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PAVEMENT EDGE DROP-OFF TRAFFIC
CONTROL NOTES

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED BY
TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

1. DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS
GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

a.  WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER
EXPOSED AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED,
SIGNS SHALL BE PLACED ON EACH SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL
BE ELIMINATED WITHIN THREE WORKDAYS.

C. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE
DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN SEVEN
WORKDAYS AFTER THE CONDITION IS CREATED.

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF

2015

HSIP-58(44)

61003-3260-94
©1003-4260-04

S.R. 58 HAMILTON UTILITY OWNERS

CONTACT
UTILITY NAME ADDRESS PERSON PHONE #
Telephone |Bellsouth dba AT&T 300 EMartin Luther King Boulevard, Sth-—\.pu \ o iew | (423) 7529144
Floor, Chattanooga TN 37403
Gas Chattanooga Gas Company PO Box 4569, Atlanta GA 30302-4569 Ben X (404) 584-3238
Massengill
) 1250 Market Street, Suite 2100, Chattanooga e
Sewer Chattanooga, City of N 374002713 Gordon Phillips [(423) 643-6191
CATV  |Comcast (Xfinity) ?7)22 lEaSt Polymer Drive, Chattanooga TN\, 50 |(706) 252-4185
Sewer Whitwell, City of 13671 Highway 28, Whitwell TN 37397 Steve Hudson [(423) 658-5151
Water Whitwell, City of 13671 Highway 28, Whitwell TN 37397 Steve Hudson [(423) 658-5151
Electric  |Electric Power Board of Chattanooga | PO Box 182255, Chattanooga TN 37422 David (423) 648-3257
Henderson
Water  |Savannah Valley Utility District PO Box 370, Georgetown TN 37336-0370 ]J3 oseph (423) 344-8440
arrows
S.R. 58 Meigs UTILITY OWNERS
CONTACT
UTILITY NAME ADDRESS PERSON PHONE#
300 E Martin Luther King Boulevard, 5th :
Teleph Bellsouth dba AT&T ’ Tim Manl 423) 752-9144
clephione befisou a Floor, Chattanooga TN 37403 maney (423)
CATV  |Charter Communications (1)222 King Street SE, Cleveland TN37323- 1y 6ok {(423) 790-1508
Water Decatur, Town of PO Box 188, Decatur TN 37322 Jerry Harris (423) 334-5716
Gas Middle Tennessee Natural Gas |PO Box 670, Smithville TN 37166 Matt Stennett |(615) 597-0515
o o Joseph
Water Savannah Valley Utility District [PO Box 370, Georgetown TN 37336-0370 B (423) 344-8440
arrows
Electric Tennessee Valley Authority ;2(1) 2M arket St MR3F, Chattanooga TN Missy Davis  |(423) 751-7542
Electric Volunteer Energy Cooperative |PO Box277, Decatur TN 37322 Rody Blevins [(423) 334-7000

SEALED BY

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

UTILITY
OWNERS
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GENERAL NOTES

GRADING

(1)

ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION DURING
THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE CONTRACTOR AT HIS
EXPENSE.

UTILITIES

(2)

3)

(4)

(5)

(6)

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE APPROXIMATE
ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN THE FIELD BY
CONTACTING THE UTILITY COMPANIES INVOLVED. NOTIFICATION BY CALLING
THE TENNESSEE ONE CALL SYSTEM, INC., AT 1-800-351-1111 AS REQUIRED BY
TCA 65-31-106 WILL BE REQUIRED.

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE PERFORMED
BY THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR AND UTILITY
OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH OTHER IN ORDER TO
EXPEDITE THE WORK REQUIRED BY THIS CONTRACT. ON CONTRACTS WHERE
CONSTRUCTION STAKES, LINES, AND GRADES ARE CONTRACT ITEMS, THE
CONTRACTOR WILL BE REQUIRED TO PROVIDE RIGHT-OF-WAY OR SLOPE
STAKES, DITCH OR STREAM BED GRADES, OR OTHER ESSENTIAL SURVEY
STAKING TO PREVENT CONFLICTS WITH THE HIGHWAY CONSTRUCTION.
FREQUENTLY, THIS WILL BE REQUIRED AS THE FIRST ITEM OF WORK AND AT
ANY LOCATION ON THE PROJECT DIRECTED BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES TO
SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING CONSTRUCTION OF
THIS PROJECT. IN THE EVENT THAT SPECIAL EQUIPMENT IS REQUIRED TO
WORK OVER AND AROUND THE UTILITIES, THE CONTRACTOR WILL BE
REQUIRED TO FURNISH SUCH EQUIPMENT. THE COST OF PROTECTING
UTILITIES FROM DAMAGE AND FURNISHING SPECIAL EQUIPMENT WILL BE
INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF CONSTRUCTION.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS AND/OR
ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR THE PROJECT.
WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY FACILITIES THAT WILL
REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY NEED TO BE ADJUSTED
CONCURRENTLY WITH THE CONTRACTOR’S OPERATIONS. ADVANCE CLEAR
CUTTING MAY BE REQUIRED BY THE ENGINEER AT ANY LOCATION WHERE
CLEARING IS CALLED FOR IN THE SPECIFICATIONS AND CLEAR CUTTING IS
NECESSARY FOR A UTILITY RELOCATION. ANY ADDITIONAL COST WILL BE
INCLUDED IN THE UNIT PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE
PLANS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO COMMENCING
WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY OWNERS AND
REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE UTILITY ON THE
GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST THREE (3) BUSINESS
DAYS PRIOR TO COMMENCEMENT OF OPERATIONS AROUND THE UTILITY IN
ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS

(7)

(8)

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET MAILBOXES
WHERE AND AS DIRECTED BY THE ENGINEER.

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS
TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LAYERS

(9)

(10)

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT INSTALLED
TO PERMANENT STANDARDS AT THE END OF EACH DAYS WORK. SHORT,
UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS WILL BE
MEASURED AND PAID FOR UNDER ITEM NO. 716-05.01, PAINTED PAVEMENT
MARKING (4” LINE), L.M.

WIDE (8 INCH) TEMPORARY PAVEMENT MARKING LINE WILL BE MEASURED AND
PAID FOR UNDER ITEM NO. 716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER
LINE), LIN. FT.

FINAL PAVEMENT MARKING IF 6” ENHANCED FLATLINE
THERMOPLASTIC IS USED

(11)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 6” ENHANCED FLATLINE
THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS AT THE END OF

EACH DAY’'S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE ALLOWED.
PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-
12.02, ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE), L.M. THE
CONTRACTOR SHALL HAVE THE OPTION OF USING REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAY’S WORK
AND THEN INSTALLING THE PERMANENT MARKINGS AFTER THE PAVING
OPERATION IS COMPLETED. THE TEMPORARY MARKINGS FOR THE FINAL
SURFACE WILL NOT BE MEASURED AND PAID FOR DIRECTLY, BUT THE COSTS
ARE TO BE INCLUDED IN THE PRICE BID FOR THE PERMANENT MARKINGS.

FINAL PAVEMENT MARKING IF 4” SPRAY THERMOPLASTIC (60 mil)
IS USED

(12)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4” SPRAY THERMOPLASTIC
(60 mil) INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAY’S
WORK. SHORT UNMARKED SECTIONS SHALL NOT BE ALLOWED. PAVEMENT
MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-13.01,
SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE), L.M. THE CONTRACTOR SHALL
HAVE THE OPTION OF USING REFLECTORIZED PAINT INSTALLED TO
PERMANENT STANDARDS AT THE END OF EACH DAY’S WORK AND THEN
INSTALLING THE PERMANENT MARKINGS AFTER THE PAVING OPERATION IS
COMPLETED. THE TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT
BE MEASURED AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED
IN THE PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT
PAVING

(13)

THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE
DIRECTION OF TRAFFIC.

RESURFACING

(14)

(15)

(16)

WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID FOR
OTHER ITEMS OF CONSTRUCTION.

ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH THE
INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM THE NEW
PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING PUBLIC ROAD OR
BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD THE PAVEMENT OF THE
INTERSECTING PUBLIC ROAD BE DISTRESSED, THE RESURFACING WIDTH MAY
BE INCREASED TO THE NORMAL RIGHT OF WAY LINE.

PRIVATE DRIVEWAYS, FIELD ENTRANCES, AND BUSINESS ENTRANCES WILL BE
RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A PAVEMENT
TAPER TO TRANSITION THE NEW PAVEMENT SHALL BE REQUIRED, IT SHALL BE
BASED ON AN ADDITIONAL ONE FOOT OF WIDTH PER ONE INCH DEPTH OF
PAVEMENT. IF THE SHOULDER IS NARROW ENOUGH THAT THE SUM OF THE
SHOULDER AND THE TRANSITION ARE LESS THAN A PAVER WIDTH, THE
TRANSITION SHALL OCCUR WITHIN THE PAVER WIDTH. IF THE SUM OF THE
SHOULDER AND THE TRANSITION IS GREATER THAN A PAVER WIDTH (LANE
WIDTH), THE TRANSITION SHALL OCCUR OUTSIDE OF THE PAVER WIDTH.

SIGNALIZATION

(17)

(18)

(19)

(20)

(21)

IF RESURFACING IS INCLUDED IN THE PROJECT, SIGNAL DETECTION LOOPS
SHALL BE INSTALLED BEFORE THE FINAL SURFACE IS APPLIED.

ANY SIGNAL HEADS, WHEN VISIBLE TO DRIVERS BUT NOT OPERATIONAL, SHALL
BE COMPLETELY COVERED.

THE PROJECT ENGINEER SHALL NOTIFY THE LOCAL GOVERNMENTAL AGENCY
RESPONSIBLE FOR TRAFFIC CONTROL MAINTENANCE AT LEAST ONE DAY IN
ADVANCE OF THE COLD PLANING ACTIVITY AT SIGNALIZED INTERSECTIONS
WHERE DETECTOR LOOPS ARE ON THE PAVEMENT. THE MAINTAINING AGENCY
WILL THEN BE RESPONSIBLE FOR DISCONNECTING THE LOOP DETECTORS AND
MAKING ANY NECESSARY TIMING ADJUSTMENTS IN THE SIGNAL CONTROLLER
PRIOR TO THE CONSTRUCTION.

LOOPS SHALL BE INSTALLED IN THE LEVELING COURSE IF A LEVELING COURSE
IS PROVIDED.

LOOP REPLACEMENT SHALL BE IN ACCORDANCE WITH SECTION 730 OF THE
STANDARD SPECIFICATIONS.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(22)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY BE
ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS FULLY
COVERED.

(23)

(24)

(25)

(26)

(27)

(28)

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR REMOVE
ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS OF REMOVAL,
COVERING, AND REINSTALLING SIGNS SHALL NOT BE MEASURED AND PAID FOR
SEPARATELY, BUT ALL COSTS SHALL BE INCLUDED IN THE ORIGINAL UNIT
PRICE BID FOR ITEM NO 712-06, SIGNS (CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER SIGN,
MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN FACE IS
FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED UNLESS
RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED ALONG
THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE TRAVELED WAY
BEFORE OR AFTER USE UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL,
AND/OR BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT'S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH.
THIS DISTANCE SHALL INCREASE TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH OR
GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES
SHALL BE REMOVED FROM THE CONSTRUCTION WORK ZONE WHEN THE
ENGINEER DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK, THE
CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND REQUEST
THE ENGINEER’S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN THIRTY
(30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO TRAFFIC
UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS
INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH CURRENT ADT'S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE
SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH
CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH OR
GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE. PRIVATELY OWNED
VEHICLES SHALL NOT BE ALLOWED TO PARK WITHIN THIRTY (30) FEET OF A
OPEN TRAFFIC LANE AT ANY TIME UNLESS PROTECTED AS DESCRIBED ABOVE
FOR ROADWAYS WITH CURRENT ADT’'S LESS THAN 1500 AND DESIGN SPEED OF
LESS THAN 60 MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45)
FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE.. WHERE THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS
REQUIRED SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT ACCORDANCE
WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(29)

(30)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD TO
PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION WASTES FROM
ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS WILL BE PICKED UP
AND REMOVED FROM STORMWATER EXPOSURE PRIOR TO ANTICIPATED
STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC WILL BE REMOVED
FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE PREVENTED
FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT REFUELING,
SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL LOCAL, STATE, AND
FEDERAL LAWS, RULES, REGULATIONS, AND ORDINANCES, INCLUDING THOSE
OF THE NATIONAL FIRE PROTECTION ASSOCIATION (NFPA). APPROPRIATE
CONTAINMENT MEASURES FOR THESE AREAS SHALL BE USED. ALL SPILLS
MUST BE REPORTED TO THE APPROPRIATE AGENCY, AND MEASURES SHALL BE
TAKEN IMMEDIATELY TO PREVENT THE POLLUTION OF WATERS OF THE
STATE/U.S., INCLUDING GROUNDWATER, SHOULD A SPILL OCCUR.

ENVIRONMENTAL

(31)

STAFF FROM THE TDOT ENVIRONMENTAL DIVISION COMPREHENSIVE
INSPECTION OFFICE SHALL BE INVITED TO ALL PRE-CONSTRUCTION MEETINGS.

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2015 HSIP-58(44) 5

61003-3260-94
©1003-4260-04
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TRAFFIC CONTROL

(1)

(2)

(3)

(4)

(5)

(6)

(9)

(10)

(11)

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE
“MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES”.

SHOULD A FLAGGING OPERATION FOR TRAFFIC CONTROL BE UTILIZED
FOR RESURFACING, THE CONTRACTOR SHALL MAKE PROVISIONS TO
SAFELY CONTROL TRAFFIC INGRESS AT ALL ROADWAY ENTRANCES
WITHIN THE FLAGGED WORK ZONE TO THE SATISFACTION OF THE
ENGINEER, ALL COST ASSOCIATED WITH THE CONTROLS WILL BE
INCLUDED IN THE PRICE BID FOR TRAFFIC CONTROL.

EXISTING CONSTRUCTION, REGULATORY AND WARNING SIGNS WHICH
CONFLICT WITH THE CONSTRUCTION SIGNING SHALL BE REMOVED
DURING CONSTRUCTION AND REINSTALLED AS DIRECTED BY THE
ENGINEER. ALL COSTS TO BE INCLUDED IN THE PRICE BID FOR ITEM NO.
712-01, TRAFFIC CONTROL, PER LUMP SUM.

THE CONTRACTOR SHALL GIVE THE TDOT PROJECT SUPERVISOR A
MINIMUM OF SEVEN (7) DAYS NOTICE PRIOR TO STARTING WORK SO THAT
SUFFICIENT NOTICE CAN BE PREPARED AND DISTRIBUTED TO THE MEDIA.

IMMEDIATELY UPON COMPLETION OF EACH CONSTRUCTION PHASE, ALL
TRAFFIC CONTROL ITEMS THAT ARE NOT NECESSARY FOR THE
SUCCEEDING PHASE SHALL BE REMOVED, COVERED OR TURNED TO FACE
AWAY FROM TRAFFIC.

ADDITIONAL FLAGGING PERSONNEL WILL BE REQUIRED AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR DUE TO THE LARGE NUMBER OF
BUSINESS ENTRANCES AND SIDE STREETS.

THE CONTRACTOR SHALL PROVIDE FLAGGER AT EACH SIDEROAD WITHIN
THE PAVING OPERATION.

A MINIMUM OF TWO (2) TYPE “C” ARROW BOARDS WILL BE REQUIRED. IF
THE CONTRACTOR SCHEDULES HIS OPERATIONS SUCH THAT MORE THAN
TWO (2) ARROW BOARDS ARE REQUIRED, THE COST OF ALL ADDITIONAL
ARROW BOARDS WILL BE AT THE CONTRACTOR’S EXPENSE.

THE FOLLOWING NOTE IS TO BE USED ON BUNDLED PROJECT.

A MINIMUM OF TWO (2) TYPE “C" ARROW BOARDS WILL BE REQUIRED FOR
THE ENTIRE CONTRACT. PAYMENT FOR ARROW BOARDS WILL BE SPLIT
FIFTY PERCENT (50%) BETWEEN EACH PROJECT LOCATION. IF THE
CONTRACTOR SCHEDULES HIS OPERATIONS SUCH THAT MORE THAN
TWO (2) ARROW BOARDS ARE REQUIRED, THE COST OF ALL ADDITIONAL
ARROW BOARDS WILL BE AT THE CONTRACTOR’S EXPENSE.

TWO (2) CHANGEABLE MESSEGE SIGNS UNITS (ITEM NO. 713-16.01) WILL
BE REQURED ON THIS PROJECT. THE SIGNS WILL BE USED FOR
ADVANCED WARNING OR AS DIRECTED BY THE ENGINEER.

ACCESS TO THE PROJECT WILL BE PERMITTED AT THE INTERCHANGES
ONLY. THE CONTRACTOR WILL BE PERMITTED TO CROSS MEDIAN AT
EXISTING CROSS-OVERS ONLY.

LANE CLOSURES

(12)

(13)

(14)

(19)

(16)

THE RESTRICTION OF TRAFFIC TO ONE LANE SHALL NOT EXCEED ONE
DAY’S PAVING OPERATION.

THE CONTRACTOR SHALL KEEP ALL TRAFFIC LANES OPEN TO TRAFFIC
DURING NON-WORKING HOURS AND/OR NON-WORK DAYS.

OVERNIGHT LANE CLOSURES WILL NOT BE ALLOWED UNLESS DIRECTED
BY THE TDOT PROJECT SUPERVISOR.

THE CONTRACTOR SHALL SCHEDULE PAVING OPERATIONS TO PREVENT
INTERRUPTION OF SCHOOL TRAFFIC DURING MORNING START AND
AFTERNOON DISMISSAL.

THE CONTRACTOR SHALL NOT BE ALLOWED TO INTERRUPT TRAFFIC
FLOW AND SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH DIRECTION
ON THE FOLLOWING DAYS:

OFFICIAL STATE HOLIDAYS.

FRIDAY AT 6:00 PM UNTIL TUESDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON MONDAY.

THURSDAY AT 6:00 PM UNTIL MONDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON FRIDAY.

DURING LOCAL FESTIVALS, GAMES OR EVENTS THAT COULD BE
IMPEDED BY THE PAVING OPERATIONS WHERE AND AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR.

PAVING

(17)

ALL SURPLUS PATCHING AND JOINT MATERIAL IS TO BE REMOVED
BEFORE PLACING TACK COAT AND SURFACE. THIS WORK WILL NOT BE

SPECIAL NOTES

MEASURED AND PAID FOR DIRECTLY, BUT WILL BE INCLUDED IN THE
PRICE BID FOR OTHER ITEMS OF CONSTRUCTION.

(18) TDOT MAINTENANCE FORCES ARE TO DEGRASS AND REMOVE SEDIMENT
FROM GUTTER AND PERFORM ANY REPAIRS TO GUTTER AND CURB
INLETS AS NEEDED BEFORE PAVING COMMENCES.

(19) ALL CATCHBASINS ARE TO BE CHECKED AND CLEANED AFTER PAVING
HAS BEEN COMPLETED. NO DIRECT PAYMENT WILL BE MADE FOR THIS
WORK. COST IS TO BE INCLUDED IN OTHER ITEMS OF CONSTRUCTION.

(20) MATERIAL TRANSFER DEVICE (MTD) TO BE USED ON ALL MIXES. COST TO
BE INCLUDED IN THE UNIT PRICE BID ON ASPHALT PAVEMENT ITEMS. SEE
SPECIAL PROVISION 407G.

(21)  ALL DRAINS ACROSS BRIDGES NEED TO BE CHECKED AND CLEANED
AFTER PAVING IS COMPLETE. COST TO BE INCLUDED IN OTHER ITEMS.

(22) ANY QUANTITY REMAINING ON ITEMS COMPLETED PRIOR TO THE PAVING
OPERATION WILL NOT BE CONVERTED TO ADDITIONAL ASPHALT FOR THE
ROADWAY.

(23) ITEM NO. 303-01, CRUSHED STONE FOR SHOULDERS, IS TO BE PLACED TO
EXISTING SHOULDER WIDTH OR AS DIRECTED BY THE TDOT PROJECT
SUPERVISOR. ALL COSTS OF CONSTRUCTING SHOULDERS, SHAPING OR
CLIPPING OF EXISTING SHOULDERS AND DISPOSAL OF ANY DEBRIS FROM
SHOULDER CLIPPING ARE TO BE INCLUDED IN THE UNIT BID PRICE FOR
ITEM NO. 303-01.

COLD PLANING

(24) THE CONTRACTOR WILL BE REQUIRED TO PAVE THE COLD PLANED
PAVEMENT WITHIN A PERIOD OF 48 HOURS.

(25) PROVIDED THAT THE CONTRACTOR USES A COLD PLANED PLANNING
MACHINE WITH THE MILLING DRUM SPECIFICATIONS OF CLOSELY SPACED
FINE TOOTH (5/16 INCHES OR SMALLER) MILLING DRUM, MOVING
FORWARD AT MODERATE SPEED (50 TO 65 FPM.) AND THE UNDER
SURFACE REMAINS INTACT (HAVING NO LOOSE MATERIAL OR GOUGES,)
THEN THE CONTRACTOR MAY GET PERMISSION FROM REGION 2
CONSTRUCTION TO MILL ALL SURFACES BEFORE COVERING WITH
BITUMINOUS MATERIAL.

(26) ALL COLD PLANED MATERIAL IS TO BECOME THE PROPERTY OF THE
CONTRACTOR.

(27) IF SUBSURFACE PAVEMENT FAILURE IS EXPOSED AFTER MILLING,
REMOVE AREA OF FAILURE TO SOUND PAVEMENT AND REPLACE WITH “D”
MIX PRIOR TO PROPOSED OVERLAY.

(28) AT THE COMPLETION OF COLD PLANING OPERATION, ANY DEPRESSIONS
WILL BE CLEANED AND BROUGHT TO PROPER GRADE WITH “D” MIX
MATERIAL. THE COST OF THE CLEAN UP WILL BE INCLUDED IN THE UNIT

(29) ADJUSTMENT OF EXISTING MANHOLE INCLUDES LOWERING BEFORE
MILLING OPERATION BEGINS AND RAISING BACK UP AFTER FINAL PAVING.

PAVEMENT MARKING

(30) THE CONTRACTOR IS RESPONSIBLE FOR THE LAYOUT OF ALL PAVEMENT
MARKING. ANY CHANGE FROM THE EXISTING PAVEMENT MARKINGS MUST
BE APPROVED BY THE REGION 2 TRAFFIC MANAGER.

(31) EXISTING PAVEMENT MARKINGS IN THE EXCLUSION AREAS AND SIDE
ROAD RADII SHALL BE RE-TRACED AS DIRECTED BY THE TDOT PROJECT
SUPERVISOR DURING FINAL STRIPING.

(32) EXISTING PAVEMENT MARKINGS IN THE SIDE ROAD RADII SHALL BE RE-
TRACED AS DIRECTED BY THE TDOT PROJECT SUPERVISOR DURING
FINAL STRIPING.

(33) RAMPS SHALL BE MARKED UP TO WHERE THEY CONNECT TO THE
INTERSECTING ROADWAY.

(34) TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT AND TAPERED JOINTS SHALL BE REFLECTIVE TAPE OR
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS BEFORE
DARK HOURS, SHORT UNMARKED SECTIONS SHALL NOT BE ALLOWED.
THESE MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO.
716-05.01, PAINTED PAVEMENT MARKING (4”) LINE.

(35) THE CONTRACTOR WILL BE REQUIRED TO REMOVE EXISTING
SNOWPLOWABLE MARKERS AND RAISED PAVEMENT MARKERS INCLUDING
THOSE ON SHOULDERS AND RAMPS PRIOR TO PLACING SURFACE. ANY
HOLES OR DIVOTS RESULTING FROM REMOVAL OF A MARKER THAT IN
THE OPINION FO THE TDOT PROJECT SUPERVISOR PRESENTS A PROBLEM
FOR TRAFFIC SHALL BE PATCHED WITH THE APPROPRIATE ASPHALT
MATERIALS. THIS PATCH WORK WILL NOT BE PAID FOR DIRECTLY, BUT

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2015 HSIP-58(44) 6

61003-3260-94
©1003-4260-04

WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

(36) THE CONTRACTOR WILL BE REQUIRED TO INSTALL THE RAISED
PAVEMENT MARKERS, TYPE 2 AND SNOWPLOWABLE REFLECTIVE
PAVEMENT MARKERS AS SOON AS POSSIBLE AFTER THE COMPLETION OF
THE SHOULDER PAVEMENT. THE FLEXIBLE DELINEATORS SHALL BE
INSTALLLED AS SOON AS POSSIBLE AFTER THE SHOULDER STONE
PLACEMENT.

SIGNALS

(37) THE CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATION OF
SIGNAL WORK WITH THE OWNER SO THE PROVISIONS CAN BE MADE TO
PLACE THE SIGNAL ON TIMED OPERATION UNTIL THE NEW LOOPS ARE
INSTALLED AND ACTIVATED.

(38) BEFORE CUTTING SAW SLOTS AND INSTALLING LOOP WIRE THE
CONTRACTOR MUST CONTACT CITY OF CHATTANOOGA TRAFFIC
ENGINEER FOR LOCATION OF POWER SOURCE AND ANY OTHER
QUESTIONS. CONTRACT JOHN WALL CHATTANOOGA TRAFFIC
ENGINEERING @ (423)757-5003, OR RED BANK.

(39) LOOP WIRE MUST BE INSTALLED BEFORE PUTTING DOWN FINAL SURFACE.
THIS WILL REQUIRE MILLING IN ADVANCE IN THE AREA WHERE LOOP WIRE
WILL BE INSTALLED AND MAY REQUIRE TWO OR MORE ELECTRICAL
CREWS TO PUT IN THE LOOPS IN A TIMELY MANNER.

CLEANING DITCHES

(40) DITCHES MAY NEED TO BE CLEANED OUT AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR. ALL COST ASSOCIATED WITH CLEANING DITCHES
TO BE INCLUDED IN OTHER ITEMS.

(41) THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS PRIOR TO
CLEANING OR REMOVAL/REPLACEMENT OF DITCHES, SIDE DRAINS, AND
CROSS DRAINS TO ENSURE THAT ENVIRONMENTAL FEATURES (E.G.,
STREAMS, WETLANDS, AND SPRINGS ARE NOT IMPACTED. IF THE
CONTRACTOR/TDOT INSPECTOR IS UNSURE OF THE IDENTITY OF AN
ENVIRONMENTAL FEATURE, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION IMMEDIATELY.

NPDES

(42) IT IS OUR UDERSTANDING THAT THE PROJECT WILL NOT DISTURB
GREATER THAN 1.0 ACRE. IF IT IS DEEMPED NECESSARY TO DISTURB
GREATER THAT 1.0 ACRE, THE CONTRACTOR/TDOT INSPECTOR SHALL
CONTACT THE TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION
IMMEDIATELY.

MISCELLANEOUS

(43) TIME ON THE PROJECT WILL START THE DAY THAT CONSTRUCTION SIGNS
ARE PUT UP OR IN ACCORDANCE WITH SP108B IF A MAXIMUM AMOUNT OF
CALENDAR DAYS IS SPECIFIED.

SPECIAL GENERAL NOTES FOR TRAFFIC DETECTION LOOPS
(44) EQUIPMENT AND INSTALLATION OF TRAFFIC SIGNAL ITEMS SHALL
COMPLY WITH TDOT STANDARD SPECIFICATIONS, SECTION 730.

(45) DETECTION LOOPS SHALL BE INSTALLED BEFORE THE FINAL SURFACE IS
APPLIED.

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

SPECIAL
NOTES
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ROADWAY DESIGN DIVISION
REGION 2
P.O. BOX 22368
CHATTANOOGA, TN, 37422
(423) 892-3430

MEMORANDUM
TO: Eplans.Turnin. TDOT @tn.gov
FROM: Jason Ingram, PE

Transportation Project Specialist
Design Office, Region 2

DATE: March 3, 2015

SUBJECT: Project No.: HSIP-58(44), 61003-3260-94, 61003-4260-04
PIN 120435.00
Description: From 0.17 Miles South of SR-60 (LM 25.97)
To Meigs County Line (LM 26.19)
From Hamilton County Line (LM 0.00)
To North of SR-306(LM 4.59)

The following completed Construction Plan items for the referenced project are being
transmitted for the May 15, 2015 Letting Process.

Original Construction Drawings ( Sheets)
Original Roadway Cross-Sections (___ Sheets)
Original R.O.W. Title Sheet

Copy Grading Quantity Sheets Emailed

Estimate Emailed

Resurfacing Plans ( 6 Sheets)

XNXOOOO

Plans have been placed on FileNet: Filename: 120435-00-ConstructionPlans.pdf
Added On Date: 03-05-2015
Comments:

For further information, please contact: Jason Ingram, Phone: (423)634-7520,
Email:Jason.Ingram@tn.gov.

cc: Director, Roadway Design Division
Director’'s Administrative Secretary, Roadway Design Division
Environmental Division
Choose an item.










		DEPARTMENT OF TRANSPORTATION

		JOHN C. SCHROER                  BILL HASLAM
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SHEET

TYPE YEAR PROJECT NO. NO

RESURF 2015 STP-NH/HSIP-60(28) 2

06009-3222-94

LM 25.975 TO 25.990| 2° 24" 2 06009-8222-14
HAMILTON CO. SR-58 ESTIMATED ROADWAY QUANTITIES M 25 990 To se.oes| 7 o ..
ITEM NO. DESCRIPTION UNIT QUANTITY Rev. 03-06-15; Add note (S5) to [tem 716-01.12
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 3 \C BASE | AND SURFAC
(12 411-01.10 | ACS MIX(PG64-22) GRADING D TON 640 7 EXISTI i - S
(3)-] 415-01.02 | COLD PLANING BITUMINOUS PAVEMENT S.Y. 6583
71201 TRAFFIC CONTROL LS 0.1 LM 26.065 T0O 26.190 | 12" | 36" : 12 :
@) 712-06 SIGNS (CONSTRUCTION) SF. 368 |
712-08.03 | ARROW BOARD (TYPE C) EACH 1 ‘ “
713-16.01 | CHANGEABLE MESSAGE SIGN UNIT EACH 1 - @ L -
(5)-{ 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) L.M. 1.6 gz 77777 77 77777 i AN W L N W A N X
717-01 MOBILIZATION LS 0.1 L——" EXISTING BASE i AND |SURF ACE ===
730-14.02 | SAW SLOT L.F. 1546 -
* EXISTING CUTTER OVERLAYED. I
730-14.03 | LOOP WIRE L.F. 13222
FOOTNOTES TYPICAL PAVING SECTIONS

(1) SEE SPECIAL PROVISION 411C FOR RIDEABILITY .
(2) A MATERIAL TRANSFER DEVICE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL PRIVISION

407G, ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS BID ITEM. PROPOSED PAVEMENT SCHEDULE
(3) THIS MATERIAL TO BECOME THE PROPERTY OF THE CONTRACTOR. (D) TACK COAT (TC) @ (0.10 GAL./S.Y.)
(4) SEE THE CONSTRUCTION SIGN TABULATION BLOCK FOR DETAILS. ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

(5) FOR TRAFFIC CONTROL AS DIRECTED BY THE TDOT PROJECT SUPERVISOR. @ BITUMINOUS SURFACE @ 1.25%% THICK (APPROX. 132.5 LBS./S.Y.)

ITEM 411-01.10 ACS MIX (PGe4-22) GRADING *D*

LM 25.975 TO 25.990] 2° 24’ 2"
LM 25.990 TO 26.065] T’ 307 7’
L
e —_——— -I_ ____________
/ /;7( i —
HAMILTON CO. SR-58 ESTIMATED SAFETY QUANTITIES ’ e Z(L,ANEIQF_)ZT%; 1.257 (W7 0.12° TOLERANCE)
COLD PLANE DETAIL
ITEM NO. DESCRIPTION UNIT | QUANTITY
LM 26.065 TO 26.190 | 12 | 36" | 127 |
411-12.04 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH) L.M. 0.01 ‘ ‘ " ‘ ‘
(1)4)5)}| 716-01.12| RAISED PVMT MARKERS (MONO-DIRECTIONAL) (1 COLOR LENS) | EACH 790 -0 - Eake
(1)@4)] 716-01.21 | Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 117 B / | — T
(1)(4)| 716-01.22 | Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color) EACH 530 §//< COLD PLANE APPROX. I !25” W/ TOLERANCE 0. 12 )
2)4)] 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) S.Y. 222 [TEM NO. 415-01.02 '
(2)4)] 716-02.05| PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 135 P T
2)4)] 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) EACH 12 COLDRELANING SUE TRIES
716-03.06 | PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD) EACH 2
(3)4)| 716-12.02| ENHANCED FLATLINE THERMO PVMT MRKNG (6N LINE) L.M. 0.6
(3)4)-| 716-13.01 | SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) L.M. 0.5
FOOTNOTES TABULATED SIGNS (CONSTRUCTION) 712-06
(1) THE COST OF REMOVING EXISTING PAVEMENT MARKERS WILL BE INCLUDED IN THE UNIT COST TR NG
FORNEW PAVEMENTMARKERS. e T e SIZE :
(2) THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC. THE QUANTITY NO. DESCRIPTION 712-06 SEALED BY
SAME UNIT PRICE SHALL BE PAID FOR PREFORMED PLASTIC. INXIN] S.F.
(3) FOR PERMANENT PAVEMENT MARKING ONLY. 1 G20-1 ROAD WORK NEXT 5 MILES | 48 |24 8
(4) QUANTITY TO BE PLACED AS DIRECTED BY TDOT PROJECT SUPERVISOR. 12 G20-2 END ROAD WORK 48 | 24 96
(5)  QUANTITY INCLUDES 416 MARKERS FOR SHOULDER CHANNELIZATION. SEE STD. DWG. T-M-8 FOR 1 W34 BE PREPARED TO STOP 48 |48 16
DETAILS. 24 W8-11 UNEVEN LANES 48 (48| 384
12 W20-1 ROAD WORK AHEAD 48 |48 192
2 W20-1 ROAD WORK 1 MILE 48 | 48 32
2 W20-1 ROAD WORK 1/2 MILE 48 | 48 32
2 W20-1 ROAD WORK 1000 FT 48 |48 32
1 W20-4 ONE LANE ROAD AHEAD 48 |48 16 HAMILTON COUNTY
1 W20-7a FLAGGER 48 | 48 16
1 TN-64 GROOVED PAVEMENT 48 | 48 16
1 W21-2 FRESH OIL 48 | 48 16 STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
TOTAL 856
SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONSTRUCTION ESTIMATED
SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS AS DIRECTED BY THE QUANTITIES
LANE JOINT IS TO BE OFF SET 6° ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES. ’
—FROM CENTER OF ROADWAY. TYPICAL SECTION
& DETAILS
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MEIGS CO. SR-58 ESTIMATED ROADWAY QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY
(1 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 640
(2)-] 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 37
(3)4)(5)-| 411-01.10 | ACS MIX(PG64-22) GRADING D TON 5669
(6)-] 415-01.02 | COLD PLANING BITUMINOUS PAVEMENT S.Y. 89,597
712-01 TRAFFIC CONTROL LS 0.9
(7)-| 712-06 SIGNS (CONSTRUCTION) S.F. 856
712-08.03 | ARROW BOARD (TYPE C) EACH 1
713-16.01 CHANGEABLE MESSAGE SIGN UNIT EACH 1
(8)-] 716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 27.5
717-01 MOBILIZATION LS 0.9
FOOTNOTES

(1) ALL COST ASSOCIATED WITH CLIPPING SHOULDER.

(2) INCLUDES 0.4 TON FOR SIDE ROADS

(3) INCLUDES 62 TON FOR SIDE ROADS

(4) SEE SPECIAL PROVISION 411C FOR RIDEABILITY.

(5) A MATERIAL TRANSFER DEVICE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL PRIVISION
407G, ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS BID ITEM.

(6) THIS MATERIAL TO BECOME THE PROPERTY OF THE CONTRACTOR.

(7) SEE THE CONSTRUCTION SIGN TABULATION BLOCK FOR DETAILS.

(8) FOR TRAFFIC CONTROL AS DIRECTED BY THE TDOT PROJECT SUPERVISOR.

LM 0.020 TO 0.120 7’ 30 I
LM 0.120 TO 0.250 2 24’ 2’
LM 0.250 TO 0.555 127 24" 12
LM 0.555 TO 4.590 2’ 24 2

AND SURFACE

|
EXISTING BASE i

LM 0.000 TO 0.020 367 127

MEIGS CO.-SR-58 ESTIMATED SAFETY QUANTITIES

ITEM NO. DESCRIPTION UNIT |QUANTITY
411-12.04] SCORING FOR RUMBLE STRIPE (NON-CONTINUQUS) (4IN WIDTH) | L.M. 7.3
(S1)(S4)| 716-01.21] Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 323
(S5 716-01.22] Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color) EACH 208
(S3)(S4)-| 716-02.02] ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) LM 5.1
(S2)(S4)-| 716-02.04] PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) S.Y. 34
(S2)(S4)| 716-02.05] PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 264

(S2)(S4)| 716-02.06] PLASTIC PAVEMENT MARKING (TURN LANE ARROW) EACH 1
716-13.01] SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) L.M. 9.2
FOOTNOTES

(S1) THE COST OF REMOVING EXISTING PAVEMENT MARKERS WILL BE INCLUDED IN THE UNIT COST
FOR NEW PAVEMENT MARKERS.

(§2) THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC.
THE SAME UNIT PRICE SHALL BE PAID FOR PREFORMED PLASTIC.

(S3) FOR PERMANENT PAVEMENT MARKING ONLY.

(S4) QUANTITY TO BE PLACED AS DIRECTED BY THE TDOT PROJECT SUPERVISOR.

(S5) QUANTITY INCLUDES 208 MARKERS FOR SHOULDER CHANNELIZATION. SEE STD. DWG. T-M-8
FOR DETAILS.

6"

___

LANE JOINT IS TO BE OFF SET 6"
— FROM CENTER OF ROADWAY.

® % \

I
: \— 777 - 7 7 7 7 777 7 7 7 7 L AN NN NN N AN N X

__'_.I

N
|
L= EXISTING BASE i AND |SURF ACE =
|
TYPICAL PAVING SECTIONS
PROPOSED PAVEMENT SCHEDULE
(D TACK COAT (TC) @ (0.10 GAL./S.Y.)
ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
(2) BITUMINOUS SURFACE @ 1.25°t THICK (APPROX. 132.5 LBS./S.Y.)
[TEM 411-01.10 ACS MIX (PG64-22) GRADING “D~*

LM 0.020 TO 0.120 I 30° T’

LM 0.120 TO 0.250] 2 24’ 2’

LM 0.250 TO 0.555| 12’ 24" 12

LM 0.555 TO 4.590( 2~ 24 2
L

————————————— -I_—_________—§hﬁ
/f/'y( | T
-7 COLD PLANE APPRbX. 1.25" (W/ 0.12" TOLERANCE)
ITEM NO. 415-01.02
COLD PLANE DETAIL
LM 0.000 TO 0.020 120 36 | 12’ ,
o ¢ IR
-— —_—‘—‘—_/—_—________J __________ [——
-~ 1=

[ -1 - |
' ﬁ~§ I
N4 i
COLD PLANE APPROX. 1.25” (W/TOLERANCE 0.12 “)

ITEM NO. 415-01.02

COLD PLANING DETAILS

TABULATED SIGNS (CONSTRUCTION) 712-06
M.U.T.C.D. size |TEMNO.
QUANTITY NO. DESCRIPTION 712-06
INXIN| S.F
1 G20-1 ROAD WORK NEXT 5 MILES | 48 [24 8
12 G20-2 END ROAD WORK 48 | 24 96
1 W3-4 BE PREPARED TO STOP 48 | 48 16
24 W8-11 UNEVEN LANES 48 [48] 384
12 W20-1 ROAD WORK AHEAD 48 [48] 192
2 W20-1 ROAD WORK 1 MILE 48 |48 32
2 W20-1 ROAD WORK 1/2 MILE 48 |48 32
2 W20-1 ROAD WORK 1000 FT 48 |48 32
1 W20-4 ONE LANE ROAD AHEAD 48 |48 16
1 W20-7a FLAGGER 48 |48 16
1 TN-64 GROOVED PAVEMENT 48 |48 16
1 W21-2 FRESH OIL 48 |48 16
TOTAL 856

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONSTRUCTION
SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS AS DIRECTED BY THE
ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES.

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2015 STP-NH/HSIP-60(28) 3

06009-3222-94
06009-8222-14

Rev. 03-06-15: Corrected note (5), (S2), (S3) & (S5)

SEALED BY

MEIGS COUNTY

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

ESTIMATED
QUANTITIES

&

DETAILS
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