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ITEM 202-03.01 ONLY.


FOR REPLACEMENT OF QUANTITY REMOVED UNDER 2


3


150 TONS FOR SPOT LEVELING


TURN LANES,AND INTERSECTIONS.


1797 TONS FOR EXTRA-WIDTH PAVING, GORE AREA, 


INCLUDES 277 TONS FOR COUNTY ROADS, AND CITY STREETS.


SEE SPECIAL PROVISION NO. 407G FOR MATERIAL TRANSFER DEVICE.4


5 INCLUDES 27,127 S.Y. FOR EXTRA-WIDTH COLD PLANING.


QUANTITY INCLUDES


DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES.


THIS CONSTRUCTION SIGNING IS TO BE AS A MINIMUM. OTHER SIGNS AS


6


3    ROAD WORK NEXT 3 MI.       (G20-1)


3    END ROAD WORK               (G20-2)


20    UNEVEN LANES                (W8-11)


3    ROAD WORK 1500 FT.          (W20-1)


3    ROAD WORK 1000 FT.          (W20-1)


3    ROAD WORK 500 FT.           (W20-1)


36    ROAD WORK AHEAD             (W20-1)


3    FRESH OIL                   (W21-2)


 8    SHOULDER WORK               (W21-5)


2    GROOVED PAVEMENT            (TN-64)


(48" X 24") 


(48" X 24") 


(48" X 48")


(48" X 48") 


(48’ X 48") 


(48" X 48") 


(48" X 48") 


(48" X 48")


(48" X 48")


(48" X 48")


FOR FINAL PAVEMENT MARKING ONLY.7


9


FOR CENTERLINE FOR PERMANENT STANDARDS AT END OF DAYS RUN.


FOR USE AS TEMPORARY LINE MARKINGS & 2.25 MILES OF PAINT REQUIRED


 1 


2


34


5


6


7


7


10


10


10


FOR BICYCLE/SHARED LANE MARKING ONLY.


8


AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.


FOR THERMOPLASTIC.PREFORMED PLASTIC SHALL BE PAID FOR


THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC


8


9


9


FOR BREAKOUT ONLY


11


11
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SECTIONS


TYPICAL


(NOT TO SCALE)


PROPOSED  PAVEMENT  SCHEDULE 
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{


MEDIAN


 RAISED 


FINISHED GRADE


EXISTING BASE AND SURFACE


FROM: L.M. 1.84 TO L.M. 2.53


FINISHED GRADE


{


EXISTING BASE AND SURFACE


FROM: L.M. 1.78 TO L.M. 1.84


FROM: L.M. 2.53 TO L.M. 4.75


16’


5 Lanes @ 72’


4


4


1


1


2


2


DETAIL OF BREAKOUT


(NOT TO SCALE)


WIDTH VARIES


(SEE TYP. SECTIONS)


PROP. RESURFACING


SURFACE


 BASE &


EXISTING


 (DEPTH VARIES)


ITEM 303-02, MIN.AGG. 2 EQUAL LAYERS.)


(TO BE APPLIED IN


GR.’A’ @ 8"\ THICK


ITEM 307-01.015


TACK COAT (TC) 


               (AT 0.10 GAL./S.Y. FOR MILLING-COLD PLANE)


               (AT 0.07 GAL./S.Y. FOR GENERAL USE)


  ITEM 403-01    BITUMINOUS MATERIAL FOR TACK COAT (TC) 


1


3


3


BITUMINOUS COURSE (LEVELING) @ 0.40"\ THICK (APPROX. 46.00 LBS./S.Y.)


ITEM 307-01.15  ACS MIX (PG64-22) (BPMLC-HM) GRADING CS


3


ITEM 411-02.10  ACS MIX (PG70-22) GRADING "D" 


4 ASPHALTIC CONCRETE SURFACE (ACS) @ 1.25"\ THICK (APPROX. 132.50 LBS./S.Y.)


BITUMINOUS BASE COURSE (BLACK BASE) @ 8"\ THICK (APPROX. 920.0 LBS./S.Y.)


ITEM 307-01.01 ASPHALT CONCRETE MIX (PG64-22)(BPMB-HM) GRADING "A"


5


ITEM 415-01.02 COLD PLANING BITUMINOUS PAVEMENT


2 COLD PLANING @ 1.50"\ THICK (APPROX. 158 LBS./S.Y.)


(THIS ITEM IS TO BE USED FOR BREAKOUT ONLY)


2 Lanes @ 14’ EACH 2 Lanes @ 14’ EACH


SEALED BY
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GENERAL NOTES


GRADING


CONTRACTOR AT HIS EXPENSE.


DURING THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE 


ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION


REQUIRED BY ANY OTHER FEDERAL, STATE, OR LOCAL AGENCY.


TO OBTAIN ANY OTHER LICENSES OR PERMITS THAT MAY BE 


ANY ADJACENT WATERCOURSE.  THIS DOES NOT ELIMINATE THE NEED 


UPLAND (NON-WETLAND) AREAS AND ABOVE ORDINARY HIGH WATER OF 


APPROVAL BY SAME.  ALL MATERIAL SHALL BE DISPOSED OF IN 


DEFINED BY THE FEDERAL EMERGENCY MANAGEMENT AGENCY WITHOUT


ON OR OFF STATE-OWNED R.O.W. IN A REGULATORY FLOOD WAY AS 


THE CONTRACTOR SHALL NOT DISPOSE OF ANY MATERIAL EITHER


UTILITIES


AT 1-800-351-1111 AS REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.


NOTIFICATION BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC.,


THE FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED.


APPROXIMATE ONLY.  EXACT LOCATIONS SHALL BE DETERMINED IN


THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE


DIRECTED BY THE ENGINEER.


AS THE FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT


THE HIGHWAY CONSTRUCTION.  FREQUENTLY, THIS WILL BE REQUIRED


OR OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH


RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, 


CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE


ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE 


OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.  


AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH 


PERFORMED BY THE UTILITY OR IT’S REPRESENTATIVE. THE CONTRACTOR 


UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE


IN THE PRICE BID FOR OTHER ITEMS OF CONSTRUCTION.


DAMAGE AND FURNISHING SPECIAL EQUIPMENT WILL BE INCLUDED 


SUCH EQUIPMENT.  THE COST OF PROTECTING UTILITIES FROM 


UTILITIES, THE CONTRACTOR WILL BE REQUIRED TO FURNISH 


EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE 


CONSTRUCTION OF THIS PROJECT.  IN THE EVENT THAT SPECIAL 


MEASURES TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING


THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE


FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.


ADDITIONAL COST WILL BE INCLUDED IN THE UNIT PRICE BID 


CUTTING IS NECESSARY FOR A UTILITY RELOCATION.  ANY 


CLEARING IS CALLED FOR IN THE SPECIFICATIONS AND CLEAR 


MAY BE REQUIRED BY THE ENGINEER AT ANY LOCATION WHERE 


WITH THE CONTRACTOR’S OPERATIONS.  ADVANCE CLEAR CUTTING 


UTILITY FACILITIES MAY NEED TO BE ADJUSTED CONCURRENTLY 


’AROUND’ UTILITY FACILITIES THAT WILL REMAIN IN PLACE, OTHER 


OF WORK FOR THE PROJECT.  WHILE SOME WORK MAY BE REQUIRED 


RELOCATIONS AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE


UTILITIES IN ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY


SOLELY RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED


PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE


WITH TCA 65-31-106.


COMMENCEMENT OF OPERATIONS AROUND THE UTILITY IN ACCORDANCE


SHALL BE GIVEN AT LEAST THREE (3) BUSINESS DAYS PRIOR TO 


THEIR RESPECTIVE UTILITY ON THE GROUND.  THIS NOTIFICATION 


THE UTILITY OWNERS AND REQUEST THEM TO PROPERLY LOCATE 


PRIOR TO COMMENCING WORK, THE CONTRACTOR SHALL CONTACT 


OF HIS PLAN OF OPERATION IN THE AREA OF THE UTILITIES.  


THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER 


PAVEMENT MARKINGS


UNDER ITEM NO. 716-05.01 PAINTED PAVEMENT MARKINGS (4" LINE), L.M.


SHALL NOT BE ALLOWED.  THESE MARKINGS WILL BE MEASURED AND PAID FOR 


STANDARDS AT THE END OF EACH DAYS WORK. SHORT, UNMARKED SECTIONS 


SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT INSTALLED TO PERMANENT 


TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF PAVEMENT 


BID FOR THE PERMANENT MARKINGS.


PAID  FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE PRICE 


TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED AND 


THE PERMANENT MARKINGS AFTER THE PAVING OPERATIONS IS COMPLETED. THE 


PERMANENT STANDARDS AT THE END OF EACH DAY’S WORK AND THEN INSTALLING 


SHALL HAVE THE OPTION OF USING REFLECTORIZED PAINT INSTALLED TO 


ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE), L.M.  THE CONTRACTOR 


MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-12.01, 


DAY’S WORK.  SHORT UNMARKED SECTIONS SHALL NOT BE ALLOWED.  PAVEMENT 


THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH 


PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4" ENHANCED FLATLINE 


PAVING


THE DIRECTION OF TRAFFIC.


THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN 


RESURFACING


OF THE INTERSECTING PUBLIC ROAD SHALL BE PROVIDED.


TRANSITION FROM THE NEW PAVEMENT TO THE EXISTING GRADE 


SHALL BE RESURFACED TO THE END OF RADIUS.  A SATISFACTORY 


ON CURB AND GUTTER SECTIONS, PUBLIC ROAD INTERSECTIONS 


PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.


THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL


IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE 


SIGNALIZATION


OPERATIONAL, SHALL BE COMPLETELY COVERED.


ANY SIGNAL HEADS, WHEN VISIBLE TO DRIVERS BUT NOT 


CONSTRUCTION.


TIMING ADJUSTMENTS IN THE SIGNAL CONTROLLER PRIOR TO THE


DISCONNECTING THE LOOP DETECTORS AND MARKING ANY NECESSARY 


THE MAINTAINING AGENCY WILL THEN BE RESPONSIBLE FOR 


INTERSECTIONS WHERE DETECTOR LOOPS ARE ON THE PAVEMENT.  


ONE DAY IN ADVANCE OF THE COLD PLANING ACTIVITY AT SIGNALIZED


AGENCY RESPONSIBLE FOR TRAFFIC CONTROL MAINTENANCE AT LEAST


THE PROJECT ENGINEER SHALL NOTIFY THE LOCAL GOVERNMENTAL


THE STANDARD SPECIFICATIONS.


LOOPS REPLACEMENT SHALL BE IN ACCORDANCE WITH SECTION 730 OF 


COURSE IS PROVIDED.


LOOPS SHALL BE INSTALLED IN THE LEVELING COURSE IF LEVELING 


CONSTRUCTION WORK ZONE & TRAFFIC CONTROL NOTES


SIGN FACE IS FULLY COVERED.


SIGNS MAY BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE 


FORTY-EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS.


ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN


SIGNS (CONSTRUCTION) PER SQUARE FOOT.


INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO. 712-06, 


BE MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE 


COSTS OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT 


REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER.  


IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR 


SIGN FACE IS FULLY COVERED.


SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE 


A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER


UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.


TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED


REQUEST THE ENGINEER’S APPROVAL TO USE THEM.


SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND 


WHERE THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED 


SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURCE..  


FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN 


LESS THAN 60 MPH.  THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) 


FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF 


AN OPEN TRAFFIC LANE AT ANY TIME UNLESS PROTECTED AS DESCRIBED ABOVE 


VEHICLES SHALL NOT BE ALLOWED TO BE PARKED WITHIN THIRTY (30) FEET OF 


GREATER OR ON THE OUTSIDE OF A  HORIZONTAL CURVE.  PRIVATELY OWNED 


WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH OR 


THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS 


CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH.  


AND/OR BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH 


IS OPEN TO TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, 


WITHIN THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE 


OR CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY,


THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES
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EROSION PREVENTION AND SEDIMENT CONTROL


DISTURBED AREA


FIELD BEFORE CONSTRUCTION ACTIVITIES BEGIN.


AREAS TO BE UNDISTURBED SHALL BE CLEARLY MARKED IN THE 


WITH MULCH, OR OTHER TEMPORARY COVER IS INSTALLED.


EARTH MOVING ACTIVITIES UNLESS THE AREA IS MULCHED, SEEDED


INITIATED) MORE THAN 15 CALENDAR DAYS PRIOR TO GRADING OR


DESTROYED, REMOVED OR DISTURBED (I.E. CLEARING AND GRUBBING


PRE-CONSTRUCTION VEGETATIVE GROUND COVER SHALL NOT BE 
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DIVISION ADMINISTRATOR DATE


COMMISSIONER


APPROVED:


APPROVED:


PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES


CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW


THE REASONABLE COST ANALYSIS VALUE.


THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE


SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN


THE PROPOSAL CONTRACT


P.E. NO.


SPECIAL NOTES


STATE OF TENNESSEE


DEPARTMENT OF TRANSPORTATION


U.S. DEPARTMENT OF TRANSPORTATION


FEDERAL HIGHWAY ADMINISTRATION


YEAR SHEET NO.
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BUREAU OF ENGINEERING


RESURFACING


SCALE:


CHIEF ENGINEER


Index of Sheets
2014


RD-A-1        12-18-99    STANDARD ABBREVIATIONS


RD-L-1        10-26-94    STANDARD LEGEND


SHEET NO.     REV.        DESCRIPTION


N


PIN:  117804.00


 98043-4283-04  


79172-8216-14


STATE HIGHWAY NO. 204


JOHN SCHROER,


T-FAB-1       05-27-97    FLASHING YELLOW ARROW BOARD


T-M-4         11-01-11    STANDARD INTERSECTION PAVEMENT MARKINGS


                          ROADS AND MARKING ABBREVIATIONS


T-M-1         11-01-11    DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL 


                          ROADS


T-M-2         01-15-13    DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL


Standard Roadway Drawings


F.A.H.S. NO. N.A.


SHELBY COUNTY
S.R. 204


   TO: L.M. 4.75 (JCT. S.R. 14)


 FROM: L.M. 1.78 (RALEIGH-LAGRANGE RD.)


(RALEIGN-LAGRANGE RD.)


BEGIN PROJECT L.M. 1.78


ADT (2014)            23250


(JCT. S.R. 14)


END PROJECT L.M. 4.75
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                                       SURFACE IS TO BE CROWNED AS DIRECTED BY THE ENGINEER.


COST TO BE INCLUDED IN ITEM NO. 712-06.


CONTRACTOR WILL RESTORE THE SIGNS TO ORIGINAL LOCATION.  


CONTRACTOR.  UPON COMPLETION OF CONSTRUCTION, THE 


RELOCATED OUTSIDE LIMITS OF CONSTRUCTION BY THE 


ALL SIGNS WHICH INTERFERE WITH CONSTRUCTION WILL BE


OR OTHER MACHINERY.


THE SIGNS ARE REMOVED TO AVOID FUTURE DAMAGE TO MOWERS


(STUBS) FOR SIGN ERECTION.  THESE SHALL BE REMOVED WHEN 


IF THE CONTRACTOR ELECTS TO UTILIZE SIGN POST ANCHORS 


MADE AT THE UNIT PRICE BID FOR ITEM NO. 716-12.01.


NOT SPECIFICALLY DETAILED IN THE PLANS.  PAYMENT WILL BE 


BE REQUIRED TO APPLY PLASTIC MARKINGS IN THE PAVEMENT AREAS 


UNDER THE DIRECTION OF THE ENGINEER, THE CONTRACTOR MAY 


ITEM 303-02 TO BE PLACED BEFORE PLACING SURFACING MATERIAL.


TO BE MADE PRIOR TO THE LAYING OF ITEM 411-02.10.


ADJUSTMENT IS TO BE INCLUDED IN ITEM 411-02.10, ADJUSTMENT IS 


THEY WILL BE SPOT WELDED A MINIMUM OF FIVE TIMES.  COST OF


GRADE OF THE PAVEMENT.  IF EXTENSION RINGS ARE USED.  


UTILITY VALVE COVERS AND LIKE STRUCTURES TO THE FINISHED 


THE CONTRACTOR SHALL PROPERLY ADJUST ALL MANHOLES, ALL


MATERIAL TRANSFER DEVICE SHALL BE USED FOR ALL MIXES.


NON-WORK DAYS.


DIRECTION, OPEN TO TRAFFIC DURING NON-WORK HOURS / OR 


THE CONTRACTOR SHALL KEEP TWO TRAFFIC LANES, ONE IN EACH 


INCLUDED IN THE COST OF OTHER ITEMS.


REQUIRED ADDITIONAL ARROW BOARDS,  THEIR COST WILL BE 


OF THIS PROJECT.  IF THE CONTRACTOR’S WORK PHASES 


ONLY 4 ARROW BOARDS WILL BE PAID FOR DURING THE LIFE 


WHILE BREAKING OUT AND REMOVING EXISTING PAVEMENTS.


THE CONTRACTOR SHALL NOT DISTURB EXISTING LOOP DETECTORS


SUSPENDED UNTIL PAVING CATCHES UP.


LIMITS SPECIFIED.   EVEN IF COLD PLANING OPERATIONS MUST BE 


CAN BE COVERED WITH BITUMINOUS MATERIAL WITHIN THE TIME 


OPERATIONS WILL BE LIMITED TO AN AREA EQUAL TO THAT WHICH 


COMMENCEMENT OF COLD PLANING OPERATIONS.  COLD PLANING 


PLANING AREA WILL BE PLACED WITHIN 48 HOURS OF THE 


THE BITUMINOUS MATERIAL DESIGNATED TO RESTORE THE COLD 


AND ABIDE BY DROP-OFF POLICY.


WILL BE COVERED WITH BITUMINOUS/CEMENT THE SAME WORK DAY,


COLD PLANING OPERATIONS TO ENSURE THAT THE MILLED SURFACE


THE CONTRACTOR WILL BE REQUIRED TO PAVE IMMEDIATELY BEHIND


DIRECTION BETWEEN 6:00 A.M. AND 6:00 P.M. MONDAY THROUGH FRIDAY.


THE CONTRACTOR SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH


BETWEEN THE HOURS OF 6:00 P.M. AND 6:00 A.M. DURING WEEKDAYS.


THE MILLING AND PAVING OF THE ROADWAY SHALL BE PERFORMED


THE RAISED REFLECTOR SHALL BE REMOVED BEFORE COLD PLANING.


ON UNIFORM TRAFFIC CONTROL DEVICES.


TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE MANUAL


SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING


THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD


PAVEMENT EDGE DROP-OFF TRAFFIC CONTROL 


    USED BY TRAFFIC.  CAUSED BY BASE, PAVING OR RESURFACING:


    TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING 


A.  DIFFERENCE IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR


         SEVEN WORKDAYS AFTER THE CONDITION IS CREATED.


         DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN 


         LANE BEING UTILIZED BY TRAFFIC AND SHOULDER, THE 


     d.  WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC


         BE ELIMINATED WITHIN THREE WORKDAYS. 


         BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL


     c.  DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES


         SHALL BE ELIMINATED WITHIN THREE WORKDAYS.


         BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT 


     b.  DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES


         SIGNS SHALL BE PLACED ON EACH SIDE OF THE ROADWAY.


         PER EXPOSED AREA.  WHERE UNEVEN PAVEMENT IS ENCOUNTERED, 


         SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS


         THROUGHOUT THE EXPOSED AREA.  MAXIMUM SPACING BETWEEN


         DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND 


     a.  WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER


      GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES.


  1.  DIFFERENCE IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS


MADE AT THE UNIT PRICE BID FOR ITEM NO. 716-05.01.


NOT SPECIFICALLY DETAILED IN THE PLANS.  PAYMENT WILL BE 


BE REQUIRED TO APPLY PAINTED MARKINGS IN THE PAVEMENT AREAS 


UNDER THE DIRECTION OF THE ENGINEER, THE CONTRACTOR MAY 
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