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STATE OF TENNESSEE
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BUREAU OF ENGINEERING

U N I CO I CO U N - i
I i -- STEWART ROBERTSON,
W< 0g1oN
\/AKLEY
> ne ﬁ
&

A"

HAYWOOD

=rE

[-26: FROM CARTER COUNTY LINE TO PIPPIN HOLLOW ROAD

TENN,

YEAR

2014 1

SHEET NO.

FED. AID PROJ. NO.
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< SPECIAL NOTES> 0. & - 1‘1/ Y 2 . ~— JOHN SCHROER, COMMISSIONER
PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
THE REASONABLE COST ANALYSIS VALUE.
THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE 107 ASHEVILLE L. U.5. DEPARTMENT OF TRANSPORTATION
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED MARCH 1. 2006 AND ADDITIONAL FEDERAL HIGHWAY ADMINISTRATION
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN
THE PROPOSAL CONTRACT. TRAFFIC DATA
PROJECT LENGTH 7.59 MILES
ADT (2014) 21,060
00T TRANS. PROJ. <p. ERIC WILSON TOTAL LANE MILES RESURFACED 31.13 MILES POSTED SPEED 65 MPH
APPROVED:
DESIGNER __KENNY KERLEY CHECKED BY__PAUL BEEBE !
P.E. N0.38012-4193-04 DIVISION ADMINISTRATOR DATE
PIN 115601.00




TENNESSEE D.O.T.

DESIGN DIVISION

FILE NO.

3-AUG-2014 09:54

\JJOIWFOl.tdot.state.tn.us\OIShared\SURVDES\DESIGN\PROJECTS\RESURF\INTERSTATEN20I4\Unicoil I-26\Unicoil-26.dgn

INDEX

DESCRIPTION
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INDEX AND STANDARD ROADWAY DRAWINGS
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TYPICAL SECTION, DETAIL AND PAVEMENT SCHEDULE
GENERAL NOTES AND SPECIAL NOTES

SPECIAL NOTES

SHT. NO.

1A

a W DN

STANDARD ROADWAY DRAWINGS

ROADWAY DESIGN STANDARDS

DWG. NO.

RD-A-1
RD-L-1
RD-L-5

RD-L-6

RD-L-7

RDO01-S-11

RDO1-S-11A

RDO01-SE-3
RDO01-TS-4
RDO1-TS-5

REV.

12-18-99
10-26-94
05-01-08

03-30-10

05-24-12

04-04-03

10-15-02

10-15-02
07-23-13
10-15-02

DESCRIPTION
STANDARD ABBREVIATIONS
STANDARD LEGEND

STANDARD LEGEND FOR EROSION PREVENTION AND
SEDIMENT CONTROL

STANDARD LEGEND FOR EROSION PREVENTION AND
SEDIMENT CONTROL

STANDARD LEGEND FOR EROSION PREVENTION AND
SEDIMENT CONTROL

DESIGN AND CONSTRUCTION DETAILS FOR ROADSIDE
SLOPE DEVELOPMENT

ROADSIDE DITCH DETAILS FOR DESIGN AND
CONSTRUCTION

RURAL SUPERELEVATION DETAILS
DESIGN STANDARDS 1 AND 2 LANE RAMPS

DESIGN STANDARDS FREEWAYS WITH DEPRESSED
MEDIANS

ROADWAY AND PAVEMENT APPURTENANCES

RP-J-25

05-27-01

CONCRETE PAVEMENT JOINT REPAIR DETAILS

ROADSIDE SAFETY DEVICES AND FENCES

S-CZ-1

CLEAR ZONE CRITERIA

TRAFFIC CONTROL APPURTENANCES

DWG. NO.

T-FAB-1
T-M-3

T-M-4
T-M-5
T-M-6

T-M-7

T-M-9

T-M-15

T-S-11

T-WZ-10

T-WZ-18

T-WZ-21

REV.
05-27-97
09-19-91

11-01-11
04-23-13
06-22-12

01-12-12

11-01-11

06-06-11
04-02-12

03-13-09

03-15-11

DESCRIPTION
FLASHING YELLOW ARROW BOARDS

MARKING STANDARDS FOR TRAFFIC ISLANDS, MEDIAN
PAVED SHOULDERS ON CONVENTIONAL ROADS

STANDARD INTERSECTION PAVEMENT MARKINGS
MARKING DETAILS FOR EXPRESSWAYS & FREEWAYS

MARKING DETAIL FOR EXPRESSWAY & FREEWAY
INTERCHANGES

GORE MARKING DETAILS FOR EXPRESSWAY &
FREEWAY INTERCHANGES

MARKING DETAILS FOR RAMP INTERCHANGES

ASPHALT SHOULDER RUMBLE STRIP INSTALLATION
DETAILS FOR INTERSTATE AND ACCESS CONTROLLED
ROUTES

DELINEATOR AND MILEPOST DETAILS

ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND
FREEWAYS

SHOULDER CLOSURE DETAIL FOR FREEWAYS AND
DIVIDED HIGHWAYS

LANE CLOSURE WITH LEFT HAND MERGE AND LANE
SHIFT

EROSION PREVENTION AND SEDIMENT CONTROL

DWG. NO.
EC-STR-3B
EC-STR-3E

REV.
08-01-12
04-01-08

DESCRIPTION
SILT FENCE
SILT FENCE FABRIC JOINING DETAILS

TYPE | YEAR PROJECT NO. S:EfT
RESURF | 2014 NH-I -26(64) 1A
UNICOI CO. 1-26
86004-8157-44
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TYPE | YEAR PROJECT NO. o
RESURF 2014 NH-T-26(64) 3
¢ 1-26
UNICOI CO. [-26
86004-8157-44
13" | 24 - 6 24 N 13"
= ~ 7-TRAFFIC LANES SHLD. SHLD. 2-TRAFFIC LANES = ~
B * 70 BE COLD PLANED _ “ TO BE COLD PLANED ¥ _
1 4" DEEP 4 4 1 4" DEEP EXIST.

- GUARDRATIL

*
TYPICAL CROSS-SECTION  OF IMPROVEMENT ALL MAINTENANCE PATCHES AND OVERLAYS ARE TO BE REMOVED AND 1%”

L.M. 0.00 TO L.M. 7.59 OF THE ORIGINAL SURFACE IS TO BE COLD PLANED. REMOVAL OF PATCHES
AND OVERLAYS IS TO BE PAID FOR AT THE UNIT PRICE BID FOR ITEM
NO. 415-01.01. AFTER COLD PLANING, ALL BAD AREAS, AS DETERMINED
BY THE T.D.0.T. SUPERVISOR, ARE TO BE REMOVED TO SOUND PAVEMENT

» e o g AND REPLACED WITH ITEM NO. 307-01.08. REMOVAL OF BAD AREAS IS TO
=~ TRAFFIC LANE T ~<hLD 3F PAID FOR AT THE UNIT PRICE FOR ITEM NO. 415-01.01.
EXIST.
GUARDRAIL
NOTE :
EXISTING ASPHALT ON RAMP SHOULDERS IS TO
3E REMOVED. REMOVAL OF EXISTING SHOULDERS PAVEMENT SCHEDULE
géRT?TEEA EéID2ggF_QO§TOIHE UNTT PRICE BID @ ASPHALTIC CONCRETE SURFACE (HM) 14" TH. (APPROX. 132.5 LBS./SQ.YD.)
’ T 411-03.10 ACS MIX (PG76-22) GRADING D
_____________________________ el (?) ASPHALTIC CONCRETE SURFACE (HM) 14" TH. (APPROX. 128.8 LBS./SQ.YD.)
. T 411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER
INTERCHANGE RAMP @ MINERAL AGGREGATE BASE (SHOULDERS) 2" TH.
303-01 MINERAL AGGREGATE. TYPE A BASE., GRADING D
RAMPS AT S.R. 173 INTERCHANGE (6’ OUTSIDE SHLD.) (APPROX. 4380 LIN. FT.) UNOFFICIAL
RAMP AT S.R. 173 TO I-26 W.B. (127 OUTSIDE SHLD.) (APPROX., 1375 LIN. FT.) @ TACK COAT (TC) (APPROX. 0.07-0.10 GAL./SQ.YD.)
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) E;IE?F
(5) BITUMINOUS PLANT MIX BASE(HOT MIX) e 2 TH. (APPROX. 226 LBS./SQ.YD.)
307-01.08 ASPHALT CONCRETE MIX (PG64-22)(BPMB-HM) GRADING BM-2 SHOULDER NOT FOR
16
6’ TRAFFIC LANE g (:) MINERAL AGGREGATE BASE © 47 THICK (RAMP SHOULDERS) I}II)I)IPJ(;
T —_— 303-01 MINERAL AGGREGATE. TYPE A BASE., GRADING D
7/
10 BE COLD PLANED* — | PAVED () PRIME COAT @ 0.35 GAL./SQ.YD.) SEALED BY
4 1Vs" DEEP = 402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) e
‘@’ iR fkﬁd§ﬂ)éQ>€§%
PAVED 4| EXIST. GUARDRATL NOTE - ST F s Te BRh
SHLD IP///_ BRIDGES OVER CASTILLE RD. (E.B. & W.B.)(L.M. 0.46), GARLAND RD. (E.B. & W.B.) F9 e 1 T
< | (L.M. 1.25). CSXT RAILROAD(ID 644502R) (E.B. & W.B.J(L.M. 2.19). BUCKEYE RD. S N
LoPe ) SURFACE & BASE 6., (E-B. & W.B.) (L.M. 2.50). McCLAUGHN RD. (E.B. & W.B.)(L.M. 3.15. McNABB RD. Lo el e f
R o i Eamt i s A SN (E.B. & W.B.) (L.M. 4.09). N. INDIAN CREEK (F.B & W.B.)(L.M. 5.248) AND TINKER RD. ' S
0 - ) —= S O0pp (E.B. & W.B.)(L.M. 5.95) ARE TO BE LEFT AS IS. o OF g
INTERCHANGE RAMP
STATE OF TENNESSEE
RAMPS AT TINKER RD. INTERCHANGE (APPROX. 5860 LIN. FT.) DEPARTMENT OF TRANSPORTATION
TYPICAL
SECTIONS
AND
PAVEMENT

SCHEDULE
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ESTIMATED ROADWAY QUANTITIES

L]

[

®

e 1

ITEM NO. DESCRIPTION UNIT | QUANTITY
201-01 CLEARING AND GRUBBING LS 1
202-03.01 REMOVAL OF ASPHALT PAVEMENT S.Y. 7311
208-01 SHOULDERS AND DITCHES L.M. 30.4
209-08.03 | TEMPORARY SILT FENCE (WITHOUT BACKING) L.F. 1000
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 882
307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 TON 2505
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) TON 11
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 162
411-01.07 | ACS MIX (PG64-22) GRADING E SHOULDER TON 6935
411-03.10 | ACS MIX(PG76-22) GRADING D TON 16805
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) L.M. 29.8
415-01.01 COLD PLANING BITUMINOUS PAVEMENT TON 25637
502-08.01 RESEALING JOINTS (HOT POURED ELASTIC) L.F. 17100
712-01 TRAFFIC CONTROL LS 1
712-04.01 FLEXIBLE DRUMS (CHANNELIZING) EACH 264
712-05.01 WARNING LIGHTS (TYPE A) EACH 132
712-06 SIGNS (CONSTRUCTION) S.F. 4474
712-06.16 | SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING) EACH 10
712-08.03 | ARROW BOARD (TYPE C) EACH 4
713-02.04 DELINEATOR (MILE MARKER) & STEEL POST EACH 14
713-02.14 FLEXIBLE DELINEATOR (WHITE) EACH 197
713-02.15 FLEXIBLE DELINEATOR (YELLOW) EACH 92
713-16.01 CHANGEABLE MESSAGE SIGN UNIT EACH 2
716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color) EACH 1002
716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color) EACH 52
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER EACH 1002
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 190
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) L.F. 359
716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY ARROW) EACH 4
716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) L.F. 1259
716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE) L.M. 36
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) L.M. 36
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE) L.F. 1259
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE) L.F. 4117
717-01 MOBILIZATION LS 1

FOOTNOTES

@ T0 BE USED FOR REMOVAL OF ALL ASPHALT SHOULDERS ADJACENT TO EXISTING CONCRETE RAMPS.

(:) TO BE USED FOR RAMP SHOULDERS.

@ INCLUDES 1681 TONS FOR BAD AREAS AND 825 TONS FOR RAMP SHOULDERS. SEE NOTE ON SHEET NO. 3.

@ INCLUDES 643 TONS FOR RAMP SHOULDERS.

@ INCLUDES 511 TONS FOR RAMPS AND 332 TONS FOR ACCEL/DECEL/GORE AREAS.

(:) INCLUDES 1133 TONS FOR RAMPS,

SEE NOTE ON SHEET 3.

BAD AREAS.

@ TO BE USED TO SEAL SHOULDER JOINTS ON CONCRETE RAMPS.

328 TONS FOR ACCEL/DECEL/GORE AREAS AND 1565 TONS FOR

TYPE | YEAR PROJECT NO. S:EfT
RESURF | 2014 NH-I -26(64) 2
UNICOI CO, 1-26
86004-8157-44

INCLUDES THE INSTALLATION AND MAINTENANCE OF A NEW SIGN PANEL, SHEETING AND SUPPORTS. QUANTITY

INCLUDES THE FOLLOWING SIGNS TO BE USED AS DIRECTED BY THE T.D.O.T.

Signs (Construction) 712-06
No. Description Sign Code Sign Size Sq. Ft.
16 Advance Road Work W20-1 4 x 4 256
4 Right Lane Closed W20-5R 4 x4 64
4 Left Lane Closed Ahead W20-5L 4 x4 64
4 Road Work Next 8 Miles G20-1 4x2 32
8 Speed Limit R2-1 4x5 160
96 Shoulder Drop Off W8-9A 4 x4 1536
4 Reduced Speed Ahead R2-5A 4x5 80
4 Lane Reduction W4-2R 4 x4 64
4 Lane Reduction W4-2L 4 x4 64
84 Unewven Lanes W8-11 4x4 1344
8 Yield Ahead W3-2 3x3 72
8 Be Prepared to Stop W34 3x3 72
4 Exit ES5-1 2x15 12
8 Yield R1-2 5x5x5 86
8 End Road Work G20-2 4x2 64
4 Right Shift Arrows W14CR 4 x4 64
4 Left Shift Arrows W1-4CL 4 x4 64
4 Right Shift Arrow W14AR 4 x4 64
2 Merge Now SPECIAL SIGN 4 x4 32
3 Do Not Pass In Right Lane R4-1(MOD) 10 x 3.5 70
4 Right Shoulder Closed Ahead W21-5R 4 x4 64
4 Supp. Sign Next_8_Miles SUPP. SIGN 3x15 18
8 Grooved Pavement TN-64* 4 x4 128
TOTAL.: 4474

©

NO LONGER IN THE CONSTRUCTION WORK ZONE.

@6 OC

ITEM INCLUDES SIGN FACE,

SUPPORTS,

AND TWO (2) TYPE “B”

SUPERVISOR:

* LOCATE IN ADVANCE OF COLD PLANED
SECTIONS AND ON ENTRANCE RAMPS WITHIN
THE COLD PLANING LIMITS. TO BE 48" X 48”7
ORANGE BACKGROUND WITH BLACK COPY.

ITEM TO BE USED ONLY WHEN THE CONTRACTOR ESTABLISHES A REDUCED SPEED LIMIT WITHIN THE PROJECT
CONSTRUCTION WORK ZONE LIMITS.
PER THE STANDARD SPECIFICATIONS,

FLASHERS

THE CONTRACTOR SHALL BE RESPONSIBLE FOR TURNING ON THE TYPE "B~
FLASHERS WHEN WORKERS ARE IN THE CONSTRUCTION WORK ZONE AND TURNING THEM OFF WHEN WORKERS ARE

70 BE PLACED ON ALL EXIT RAMPS APPROX.
SEE STANDARD DRAWING T-M-9 AND DETAIL BELOW.

INCLUDES THE COST OF REMOVAL OF EXISTING DELINEATORS.

INTERSECTION.

2/
-t

™ND

~
O

.

15 BI-DIRECTIONAL

RED AND

sl Vis
] VIiD

WRONG WAY PAVEMENT ARROW WITH

SNOWPLOWABLE PAVEMENT MARKERS TO

BE USED ON SINGLE-LANE RAMPS ONLY
EXIT RAMPS AT S.R. 173 (L.M. 4.09)
EXIT RAMPS AT TINKER RD (L.M. 5.95).

THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC.
PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR
THERMOPLASTIC.

TO BE USED FOR TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LAYERS.

UNOFFICIAL
SET

NOT FOR
BIDDING

SEALED BY
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GENERAL NOTES
GRADING

(1)

ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION DURING THE
LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE CONTRACTOR AT HIS
EXPENSE.

MISCELLANEOUS

(1)

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE THE
CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA.

PAVEMENT MARKINGS

(1)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 6” ENHANCED FLATLINE
THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS BEFORE OPENING TO
TRAFFIC. SHORT UNMARKED SECTIONS SHALL NOT BE ALLOWED. PAVEMENT
MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-12.02,
ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE), L.M. THE CONTRACTOR
SHALL HAVE THE OPTION OF USING REFLECTORIZED PAINT INSTALLED TO
PERMANENT STANDARDS BEFORE OPENING TO TRAFFIC AND THEN INSTALLING
THE PERMANENT MARKINGS AFTER THE PAVING OPERATION IS COMPLETED.
THE TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE PRICE
BID FOR THE PERMANENT MARKINGS.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL NOTES

(1)

(6)

(7)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY BE
ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS FULLY
COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR REMOVE
ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS OF REMOVAL,
COVERING, AND REINSTALLING SIGNS SHALL NOT BE MEASURED AND PAID FOR
SEPARATELY, BUT ALL COSTS SHALL BE INCLUDED IN THE ORIGINAL UNIT PRICE
BID FOR ITEM NO. 712-06, SIGNS (CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER SIGN,
MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN FACE IS
FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED UNLESS
RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED ALONG
THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE TRAVELED WAY
BEFORE OR AFTER USE UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL,
AND/OR BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH.
THIS DISTANCE SHALL INCREASE TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH OR
GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES
SHALL BE REMOVED FROM THE CONSTRUCTION WORK ZONE WHEN THE
ENGINEER DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK, THE
CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND REQUEST
THE ENGINEER’S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN THIRTY
(30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO TRAFFIC
UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS
INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS
THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL BE
INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT'S OF
1500 OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. PRIVATELY OWNED VEHICLES SHALL NOT
BE ALLOWED TO PARK WITHIN THIRTY (30) FEET OF AN OPEN TRAFFIC LANE AT
ANY TIME UNLESS PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH.
THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH OR
GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK, THE
CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND REQUEST
THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT ACCORDANCE
WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL

STREAM/WETLAND

(1)  WETLANDS SHALL NOT BE USED AS EQUIPMENT STORAGE, STAGING, OR
TRANSPORTATION AREAS, UNLESS PROVIDED FOR IN THE PLANS.

LITTER, DEBRIS, WASTE, PETROLEUM

(2) THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD TO
PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION WASTES FROM
ENTERING WATERS OF THE STATE/U.S.

(3) THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE PREVENTED
FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT REFUELING,
SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL LOCAL, STATE, AND
FEDERAL LAWS, RULES, REGULATIONS, AND ORDINANCES, INCLUDING THOSE
OF THE NATIONAL FIRE PROTECTION ASSOCIATION (NFPA). APPROPRIATE
CONTAINMENT MEASURES FOR THESE AREAS SHALL BE USED. ALL SPILLS MUST
BE REPORTED TO THE APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN
IMMEDIATELY TO PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S.,
INCLUDING GROUNDWATER, SHOULD A SPILL OCCUR

PAVEMENT EDGE DROP-OFF TRAFFIC CONTROL NOTES

A. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR TRAFFIC
LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED BY TRAFFIC,
CAUSED BY BASE, PAVING OR RESURFACING:

1. DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS
GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

a. WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER
EXPOSED AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED,
SIGNS SHALL BE PLACED ON EACH SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

C. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE DIFFERENCE
IN ELEVATION SHALL BE ELIMINATED WITHIN SEVEN WORKDAYS
AFTER THE CONDITION IS CREATED.

SPECIAL NOTES

UTILITIES

(1) UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE PERFORMED BY
THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR AND UTILITY OWNERS
WILL BE REQUIRED TO COOPERATE WITH EACH OTHER IN ORDER TO EXPEDITE THE
WORK REQUIRED BY THIS CONTRACT.

(2) THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES TO
SAFEGUARD EXISTING UTILITES FROM DAMAGE DURING CONSTRUCTION OF THE
PROJECT. THE COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING
ANY NECESSARY SPECIAL EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR
OTHER CONSTRUCTION ITEMS.

(3) PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY RESPONSIBLE
FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN ORDER TO DETERMINE
THE EXTENT TO WHICH UTILITY RELOCATIONS AND/OR ADJUSTMENTS WILL HAVE
UPON THE SCHDULE OF WORK FOR THE PROJECT. WHILE SOME WORK MAY BE
REQUIRED ‘AROUND’UTILITY FACILITIES THAT WILL REMAIN IN PLACE. OTHER UTILITY
FACILITIES MAY NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTACTOR'’S
OPERATIONS.

(4) THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS PLAN OF
OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO COMMENCING WORK, THE
CONTRACTOR SHALL CONTACT THE UTILITY OWNERS AND REQUEST THEM TO
PROPERLY LOCATE THEIR RESPECTIVE UTILITY ON THE GROUND. THIS
NOTIFICATION SHALL BE GIVEN AT LEAST THREE (3) BUSIINESS DAYS PRIOR TO
COMMENCEMENT OF OPERATIONS AROUND THE UTILITY IN ACCORDANCE WITH TCA
65-31-106. NOTIFICATION BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC AT 1-
800-331-1111 WILL BE REQUIRED.

(5)

UTILITY OWNERS

ELECTRIC & SEWER: ERWIN UTILITIES

WATER: UNICOI WATER UTILITY DISTRICT AND/OR CITY OF JOHNSON CITY
GAS: UNICOI COUNTY GAS UTILITY DISTRICT

CABLE: XFINITY (COMCAST)

TELEPHONE: CENTURYLINK

MISCELLANEOUS

(1)

(2)

(3)

(4)

ALL GUARDRAIL, GUARDRAIL POSTS AND SIGNS WHICH INTERFERE WITH
CONSTRUCTION WILL BE REMOVED AND STORED BY STATE FORCES.

ALL SIGNING AND PAVEMENT MARKING TO BE IN ACCORDANCE WITH THE
CURRENT EDITION OF THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

PAVED SHOULDERS WILL BE CLEANED (BROOMED) AND AGGREGATE
SHOULDERS CLIPPED AND SHAPED BY THE CONTRACTOR AND PAYMENT MADE
UNDER ITEM NO. 208-01. MINERAL AGGREGATE AND ASPHALTIC MATERIALS (FOR
SHOULDERS) WILL BE ADDED BY THE CONTRACTOR AND PAYMENT MADE UNDER
THEIR RESPECTIVE ITEM NUMBERS. THESE MATERIALS WILL BE PLACED TO
EXISTING SHOULDER WIDTH OR AS DIRECTED BY THE T.D.O.T. SUPERVISOR.

THE CONTRACTOR WILL BE REQUIRED TO CUT TREES AND VEGETATION FLUSH
WITH THE GROUND WITHIN 35 OF EDGE OF PAVEMENT OR WITHIN 10’ IF
PROTECTED BEHIND GUARDRAIL. NO ORNAMENTAL AND/OR DECORATIVE TREES
SHALL BE CUT OUTSIDE OF THE CLEAR ZONE OR AS DIRECTED BY THE T.D.O.T.
SUPERVISOR. ALL TREES AND VEGETATION THAT ARE CUT WILL BE DISPOSED
OF AT A SITE APPROVED BY THE T.D.O.T. SUPERVISOR. COST TO BE INCLUDED
IN THE UNIT BID PRICE FOR CLEARING AND GRUBBING, ITEM NO. 201-01.

PAVEMENT MARKINGS

(1)

(2)

(3)

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT INSTALLED
TO PERMANENT STANDARDS BEFORE OPENING TO TRAFFIC. SHORT, UNMARKED
SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS WILL BE MEASURED AND
PAID FOR UNDER ITEM NO. 716-05.49, PAINTED PAVEMENT MARKING (8” LINE),
L.M.

THE CONTRACTOR WILL BE REQUIRED TO PROVIDE THE LAYOUT FOR ALL
PAVEMENT MARKING REQUIRED ON THE PROJECT PRIOR TO BEGINNING WORK.

RAMPS SHALL BE MARKED UP TO WHERE THEY CONNECT TO THE
INTERSECTING ROADWAY,
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SPECIAL NOTES (CONT’D)

PAVEMENT - RESURFACING

(1)
(2)

(3)

(4)

(5)
(6)

(7)

SURFACE IS TO BE CROWNED AS DIRECTED BY THE T.D.O.T. SUPERVISOR.

ALL SURPLUS PATCHING, JOINT MATERIAL AND CRACK SEALANT IS TO BE
REMOVED BEFORE PLACING THE FIRST LAYER OF ASPHALT.

STATE FORCES WILL REMOVE ALL RAISED PAVEMENT MARKERS, IF ANY,
BEFORE RESURFACING IS BEGUN.

ON ALL SUPERELEVATED CURVES, THE CONTRACTOR SHALL ENSURE THAT THE
SHOULDER ROLLOVER RATES SHOWN IN THE TDOT STANDARD ROADWAY
DRAWINGS ARE ACHIEVED.

ALL DEPTHS FOR COLD PLANING SHALL BE 2" + TOLERANCE.

THE CONTRACTOR SHOULD TAKE EXTREME CARE WHEN COLD PLANING THE
EXISTING ASPHALT OFF BRIDGE DECKS SO AS NOT TO DAMAGE THE EXISTING
DECK SEALANT AND/OR EXPANSION JOINT MEMBERS (STEEL PLATES, BARS,
AND/OR HEADERS). IF DAMAGE DOES OCCUR, THE CONTRACTOR SHALL BE
RESPONSIBLE FOR NECESSARY REPAIRS ON ALL DAMAGED MEMBERS TO THE
SATISFACTION OF THE T.D.O.T. SUPERVISOR AT NO ADDITIONAL COST.

TRAFFIC WILL BE ALLOWED TO TEMPORARILY DRIVE ON THE MILLED SURFACE
OF THE ROADWAY UNDER THE FOLLOWING CONDITIONS ONLY:

A. THE MILLED SURFACE IS FINE TEXTURED. THE FINE TEXTURE
SHALL BE OBTAINED BY A MILLING MACHINE UTILIZING A MILLING
HEAD WITH TEETH SPACING 3/8” OR LESS OPERATING AT LESS
THAN 80 FEET PER MINUTE.

B. THE SURFACE SHALL BE SWEPT AND CLEANED OF ALL LOOSE
MATERIALS.

C. THE DIFFERENCE IN ELEVATION BETWEEN THE MILLED SURFACE
AND THE ADJACENT LANE SHALL NOT EXCEED 1 1/2 INCHES.

D. THE MILLED SURFACE SHALL BE PAVED WITHIN 48 HOURS.

E. RAIN OR INCLEMENT WEATHER IS NOT EXPECTED OR
FORECASTED WITHIN 48 HOURS AFTER MILLING.

F.  ALL APPLICABLE SIGNING IS INSTALLED IN ACCORDANCE WITH
THE MUTCD. SIGNING SHALL INCLUDE MOTORCYCLE WARNING
SIGNS (TN-64) PLACED IN ADVANCE OF ANY MILLED AREAS.

G. IF RAVELING OR DETERIORATION OF THE MILLED SURFACE IS
OCCURRING WHILE TRAFFIC IS DRIVING ON THE MILLED
SURFACE, THEN THIS PRACTICE WILL NOT BE ALLOWED AND
PAVING SHALL BE COMPLETED IMMEDIATELY AFTER MILLING.

H. ONLY ONE LANE IN EACH DIRECTION SHALL HAVE A MILLED
SURFACE AT ONE TIME.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL NOTES

(1)

(2)

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE MANUAL
ON UNIFORM TRAFFIC CONTROL DEVICES.

NO LANE CLOSURES WILL BE ALLOWED ON WEEKENDS (FRIDAY-SUNDAY) WHEN
THERE IS A SCHEDULED NASCAR RACE IN BRISTOL.

THE DEPARTMENT SHALL RESERVE THE RIGHT TO REOPEN LANES AS
NECESSARY WHEN TRAFFIC CONDITIONS ARE DEEMED UNACCEPTABLE
(EXCESSIVE QUEUE LENGTHS AND DELAY TIMES). THE CONTRACTOR SHALL BE
REQUIRED TO FULLY COOPERATE WITH THE TDOT PROJECT SUPERVISOR WHEN
REQUESTED TO MAKE CHANGES TO TRAFFIC CONTROL.

THE CONTRACTOR IS TO COORDINATE ALL LANE RESTRICTIONS WITH THE TDOT
REGIONAL OFFICE. (865-594-2408)

ANY WORK REQUIRING LANE CLOSURES, INCLUDING PAVEMENT MARKING
OPERATIONS, SHALL BE AT NIGHT BETWEEN THE HOURS OF 7 P.M. AND 6 A.M
SUNDAY THRU THURSDAY UNLESS OTHERWISE DIRECTED BY THE TDOT
OPERATIONS DISTRICT ENGINEER.

MESSAGE BOARDS SHALL BE USED NEAR INTERCHANGES AND/OR OTHER
DESIGNATED AREAS IN ADVANCE OF THE WORK ZONE TO ALERT MOTORISTS OF
POSSIBLE DELAYS AND RECOMMEND THE USE OF ALTERNATE ROUTES. THE
MESSAGES SHALL BE UPDATED AS OFTEN AS NECESSARY SO THAT MOTORISTS
OBTAIN CURRENT TRAFFIC INFORMATION. MESSAGE BOARDS SHALL BE
RELOCATED AS NECESSARY AS THE WORK PROGRESSES. THE CONTRACTOR
SHALL BE REQUIRED TO IDENTIFY AN INDIVIDUAL WORKING ON THE PROJECT
THAT WILL BE RESPONSIBLE FOR KEEPING THE MESSAGES CURRENT AND
RELOCATING MESSAGE BOARDS AS REQUESTED BY T.D.O.T. THE T.D.O.T.
SUPERVISOR SHALL HAVE THE AUTHORITY TO APPROVE ALL MESSAGES AND
REQUIRE CHANGES AT ANY TIME DUE TO CHANGING TRAFFIC CONDITIONS.

RAILROAD

(7) UTILTIZING THE ITEMS AND NOTES IN THIS CONTRACT, THE CONTRACTOR SHALL (1)
SUBMIT A PROPOSAL AT THE PRECONSTRUCTION CONFERENCE FOR TRAFFIC
CONTROL PHASING TO THE TDOT REGIONAL OFFICE AND OBTAIN PRIOR
APPROVAL BEFORE SHIFTING TRAFFIC. THE PROPOSAL MUST MAINTAIN AT
LEAST 11’ TRAFFIC LANES.

(8) DURING ALL PERIODS OF CONSTRUCTION INACTIVITY, THE CONTRACTOR SHALL (2)
BE REQUIRED TO KEEP ALL LANES OPEN IN ACCORDANCE WITH THE T.D.O.T.
PAVEMENT DROP-OFF POLICY. THIS WILL REQUIRE THE REMOVAL OF ALL
TRAFFIC CONTROL DEVICES ASSOCIATED WITH ANY LANE CLOSURES AT THE
END OF THE WORK DAY AND THE REINSTALLATION OF THE DEVICES AT THE
BEGINNING OF THE NEXT WORK DAY.

EROSION PREVENTION & SEDIMENT CONTROL

DISTURBED AREA
(1) ALL DISTURBED AREAS SHALL BE PROPERLY STABILIZED AS SOON AS
PRACTICABLE.

SEDIMENT CONTROL

(2) THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD TO
PREVENT THE OFF-SITE MIGRATION OR DEPOSIT OF SEDIMENT ON ROADWAYS
USED BY THE GENERAL PUBLIC.

INSPECTION, MAINTENANCE, REPAIR

(3) SEDIMENT REMOVED FROM SEDIMENT CONTROL STRUCTURES SHALL BE
PLACED AND BE TREATED IN A MANNER SO THAT THE SEDIMENT IS CONTAINED
WITHIN THE PROJECT LIMITS AND DOES NOT MIGRATE INTO WATERS OF THE
STATE/U.S. COST FOR THIS TREATMENT IS TO BE INCLUDED IN PRICE BID FOR
ITEM NO. 209-08.03, TEMPORARY SILT FENCE (WITHOUT BACKING) PER LIN. FT.

NPDES

(4) THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS, BEFORE CLEANING OUT
OF DITCHES TO ENSURE THAT THE DRAINAGE FEATURES/WATERCOURSES ARE
NOT STREAMS OR WETLANDS. IF THE CONTRACTOR/TDOT INSPECTOR IS
UNSURE WHETHER THE DRAINAGE FEATURES ARE STREAMS OR WETLANDS,
THE INSPECTOR SHALL CONTACT THE TDOT ENVIRONMENTAL DIVISION,
PERMITS SECTION TO OBTAIN THE APPROPRIATE PERMITS.

ECOLOGY

(5) THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
ENVIRONMENTAL FEATURES (STREAMS, WETLANDS, OR SPRINGS) ARE NOT 4)
IMPACTED DURING CONSTRUCTION. IF THE CONTRACTOR / TDOT INSPECTOR IS
UNSURE WHETHER THE ENVIRONMENTAL FEATURES ARE STREAMS, SPRINGS,

OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT ENVIRONMENTAL
DIVISION ECOLOGY OR PERMITS SECTION SO AN ACCURATE DETERMINATION
CAN BE ASSESSED.

3)

(6) IF DURING ANY VEGETATION REMOVAL, ANY TREES GREATER THAN 5 INCHES IN
DIAMETER ARE REQUIRED TO BE REMOVED, CONTACT THE TDOT (5)
ENVIRONMENTAL DIVISION ECOLOGY SECTION IMMEDIATELY. DUE TO THE
RECENT MODIFCATION OF THE USFWS STANCE REGARDING THE INDIANA BAT
NO TREES > 5" DBH SHOULD BE CUT WITHOUT CLEARANCE FROM THE TDOT
ENVIRONMENTAL DIVISION ECOLOGY SECTION. (6)
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THE CONTRACTOR SHALL CONDUCT HIS WORK SO AS TO PROTECT THE CSX

TRANSPORTATION TRACK FACILITIES AND PROPERTIES FROM ANY DAMAGE. %E
THE WORK SHALL BE DONE IN ACCORDANCE WITH REGULATIONS STIPULATED

BY CSXT SO AS TO MAINTAIN CLEARANCE AND NOT INTERRUPT TRAIN TRAFFIC

IN ANY MANNER.

THE CONTRACTOR SHALL NOTIFY AND COORDINATE HIS WORK AT THE
RAILROAD CROSSING WITH THE FOLLOWING REPRESENTATIVES OF THE
RAILROAD:

MR. MARTIN RAMSEY - DIVISION ENGINEER

CSX TRANSPORTATION INC. APPALACHIAN DIVISION
ATTN: MS. JENNA WELLMAN, STAFF ENGINEER

229 NOLICHUCKY AVE.

ERWIN, TN 37650

PHONE: (423) 743-2780

EMAIL: martin ramsey@csx.com

AND

MR. BILL STEWART, DIRECTIOR — CONSTRUCTION ENGINEERING
CSX TRANSPORTATION, INC.

351 THORNTON ROAD, SUITE 125

LITHIA SPRINGS, GA 30122

PHONE: (770) 819-2841

FAX: (770) 819-2850

EMAIL: bill r stewart@csx.com

AND

CSXT DESIGNATED GENERAL ENGINEERING CONSULTANT
MR. LARRY J. SHAW, P.E. - PROGRAM MANAGER

URS CORPORATION

ONE INDIANA SQUARE, SUITE 2100

INIDANAPOLIS, IN 46204

PHONE: (317) 532-5481

EMAIL: larry.shaw@urs.com

ALL RAILROAD REPRESENTATIVES ARE TO RECEIVE OFFICIAL NOTIFICATIONS OF
THE PROJECT PRE-CON MEETING.

THE CONTRACTOR SHALL NOT, FOR ANY REASON, STORE CONSTRUCTION
EQUIPMENT UPON NOR STORE OR DUMP WATE CONSTRUCTION MATERIALS
UPON THE RAILROAD’S RIGHT-OF-WAY .

THE CONTRACTOR IS PROHIBITIED FROM INSTALLING ANY CONSTRUCTION
SIGNS, MESSAGE BOARDS, ARROW BOARDS AND/OR OTHER TEMPORARY
TRAFFIC CONTROL SIGNS OR DEVICES WITHIN THE RAILROAD’S RIGHT-OF-WAY,
AND IN ALL CASES, THESE SIGNS MUST NEVER BE PLACED IN A POSITION AS TO
OBSTRUCT THE VIEW OF ANY ADVANCE RAILROAD WARNING SIGNS OR ANY
OTHER RAILROAD GRADE CROSSING WARNING DEVICES SUCH AS CROSSBUCK
SIGNS, CROSSING SIGNALS, ETC.

SEE R/R/ CONTRACT/STATE CONTRACT SPECIAL PROVISION 105C (R) TO SET UP
FLAGGING SERVICES AND SUBMIT FOR INSURANCE FOR WORK AT OR NEAR THE
RAILDROAD’S GRADE CROSSINGS ON OR WITHIN 25-FT OF THIS PROJECT.

THE CONTRACTOR SHALL SUBMIT A DETAILED, COMPREHENSIVE PLAN AND
SCHEDULE FOR THE RESURFACING OF THE HIGHWAY BRIDGES OVER THE
RAILROADS.
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