CONST. NO.	19005-3161-44	
PROJECT NO.	YEAR	SHEET NO.
BH-I-40-4(86)	2015	

REVISIONS

NO.	DATE	BY	BRIEF DESCRIPTION
1	2/12/15	GS&P	UPDATED NOTES



ELEVATION

SCOPE OF WORK

1) PLACE TRAFFIC CONTROL TO PERFORM INITIAL PREPARATION WORK ON BRIDGE & APPROACHES. USE OF OFF-PEAK LANE CLOSURES WILL BE ALLOWED WITH APPROVAL OF THE ENGINEER.
2) COMPLETE RETAINING WALLS NO. 3 & NO. 4 AND PIER NO. 4 & NO. 5 BEARING MODIFICATIONS.
3) COMPLETE REQUIRED DEMOLITION OF SUPERSTRUCTURE DURING WEEKEND ROADWAY CLOSURE.
4) INSTALL NEW PRECAST BOX BEAMS, FULL DEPTH PRECAST DECK PANELS, PRECAST END-BLOCKS, CLOSURE POURS AND PRECAST APPROACH SLABS DURING WEEKEND ROADWAY CLOSURE.
5) PLACE NEW CONCRETE PARAPETS ON BOTH SIDES OF THE BRIDGE. THIS WORK TO BE COMPLETED AFTER THE SUPERSTRUCTURE IS IN-PLACE.
6) COMPLETE DECK CRACK SEALING UTILIZING HMWM SEALANT.
7) INSTALL NEW DECK SEAL AND ASPHALT OVERLAY ON DECK AND APPROACH SLABS.
8) TEXTURE COAT ALL EXPOSED CONCRETE SURFACES.
9) COMPLETE ANY REQUIRED UTILITY (ITS) & LIGHTING MODIFICATIONS.
10) COMPLETE OTHER INCIDENTAL ROADWAY RELATED ITEMS.

NOTE: FOR LIST OF BRIDGE DRAWINGS, STANDARD DRAWINGS AND SPECIAL PROVISIONS, SEE BRIDGE INDEX SHEETS 1D & 1E.

NOTE: DIMENSIONS AND ELEVATIONS ARE TAKEN FROM EXISTING PLANS AND SURVEY DATA OBTAINED BY WILSON & ASSOCIATES. CONTRACTOR SHALL FIELD VERIFY ALL INFORMATION PRIOR TO FABRICATION AND DEMOLITION. SEE EXISTING BRIDGE PLANS FOR TYPICAL DIMENSIONS.



▲ DENOTE: RAIL TO EDGE OF SLAB DIMENSION VARIES

▒ DENOTE: TO BE REMOVED

PLAN



PROFILE I-40



PROFILE CLINTON ST



BRIDGE NO. 3

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
PRELIMINARY LAYOUT
OF BRIDGE
I-40
OVER
CLINTON STREET
BR. NO. 19-I0040-16.75
DAVIDSON COUNTY
2015

knlazet
Q:\2807115\b\Bridge B Clinton\bridge 2\8071b15b2pl.sht
2/13/2015
PRF

DESIGNED BY	GRESHAM SMITH & PARTNERS	DATE	2/09/2015
DRAWN BY	R. PALMER	DATE	1/2015
SUPERVISED BY	T. KNIAZEWYCZ	DATE	1/2015
CHECKED BY	T. KNIAZEWYCZ	DATE	2/2015

GS&P
GRESHAM SMITH AND PARTNERS

BR-119-83