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INDEX
DESCRIPTION SHT.
TITLE SHEET 1
ESTIMATED QUANTITIES, TYPICAL SECTIONS & DETAILS 2
UTILITY OWNERS, DROP OFF NOTES & PRE-CONST RIDE NOS. 3
GENERAL NOTES 4
SPECIAL NOTES 5
STANDARD ROADWAY DRAWINGS

DWG. NO. REV. DESCRIPTION
ROADWAY DESIGN STANDARDS

RD-A-1 12-18-99 STANDARD ABBREVIATIONS
RD-L-1 10-26-94 STANDARD LEGEND
RD-L-2 09-05-01 STANDARD LEGEND FOR UTILITY INSTALLATIONS

TRAFFIC CONTROL APPURTENANCES

T-M-1 07-24-14 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS AND MARKING ABBREVIATIONS

T-M-2 07-24-14 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS

T-M-3 07-24-14 MARKING STANDARDS FOR TRAFFIC ISLANDS, MEDIANS
& PAVED SHOULDERS ON CONVENTIONAL ROADS

T-M-4 07-24-14 STANDARD INTERSECTION PAVEMENT MARKINGS

T-M-15A 01-30-15 ASPHALT SHOULDER RUMBLE STRIP INSTALLATION
DETAILS FOR NON-ACCESS CONTROLLED ROUTES

T-M-16 12-01-14 ASPHALT SHOULDER RUMBLE STRIPE INSTALLATION
DETAILS FOR NON-ACCESS CONTROLLED ROUTES

T-WZ-10 04-02-12 ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND

FREEWAYS

( SPECIAL NOTES )

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
THE REASONABLE COST ANALYSIS VALUE.

THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED JANUARY 1, 2015 AND ADDITIONAL
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN

THE PROPOSAL CONTRACT.

TDOT ROAD SP. Sv. 2 _ ROBERT RODGERS PE

DESIGNER __GORDON MASENGALE JR CHECKED BY__KEVIN CRISP PE

P.E. N0..98023-4217-04

PIN NO0O. 084909.01

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

BUREAU OF ENGINEERING
MARION COUNTY

STATE ROUTE 108

FROM SOUTH OF FISH BRANCH ROAD (LM 4.35)
TO COOKSTON ROAD (LM 7.62)

COLD PLANING, RESURFACING, AND PAVEMENT MARKINGS

STATE HIGHWAY NO. 108 F.AH.S. N/A
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(1)

(2)(3)(4)
(5)(6)

(S1)
(S2)
(S3)
(S3)

(S1) THE COST OF REMOVING EXISTING PAVEMENT MARKERS WILL BE INCLUDED IN THE UNIT COST FOR

(7)
(8)

ESTIMATED ROADWAY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QUANTITY
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 28
411-01.10 | ACS MIX(PG64-22) GRADING D TON 4186
415-01.02 | COLD PLANING BITUMINOUS PAVEMENT S.Y. 55,418
712-01 TRAFFIC CONTROL LS 1
712-06 SIGNS (CONSTRUCTION) S.F. 446
716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 18.3
717-01 MOBILIZATION LS 1

FOOTNOTES

(1) INCLUDES 3.3 TON FOR SIDE ROADS & DRIVEWAYS BUSINESS ENT. & PULLOFFS.
(2) INCLUDES 507 TON FOR SIDE ROADS & DRIVEWAYS BUSINESS ENT. & PULLOFFS.
(3) SEE SPECIAL PROVISION 411C FOR RIDEABILITY.
(4) A MATERIAL TRANSFER DEVICE (MTD) IS TO BE USED ON ALL MIXES. SEE SOECIAL PROVISION

407G, ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS BID ITEM.

(5) THIS MATERIAL TO BECOME THE PROPERTY OF THE CONTRACTOR.
(6) INCLUDES ALL COST ASSOCIATED WITH CLIPPING SHOULDERS, WHERE AND AS DIRECTED BY

THE TDOT PROJECT SUPERVISOR.

(7) SEE CONSTRUCTION SIGN TABULATION BLOCK FOR DETAILS.

(8) FOR TRAFFIC CONTROL AS DIRECTED BY THE TDOT PROJECT SUPERVISOR.

ESTIMATED SAFETY QUANTITIES

6"

ITEM NO. DESCRIPTION UNIT | QUANTITY
411-12.04 | SCORING FOR RUMBLE STRIPE (NON-CONTINUQOUS) (4IN WIDTH) L.M. 4.9
716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 217
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 87
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) L.M. 5.9
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) L.M. 9.9

FOOTNOTES

NEW PAVEMENT MARKERS.
(S2) THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMO PLASTIC. THE
SAME UNIT PRICE SHALL BE PAID FOR PREFORMED PLASTIC.
(S3) FOR PERMANENT PAVEMENT MARKING ONLY.

L

LANE JOINT IS TO BE OFF SET 6*
FROM CENTER OF ROADWAY.

LM 4.350 TO 7.620] 1 | 24 | 47 |

AND SURFACE

EXISTING BASE i

TYPICAL SECTION

PROPOSED PAVEMENT SCHEDULE

(D) TACK COAT (TC) @ (0.10 GAL./S.Y.)
ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

(2) BITUMINOUS SURFACE @ 1.25"t THICK (APPROX. 132.5 LBS./S.Y.)
ITEM 411-01.10 ACS MIX (PG64-22) GRADING “D*

LM 4.350 TO 7.620 1’ 24 | 17

— N

~

COLD PLANE APPRbX. 1.25" (W/ 0.12" TOLERANCE)
ITEM NO. 415-01.02

COLD PLANE DETAIL

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF

2015

HSIP-108(97)

5801 3-3214-94 , 58013-4234-04

SIGNS (CONSTRUCTION) 712-06
MUTCD SIZE ITEM NO.
QTY NO. DESCRIPTION 712-06
IN XIN S.F.
2 G20-1 ROAD WORK NEXT 4 MILES 36 |18 9
8 G20-2 END ROAD WORK 36 |18 36
2 W1-4R SHIFT RIGHT SYMBOL 36 | 36 18
2 W3-4 BE PREPARED TO STOP 36 | 36 18
16 W8-11 UNEVEN LANES 36 | 36 144
6 W20-1 ROAD WORK AHEAD 36 | 36 81
2 W20-1 ROAD WORK 1 MILE 36 | 36 18
2 W20-1 ROAD WORK 1/2 MILE 36 | 36 18
2 W20-1 ROAD WORK 100 FT 36 | 36 18
2 W20-4 ONE LANE ROAD AHEAD 36 | 36 18
2 W20-7a FLAGGER 36 | 36 18
2 TN-64 GROOVED PAVEMENT 48 | 48 32
2 W21-2 FRESH OIL 36 | 36 18
TOTAL 446

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONST-
RUCTION SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS
AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT
PHASES.

SEALED BY

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

ESTIMATED
QUANTITIES,

TYPICAL SECTION

& DETAILS
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PAVEMENT EDGE DROP-OFF TRAFFIC

CONTROL NOTES

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED BY
TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

1.  DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS
GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

a.

WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER
EXPOSED AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED,
SIGNS SHALL BE PLACED ON EACH SIDE OF THE ROADWAY.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL
BE ELIMINATED WITHIN THREE WORKDAYS.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE
DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN SEVEN
WORKDAYS AFTER THE CONDITION IS CREATED.

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF

2015

HSIP-108(97)

5801 3-3234-94
58013-4234-04

UTILITY OWNERS
CONTACT
UTILITY NAME ADDRESS PERSON PHONE #
Telephone |Bellsouth dba AT&T 300 EMartin Luther King Boulevard, 5th- |y v oo {(423) 750-9144
Floor, Chattanooga TN 37403
CATV Charter Communications (1)22 King Street SE, Cleveland TN 37323- Jeftf Cook (423) 790-1508
CATV  |Comcast (Xfinity) ?7)?1 (Z)lEaSt Polymer Drive, Chattanooga TN\ 1. oo |(706) 2524185
Water Dunlap, City of PO Box 546, Dunlap TN 37327 Dwain Land (423) 949-3121
Water Griffith Creek Utility District 6684 Highway 108, Whitwell TN 37397 Stanley Moore [(423) 658-6937
Water  |Marion Natural Gas System & Board of Water Works |PO Box 408, South Pittsburg TN 37380 glo naldtt (423) 837-7164
anse
Electric Sequachee Valley Electric Cooperative PO Box 31, South Pittsburg TN 37380 i/[an((jjly (423) 837-8605
cClure
. ) . ) Rosemary
Water Tennessee American Water Company 1500 Riverside Drive, Chattanooga TN 37406 (423) 771-4703

Carswell

SEALED BY

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

UTILITY
OWNERS

&

DROP OFF

NOTES
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GENERAL NOTES

GRADING

(1)

ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION DURING
THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE CONTRACTOR AT
HIS EXPENSE.

UTILITIES

(2)

3)

(4)

(5)

(6)

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE
APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN THE
FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC., AT 1-800-351-1111 AS
REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL
EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR’S
OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE
ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY
RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT
PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS

(7)

(8)

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS
TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LAYERS

(9)

(10)

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAYS WORK.
SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS
WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.01, PAINTED
PAVEMENT MARKING (4” LINE), L.M.

AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

FINAL PAVEMENT MARKING IF 6” ENHANCED FLATLINE
THERMOPLASTIC IS USED

(11)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 6" ENHANCED FLATLINE
THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS AT THE END OF
EACH DAY’'S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-12.02, ENHANCED FLATLINE THERMO PVMT MRKNG
(6IN LINE), L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

FINAL PAVEMENT MARKING IF 4” SPRAY THERMOPLASTIC (60
mil) IS USED

(12)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4” SPRAY
THERMOPLASTIC (60 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.01, SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT
PAVING

(13)

THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE
DIRECTION OF TRAFFIC.

RESURFACING

(14)

(15)

(16)

(17)

WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH
THE INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM
THE NEW PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING
PUBLIC ROAD OR BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD THE
PAVEMENT OF THE INTERSECTING PUBLIC ROAD BE DISTRESSED, THE
RESURFACING WIDTH MAY BE INCREASED TO THE NORMAL RIGHT OF WAY
LINE.

PRIVATE DRIVEWAYS, FIELD ENTRANCES, AND BUSINESS ENTRANCES WILL
BE RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A
PAVEMENT TAPER TO TRANSITION THE NEW PAVEMENT SHALL BE
REQUIRED, IT SHALL BE BASED ON AN ADDITIONAL ONE FOOT OF WIDTH
PER ONE INCH DEPTH OF PAVEMENT. IF THE SHOULDER IS NARROW
ENOUGH THAT THE SUM OF THE SHOULDER AND THE TRANSITION ARE
LESS THAN A PAVER WIDTH, THE TRANSITION SHALL OCCUR WITHIN THE
PAVER WIDTH. IF THE SUM OF THE SHOULDER AND THE TRANSITION IS
GREATER THAN A PAVER WIDTH (LANE WIDTH), THE TRANSITION SHALL
OCCUR OUTSIDE OF THE PAVER WIDTH.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(18)

(19)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

(20)

(21)

(22)

(23)

(24)

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’'S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’'S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT'S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT'S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT'S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(25)

(26)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.
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TRAFFIC CONTROL

(1)

(7)

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE
“MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES”.

SHOULD A FLAGGING OPERATION FOR TRAFFIC CONTROL BE UTILIZED
FOR RESURFACING, THE CONTRACTOR SHALL MAKE PROVISIONS TO
SAFELY CONTROL TRAFFIC INGRESS AT ALL ROADWAY ENTRANCES
WITHIN THE FLAGGED WORK ZONE TO THE SATISFACTION OF THE
ENGINEER, ALL COST ASSOCIATED WITH THE CONTROLS WILL BE
INCLUDED IN THE PRICE BID FOR TRAFFIC CONTROL.

EXISTING CONSTRUCTION, REGULATORY AND WARNING SIGNS WHICH
CONFLICT WITH THE CONSTRUCTION SIGNING SHALL BE REMOVED
DURING CONSTRUCTION AND REINSTALLED AS DIRECTED BY THE
ENGINEER. ALL COSTS TO BE INCLUDED IN THE PRICE BID FOR ITEM NO.
712-01, TRAFFIC CONTROL, PER LUMP SUM.

THE CONTRACTOR SHALL GIVE THE TDOT PROJECT SUPERVISOR A
MINIMUM OF SEVEN (7) DAYS NOTICE PRIOR TO STARTING WORK SO THAT
SUFFICIENT NOTICE CAN BE PREPARED AND DISTRIBUTED TO THE MEDIA.

IMMEDIATELY UPON COMPLETION OF EACH CONSTRUCTION PHASE, ALL
TRAFFIC CONTROL ITEMS THAT ARE NOT NECESSARY FOR THE
SUCCEEDING PHASE SHALL BE REMOVED, COVERED OR TURNED TO FACE
AWAY FROM TRAFFIC.

ADDITIONAL FLAGGING PERSONNEL WILL BE REQUIRED AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR DUE TO THE LARGE NUMBER OF
BUSINESS ENTRANCES AND SIDE STREETS.

THE CONTRACTOR SHALL PROVIDE FLAGGER AT EACH SIDEROAD WITHIN
THE PAVING OPERATION.

LANE CLOSURES

(8)

THE RESTRICTION OF TRAFFIC TO ONE LANE SHALL NOT EXCEED ONE
DAY’S PAVING OPERATION.

THE CONTRACTOR SHALL KEEP ALL TRAFFIC LANES OPEN TO TRAFFIC
DURING NON-WORKING HOURS AND/OR NON-WORK DAYS.

THE CONTRACTOR SHALL SCHEDULE PAVING OPERATIONS TO PREVENT
INTERRUPTION OF SCHOOL TRAFFIC DURING MORNING START AND
AFTERNOON DISMISSAL.

THE CONTRACTOR SHALL NOT BE ALLOWED TO INTERRUPT TRAFFIC
FLOW AND SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH DIRECTION
ON THE FOLLOWING DAYS:

OFFICIAL STATE HOLIDAYS.

FRIDAY AT 6:00 PM UNTIL TUESDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON MONDAY.

THURSDAY AT 6:00 PM UNTIL MONDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON FRIDAY.

DURING LOCAL FESTIVALS, GAMES OR EVENTS THAT COULD BE
IMPEDED BY THE PAVING OPERATIONS WHERE AND AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR.

PAVING

(12)

(13)

(14)

(19)

(16)

ALL SURPLUS PATCHING AND JOINT MATERIAL IS TO BE REMOVED
BEFORE PLACING TACK COAT AND SURFACE. THIS WORK WILL NOT BE
MEASURED AND PAID FOR DIRECTLY, BUT WILL BE INCLUDED IN THE
PRICE BID FOR OTHER ITEMS OF CONSTRUCTION.

TDOT MAINTENANCE FORCES ARE TO DEGRASS AND REMOVE SEDIMENT
FROM GUTTER AND PERFORM ANY REPAIRS TO GUTTER AND CURB
INLETS AS NEEDED BEFORE PAVING COMMENCES.

MATERIAL TRANSFER DEVICE (MTD) TO BE USED ON ALL MIXES. COST TO
BE INCLUDED IN THE UNIT PRICE BID ON ASPHALT PAVEMENT ITEMS. SEE
SPECIAL PROVISION 407G.

ANY QUANTITY REMAINING ON ITEMS COMPLETED PRIOR TO THE PAVING
OPERATION WILL NOT BE CONVERTED TO ADDITIONAL ASPHALT FOR THE
ROADWAY.

ALL COSTS OF CLIPPING OF EXISTING SHOULDERS AND DISPOSAL OF ANY
DEBRIS FROM SHOULDER CLIPPING ARE TO BE INCLUDED IN THE UNIT BID
PRICE FOR OTHER ITEMS.

PAVEMENT MARKING

(17)

THE CONTRACTOR IS RESPONSIBLE FOR THE LAYOUT OF ALL PAVEMENT
MARKING. ANY CHANGE FROM THE EXISTING PAVEMENT MARKINGS MUST
BE APPROVED BY THE REGION 2 TRAFFIC MANAGER.

SPECIAL NOTES

EXISTING PAVEMENT MARKINGS IN THE SIDE ROAD RADII SHALL BE RE-
TRACED AS DIRECTED BY THE TDOT PROJECT SUPERVISOR DURING
FINAL STRIPING.

RAMPS SHALL BE MARKED UP TO WHERE THEY CONNECT TO THE
INTERSECTING ROADWAY.

NEW EDGE LINES SHALL BE RETRACED OVER THE EXISTING LINES ONCE
THE (RESURFACING or MICROSURFACING) WORK IS COMPLETED USING 4”
SPRAY THERMOPLASTIC.

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT AND TAPERED JOINTS SHALL BE REFLECTIVE TAPE OR
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS BEFORE
DARK HOURS, SHORT UNMARKED SECTIONS SHALL NOT BE ALLOWED.
THESE MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO.
716-05.01, PAINTED PAVEMENT MARKING (4”) LINE.

THE CONTRACTOR WILL BE REQUIRED TO REMOVE EXISTING
SNOWPLOWABLE MARKERS AND RAISED PAVEMENT MARKERS INCLUDING
THOSE ON SHOULDERS AND RAMPS PRIOR TO PLACING SURFACE. ANY
HOLES OR DIVOTS RESULTING FROM REMOVAL OF A MARKER THAT IN
THE OPINION FO THE TDOT PROJECT SUPERVISOR PRESENTS A PROBLEM
FOR TRAFFIC SHALL BE PATCHED WITH THE APPROPRIATE ASPHALT
MATERIALS. THIS PATCH WORK WILL NOT BE PAID FOR DIRECTLY, BUT
WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

CLEANING DITCHES

(23)

(24)

DITCHES MAY NEED TO BE CLEANED OUT AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR. ALL COST ASSOCIATED WITH CLEANING DITCHES
TO BE INCLUDED IN OTHER ITEMS.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS PRIOR TO
CLEANING OR REMOVAL/REPLACEMENT OF DITCHES, SIDE DRAINS, AND
CROSS DRAINS TO ENSURE THAT ENVIRONMENTAL FEATURES (E.G.,
STREAMS, WETLANDS, AND SPRINGS ARE NOT IMPACTED. IF THE
CONTRACTOR/TDOT INSPECTOR IS UNSURE OF THE IDENTITY OF AN
ENVIRONMENTAL FEATURE, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION IMMEDIATELY.

NPDES

(25)

IT IS OUR UDERSTANDING THAT THE PROJECT WILL NOT DISTURB
GREATER THAN 1.0 ACRE. IF IT IS DEEMPED NECESSARY TO DISTURB
GREATER THAT 1.0 ACRE, THE CONTRACTOR/TDOT INSPECTOR SHALL
CONTACT THE TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION
IMMEDIATELY.

MISCELLANEOUS

(26)

TIME ON THE PROJECT WILL START THE DAY THAT CONSTRUCTION SIGNS
ARE PUT UP OR IN ACCORDANCE WITH SP108B IF A MAXIMUM AMOUNT OF
CALENDAR DAYS IS SPECIFIED.
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ROADWAY DESIGN DIVISION
REGION 2
P.O. BOX 22368
CHATTANOOGA, TN, 37422
(423) 892-3430

MEMORANDUM
TO: Eplans.Turnin. TDOT @tn.gov
FROM: Jason Ingram, PE

Transportation Project Specialist
Design Office, Region 2

DATE: March 3, 2015

SUBJECT: Project No.: HSIP-108(97), 58013-3214-94, 58013-4234-04
PIN 084909.01
Description: From South of Fish Branch Road (LM 4.35)
To Cookston Road (LM 7.62)

The following completed Construction Plan items for the referenced project are being
transmitted for the May 15, 2015 Letting Process.

Original Construction Drawings ( Sheets)
Original Roadway Cross-Sections (___ Sheets)
Original R.O.W. Title Sheet

Copy Grading Quantity Sheets Emailed

Estimate Emailed

Resurfacing Plans ( 5 Sheets)

XXOOOO

Plans have been placed on FileNet: Filename: 084909-01-ConstructionPlans.pdf

Added On Date: 03-05-2015
Comments:

For further information, please contact: Jason Ingram, Phone: (423)634-7520,
Email:Jason.Ingram@tn.gov.

cc: Director, Roadway Design Division
Director's Administrative Secretary, Roadway Design Division
Environmental Division
Choose an item.
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