TDOT CEI Sumner Co. SR109 Staffing/Certification Matrix



Primar ora Especience Team Member/Task Project/Construction Manager (FT), includes Utility Coordination **Employee Name** 2+ Admin Support (PT) **Employee Name** 1 10+ R R S* R S* S* R Roadway Senior Inspector (FT) R (PT) = Part time position **Employee Name** (FT) = Full time position 10+ S* R | S* | S* R R Bridge Senior Inspector (FT) R **Employee Name** Construction Inspector (FT), includes EPSC and Asphalt Plant 5+ R S* R S* R **Employee Name** This staff matrix is the base staffing for **Employee Name** proposal purposes. The Department # Stream Mitigation/Natural Stream Design Inspector (PT) may elect to make changes to the project **Employee Name** staffing during contract negotiations Surveyor (PT) 10+ R R R based on the Contractor's work schedule **Employee Name** or other factors. **Employee Name CPM Schedule Reviewer (PT)** 1 10+ R **Employee Name** Required for the team member S Tuesday, February 11, 2025 Will be considered in the Scoring If any inspector performs this

work; certification is required

Surveyor - one licensed surveyor for monthly estimates **# Stream mitigation** inspector to have completed design, construction, or oversight of at least 3 stream restoration projects per 5/3/2024 TDOT Memo Natural Stream Mitigation Inspections Rosgen or NC State Univ course work is preferable but not required.