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PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
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ROADWAY INDEX

SHEET NAME SHEET NO.
SIGNATURE SHEETS .....cooouiiiiiiiiiieisie it ROADWAY-SIGN1
TITLE SHEET ...t 1

ROADWAY INDEX, STANDARD ROADWAY DRAWINGS, AND

STANDARD TRAFFIC DESIGN DRAWINGS ... 1A
ESTIMATED ROADWAY QUANTITIES ... 2

TYPICAL SECTIONS AND PAVEMENT SCHEDULE ..............ccciiis 2B
GENERAL NOTES ... 2C
SPECIAL NOTES ... e 2D
ENVIRONMENTAL NOTES ... e 2E
TABULATED QUANTITIES ... 2F
UTILITY NOTES, AND UTILITY OWNERS ... 3

PAVEMENT EDGE DROP-OFF NOTES FOR TRAFFIC CONTROL ........... T1
BRIDGE REPAIR PLANS ... e B-1

NO UTILITY SHEETS ARE INCLUDED IN THIS SET OF PLANS.

STANDARD ROADWAY DRAWINGS

DWG. REV. DESCRIPTION

10-100.00 STANDARD ROADWAY TITLE SHEET, ABBREVIATIONS,
AND LEGENDS

RD-TP-1 10-01-24 STANDARD ROADWAY DRAWINGS TITLE SHEET
RD-A-1 02-20-20 STANDARD ABBREVIATIONS A THROUGH L
RD-A-2 STANDARD ABBREVIATIONS M THROUGH Z
RD-L-1 02-20-20 STANDARD LEGEND

RD-L-1A STANDARD LEGEND

STANDARD TRAFFIC DESIGN DRAWINGS

DESCRIPTION

10-204.00 DESIGN-TRAFFIC CONTROL

DWG. REV.
T-M-1 01-24-25
T-M-2 01-24-25
T-M-3 01-24-25
T-M-4 01-24-25
T-M-15A 01-24-25
T-M-16 01-24-25
T-M-16A 01-24-25
T-WZ-10 03-26-25
T-WZ-FAB1  03-26-25

DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS AND MARKING ABBREVIATIONS

DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS

MARKING STANDARDS FOR TRAFFIC ISLANDS, PAVED
SHOULDERS AND MEDIANS FOR CONVENTIONAL ROADS

STANDARD INTERSECTION PAVEMENT MARKINGS

ASPHALT SHOULDER RUMBLE STRIP INSTALLATION
DETAILS FOR NON-ACCESS CONTROLLED RURAL
ROUTES

RUMBLE STRIPE INSTALLATION LAYOUT

RUMBLE STRIPE DETAILS FOR EDGE OF PAVEMENT AND
CENTERLINE

ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND
FREEWAYS

FLASHING YELLOW ARROW BOARD

TYPE YEAR PROJECT NO. S:%ET
RESURF 2026 STP/HSIP-135(35) 1A
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ESTIMATED ROADWAY QUANTITIES

FOOTNOTES

TYPE YEAR PROJECT NO.

SHEET]
NO.

RESURF 2026 STP/HSIP-135(35)

TOTAL
ITEM NO. DESCRIPTION UNIT QUANTITY QUANTITY QUANTITY
93S135-F8-002 93S135-F3-002

208-01.05 BROOMING & DEGRASSING SHOULDERS L.M. 4.2 4.2
303-01 MINERAL AGGREGATE, TYPE ABASE, GRADING D TON 556 556
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS TON 100 100
403-02.01 TRACKLESS TACK COAT TON 18 18
411-01.10 ACS MIX(PG64-22) GRADING D TON 2524 2524
411-01.21 LONGITUDINAL JOINT SEALANT L.M. 5.2 5.2
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) L.M. 1.2 1.2
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH) L.M. 2 2
415-01.01 COLD PLANING BITUMINOUS PAVEMENT TON 2577 2577
705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL) EACH 200 200
712-01 TRAFFIC CONTROL LS 0.48 0.48
712-04.01 FLEXIBLE DRUMS (CHANNELIZING) EACH 8 8
712-06 SIGNS (CONSTRUCTION) S.F. 868 868
713-16.01 CHANGEABLE MESSAGE SIGN UNIT EACH 2 2
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR) EACH 140 140
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR) EACH 19 8 27
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER EACH 159 159
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) S.Y. 18 18
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 185 185
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) EACH 5 1 6
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) L.F. 88 88
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) L.M. 0.1 0.1
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) S.F. 15 15
716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 12 12
716-08.30 HYDROBLAST REMOVAL OF PAVEMENT MARKING (LINE) L.M. 0.2 0.2
716-09.03 WET REFLECTIVE PAVEMENT MARKING(6" LINE) L.M. 0.2 0.2
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) L.M. 8 8
717-01 MOBILIZATION LS 0.48 0.48

THERE ARE NO GUARDRAIL ADJUSTMENTS WITHIN THE PROJECT LIMITS.

(1)
(2)
3)

(4)
()

(6)

(7)

(8)

9)

(10)

(11)

(12)

(13)
(14)

TO BE USED AS DIRECTED BY THE ENGINEER.

SEE SHEET 2C, PAVEMENT MARKINGS, FINAL PAVEMENT MARKING NOTE 6.

INCLUDES 1 TONS FOR EXTRA WIDTH PAVING, DRIVEWAYS, COUNTY ROADS, FIELD ENTRANCES,
AND BUSINESS ENTRANCES.

INCLUDES 82 FOR TONS EXTRA WIDTH PAVING, DRIVEWAYS, COUNTY ROADS, FIELD ENTRANCES,
USE CRAFCO PAVEMENT JOINT ADHESIVE #34524 OR PAVON JOINT ADHESIVE BY PAVON
CORPORATION.

THE CONTACT SURFACE OF TRANSVERSE JOINTS AND LONGITUDINAL JOINTS IN THE SURFACE
LIFT SHALL BE SEALED BY APPLYING JOINT SEALANT PRIOR TO PLACEMENT OF ADDITIONAL
ASPHALT AGAINST THE PREVIOUSLY PLACED MATERIAL. MANUFACTURER'S RECOMMENDATIONS
SHALL BE FOLLOWED IF THE MATERIAL NEEDS TO BE RE-HEATED, AND WHEN PLACING THE

THIN UNIFORM COAT. PRIOR TO APPLICATION OF THE SEALANT, THE FACE OF THE JOINT SHALL
BE THOROUGHLY DRY AND FREE FROM DUST OR OTHER MATERIAL. TRUCK AND VEHICLE
TRAFFIC SHALL NOT DRIVE ACROSS THE SEALANT JOINT UNTIL IT HAS DRIED SUFFICIENT TO
PREVENT DAMAGE.

INCLUDES 81 TONS FOR EXTRA WIDTH PAVING, DRIVEWAYS, COUNTY ROADS, FIELD ENTRANCES,
AND BUSINESS ENTRANCES.

TO BE USED AT L.M. 0.83 - L.M. 0.91 RT, 200 LF, AND AT L.M. 2.10 LT & RT FOR RADIUS RAIL AT BRIDGE.

DELINEATORS SHALL BE:
- "HINGED-TYPE" FROM TDOT's CURRENT QPL.
-- MOUNTED TO GUARDRAIL POSTS AT LOCATIONS AS DIRECTED BY THE
TDOT PROJECT ENGINEER.
-- ATTACHED TO GUARDRAIL POST AS PER MANUFACTURER'S INSTRUCTION USING
MANUFACTURER'S RECOMMENDED ADHESIVE.
THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD SPECIFICATIONS
FOR ROAD AND BRIDGE CONSTRUCTION REGARDING TEMPORARY TRAFFIC CONTROL AND THE
CURRENT EDITION OF THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.
IN THE EVENT THAT A CONSTRUCTION AND/OR REGULATORY SIGN IS TEMPORARILY DESIGNATED
NOT IN USE DURING THE CONSTRUCTION PHASE OF A PROJECT, THE CONTRACTOR SHALL CHOOSE
A SIGN COVERING APPROVED BY THE ENGINEER. TEMPORARY SIGN COVERINGS SHALL NOT BE
PAID FOR DIRECTLY BUT SHALL BE INCLUDED IN THE PRICE BID FOR ITEM NO.
712-06 SIGNS (CONSTRUCTION).SEE TRAFFIC CONTROL SIGN TABULATION (RESURFACING), SHEET 2F.
ITEM TO BE USED FOR FINAL PAVEMENT MARKING ONLY.
THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC.
PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID
FOR THERMOPLASTIC.
ITEM TO BE USED FOR TEMPORARY PAVEMENT MARKING ONLY.
FOR PERMANENT EDGE LINE AND CENTERLINE MARKING ON CONCRETE SURFACES.
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TYPE YEAR PROJECT NO. NO

(lL SR-135 RESURF | 2026 STP/HSIP-135(35) 2B

(4)TO BE COLD PLANED 1.25"

® 6 24' . (2 LANES) 6

— | ——

4 22' . (2 LANES 4
®© )

FINISHED GRADE

— =~

__________
-
-

(© FROM: L.M. 0.09 TO L.M. 0.55
(E) FROM:L.M. 1.17 TO L.M. 1.81
(F) FROM: L.M. 1.81 TO L.M. 1.96

L SR-135

(4)TO BE COLD PLANED 1.25"
10' 36' . (3LANES) 10'
4 36' . (3LANES
8 24' . (2 LANES
34' © (3LANES
6 38' ' (3LANES

)
) —
)
)

>@oE®
|
|
|

FINISHED GRADE

_______
-
-
-

-~

FROM: L.M. 0.00 TO L.M. 0.03
FROM: L.M. 0.03 TO L.M. 0.09
FROM: L.M. 0.55TO L.M. 1.17
FROM: L.M. 1.96 TO L.M. 2.01
FROM: L.M. 2.01 TO L.M. 2.06

D@

PAVEMENT TIE-IN DETAIL PAVEMENT DETAIL

THE CONTRACTOR IS TO ENSURE

A FLUSH TRANSITION WITH 6"
EXISTING PAVEMENT AT - E_Xﬁ-llN_G EAXENE_NI S

BEGIN & END PROJECT. K ' X

EXISTING BASE

PROFILE VIEW
MILLING LENGTH OF

DEPTH 1 "~ STRUCTURE ™|

1.25"

PROPOSED COLD PLANING

AND RESURFACING EXISTING

—————— LANE JOINT IS TO BE OFFSET 6"
PAVEMENT FROM CENTER OF ROADVWAY AT PROJECT LIMIT L.M. 2.06, BRIDGE 938R1(1l\}8$21'10 SCALE)
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SEALED BY

LONGITUDINAL JOINT SEALANT (ITEM 411-01.21) SHALL BE USED ON LANE JOINTS.

PROPOSED PAVEMENT SCHEDULE

@ MINERAL AGGREGATE @ 2.00"t+ THICK FOR SHOULDERS

ITEM 303-01 MINERAL AGGREGATE, TYPE "A" BASE, GRADING "D"

@ TRACKLESS TACK COAT

ITEM 403-02.01 TRACKLESS TACK COAT (TC)
SEE 403.05 FOR DETERMINING APPLICATION RATE IN THE FIELD

NOT TO SCALE

STATE OF TENNESSEE
@ ASPHALTIC CONCRETE SURFACE (HM) @ 1.25"+ THICK (APPROX. 132.5 LBS./S.Y.) DEPARTMENT OF TRANSPORTATION

ITEM 411-01.10  ACS MIX (PG64-22) GRADING "D"

@ COLD PLANING @ 1.25"% THICK (APPROX. 131.25 LBS./S.Y.) TYPICAL
ITEM 415-01.01 COLD PLANING BITUMINOUS PAVEMENT SECTIONS AN D
PAVEMENT
SCHEDULE
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GENERAL NOTES

GRADING

(1)  ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION
DURING THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE
CONTRACTOR AT HIS EXPENSE.

(3) THE CONTRACTOR SHALL NOT DISPOSE OF ANY MATERIAL EITHER ON OR
OFF STATE-OWNED R.O.W. IN A REGULATORY FLOOD WAY AS DEFINED BY
THE FEDERAL EMERGENCY MANAGEMENT AGENCY (FEMA) WITHOUT
APPROVAL BY FEMA. ALL MATERIAL SHALL BE DISPOSED OF IN UPLAND
(NON-WETLAND) AREAS AND ABOVE ORDINARY HIGH WATER OF ANY
ADJACENT WATERCOURSE. THIS DOES NOT ELIMINATE THE NEED TO
OBTAIN ANY OTHER LICENSES OR PERMITS THAT MAY BE REQUIRED BY
ANY OTHER FEDERAL, STATE OR LOCAL AGENCY.

MISCELLANEOUS

(3) NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL
RELIEVE THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE
SAFETY AND CONVENIENCE OF THE GENERAL PUBLIC AND THE
RESIDENTS ALONG THE PROPOSED CONSTRUCTION AREA.

PAVEMENT MARKINGS

TEMPORARY PAVEMENT MARKINGS ON INTERMEDIATE LAYERS

(1) TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAY’S
WORK. SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE
MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.01,
PAINTED PAVEMENT MARKING (4” LINE), L.M.

FINAL PAVEMENT MARKING

(6) THE CONTRACTOR WILL BE REQUIRED TO PERFORM THE FOLLOWING
WORK:

a. BROOMING & DE-GRASSING SHOULDERS SHALL INCLUDE CLIPPING OF
MATERIAL INTERFERING WITH PROPER DRAINAGE OF ROADWAY
(INCLUDING PAVED AND GRAVEL SHOULDERS), AS DIRECTED BY THE
ENGINEER.

b. ALL MATERIAL FROM CLIPPING, BROOMING AND DE-GRASSING
SHOULDERS SHALL BE PICKED UP, REMOVED AND PROPERLY
DISPOSED AS DIRECTED BY THE ENGINEER.

c. ALL COSTS ASSOCIATED WITH PICKING UP, REMOVAL AND PROPER
DISPOSAL SHALL BE PAID FOR UNDER ITEM NO. 208-01.05.

d. REMOVE ALL GARBAGE AND CONSTRUCTION DEBRIS FROM PROJECT.
THE COST FOR THIS WILL BE INCLUDED IN THE PRICE BID FOR OTHER
ITEMS OF CONSTRUCTION.

(8) PERMANENT PAVEMENT LINE MARKINGS SHALL BE 6" ENHANCED FLATLINE
THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS AT THE END OF
EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-12.02, ENHANCED FLATLINE THERMO PVMT MRKNG
(6IN LINE), L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

SNOWPLOWABLE REFLECTIVE PAVEMENT MARKERS

(19) REMOVE EXISTING SNOWPLOWABLE MARKERS PRIOR TO PAVING AND/OR
COLD PLANING. REMOVE ALL ADHESIVES PRIOR TO PAVING. PATCH ANY
HOLES OR DIVOTS RESULTING FROM THE REMOVAL OF A MARKER IN A
MANNER WHICH ENSURES A UNIFORM PAVED SURFACE. PATCH WORK
SHALL BE INCLUDED WITH COST OF OTHER ITEMS OF CONSTRUCTION.

PAVEMENT

PAVING

(2) THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE ©)
DIRECTION OF TRAFFIC.

RESURFACING

(4) WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

(5)  ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH
THE INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM
THE NEW PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING
PUBLIC ROAD OR BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD
THE PAVEMENT OF THE INTERSECTING PUBLIC ROAD BE DISTRESSED, THE
RESURFACING WIDTH MAY BE INCREASED TO THE NORMAL RIGHT OF WAY
LINE.

(6) PRIVATE DRIVEWAYS, FIELD ENTRANCES, AND BUSINESS ENTRANCES
WILL BE RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A
PAVEMENT TAPER TO TRANSITION THE NEW PAVEMENT SHALL BE (7)
REQUIRED, IT SHALL BE BASED ON AN ADDITIONAL ONE FOOT OF WIDTH
PER ONE INCH DEPTH OF PAVEMENT. IF THE SHOULDER IS NARROW
ENOUGH THAT THE SUM OF THE SHOULDER AND THE TRANSITION ARE
LESS THAN A PAVER WIDTH, THE TRANSITION SHALL OCCUR WITHIN THE
PAVER WIDTH. IF THE SUM OF THE SHOULDER AND THE TRANSITION IS
GREATER THAN A PAVER WIDTH (LANE WIDTH), THE TRANSITION SHALL
OCCUR OUTSIDE OF THE PAVER WIDTH.

(9) IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

SIGNING

(12)  ALL SIGNS WHICH INTERFERE WITH CONSTRUCTION WILL BE RELOCATED
OUTSIDE LIMITS OF CONSTRUCTION BY THE CONTRACTOR. UPON
COMPLETION OF CONSTRUCTION, THE CONTRACTOR WILL RESTORE THE
SIGNS TO ORIGINAL LOCATION. THE CONTRACTOR SHALL CHECK WITH
THE REGIONAL TRAFFIC ENGINEER PRIOR TO MOVING ANY PERMANENT
SIGNS.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(1) ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN
FORTY-EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS.
SIGNS MAY BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN
FACE IS FULLY COVERED.

(2) IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO. 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

(3) A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

(4) TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

(5) USE OF BARRICADES, PORTABLE BARRIER RAILS, AND DRUMS SHALL BE
LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION WHERE A HAZARD
IS PRESENT. THESE DEVICES SHALL NOT BE STORED ALONG THE
ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE TRAVELED WAY
BEFORE OR AFTER USE UNLESS PROTECTED BY GUARDRAIL, BRIDGE
RAIL, AND/OR BARRIERS INSTALLED FOR OTHER PURPOSES FOR
ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF
LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE TO FORTY-FIVE (45)
FEET FOR ROADWAYS WITH CURRENT ADT’'S OF 1500 OR GREATER AND
DESIGN SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A
HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED FROM THE
CONSTRUCTION WORK ZONE WHEN THE ENGINEER DETERMINES THEY
ARE NO LONGER NEEDED. WHERE THERE IS INSUFFICIENT RIGHT-OF-WAY
TO PROVIDE FOR THIS REQUIRED SETBACK, THE CONTRACTOR SHALL
DETERMINE THE ALTERNATE LOCATIONS AND REQUEST THE ENGINEER’S
APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN
TO TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60

MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR

ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK

WITHIN THIRTY (30) FEET OF AN OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT’S

LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL

CURVE. WHERE THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR

THIS REQUIRED SETBACK, THE CONTRACTOR SHALL DETERMINE THE
ALTERNATE LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO
USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.
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SPECIAL NOTES

TRAFFIC CONTROL

(1)

(2)

3)

(4)

)

(7)

(8)

(9)

(10)

THE CONTRACTOR SHALL MAKE PROVISIONS TO SAFELY CONTROL
TRAFFIC INGRESS AT ALL ROADWAY ENTRANCES WITHING THE FLAGGED
WORK ZONE TO THE SATISFACTION OF THE TDOT PROJECT ENGINEER.
ALL COST ASOOCIATED WITH THE CONTROLS WILL BE INCLUDED IN THE
PRICE BID FOR TRAFFIC CONTROL.

EXISTING CONSTRUCTION, REGULATORY AND WARNING SIGNS WHICH
CONFLICT WITH THE CONSTRUCTION SIGNING SHALL BE REMOVED
DURING CONSTRUCTION AND REINSTALLED AS DIRECTED BY THE TDOT
PROJECT ENGINEER. ALL COSTS TO BE INCLUDED IN THE PRICE BID FOR
ITEM NO. 712-01, TRAFFIC CONTROL, PER LUMP SUM.

THE CONTRACTOR SHALL GIVE THE TDOT PROJECT ENGINEER A MINIMUM
OF SEVEN (7) DAYS NOTICE PRIOR TO STARTING WORK SO THAT
SUFFICIENT NOTICE CAN BE PREPARED AND DISTRIBUTED TO THE MEDIA.

IMMEDIATELY UPON COMPLETION OF EACH CONSTRUCTION PHASE, ALL
TRAFFIC CONTROL ITEMS THAT ARE NOT NECESSARY FOR THE
SUCCEEDING PHASE SHALL BE REMOVED, COVERED, OR TURNED TO
FACE AWAY FROM THE TRAFFIC.

THE CONTRACTOR SHALL PROVIDE FLAGGER AT EACH SIDEROAD WITHIN
THE PAVING OPERATION

CHANGEABLE MESSAGE SIGNS UNITS (ITEM NO. 713-16.01) WILL BE
REQUIRED ON THIS PROJECT. THE SIGNS WILL BE USED FOR ADVANCED
WARNING OR AS DIRECTED BY THE ENGINEER.

MESSAGE BOARDS SHALL BE DISPLAYED A MINIMUM OF SEVEN (7) DAYS
PRIOR TO STARTING WORK TO INFORM PUBLIC OF UPCOMING
CONSTRUCTION PROJECT.

PRIOR TO DISPLAYING MESSAGES ON CHANGEABLE MESSAGE BOARDS,
ALL MESSAGES SHALL BE APPROVED BY THE TDOT PROJECT ENGINEER
AND REGION 2 TRAFFIC ENGINEER.

INFORMATION ON CHANGEABLE MESSAGE BOARDS SHALL BE UPDATED
TO REFLECT CURRENT CONSTRUCTION CONDITIONS ACTIVITIES AT ALL
TIMES.

LANE CLOSURES

(1)

(2)

3)

(4)

THE RESTRICTION OF TRAFFIC TO ONE LANE SHALL NOT EXCEED ONE
DAY’S PAVING OPERATION.

THE CONTRACTOR SHALL KEEP ALL TRAFFIC LANES OPEN TO TRAFFIC
DURING NON-WORKING HOURS AND/OR NON-WORK DAYS.

NIGHTTIME LANE CLOSURES WILL NOT BE ALLOWED UNLESS DIRECTED BY
THE TDOT PROJECT ENGINEER.

THE CONTRACTOR SHALL NOT BE ALLOWED TO INTERRUPT TRAFFIC
FLOW AND SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH DIRECTION
ON THE FOLLOWING DAYS:

A. OFFICIAL STATE HOLIDAYS.

B. FRIDAY AT 6:00 AM UNTIL TUESDAY AT 7:00 PM. IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON MONDAY.

C. THURSDAY AT 6:00 AM UNTIL TUESDAY AT 7:00 PM. IF A STATE
HOLIDAY OCCURS OR IS OBSERVED ON FRIDAY.

D. DURING LOCAL FESTIVALS, GAMES OR EVENTS THAT COULD BE
IMPEDED BY THE PAVING OPERATIONS WHERE AND AS DIRECTED BY
THE TDOT PROJECT ENGINEER.

PAVING

(1)
(2)

INTELLIGENT COMPACTION SHALL BE USED.

ANY QUANTITY REMAINING ON ITEMS COMPLETED PRIOR TO THE PAVING
OPERATION WILL NOT BE CONVERTED TO ADDITIONAL ASPHALT FOR THE
ROADWAY.

COLD PLANING

(1)

(2)

THE CONTRACTOR WILL BE REQUIRED TO PAVE THE COLD PLANED
PAVEMENT WITHIN A PERIOD OF 96 HOURS.

PROVIDED THAT THE CONTRACTOR USES A COLD PLANING MACHINE WITH
THE MILLING DRUM SPECIFICATIONS OF CLOSELY SPACED FINE TOOTH
(5/16 INCHES OR SMALLER) MILLING DRUM, MOVING FORWARD AT
MODERATE SPEED (50 TO 65 FPM) AND THE UNDER SURFACE REMAINS
INTACT (HAVING NO LOOSE MATERIAL OR GOUGES.) THEN THE

3)

CONTRACTOR MAY REQUEST PERMISSION FROM THE REGION 2 PROJECT
ENGINEER TO MILL ALL SURFACES BEFORE COVERING WITH BITUMINOUS
MATERIAL.

IF MILLED SURFACE BEGINS TO DETERIORATE, PAVING TO COVER UP
DETERIORATING MILLED SURFACES SHOULD OCCUR AS DIRECTED BY THE
TDOT PROJECT ENGINEER DURING THE NEXT WORKING DAY. IF SEVERE
DISTRESS OCCURS, IMMEDIATE RESPONSE WILL BE REQUIRED.

PAVEMENT
RESURFACING

3)
(4)

(6)

(8)

(10)

(11)

SURFACE IS TO BE CROWNED AS DIRECTED BY THE ENGINEER.

WHEN A PERFORMANCE GRADE (PG) ASPHALT MIX WITH PROPERTIES
GREATER THAN THAT OF PG64-22 IS CALLED FOR ON RESURFACING
PLANS AND IS THE ONLY ASPHALT GRADE ON THE PROJECT, THE
CONTRACTOR HAS THE OPTION OF USING EITHER THE ASPHALT GRADE
SHOWN IN THE PLANS OR AN ASPHALT GRADE EQUAL TO OR BETTER
THAN PG64-22 FOR DRIVEWAYS AND BUSINESS ENTRANCES, UNLESS
OTHERWISE DIRECTED BY THE ENGINEER. THE MATERIAL WILL BE PAID
FOR AT THE SAME UNIT PRICE AS BID FOR THE ASPHALT OR ASPHALT MIX.
THE MATERIAL TICKETS SHALL BE MARKED “FOR DRIVEWAYS AND
BUSINESS ENTRANCES ONLY” AT THE POINT OF MANUFACTURE.

THE OUTSIDE SHOULDER WILL BE PAVED CONCURRENTLY WITH THE
TRAFFIC LANE.

THE BITUMINOUS MATERIAL DESIGNATED TO RESTORE THE COLD
PLANING AREA WILL BE PLACED WITHIN 96 HOURS OF THE
COMMENCEMENT OF COLD PLANING OPERATIONS. COLD PLANING
OPERATIONS WILL BE LIMITED TO AN AREA EQUAL TO THAT WHICH CAN BE
COVERED WITH BITUMINOUS MATERIAL WITHIN THE TIME LIMITS
SPECIFIED, EVEN IF COLD PLANING OPERATIONS MUST BE SUSPENDED
UNTIL PAVING CATCHES UP.

FEATHER SURFACE MIX TO ENDS OF BRIDGES THAT ARE NOT TO BE
PAVED.

TEMPORARY RAMP CLOSURES FOR MAINLINE RESURFACING SHALL BE AS
FOLLOW:

A. RAMP CLOSURES SHOULD BE LIMITED TO NO MORE THAN 3
HOURS.

B. ALL RAMP CLOSURE REQUESTS SHALL BE MADE AT LEAST 7
WORKING DAYS PRIOR TO THE ANTICIPATED DATE OF CLOSURE.

C. RAMPS IN THE OPPOSITE DIRECTION OF THE CLOSURES CANNOT
BE CLOSED AT SAME TIME AND NO SUBSEQUENT EXIT RAMPS
SHALL BE CLOSED UNLESS IT IS LESS THAN 1 MILE FROM RAMP TO
RAMP.

D. RAMPS WITH HOSPITALS OR OTHER EMERGENCY/FIRE/POLICE
FACILITIES SHALL BE PASSABLE FOR EMERGENCY VEHICLES
WHEN CLOSED TO REGULAR VEHICLE TRAFFIC.

PAVEMENT MARKING

(1)

(2)

UNDER THE DIRECTION OF THE ENGINEER, THE CONTRACTOR MAY BE
REQUIRED TO APPLY PAINTED MARKINGS IN THE PAVEMENT AREAS NOT
SPECIFICALLY DETAILED IN THE PLANS. PAYMENT WILL BE MADE AT THE
UNIT PRICE BID FOR ITEM NO. 716-05.01.

UNDER THE DIRECTION OF THE ENGINEER, THE CONTRACTOR MAY BE
REQUIRED TO APPLY PLASTIC MARKINGS IN THE PAVEMENT AREAS NOT
SPECIFICALLY DETAILED IN THE PLANS. PAYMENT WILL BE MADE AT THE
UNIT PRICE BID FOR ITEM NO. 716-12.02.

SIGNS

(1)

IF THE CONTRACTOR ELECTS TO UTILIZE SIGNPOST ANCHORS (STUBS)
FOR SIGN ERECTION, THESE SHALL BE REMOVED WHEN THE SIGNS ARE
REMOVED TO AVOID FUTURE DAMAGE TO MOWERS OR OTHER
MACHINERY.

MISCELLANEOUS

(4)

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ANY
SIGNS AND MAILBOXES DURING THE OPERATION. ANY SIGNS OR
MAILBOXES DAMAGED AS A RESULT OF THE OPERATIONS SHALL BE
REPLACED AT THE CONTRACTOR'’S EXPENSE.

TYPE YEAR PROJECT NO.

SHEET]
NO.

RESURF 2026 STP/HSIP-135(35)

2D

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(1) THE CONTRACTOR SHALL KEEP TWO TRAFFIC LANES, ONE IN EACH
DIRECTION, OPEN TO TRAFFIC DURING NON-WORK HOURS OR NON-WORK
DAYS.

JOINT SEALANTS

(1) THE CONTACT SURFACE OF TRANSVERSE JOINTS AND LONGITUDINAL
JOINTS IN THE SURFACE LIFT SHALL BE SEALED BY APPLYING JOINT
SEALANT PRIOR TO PLACEMENT OF ADDITIONAL ASPHALT AGAINST THE
PREVIOUSLY PLACED MATERIAL. MANUFACTURER’S RECOMMENDATIONS
SHALL BE FOLLOWED IF THE MATERIAL NEEDS TO BE RE-HEATED, AND
WHEN PLACING THE THIN, UNIFORM COAT.

(3) PRIOR TO APPLICATION OF THE SEALANT, THE FACE OF THE JOINT SHALL
BE THOROUGHLY DRY AND FREE FROM DUST OR ANY OTHER MATERIAL
THAT WOULD PREVENT PROPER SEALING. ALL JOINTS SHALL BE SWEPT
OR BLOWN FREE OF LOOSE MATERIAL, DIRT, VEGETATION, AND OTHER
DEBRIS BY MEANS OF COMPRESSED AIR OR A POWER SWEEPER.

4) TRUCK AND VEHICLE TRAFFIC SHALL NOT DRIVE ACROSS A SEALED JOINT
UNTIL IT HAS DRIED SUFFICIENT TO PREVENT DAMAGE FROM TRACKING.
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ENVIRONMENTAL NOTES

ENVIRONMENTAL GENERAL NOTES

NATURAL RESOURCES

4) THE OPERATION OF EQUIPMENT IN WATERS OF THE STATE/U.S,,
INCLUDING WETLANDS AND EPHEMERAL, INTERMITTENT, AND PERENNIAL
STREAMS, IS NOT ALLOWED.

9) THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS PRIOR TO ANY
CONSTRUCTION AND MAINTENANCE ACTIVITIES TO ENSURE THAT
ENVIRONMENTAL FEATURES (E.G., STREAMS, WETLANDS, SPRINGS, ETC.)
ARE NOT IMPACTED BEYOND PERMITTED LOCATIONS. IF THE
CONTRACTOR OR TDOT INSPECTOR IS UNSURE OF THE IDENTITY OF AN
ENVIRONMENTAL FEATURE, THE INSPECTOR SHALL CONTACT THE TDOT
REGION ENVIRONMENTAL TECH GROUP IMMEDIATELY .

SPECIES

(11) SHOULD CLIFF SWALLOW OR BARN SWALLOW NESTS, EGGS, OR BIRDS
(YOUNG AND ADULTS) BE PRESENT, THE CONTRACTOR SHALL CONTACT
THE REGIONAL ECOLOGY OFFICE TO DETERMINE IF SEASONAL
RESTRICTIONS WILL BE NECESSARY. GENERALLY, BIRDS, NESTS, AND
EGGS MAY NOT BE DISTURBED BETWEEN APRIL 15 AND JULY 31. FROM
AUGUST 1 TO APRIL 14, NESTS CAN BE REMOVED OR DESTROYED SO
LONG AS BIRDS OR EGGS ARE NOT PRESENT, AND MEASURES
IMPLEMENTED TO PREVENT FUTURE NEST BUILDING AT THE SITE (I.E.,
CLOSING OFF AREA USING NETTING).

(12) IF THE REMOVAL OF ANY TREES WITH A DIAMETER AT BREAST HEIGHT
(DBH) GREATER THAN 3 INCHES IS DEEMED NECESSARY THE TDOT
SUPERVISOR SHALL CONTACT THE TDOT ENVIRONMENTAL DIVISION,
ECOLOGY SECTION IMMEDIATELY.

PERMITS, PLANS & RECORDS

(15) IF ACHANGE IN PROJECT SCOPE OCCURS DURING CONSTRUCTION,
INCLUDING VALUE ENGINEERING, THE TDOT PERMIT SECTION SHALL BE
CONTACTED TO DETERMINE WHETHER PERMIT REVISIONS ARE NEEDED.
THE ENGINEERING PRODUCTION SUPPORT DIVISION SHALL BE
CONTACTED TO DETERMINE IF ANY PLAN REVISIONS ARE NEEDED.

ENVIRONMENTAL SPECIAL NOTES

ENVIRONMENTAL

(1) STAFF FROM THE TDOT ENVIRONMENTAL DIVISION COMPLIANCES AND
FIELD SERVICES OFFICE SHALL BE INVITED TO ALL FIELD REVIEW
MEETINGS.

SCOPE OF WORK

(6) THIS PROJECT INCLUDES COLD PLANING, 411D, INTELLIGENT
COMPACTION, PAVEMENT MARKINGS, BRIDGE REPAIR, TRAFFIC CONTROL,
AND BROOMING AND DEGRASSING.

EROSION PREVENTION AND SEDIMENT CONTROL GENERAL
NOTES

DISTURBED AREA

(1) IF DISTURBED ACREAGE IS EQUAL TO ONE ACRE OR MORE, PLEASE
CONTACT TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION AS SOON
AS POSSIBLE BECAUSE AN NPDES PERMIT WILL BE REQUIRED.

SEDIMENT CONTROL

(6) EPSC MEASURES SHALL BE INSTALLED AND FUNCTIONAL PRIOR TO ANY
EARTH MOVING OPERATIONS AND SHALL BE MAINTAINED THROUGHOUT
THE CONSTRUCTION PERIOD EXCEPT AS SUCH WORK MAY BE NECESSARY
TO INSTALL EPSC MEASURES.

(8) THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE
METHOD TO PREVENT THE OFFSITE MIGRATION OR DEPOSIT OF SEDIMENT
OFF THE PROJECT LIMITS (E.G. R.O.W., EASEMENTS, ETC.), INTO WATERS
OF THE STATE/U.S., OR ONTO ROADWAYS USED BY THE GENERAL PUBLIC.
IF SEDIMENT ESCAPES THE CONSTRUCTION SITE, OFFSITE
ACCUMULATIONS OF SEDIMENT THAT HAVE NOT REACHED A STREAM
MUST BE REMOVED AT A FREQUENCY SUFFICIENT TO MINIMIZE OFFSITE
IMPACTS (E.G., FUGITIVE SEDIMENT THAT HAS ESCAPED THE
CONSTRUCTION SITE AND HAS COLLECTED IN A STREET MUST BE
REMOVED SO THAT IT IS NOT SUBSEQUENTLY WASHED INTO STORM
SEWERS AND STREAMS BY THE NEXT RAIN AND/OR SO THAT IT DOES NOT
POSE A SAFETY HAZARD TO USERS OF PUBLIC STREETS).
ARRANGEMENTS CONCERNING REMOVAL OF SEDIMENT ON ADJOINING

PROPERTY MUST BE NEGOTIATED WITH THE ADJOINING PROPERTY
OWNER BEFORE REMOVAL OF SEDIMENT.

GOOD HOUSEKEEPING MEASURES & WASTE DISPOSAL

(29)

(30)

(31)

(32)

(33)

(34)

(39)

(36)

(37)

(38)

(39)

(40)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE
METHOD TO PREVENT LITTER AND CONSTRUCTION WASTES FROM
ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS SHALL BE
REMOVED FROM STORMWATER EXPOSURE PRIOR TO ANTICIPATED
STORM EVENTS OR BEFORE BEING CARRIED OFFSITE BY WIND, OR
OTHERWISE PREVENTED FROM BECOMING A POLLUTANT SOURCE FOR
STORMWATER DISCHARGES. AFTER USE, MATERIALS USED FOR EPSC
SHALL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION. APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED.

CONTRACTORS SHALL PROVIDE DESIGNATED TRUCK WASHOUT AREAS ON
THE SITE. THESE AREAS MUST BE SELF CONTAINED, NOT CONNECTED TO
ANY STORMWATER OUTLET OF THE SITE, AND PROPERLY SIGNED. WASH
DOWN OR WASTE DISCHARGE OF CONCRETE TRUCKS SHALL NOT BE
PERMITTED ONSITE UNLESS PROPER SETTLEMENT AREAS HAVE BEEN
PROVIDED IN ACCORDANCE WITH BOTH STATE AND FEDERAL
REGULATIONS.

WHEEL WASH WATER SHALL BE COLLECTED AND ALLOWED TO SETTLE
OUT SUSPENDED SOLIDS PRIOR TO DISCHARGE. WHEEL WASH WATER
SHALL NOT BE DISCHARGED DIRECTLY INTO ANY STORMWATER SYSTEM
OR STORMWATER TREATMENT SYSTEM.

IF PORTABLE SANITARY FACILITIES ARE PROVIDED ON CONSTRUCTION
SITES, SANITARY WASTE SHALL BE COLLECTED FROM THE PORTABLE
UNITS IN A TIMELY MANNER BY A LICENSED WASTE MANAGEMENT
CONTRACTOR OR AS REQUIRED BY ANY REGULATIONS. THE CONTRACTOR
SHALL OBTAIN ANY AND ALL NECESSARY PERMITS TO DISPOSE OF
SANITARY WASTE.

ONLY CONSTRUCTION PRODUCTS NEEDED SHALL BE STORED ONSITE BY
THE CONTRACTOR. THE CONTRACTOR SHALL STORE ALL MATERIALS
UNDER COVER AND IN APPROPRIATE CONTAINERS. PRODUCTS MUST BE
STORED IN ORIGINAL CONTAINERS AND LABELED. MATERIAL MIXING
SHALL BE CONDUCTED IN ACCORDANCE WITH THE MANUFACTURER’S
RECOMMENDATIONS. THE CONTRACTOR’S RESPONSIBLE PARTY SHALL
INSPECT MATERIALS STORAGE AREAS REGULARLY TO ENSURE PROPER
USE AND DISPOSAL.

WHEN POSSIBLE, ALL PRODUCTS SHALL BE USED COMPLETELY BEFORE
PROPERLY DISPOSING OF THE CONTAINER OFFSITE. THE
MANUFACTURER’S DIRECTIONS FOR DISPOSAL OF MATERIALS AND
CONTAINERS SHALL BE FOLLOWED.

ALL PAINT CONTAINERS SHALL BE TIGHTLY SEALED AND STORED WHEN
NOT REQUIRED FOR USE. EXCESS PAINT SHALL BE DISPOSED OF
ACCORDING TO THE MANUFACTURER'’S INSTRUCTIONS AND APPLICABLE
STATE AND LOCAL REGULATIONS.

ALL HAZARDOUS WASTE MATERIALS SHALL BE DISPOSED OF IN A MANNER
WHICH IS COMPLIANT WITH LOCAL OR STATE REGULATIONS. SITE
PERSONNEL SHALL BE INSTRUCTED IN THESE PRACTICES, AND THE
INDIVIDUAL DESIGNATED AS THE CONTRACTOR'’S RESPONSIBLE PARTY
SHALL BE RESPONSIBLE FOR SEEING THAT THESE PRACTICES ARE
FOLLOWED. THE CONTRACTOR SHALL OBTAIN ANY AND ALL NECESSARY
PERMITS TO DISPOSE OF HAZARDOUS MATERIAL.

OPEN BURNING IS PROHIBITED UNLESS IT IS SPECIFICALLY ALLOWED BY
LAW. IF ALLOWED, NATURAL VEGETATION, TREES, AND UNTREATED
LUMBER SHALL BE THE ONLY MATERIALS THAT CAN BE OPEN BURNED.
THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL
APPLICABLE STATE AND LOCAL PERMITS PRIOR TO ANY BURNING.

DISPOSAL OF ONSITE VEGETATION AND TREES BY CHIPPING THEM INTO
MULCH IS PREFERABLE TO OPEN BURNING. THIS MULCH MAY BE USED AS
AN ONSITE SOIL STABILIZATION MEASURE WHERE APPROPRIATE.

WASTE MATERIAL (EARTH, ROCK, ASPHALT, CONCRETE, ETC.) NOT
REQUIRED FOR THE CONSTRUCTION OF THE PROJECT WILL BE DISPOSED
OF BY THE CONTRACTOR. IMPACTS TO WATERS OF THE STATE/U.S. SHALL

BE AVOIDED IF POSSIBLE. IF UNAVOIDABLE, THE CONTRACTOR WILL
OBTAIN ANY AND ALL NECESSARY PERMITS INCLUDING, BUT NOT LIMITED
TO NPDES, AQUATIC RESOURCES ALTERATION PERMIT(S), CORPS OF
ENGINEERS SECTION 404 PERMITS, AND TVA SECTION 26A PERMITS TO
DISPOSE OF WASTE MATERIALS.

SPILL PREVENTION, MANAGEMENT & NOTIFICATION

(44)

(45)

(46)

(47)

(48)

(49)

(50)

(1)

(52)

(53)

ALL ONSITE VEHICLES SHALL BE MONITORED FOR LEAKS AND RECEIVE
REGULAR PREVENTIVE MAINTENANCE TO REDUCE THE CHANCE OF
LEAKAGE AND SPILLS.

FOR ALL HAZARDOUS MATERIALS STORED ONSITE, THE MANUFACTURER’S

RECOMMENDED METHODS FOR SPILL CLEAN UP SHALL BE CLEARLY
POSTED. SITE PERSONNEL SHALL BE MADE AWARE OF THE PROCEDURES
AND THE LOCATIONS OF THE INFORMATION AND CLEANUP SUPPLIES.

APPROPRIATE CLEANUP MATERIALS AND EQUIPMENT SHALL BE
MAINTAINED BY THE CONTRACTOR IN THE MATERIALS STORAGE AREA
ONSITE AND UNDER COVER. SPILL RESPONSE EQUIPMENT SHALL BE
INSPECTED AND MAINTAINED BY THE CONTRACTOR AS NECESSARY TO
REPLACE ANY MATERIALS USED IN SPILL RESPONSE ACTIVITIES.

ALL SPILLS SHALL BE CLEANED IMMEDIATELY AFTER DISCOVERY AND THE
MATERIALS DISPOSED OF PROPERLY. THE SPILL AREA SHALL BE KEPT
WELL VENTILATED AND PERSONNEL WILL WEAR APPROPRIATE
PROTECTIVE CLOTHING TO PREVENT INJURY FROM CONTACT WITH A
HAZARDOUS SUBSTANCE.

THE CONTRACTOR’S RESPONSIBLE PARTY SHALL BE THE SPILL
PREVENTION AND CLEANUP COORDINATOR. THE CONTRACTOR IS
RESPONSIBLE FOR ENSURING THAT THE SITE SUPERINTENDENT HAS HAD
APPROPRIATE TRAINING FOR HAZARDOUS MATERIALS HANDLING, SPILL
MANAGEMENT, AND CLEANUP.

IF AN OIL SHEEN IS OBSERVED ON SURFACE WATER (E.G. SETTLING
PONDS, DETENTION PONDS, SWALES), ACTION SHALL BE TAKEN
IMMEDIATELY TO REMOVE THE MATERIAL CAUSING THE SHEEN. THE
CONTRACTOR SHALL USE APPROPRIATE MATERIALS TO CONTAIN AND
ABSORB THE SPILL. THE SOURCE OF THE OIL SHEEN WILL ALSO BE
IDENTIFIED AND REMOVED OR REPAIRED AS NECESSARY TO PREVENT
FURTHER RELEASES.

FERTILIZERS SHALL BE APPLIED ONLY IN THE AMOUNTS SPECIFIED. ONCE
APPLIED, FERTILIZERS SHALL BE WORKED INTO THE SOIL TO LIMIT THE
EXPOSURE TO STORMWATER.

IF A SPILL OCCURS THE CONTRACTOR’S RESPONSIBLE PARTY SHALL BE
RESPONSIBLE FOR COMPLETING THE SPILL REPORTING FORM AND FOR
REPORTING THE SPILL TO THE TDOT PROJECT RESPONSIBLE PARTY. ALL
SPILLS MUST BE REPORTED TO THE APPROPRIATE AGENCY, AND
MEASURES SHALL BE TAKEN IMMEDIATELY TO PREVENT THE POLLUTION
OF WATERS OF THE STATE/U.S., INCLUDING GROUNDWATER, SHOULD A
SPILL OCCUR.

WHERE A RELEASE CONTAINING A HAZARDOUS SUBSTANCE IN AN
AMOUNT EQUAL TO OR IN EXCESS OF A REPORTABLE QUANTITY
ESTABLISHED UNDER EITHER 40 CFR 117 OR 40 CFR 302 OCCURS DURING
A 24 HOUR PERIOD, SEE THE LATEST TENNESSEE GENERAL PERMIT NO.
TNR100000 STORMWATER DISCHARGES FROM CONSTRUCTION ACTIVITIES
SECTION 5.1 FOR REPORTING REQUIREMENTS.

CONTRACTOR’S BULK FUEL AND PETROLEUM PRODUCTS STORED ONSITE
OR ADJACENT TO THE R.O.W. IN ABOVE GROUND STORAGE CONTAINERS
WITH A COMBINED CAPACITY OF 1320 GALLONS OR MORE SHALL HAVE
SECONDARY CONTAINMENT. THE CONTRACTOR SHALL BE RESPONSIBLE
FOR PREPARING A SPILL PREVENTION CONTROL AND COUNTERMEASURE
(SPCC) PLAN FOR THE BULK STORAGE AND BE SOLELY RESPONSIBLE FOR
OBTAINING ANY NECESSARY LOCAL, STATE, AND FEDERAL PERMITS. THE
SPCC PLAN AND/OR PERMITS SHALL BE KEPT ONSITE AND A COPY
PROVIDED TO THE TDOT PROJECT RESPONSIBLE PARTY PRIOR TO
STORING 1320 GALLONS ON SITE.
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TRAFFIC CONTROL SIGN TABULATION (RESURFACING)
M.U.T.C.D. SIZE TOTAL ITEM NO.
SIGN LEGEND \DESCRIPTION IN INCHES S.F. NUMBER 712-06
NO. L x W REQUIRED S.F.
G20-1 ROAD WORK NEXT 2 MILES 48" x 24" 8 2 16
G20-2 END ROAD WORK 48" x 24" 8 9 72
W8-11 UNEVEN LANES 48" x 48" 16 12 192
W8-15 GROOVED PAVEMENT 48" x 48" 16 12 192
W8-15P MOTORCYCLE PLAQUE 30" x 24" 5 12 60
W20-1 ROAD WORK 1 MILE 48" x 48" 16 2 32
W20-1 ROAD WORK 1/2 MILE 48" x 48" 16 2 32
W20-1 ROAD WORK 1000 FT 48" x 48" 16 2 32
W20-1 ROAD WORK AHEAD 48" x 48" 16 9 144
W20-4 ONE LANE ROAD 1000 FT - PORTABLE 48" x 48" 16 2 32
W20-7 FLAGGER SYMBOL - PORTABLE 48" x 48" 16 2 32
W21-2 FRESH OIL - PORTABLE 48" x 48" 16 2 32
THIS CONSTRUCTION SIGNING IS TO BE AS A MINIMUM. OTHER SIGNS AS TOTAL 868
DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES.

BRIDGE DECK RECOMMENDATIONS (RESURFACING)

BRIDGE LOCATION CROSSES BRIDGE BRIDGE DECK
NUMBER LOG MILE OVER/UNDER LENGTH RECOMMENDATIONS
93SR1110021 2.060 SR-111 227" - 9" REPLACE BRIDGE JOINTS (BRIDGE SHEETS INCLUDED)

PROPOSED GUARDRAIL (RESURFACING)

ITEM NO. COMMENTS
QTY (EACH) 705-04.22
GUARDRAIL DELINEATORS SHALL BE:
DELINEATION "HINGED-TYPE" BI-DIRECTIONAL DELINEATERS FROM TDOTS CURRENT QF
200 ENHANCEMENT MOUNTED TO ALL GUARDRAIL POSTS EXCEPT END TERMINAL SECTIONS.
(BI-DIR) ATTACHED TO GUARDRAIL POSTS EXCEPT END TERMINAL SECTIONS.
EACH USE MANUFACTURER'S RECOMMENDED ADHESIVE

TYPE YEAR PROJECT NO. S:%ET
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UTILITY NOTES

(2)

3)

(4)

)

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMEDBY THE UTILITY ORITS REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDERTO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILLBE REQUIRED AS THE
FIRSTITEM OF WORK AND ATANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILUTIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL
EQUIPMENTWILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR’S
OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE
ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY
RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED INTHE UNIT PRICE
BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY INACCORDANCE WITH TCA 65-31-106. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INCAT 1-800-351-1111 WILL
BE REQUIRED.

TYPE YEAR PROJECT NO. S',"\I"EET
UTI LITY OWNE RS RESURF | 2026 STP/HSIP-135(35) 3
GAS:
MIDDLE TENNESSEE NATURAL GAS
PO BOX 670

SMITHVILLE, TN 37166
CONTACT: MATT STENNETT
OFFICEPHONE: 931 754 3515
CELLPHONE: 931 239 9111
Email: mstennett@mtng.com

TELEPHONE:

BEN LOMAND CONNECT

PO BOX 670

MCMINNVILLE, TN 37111
CONTACT: RICHARD BOYD
OFFICE PHONE: 931 668 6692
CELLPHONE: 931 235 7515
Email: richardboyd@benlomand.org

WATER:

O'CONNOR UTILITY DISTRICT
250 SUMMITT DRIVE

SPARTA, TN 38583

CONTACT: TONY MAGGART, I
OFFICE PHONE: 931 338 5610

CELLPHONE: 931 212 7072
Email: oud@benlomand.net
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PAVEMENT EDGE DROP-OFF TRAFFIC CONTROL NOTES

A. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC

LANES OR TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC
LANE IS BEING USED BY TRAFFIC, CAUSED BY BASE, PAVING OR

RESURFACING:

1.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 0.75 INCH AND NOT EXCEEDING 1.75
INCHES:

a. WARNING SIGNS, UNEVEN LANES (W8-11) AND/OR SHOULDER
DROP-OFF WITH PLAQUE (W8-17 AND W8-17P), SHALL BE PLACED
IN ADVANCE OF AND THROUGHOUT THE EXPOSED AREA.
MAXIMUM SPACING BETWEEN SIGNSSHALL BE 2,000 FEET WITH A
MINIMUM OF 2 SIGNS PER EXPOSED AREA. WHERE UNEVEN
PAVEMENT IS ENCOUNTERED, SIGNS SHALL BE PLACED ON EACH
SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC
LANES BEING UTILIZED BY TRAFFIC CAUSED BY ADDED
PAVEMENT SHALL BE ELIMINATED WITHIN THREE WORKDAYS.

c. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC
LANES BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING
SHALL BE ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION ISBETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE
DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN SEVEN
WORKDAYS AFTER THE CONDITION IS CREATED.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 1.75 INCHES AND NOT EXCEEDING 6
INCHES, TRAFFIC IS NOT TO BE ALLOWED TO TRAVERSE THIS

DIFFERENCE IN ELEVATION.

a. SEPARATION SHALL BE ACCOMPLISHED BY DRUMS, BARRICADES
OR OTHER APPROVED DEVICES IN ACCORDANCE WITH THE
FOLLOWING:

(1) WHERE POSTED SPEEDS ARE 50 MPH OR GREATER,
SPACING OF THE PROTECTIVE DEVICES SHALL NOT EXCEED
100 FEET.

(2) WHERE POSTED SPEEDS ARE LESS THAN 50 MPH, THE
MAXIMUM SPACING OF THE PROTECTIVE DEVICES IN FEET
SHALL NOT EXCEED TWICE THE POSTED SPEED IN MILES
PER HOUR OR 50 FEET, WHICHEVER SPACING |S GREATER.

b. IF THE DIFFERENCE IN ELEVATION IS ELIMINATED OR
DECREASED TO 2 INCHES OR LESS BY THE END OF EACH
WORKDAY, CONES MAY BE USED DURING DAYLIGHT HOURS IN
LIEU OF DRUMS, BARRICADES OR OTHER APPROVED
PROTECTIVE DEVICES MENTIONED IN PARAGRAPH a, PROVIDED
WARNING SIGNS ARE ERECTED. WARNING SIGNS (UNEVEN
LANES AND/OR SHOULDER DROP-OFF) SHALL BE PLACED IN
ADVANCE OF AND THROUGHOUT THE EXPOSED AREA. MAXIMUM
SPACING BETWEEN SIGNS SHALL BE 2,000 FEET WITH A MINIMUM
OF 2 SIGNS PER EXPOSED AREA. WHEREUNEVEN PAVEMENT IS
ENCOUNTERED, SIGNS SHALL BE PLACED ON EACH SIDE OF THE
ROADWAY.

c. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE

THROUGH TRAFFIC LANE AND THE SHOULDER AND THE
ELEVATION DIFFERENCE IS LESS THAN 3 INCHES, THE
CONTRACTOR MAY USE WARNING SIGNS AND/OR PROTECTIVE
DEVICES AS APPLICABLE AND APPROVED BY THE REGIONAL
TRAFFIC ENGINEER. SEE PARAGRAPH a REGARDING USE OF
DRUMS, BARRICADES OR OTHER APPROVED PROTECTIVE
DEVICES. WARNING SIGNS (UNEVEN LANES AND/OR SHOULDER
DROP-OFF) WILLBE PLACED IN ADVANCE OF AND THROUGHOUT
THE EXPOSED AREA. MAXIMUM SPACING BETWEEN SIGNS SHALL
BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER EXPOSED AREA.
WHERE UNEVEN PAVEMENT IS ENCOUNTERED, SIGNS SHALL BE
PLACED ON EACH SIDE OF THE ROADWAY.

IN THESE SITUATIONS, THE CONTRACTOR SHALL LIMIT HIS
OPERATIONS TO ONE WORK ZONE NOT EXCEEDING 2 MILES IN
LENGTH UNLESS OTHERWISENOTED ON THE PLANS OR APPROVED BY
THE ENGINEER. ONCE THE CONTRACTOR BEGINS WORK IN A WORK
ZONE, A CONTINUOUS OPERATION SHALLBE MAINTAINED UNTIL THE
DIFFERENCE IN ELEVATION IS ELIMINATED. SIMULTANEOUS WORK ON
SEPARATE ROADWAYS OF DIVIDED HIGHWAYS WILL BE CONSIDERED
INDEPENDENTLY IN REGARD TO RESTRICTION OF WORK ZONE
ACTIVITY.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 6 INCHES BUT NOT EXCEEDING 18 INCHES,
THE CONTRACTOR,WITH THE ENGINEER’S APPROVAL, MAY UTILIZE
ONE OF THE FOLLOWING:

a. THECONTRACTOR SHALL ACCOMPLISH SEPARATIONBY DRUMS,
BARRICADES OROTHERAPPROVED DEVICES IN ACCORDANCE
WITH THE FOLLOWING:

(1) WHERE POSTED SPEEDS ARE 50 MPH OR GREATER,
SPACING OF THE PROTECTIVE DEVICES SHALL NOT EXCEED
100 FEET.

(2) WHERE POSTED SPEEDS ARE LESS THAN 50 MPH, THE
MAXIMUM SPACING OF THE PROTECTIVE DEVICES IN FEET
SHALL NOT EXCEED TWICE THE POSTED SPEED IN MILES
PER HOUR OR 50 FEET, WHICHEVER SPACING IS GREATER.

IN ORDER TO USE THIS METHOD, THE CONTRACTOR MUST REDUCE
THE DIFFERENCE INELEVATION TO 6 INCHES ORLESS BY THE END OF
THE WORKDAY THAT THE CONDITION IS CREATED.

b. THE CONTRACTOR SHALL PROVIDE DRUMS, BARRICADES OR
OTHER APPROVED SEPARATION DEVICES AS SPECIFIED IN
PARAGRAPH a, AND CONSTRUCT A STONE WEDGE WITH A 4:1
SLOPE, OR FLATTER, TO ELIMINATE THE VERTICAL OFFSET IF THE
LOWER ELEVATION IS AT OR BELOW SUBGRADE AT THE END OF
EACH DAY.

c. THE CONTRACTOR SHALL PROVIDE DRUMS, BARRICADES OR
OTHER APPROVED SEPARATION DEVICES AS SPECIFIED IN
PARAGRAPH a AND IF THE LOWER ELEVATION IS BASE STONEOR
ASPHALT PAVEMENT, PLACEMENT OF SUBSEQUENT LAYERS OF
PAVEMENT MUST BEGIN THE NEXT WORK DAY AND PROGRESS
CONTINUOUSLY UNTIL THE DIFFERENCE IN ELEVATION IS
ELIMINATED OR REDUCED TO 6 INCHES OR LESS.

d. THECONTRACTOR SHALL PROVIDE SEPARATION BY PORTABLE
BARRIER RAIL.

FOR PRECEDING CONDITIONS a, b, AND ¢, THE CONTRACTOR SHALL
USE THE SHOULDER DROP-OFF WARNING SIGN WITH PLAQUE (W8-17
AND W8-17P). IT SHALL BE PLACED IN ADVANCE OF AND THROUGHOUT
THE EXPOSED AREA. MAXIMUM SPACING BETWEEN THE SIGNS SHALL
BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER EXPOSED AREA. IN
THESE SITUATIONS, THECONTRACTOR SHALL LIMITHIS OPERATIONS
TO ONE WORK ZONE NOT EXCEEDING 1 MILE IN LENGTH UNLESS
OTHERWISE NOTED ON THE PLANS ORAPPROVED BY THE ENGINEER.
ONCE THE CONTRACTOR BEGINS WORK IN A WORK ZONE, A
CONTINUOUS OPERATION SHALL BE MAINTAINED UNTIL THE
DIFFERENCE IS ELIMINATED. SIMULTANEOUS WORK ON SEPARATE
ROADWAYS OF DIVIDED HIGHWAYS WILL BE CONSIDERED
INDEPENDENTLY IN REGARD TO RESTRICTION OF WORK ZONE
ACTIVITY.

FOR DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 18 INCHES.

SEPARATION WILL BE PROVIDED BY USE OF PORTABLE BARRIER RAIL.

IN THIS SITUATION THE CONTRACTOR SHALL LIMIT HIS OPERATIONS
TO ONE WORK ZONE NOT EXCEEDING 1 MILE IN LENGTH UNLESS
OTHERWISE NOTED ON THE PLANS ORAPPROVED BY THE ENGINEER.
ONCE THE CONTRACTOR BEGINS WORK IN A WORK ZONE, A
CONTINUOUS OPERATION SHALL BE MAINTAINED UNTIL THE
DIFFERENCE IN ELEVATION IS ELIMINATED. SIMULTANEOUS WORK ON
SEPARATE ROADWAYS OF DIVIDED HIGHWAYS WILL BE CONSIDERED
INDEPENDENTLY IN REGARD TO RESTRICTION OF WORK ZONE
ACTIVITY.

IF THE DIFFERENCE IN ELEVATION IS WITHIN 30 FEET OF THE

NEAREST TRAFFIC LANE BEING USED BY TRAFFIC CAUSED BY
GRADING, EXCAVATION FOR UTILITIES, DRAINAGE STRUCTURES,

UNDERCUTTING, ETC.:

1.

|F THE DIFFERENCE IN ELEVATION ISWITHIN8 FEET OF THE NEAREST
TRAFFIC LANE WITH DIFFERENCEIN ELEVATION GREATER THAN 0.75
INCH AND NOT EXCEEDING 2 INCHES.

a. WARNING SIGNS (UNEVEN LANES AND/OR SHOULDER DROP-OFF)
SHALL BE PLACED IN ADVANCE OF AND THROUGHOUT THE
EXPOSED AREA. MAXIMUM SPACING BETWEEN SIGNS SHALL BE
2,000 FEETWITH A MINIMUM OF 2 SIGNS PER EXPOSED AREA.
WHERE UNEVEN PAVEMENT IS ENCOUNTERED, SIGNS SHALL BE
PLACED ON EACH SIDE OF THE ROADWAY.

|F THE DIFFERENCE IN ELEVATION ISWITHIN8 FEET OF THE NEAREST
TRAFFIC LANE WITH DIFFERENCE IN ELEVATION GREATER THAN 2
INCHES AND NOT EXCEEDING 6 INCHES:

a. SEPARATION SHALL BE ACCOMPLISHED BY DRUMS, BARRICADES
OR OTHER APPROVED DEVICES IN ACCORDANCE WITH THE
FOLLOWING:

(1) WHERE POSTED SPEEDS ARE 50 MPH OR GREATER,
SPACING OF THE PROTECTIVE DEVICES SHALL NOT EXCEED
100 FEET.

(2) WHERE POSTED SPEEDS ARE LESS THAN 50 MPH THE
MAXIMUM SPACING OF THE PROTECTIVE DEVICES IN FEET
SHALL NOT EXCEED TWICE THE POSTED SPEED IN MILES
PER HOUR OR 50 FEET, WHICHEVER SPACING |S GREATER.

|IF THE DIFFERENCE IN ELEVATION ISWITHIN 8 FEET OF THE NEAREST
TRAFFIC LANE WITH DIFFERENCE IN ELEVATION GREATER THAN 6
INCHES:

a. SEPARATION SHALL BE ACCOMPLISHED BY DRUMS, BARRICADES
OR OTHER APPROVED DEVICES IN ACCORDANCE WITH THE
FOLLOWING:

(1) WHERE POSTED SPEEDS ARE 50 MPH OR GREATER,
SPACING OF THE PROTECTIVE DEVICES SHALL NOT EXCEED
100 FEET.

(2) WHERE POSTED SPEEDS ARE LESS THAN 50 MPH THE
MAXIMUM SPACING OF THE PROTECTIVE DEVICES IN FEET
SHALL NOT EXCEED TWICE THE POSTED SPEED IN MILES
PER HOUR OR 50 FEET, WHICHEVER SPACING IS GREATER.

b. ELIMINATE VERTICAL OFFSET BY CONSTRUCTING A STONE
WEDGE OR GRADING TO A 4:1 SLOPE, OR FLATTER, OR USE
PORTABLE BARRIER RAIL.

THE CONTRACTOR SHALL SCHEDULE THE WORK SO AS TO MINIMIZE

THE TIME TRAFFIC IS EXPOSED TO AN ELEVATION DIFFERENCE. ONCE
THE CONTRACTOR BEGINS AN ACTIVITY THAT CREATES AN ELEVATION
DIFFERENCE WITHIN 8 FEET OF A TRAFFIC LANE, THE ACTIVITY SHALL
BE PURSUED AS ACONTINUOUS OPERATION UNTIL THE ELEVATION
DIFFERENCE IS ELIMINATED.

IF THE DIFFERENCE IN ELEVATION IS FARTHER THAN 8 FEET
FROM THE NEAREST TRAFFIC LANE BUT NOT MORE THAN 30 FEET

FROM THE NEAREST TRAFFIC LANE:

SEPARATION SHALL BE ACCOMPLISHED BY DRUMS, BARRICADES OR
OTHER APPROVED DEVICES IN ACCORDANCE WITH THE FOLLOWING:

1.

WHERE POSTED SPEEDS ARE 50 MPH OR GREATER, SPACING OF THE
PROTECTIVE DEVICES SHALL NOT EXCEED 100 FEET.

WHERE POSTED SPEEDS ARE LESS THAN 50 MPH, THE MAXIMUM
SPACING OF THE PROTECTIVE DEVICES IN FEET SHALL NOT EXCEED
TWICE THE POSTED SPEED IN MILES PER HOUR OR 50 FEET,
WHICHEVER SPACING IS GREATER.

THE CONTRACTOR SHALL SCHEDULE THE WORK SO AS TO MINIMIZE THE
TIME TRAFFIC IS EXPOSED TO AN ELEVATION DIFFERENCE. ONCE THE
CONTRACTOR BEGINS AN ACTIVITY THAT CREATES AN ELEVATION
DIFFERENCE, THE ACTIVITY SHALL BE PURSUED AS A CONTINUQOUS
OPERATION UNTIL THE ELEVATION DIFFERENCE IS ELIMINATED.
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PROJECT NO. YEAR SHEET NO.
PIN 132881.00 93S135-M3-003 2026 B-2
REVISIONS
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TABULATION OF BRIDGE RELATED WORK AND ESTIMATED QUANTITIES
REFERENCE DRAWINGS 604-10.44
LOCATION OF TO BE PRINTED EXPANSION JOINT
BRIDGE AND WITH CONTRACT TYPE OF WORK REPAIR
BRIDGE NUMBER
DRAWINGS L.F.
93-SR135-2.06
OVER U-26-79
SR-111 U-26-82 EXPANSION JOINT REPAIR 177
(93SR1110021)
TOTAL 177

EXPANSION JOINT REPAIR NOTES

THE JOINT HEADER SYSTEM SHALL BE FROM QPL 9.002. THE JOINT SEAL SYSTEM CONSISTS OF

THE ELASTOMERIC HEADER MATERIAL AND A TWO-PART COLD POUR SILICONE SEALANT.

THE CONTRACTOR SHALL ALSO HAVE THE OPTION OF USING A PRECOMPRESSED FOAM WITH SILICONE
TOPPED PRODUCT (SIMILAR TO AND INCLUDING BEJS) FROM QPL 7.001 WITH AN APPROPRIATELY SIZED
SEAL FOR THE JOINT OPENING, AND AN ELASTOMERIC CONCRETE FROM QPL 9.001. THE SYSTEM SHALL
BE INSTALLED UNDER THE DIRECT SUPERVISION OF AN AUTHORIZED TECHNICIAN PROVIDED BY THE
SYSTEM MANUFACTURER. THE TECHNICIAN MUST APPROVE ALL ASPECTS OF THE GEOMETRY AND
PREPARATION OF THE JOINT LOCATIONS PRIOR TO ANY INSTALLATION OF THE JOINT SYSTEM
MATERIALS. PRODUCTS FROM QPL 7.001 "ON A ROLL" AND "COMPRESSION ONLY" WILL NOT BE
ALLOWED. THE TOP OF THE QPL 7.001 JOINT FILLER SHALL BE A MINIMUM OF ¥; OF AN INCH BELOW
THE ROADWAY SURFACE UNLESS THE MANUFACTURER REUIRES A DEEPER DEPTH.

MANUFACTURERS SPECIFICATIONS AND INSTALLATION PROCEDURES SHALL BE SUBMITTED

TO THE PROJECT ENGINEER FOR REVIEW PRIOR TO THE JOINT REPLACEMENT/REPAIR WORK.
THE MANUFACTURER AND THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE WORKMANSHIP OF
THE JOINT INSTALLATION.

PRIOR TO THE INSTALLATION OF THE NEW JOINT, THE EXISTING JOINT OPENING SHALL BE CLEANED
OF ALL DIRT, DEBRIS, AND PRIOR CONSTRUCTION MATERIAL, ETC., THE FULL DEPTH OF THE OPENING.
THE SURFACES WHERE THE NEW MATERIAL BONDS TO STAY IN PLACE, SHALL BE CLEANED PER

MANUFACTURERS RECOMMENDATION, TO REMOVE ANY SUBSTANCES THAT WOULD INHIBIT BONDING. STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

THE COST FOR REMOVING THE OLD JOINT SYSTEM, INSTALLING THE NEW JOINT SYSTEM, LABOR, AND
ANY MISCELLANEOUS MATERIALS NECESSARY TO INSTALL THE NEW EXPANSION JOINT, IS TO BE
INCLUDED UNDER ITEM NUMBER ©04-10.44, EXPANSION JOINT REPAIRS, L.F.

BRIDGE TABULATION,
ESTIMATED QUANTITIES, AND
EXPANSION JOINT REPAIR
NOTES
93-SR135-2.06
OVER
SR-111
BR. NO. 93SR1110021
WHITE COUNTY

DESIGNED BY. DATE 2026
SUPERVISED BY____K. MARTINKO DATE __6724

CHECKED BY DATE_ B-2
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ASPHALT ROADWAY
OR CONCRETE APPROACH

EXISTING CONCRETE FOUNDATION
AT PAVEMENT END

EXPANSION JOINT
© APPROACH

2V

SEE EXPANSION JOINT NOTES ON B-2

EXISTING CONCRETE APPROACH PAVEMENT

REPAIR DETAIL

END NO. 1

SEE EXPANSION JOINT NOTES ON B-2

EXISTING CONCRETE APPROACH PAVEMENT

//////fELASTOMERIC CONCRETE HEADER (TYP.)
. ASPHALT ROADWAY
OR CONCRETE APPROACH

8\>”2~

YAy
A

_ EXISTING CONCRETE FOUNDATION
—1 _ AT PAVEMENT END

2Y5"

EXPANSION JOINT REPAIR DETAIL
© APPROACH END NO. 2

PIN 132881.00

JOINT NO. 1
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—— | REVISIONS
= ¢ SURVEY © FINISHED ” ND. BY BRIEF_DESCRIPTION
" " ""GRADED LINE
| 587-0" 3 STATE ROUTE 135 58/-Q" Ly
- FOR BAR DESIGNATION SEE PARTIAL PLAN OF MAIN REINFORCEMENT ON DWG. NO. U-026-083 _
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| DEAD LOAD CORRECTION CURVE
THIS CURVE IS FOR DEAD LOAD SLAB AND ALL DEAD LOADS
TYPICAL @ ENDSPAN TYPICAL © SUPPORT THAT ARE APPLIED AFTER THE SLAB IS IN PLACE AND
‘ SHOULD BE CORRECTED TO COMPENSATE FOR THE EFFECTS
DUE TO VERTICAL CURVE.
IF PRESTRESSED DECK PANELS ARE USED AND THE BEAMS ARE
TYPICAL CROSS-SECTION PROFILED AFTER PANELS ARE IN PLACE, REDUCE THE DEAD
(LOOKING FORWARD ON SURVEY) LOAD CORRECTION VALUES SHOWN BY 25% .
GENERAL NOTES:
NOTE: NO PORTION OF THE PARAPET SHALL BE POURED UNTIL THE ENTIRE DECK
SLAB IS IN PLACE.
NOTE: THE CONTRACTOR IS SOLELY RESPONSIBLE FOR SUPPORTING THE BEAMS
TO PREVENT DAMAGE DUE TO TWISTING OR OVERTURNING DURING ALL PHASES
OF CONSTRUCTION. IT IS STRONGLY RECOMMENDED THAT THE TEMPORARY
ERECTION DIAPHRAGMS BE INSTALLED PRIOR TO PLACING ANY LOADS ON THE
GIRDERS. HOWEVER, TEMPORARY ERECTION DIAPHRAGMS MUST BE IN PLACE IN
THE SPAN AT THE TIME THE SLAB IS POURED IN SAID SPAN.
NOTE: WHEN POURING SLAB, PROVISIONS SHALL BE MADE FOR SETTING REINFORCING
STEEL FOR PARAPET. THE PARAPET SHALL NOT BE POURED UNTIL THE SLAB IS
DECK CONCRETE POURING SEQUENCE: SLAB CONSTRUCTION JOINTS MAY BE POURED AND CURED. ALSO SEE STD. DWG. NO. STD-1-15S.
LOCATED AT THE CONTRACTOR’S OPTION SUBJECT TO THE FOLLOWING:
1. NO CONSTRUCTION JOINT MAY BE LOCATED CLOSER THAN 10 FEET OR ESTIMATED QUANTITIES
FURTHER THAN 15 FEET FROM AN INTERIOR SUPPORT. CONCRETE EBOXY
2. THE SLAB IN THE MIDDLE SECTION OF BOTH ADJACENT SPANS MUST BE CLASS "D" COATED ?&é%??&
POURED TO WITHIN AT LEAST 15 FEET OF THE SUPPORTS EITHER PRIOR TO OR (BRIDGE DECK)| REINFORCING L
CONCURRENTLY WITH THE SLAB OVER AN INTERIOR SUPPORT. " C.Y. STEEL LB. B
3. ALL SLAB CONSTRUCTION JOINTS SHALL BE IN ACCORDANCE WITH THE SLAB SLOTS FOR REBAR 2“/2(8‘}?%0"&%@& LAYERS 285 103681 I11
CONSTRUCTION JOINT DETAIL SHOWN BELOW. 7/ —
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(THE CONTRACTOR MAY SUBMIT AN ALTERNATE DETAIL FOR APPROVAL)
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