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Index Of Sheets
SEE SHEET NO. 1A

PROJECT TO BE BRACKETED WITH:
CARTER CO. S.R.37 PIN 135866.58

10S037-M3-005
END PROJECT NO. ER-NH-37(29) CONSTRUCTION

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
BUREAU OF ENGINEERING

CARTER COUNTY

S.R. 37 (U.S. 19E & U.S. 321): BRIDGES OVER LAUREL
FORK CREEK, LM 16.96
(HURRICANE HELENE)

PS&E
BRIDGE SCOUR AND REPAIR

STATE HIGHWAY NO. 37 F.A.H.S. NO. 19E & 321

TO ELIZABETHTON

STA. 83+50.00 SR37

N 734227.0612 E 3095860.5319

10S037-M3-005
BEGIN PROJECT NO. ER-NH-37(29) CONSTRUCTION

/‘

STA. 77+50.00 SR37

N 733659.0420 E 3096067.1218

PROJECT OF LIMITED SCOPE

( SPECIALNOTES )

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
THE REASONABLE COST ANALYSIS VALUE.

THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF
THE TENNESSEE DEPARTMENT OF TRANSPORTATION DATED APRIL1, 2026 AND
ADDITIONAL SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS
AND IN THE PROPOSAL CONTRACT.

TDOT PROJECT MANAGER: JOHN SHERK
DESIGNER : ALEX KEELTY CHECKED BY : JAY MORGAN, P.E.

P.E. NO.

PIN NO.

\/\
RAGLAND 9 3

¢

"O'N 'INOOg O1 *

DOES THIS PROJECT QUALIFY ves | no x YEAR SHEET NO.
FOR UTILITY CHAPTER 86 TENN.
WORK ZONE SIGNIFICANCE DETERMINATION 2026 1
SIGNIFICANT VES 0 X FED. AID PROJ. NO. ER-NH-37(29)
RAILROAD INVOLVEMENT YES | NO X STATE PROJ. NO. 10S037-M3-005
REV. 09/22/26 : PLANS SHEETS DEVELOPED FROM A NO
PLANS CONTRACT. APPLIES TO ALL SHEETS.
PROJECT LOCATION

BRIDGE ID. # 10SR0370017

NO EXCLUSIONS

Z

SEALED BY

APPROVED: @ 7?7%
’

SHANE HESTER, CHIEF ENGINEER

DATE

Z
APPROVED: M
7

10S037-M1-005 (DESIGN)

135866.49

$
TO ROAN MOUNTAIN 0 0.5 1 1.5
SCALE: 1"= 2640’ ™ ey s MILES
R.O.W. LENGTH 0.000 MILES
ROADWAY LENGTH 0.000 MILES
BRIDGE LENGTH 0.000 MILES
BOX BRIDGE LENGTH 0.000 MILES
BOX BRIDGE LENGTH 0.000 MILES
PROJECT LENGTH 0.113 MILES

SURVEY 04-09-25 TRAFFIC DATA
ADDITIONAL 11-04-25 ADT (2026) 15,300
ADDITIONAL 03-10-26 ADT (2046) 20,200

DHV (2046) 2020
D 55 - 45
T (ADT) 6 %
T (DHV) 4 %
v 50 MPH

COORDINATES ARE NAD 83(2011), ARE DATUM ADJUSTED BY
THE FACTOR OF 1.00011 AND TIED TO THE TGRN. ALL ELEVATIONS
ARE REFERENCED TO THE NAVD 1988 WITH GEOID 18.

WILL REID, COMMISSIONER
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ROADWAY INDEX

SHEET NAME SHEET NO.
SIGNATURE SHEETS ... e ROADWAY-SIGN1
TITLE SHEET ..ot e e e e e e 1

ROADWAY INDEX AND STANDARD ROADWAY DRAWINGS.................. 1A
STANDARD TRAFFIC DESIGN DRAWINGS ... 1A3
PROJECT COMMITMENTS ... . 1B
ESTIMATED ROADWAY QUANTITIES ... 2

GENERAL NOTES . ... e 2C

SPECIAL NOTES . ... e 2D
ENVIRONMENTAL NOTES. ... e 2E

DETAIL SHEET ...t 2G

UTILITY NOTES AND UTILITY OWNERS. ... 3
RIGHT-OF-WAY ACQUISITION TABLE AND PROPERTY MAP ................ 3A

PRESENT LAY OUT ...ttt 4
RIGHT-OF-WAY DETAILS ... 4A
PROPOSED LAYOUT ...t 4B
PROPOSED PROFILE ... 4C
DRAINAGE MAP ...t 5

EROSION PREVENTION AND SEDIMENT CONTROL PLANS.................. 6-9
TRAFFIC CONTROL PLANS e T1-T3

NOTE: THE ALPHABETICAL LETTERS “I", “O” & “Q” ARE NOT USED IN THE
NUMBERING OF SHEETS.

NO UTILITY CONFLICTS/IMPACTS ARE ANTICIPATED BASED ON THE SCOPE OF
WORK. NO UTILITY SHEETS ARE INCLUDED IN THIS PLAN SET.

STANDARD ROADWAY DRAWINGS

DWG. REV. DESCRIPTION

STANDARD ROADWAY TITLE SHEET, ABBREVIATIONS, AND
LEGENDS

RD-TP-1 09-26-16 STANDARD ROADWAY DRAWINGS TITLE SHEET

RD-A-1 02-20-20 STANDARD ABBREVIATIONS A THROUGH L

RD-A-2 STANDARD ABBREVIATIONS M THROUGH Z

RD-L-1 01-30-26 STANDARD LEGEND

RD-L-1A STANDARD LEGEND

RD-L-5 07-30-24 STANDARD LEGEND FOR EROSION PREVENTION AND
SEDIMENT CONTROL

RD-L-6 02-20-20 STANDARD LEGEND FOR EROSION PREVENTION AND
SEDIMENT CONTROL

RD-L-7 02-20-20 STANDARD LEGEND FOR EROSION PREVENTION AND

SEDIMENT CONTROL

DWG. REV. DESCRIPTION

EROSION PREVENTION AND SEDIMENT CONTROL

EC-STR-3C 03-01-23 SILT FENCE WITH WIRE BACKING

EC-STR-3E 04-01-08 SILT FENCE FABRIC JOINING DETAILS

EC-STR-25 08-01-12 TEMPORARY CULVERT CROSSING, CONSTRUCTION EXIT,
CONSTRUCTION FORD

EC-STR-34 07-31-26 EROSION CONTROL BLANKET FOR SLOPE INSTALLATION

TYPE
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STANDARD TRAFFIC DESIGN DRAWINGS

DWG. REV. DESCRIPTION DWG. REV. DESCRIPTION

DESIGN - TRAFFIC CONTROL

T-WZ-10 03-26-25 ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND
FREEWAYS

T-WZ-11 03-26-25 ONE LANE CLOSURE DETAIL ON DIVIDED HIGHWAYS

T-WZ-12 03-26-25 ONE LANE CLOSURE DETAIL FOR BRIDGES ON

DIVIDED HIGHWAYS
T-WZ-FAB1 03-26-25 FLASHING YELLOW ARROW BOARD
T-WZ-PCB1 03-26-25 10 FOOT PORTABLE CONCRETE BARRIER RAIL
T-WZ-PCB2  03-26-25 20 FOOT PORTABLE CONCRETE BARRIER RAIL

T-WZ-PCB2A 03-26-25 20 FOOT PORTABLE CONCRETE BARRIER RAIL
STIFFENER TUBE

T-WZ-PCB3  03-26-25 PORTABLE CONCRETE BARRIER RAIL DETAILS

DWG.

REV.

DESCRIPTION

TYPE YEAR PROJECT NO. SHNEOET
PS&E 2026 ER-NH-37(29) 1A3
SEALED BY
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PROJECT COMMITMENTS

COMMITMENT ID

SOURCE DIVISON

DESCRIPTION

STA. / LOCATION

EDECO001

ENVIRONMENTAL DIVISION,
ECOLOGY

ALL NECESSARY TREE CLEARING WITHIN PROJECT LIMITS WILL BE
COMPLETED BETWEEN NOVEMBER 16 AND MARCH 31.

ENTIRE PROJECT

TYPE YEAR PROJECT NO. SHNEOET
PS&E 2026 ER-NH-37(29) 1B
SEALED BY

“‘Illlllll.."

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

PROJECT
COMMITMENTS
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(1)
(2)3)

(2)
(2)
(4)
(2)(5)(6)
(1)

(7)
(8)
(8)
(8)
9)
(8)

(1)
(2)(10)
(2)
(2)
(2)
(2)

ESTIMATED ROADWAY QUANTITIES

TYPE

YEAR

PROJECT NO.

SHEET]
NO.

FOOTNOTES

PS&E

2026

ER-NH-37(29)

(2)

(3)

(4)

()
6)

(7)

©9)

(10)

PROJECT TO BE BRACKETED WITH:
CARTER CO. S.R. 37 PIN 135866.58

SEE SUBSECTION 209.07 OF THE STANDARD SPECIFICATIONS FOR MAINTENANCE AND
REPLACEMENT. ALL QUANTITIES ARE TO BE USED AS DIRECTED BY THE ENGINEER.

INCLUDES 15 C.Y. FOR TEMPORARY CONSTRUCTION EXITS.

INCLUDES 2' LAYERS OF GUARDIAN RETENTION BAGS TO BE USED FOR ABUTMENT SCOUR
PROTECTION.

TO BE USED BEHIND GUARDIAN BAG SYSTEM.

INCLUDES 100 TONS FOR TEMPORARY CONSTRUCTION EXITS.

THIS ITEM SHALL BE A PORTABLE ENERGY ABSORBING TERMINAL MEETING THE REQUIREMENTS
OF AASHTO MASH FOR TEST LEVEL 3. THE PAY ITEM WILL INCLUDE FURNISHING AND INSTALLING
ALL COMPONENTS AS SHOWN ON THE MANUFACTURER'S DRAWING.

QUANTITIES MAY BE INCREASED OR DECREASED BY THE TDOT MANAGER.

FOR PLACEMENT OF CONSTRUCTION SIGNS, SEE TRAFFIC CONTROL SHEETS.

INCLUDES 172 S.Y. FOR TEMPORARY CONSTRUCTION EXITS.

ITEM NO. DESCRIPTION UNIT QUANTITY
10S037-M3-005

201-01 CLEARING AND GRUBBING LS 0.5
203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) C.Y. 15
204-06.01 FLOWABLE FILL (GENERAL) C.Y. 444
209-05 SEDIMENT REMOVAL C.. 2
209-08.02 TEMPORARY SILT FENCE (WITH BACKING) L.F. 368
209-09.60 BARRIER BAG SYSTEM(2 FOOT TALL) L.F. 1050
709-05.05 MACHINED RIP-RAP (CLASS A-3) TON 132
712-01 TRAFFIC CONTROL LS 0.5
712-02.10 PORTABLE BARRIER RAIL (MASH TL-3) L.F. 770
712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3) L.F. 200
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3) EACH 4
712-04.01 FLEXIBLE DRUMS (CHANNELIZING) EACH 70
712-04.50 BARRIER RAIL DELINEATOR EACH 49
712-05.01 WARNING LIGHTS (TYPE A) EACH 35
712-06 SIGNS (CONSTRUCTION) S.F. 256
712-07.03 TEMPORARY BARRICADES (TYPE Ill) L.F. 22
712-08.03 ARROW BOARD (TYPE C) EACH 2
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE) L.F. 2000
717-01 MOBILIZATION LS 0.5
740-10.03 GEOTEXTILE (TYPE IlII)(EROSION CONTROL) S.Y. 172
801-01 SEEDING (WITH MULCH) UNIT 3
801-02.08 TEMPORARY SEEDING (WITHOUT MULCH) UNIT 5
801-02.15 FERTILIZER TON 0.1
801-03 WATER (SEEDING & SODDING) M.G. 0.7

NO UTILITY CONFLICTS/IMPACTS ARE ANTICIPATED BASED ON THE SCOPE OF WORK.
NO UTILITY SHEETS ARE INCLUDED IN THIS PLAN SET.

SEALED BY

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

ESTIMATED
ROADWAY
QUANTITIES
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GENERAL NOTES

GRADING

(1)

3)

ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION
DURING THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE
CONTRACTOR AT HIS EXPENSE.

THE CONTRACTOR SHALL NOT DISPOSE OF ANY MATERIAL EITHER ON OR
OFF STATE-OWNED R.O.W. IN A REGULATORY FLOOD WAY AS DEFINED BY
THE FEDERAL EMERGENCY MANAGEMENT AGENCY (FEMA) WITHOUT
APPROVAL BY FEMA. ALL MATERIAL SHALL BE DISPOSED OF IN UPLAND
(NON-WETLAND) AREAS AND ABOVE ORDINARY HIGH WATER OF ANY
ADJACENT WATERCOURSE. THIS DOES NOT ELIMINATE THE NEED TO
OBTAIN ANY OTHER LICENSES OR PERMITS THAT MAY BE REQUIRED BY
ANY OTHER FEDERAL, STATE OR LOCAL AGENCY.

MISCELLANEOUS

(2)

3)

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES AND POSTS WHERE AND AS DIRECTED BY THE ENGINEER.
COST TO BE INCLUDED IN PRICE BID FOR OTHER CONSTRUCTION ITEMS.

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL
RELIEVE THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE
SAFETY AND CONVENIENCE OF THE GENERAL PUBLIC AND THE
RESIDENTS ALONG THE PROPOSED CONSTRUCTION AREA.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(1)

(2)

3)

(4)

(6)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN
FORTY-EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS.
SIGNS MAY BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN
FACE IS FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO. 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, AND DRUMS SHALL BE
LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION WHERE A HAZARD
IS PRESENT. THESE DEVICES SHALL NOT BE STORED ALONG THE
ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE TRAVELED WAY
BEFORE OR AFTER USE UNLESS PROTECTED BY GUARDRAIL, BRIDGE
RAIL, AND/OR BARRIERS INSTALLED FOR OTHER PURPOSES FOR
ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF
LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE TO FORTY-FIVE (45)
FEET FOR ROADWAYS WITH CURRENT ADT’'S OF 1500 OR GREATER AND
DESIGN SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A
HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED FROM THE
CONSTRUCTION WORK ZONE WHEN THE ENGINEER DETERMINES THEY
ARE NO LONGER NEEDED. WHERE THERE IS INSUFFICIENT RIGHT-OF-WAY
TO PROVIDE FOR THIS REQUIRED SETBACK, THE CONTRACTOR SHALL
DETERMINE THE ALTERNATE LOCATIONS AND REQUEST THE ENGINEER’S
APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN
TO TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT'S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF AN OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT'S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. WHERE THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR
THIS REQUIRED SETBACK, THE CONTRACTOR SHALL DETERMINE THE
ALTERNATE LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO
USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

ALL DETOURS SHALL BE PAVED, STRIPED, SIGNED, AND FLEXIBLE DRUMS
ARE TO BE IN PLACE BEFORE IT IS OPENED TO TRAFFIC.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR STAKING CONSTRUCTION
SIGNS. THE COST OF THIS WORK SHALL BE INCLUDED IN ITEM NO. 712{6,
SIGNS (CONSTRUCTION), S.F.

TYPE
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SPECIAL NOTES

DEMOLITION, REPAIR, OR REHABILITATION OF BRIDGES

(1) THE CONTRACTOR SHALL VERIFY THAT AN ASBESTOS SURVEY HAS BEEN
COMPLETED PRIOR TO ANY DEMOLITION, REPAIR OR REHABILITATIONS
ACTIVITIES (NOT INCLUDING ASPHALT MILLING OR OVERLAY).

(2)  ASBESTOS-CONTAINING MATERIALS (ACM) ABATEMENT IS THE
RESPONSIBILITY OF THE CONTRACTOR AND SHALL BE COMPLETED PRIOR
TO ANY DEMOLITION, REPAIR OR REHABILITATION OF BRIDGE(S).
ABATEMENT SHOULD BE ACCOMPLISHED PER SP202ACM SPECIAL
PROVISION REGARDING REMOVAL OF ASBESTOS-CONTAINING MATERIALS.
STATE OF TENNESSEE ASBESTOS ACCREDITATION REQUIREMENTS (TCA
1200-01-20) MANDATE THAT ACM ABATEMENT WORK BE PERFORMED BY AN
ACCREDITED FIRM (CONTRACTOR) USING ACCREDITED ABATEMENT
WORKERS AND SUPERVISORS.

(3) THE CONTRACTOR SHALL BE RESPONSIBLE FOR SUBMITTING A NOTICE TO
THE TDEC, DIVISION OF AIR POLLUTION CONTROL TEN (10) DAYS IN
ADVANCE OF ANY ACM ABATEMENT, DEMOLITION, OR MAJOR REPAIR
INVOLVING THE REMOVAL/REPLACEMENT OF A STRUCTURAL COMPONENT.

HISTORICAL

(2) THE CONTRACTOR WILL BE RESPONSIBLE FOR REMOVING AND
COORDINATING WITH THE TDOT REGIONAL SIGN SHOP FOR STORING
HISTORIC MARKER(S). AT THE TIME THE MARKER(S) IS TAKEN DOWN,
LINDA WYNN WITH THE TENNESSEE HISTORICAL COMMISSION SHOULD BE
NOTIFIED AT (615)-770-1093. AT THE END OF CONSTRUCTION, MARKER(S)
WILL BE RESET BY THE SIGN SHOP AT THE DIRECTION OF THE REGIONAL
TRAFFIC ENGINEER. IF THE MARKER CANNOT BE RESET OUTSIDE OF THE
CLEAR ZONE, THE REGIONAL TRAFFIC ENGINEER WILL CONTACT THE
TENNESSEE HISTORIC COMMISSION AND RETURN THE MARKER(S).

TYPE
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ENVIRONMENTAL NOTES

ENVIRONMENTAL GENERAL NOTES
NATURAL RESOURCES

(1)

(2)

3)

(4)

(7)

(8)

(9)

SOIL MATERIALS MUST BE PREVENTED FROM ENTERING WATERS OF THE
STATE/U.S. EPSC MEASURES TO PROTECT NATURAL RESOURCES AND
WATER QUALITY SHALL BE MAINTAINED THROUGHOUT THE
CONSTRUCTION PERIOD. APPROPRIATE EPSC MEASURES MUST BE
INSTALLED ALONG THE BASE OF ALL FILLS AND CUTS, ON THE DOWNHILL
SIDE OF STOCKPILED SOIL, AND ALONG NATURAL RESOURCES IN
CLEARED AREAS TO PREVENT SEDIMENT MIGRATION INTO STREAMS,
WETLANDS OR OTHER NATURAL FEATURES IN ACCORDANCE WITH TDOT
STANDARDS. EPSC MEASURES SHALL BE INSTALLED ON THE CONTOUR,
ENTRENCHED AND STAKED, AND EXTEND THE WIDTH OF THE AREA TO BE
CLEARED.

NEW CHANNEL CONSTRUCTION SHALL BE COMPLETED IN THE DRY AND
STABILIZED FOR AT LEAST 72 HOURS PRIOR TO DIVERTING WATER FROM
THE EXISTING AND/OR TEMPORARY CHANNEL.

INSTREAM EPSC DEVICES REQUIRE THE TDOT ENVIRONMENTAL DIVISION,
PERMITS SECTION REVIEW AND MUST BE PROCESSED BY THE PERMITS
SECTION TO OBTAIN WATER QUALITY PERMITS.

THE OPERATION OF EQUIPMENT IN WATERS OF THE STATE/U.S.,
INCLUDING WETLANDS AND EPHEMERAL, INTERMITTENT, AND PERENNIAL
STREAMS, IS NOT ALLOWED.

THE WIDTH OF THE FILL ASSOCIATED WITH TEMPORARY CROSSINGS
SHALL BE LIMITED TO THE MINIMUM NECESSARY FOR THE ACTUAL
CROSSING, NOT TO EXCEED THE WIDTH SPECIFIED IN THE STANDARD
DRAWING.

STREAM BEDS SHALL NOT BE USED AS TRANSPORTATION ROUTES FOR
CONSTRUCTION EQUIPMENT. TEMPORARY CULVERT CROSSINGS SHALL
BE LIMITED TO ONE POINT PER STREAM AND EPSC MEASURES SHALL BE
USED WHERE THE STREAM BANKS ARE DISTURBED. WHERE THE
STREAMBED IS NOT COMPOSED OF BEDROCK, A PAD OF CLEAN ROCK
SHALL BE USED AT THE CROSSING POINT AND CULVERTED TO PREVENT
THE IMPOUNDMENT OF WATER FLOW. CLEAN ROCK IS ROCK OF VARIOUS
TYPE AND SIZE, DEPENDING UPON APPLICATION, WHICH CONTAINS NO
FINES, SOILS, OR OTHER WASTES OR CONTAMINANTS. OTHER MATERIALS
USED FOR ALL TEMPORARY FILLS SHALL BE COMPLETELY REMOVED IN
THEIR ENTIRETY AFTER THE WORK IS COMPLETED AND THE AFFECTED
AREAS RETURNED TO PREEXISTING ELEVATIONS. ALL TEMPORARY
CROSSINGS SHALL BE CONSTRUCTED IN ACCORDANCE WITH STD. DWG.
EC-STR-25 UNLESS SPECIFICALLY ADDRESSED IN THE EPSC PLANS.
ALTERNATIVELY, PLACING A TEMPORARY BRIDGE (E.G. BAILEY BRIDGE OR
EQUIVALENT, TIMBERS, ETC.) FROM TOP OF BANK TO TOP OF BANK OR
THE APPROPRIATE USE OF BARGES AT THE CROSSING TO AVOID
DISTURBANCE OF THE STREAMBED IS AN ACCEPTABLE OPTION.

HEAVY EQUIPMENT WORKING IN WETLANDS WITH PERMITTED
TEMPORARY IMPACTS SHALL BE PLACED ON MATS, OR OTHER MEASURES
MUST BE TAKEN TO MINIMIZE SOIL DISTURBANCE AND COMPACTION
UNLESS SPECIFICALLY ADDRESSED IN THE PLANS, SPECIFICATION, AND
ESTIMATE (PS&E) PLANS. ANY MATS AND OTHER MEASURES USED FOR
HEAVY EQUIPMENT SHALL BE REMOVED IN THEIR ENTIRETY AFTER THE
WORK IS COMPLETED. ALL AFFECTED AREAS SHOULD BE RETURNED TO
PRE-EXISTING CONDITIONS.

WETLANDS SHALL NOT BE USED AS EQUIPMENT STORAGE, STAGING, OR
TRANSPORTATION AREAS, UNLESS SPECIFICALLY PROVIDED FOR IN THE
PLANS, SPECIFICATION, AND ESTIMATE (PS&E) PLANS AND PERMITS.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS PRIOR TO ANY
CONSTRUCTION AND MAINTENANCE ACTIVITIES TO ENSURE THAT
ENVIRONMENTAL FEATURES (E.G., STREAMS, WETLANDS, SPRINGS, ETC.)
ARE NOT IMPACTED BEYOND PERMITTED LOCATIONS. IF THE
CONTRACTOR OR TDOT INSPECTOR IS UNSURE OF THE IDENTITY OF AN
ENVIRONMENTAL FEATURE, THE INSPECTOR SHALL CONTACT THE TDOT
REGION ENVIRONMENTAL TECH GROUP IMMEDIATELY.

SPECIES

(10)

(11)

(12)

NO ACTIVITY MAY SUBSTANTIALLY DISRUPT THE MOVEMENT OF THOSE
SPECIES OF AQUATIC LIFE INDIGENOUS TO THE WATER BODY, INCLUDING
THOSE SPECIES THAT NORMALLY MIGRATE THROUGH THE AREA.

SHOULD CLIFF SWALLOW OR BARN SWALLOW NESTS, EGGS, OR BIRDS
(YOUNG AND ADULTS) BE PRESENT, THE CONTRACTOR SHALL CONTACT
THE REGIONAL ECOLOGY OFFICE TO DETERMINE IF SEASONAL
RESTRICTIONS WILL BE NECESSARY. GENERALLY, BIRDS, NESTS, AND
EGGS MAY NOT BE DISTURBED BETWEEN APRIL 15 AND JULY 31. FROM
AUGUST 1 TO APRIL 14, NESTS CAN BE REMOVED OR DESTROYED SO
LONG AS BIRDS OR EGGS ARE NOT PRESENT, AND MEASURES
IMPLEMENTED TO PREVENT FUTURE NEST BUILDING AT THE SITE (l.E.,
CLOSING OFF AREA USING NETTING).

IF THE REMOVAL OF ANY TREES WITH A DIAMETER AT BREAST HEIGHT
(DBH) GREATER THAN 3 INCHES IS DEEMED NECESSARY THE TDOT
SUPERVISOR SHALL CONTACT THE TDOT ENVIRONMENTAL DIVISION,
ECOLOGY SECTION IMMEDIATELY.

PERMITS, PLANS & RECORDS

(13)

(14)

(15)

(16)

(17)

THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR AND OBTAIN ANY
NECESSARY ENVIRONMENTAL PERMITS OR APPROVALS, INCLUDING BUT
NOT LIMITED TO ARCHAEOLOGY, ECOLOGY, HISTORICAL, HAZARDOUS
MATERIALS, AIR AND NOISE, TDEC ARAP/401, USACE SECTION 404, TVA
SECTION 26A, AND TDEC NPDES PERMITS, FROM FEDERAL, STATE AND/OR
LOCAL AGENCIES REGARDING ANY MATERIAL AND STAGING AREAS AND
THE OPERATION OF ANY PROJECT-DEDICATED ASPHALT AND/OR
CONCRETE PLANTS TO BE USED. ANY SUCH PERMITS SHALL BE SUPPLIED
TO THE TDOT PROJECT RESPONSIBLE PARTY PRIOR TO THE USE OF THE
PERMITTED AREA(S).

ANY DISAGREEMENT BETWEEN THE PLANS, SPECIFICATION, AND
ESTIMATE (PS&E) PLANS, THE PROJECT AS CONSTRUCTED, AND THE
PERMIT(S) ISSUED FOR THE PROJECT, SHALL BE BROUGHT TO THE
ATTENTION OF THE TDOT PROJECT RESPONSIBLE PARTY. THE
ENVIRONMENTAL DIVISION, DESIGN DIVISION, AND HEADQUARTERS
CONSTRUCTION OFFICE SHALL BE CONTACTED IN THESE INSTANCES AND
DECIDE WHICH HAS PRECEDENCE AND WHETHER PERMIT OR PLANS
REVISIONS ARE NEEDED. IN GENERAL, PERMIT CONDITIONS WILL PREVAIL.

IF A CHANGE IN PROJECT SCOPE OCCURS DURING CONSTRUCTION,
INCLUDING VALUE ENGINEERING, THE TDOT PERMIT SECTION SHALL BE
CONTACTED TO DETERMINE WHETHER PERMIT REVISIONS ARE NEEDED.
THE PROJECT MANAGER SHALL BE CONTACTED TO DETERMINE IF ANY
PLAN REVISIONS ARE NEEDED.

THE CONTRACTOR SHALL REVIEW ALL EXISTING PERMITS TO ENSURE
THAT WORK AT PERMITTED SITES DOES NOT EXCEED EXPIRATION DATE.
IF WORK IS GOING TO BE CONTINUED AFTER EXPIRATION DATES, THE
CONTRACTOR SHALL CONTACT THE TDOT PROJECT RESPONSIBLE PARTY
TO COMMENCE PERMIT RENEWAL PROCESS.

ALL WATER QUALITY PERMITS SHALL BE POSTED NEAR THE MAIN

ENTRANCE OF THE CONSTRUCTION SITE ACCESSIBLE TO THE PUBLIC. THE

NAME, COMPANY NAME, EMAIL ADDRESS, TELEPHONE NUMBER AND
ADDRESS OF THE PROJECT SITE OWNER, OPERATOR, OR A LOCAL
CONTACT PERSON WITH A BRIEF DESCRIPTION OF THE PROJECT SHALL

ALSO BE POSTED. IF POSTING THIS INFORMATION NEAR A MAIN ENTRANCE

IS INFEASIBLE, THE INFORMATION SHALL BE PLACED IN A PUBLICLY
ACCESSIBLE LOCATION NEAR WHERE THE CONSTRUCTION IS ACTIVELY
UNDERWAY AND MOVED AS NECESSARY. THIS LOCATION SHALL BE
POSTED AT THE CONSTRUCTION SITE. ALL POSTINGS SHALL BE
MAINTAINED IN LEGIBLE CONDITION.

SUPPORT ACTIVITIES

(18)

MATERIALS AND STAGING AREAS SHALL NOT AFFECT ANY WATERS OF THE

STATE/U.S. UNLESS THESE AREAS ARE SPECIFICALLY COVERED BY
ENVIRONMENTAL PERMITS, OBTAINED SOLELY BY THE CONTRACTOR. THE
CONTRACTOR SHALL REVIEW ALL EXISTING PERMITS TO ENSURE THAT
WORK AT PERMITTED SITES DOES NOT EXCEED EXPIRATION DATES. IF
WORK IS GOING TO BE CONTINUED AFTER EXPIRATION DATES, THE
CONTRACTOR SHALL CONTACT THE TDOT PROJECT RESPONSIBLE PARTY
TO COMMENCE PERMIT RENEWAL PROCESS.

ENVIRONMENTAL SPECIAL NOTES
ENVIRONMENTAL

(1)

STAFF FROM THE TDOT ENVIRONMENTAL DIVISION COMPLIANCE AND
FIELD SERVICES OFFICE SHALL BE INVITED TO ALL FIELD REVIEW
MEETINGS.

ECOLOGY

(2)

(4)

STAFF FROM THE TDOT ENVIRONMENTAL DIVISION OR A DESIGNEE SHALL
ADVISE THE CONTRACTOR DURING THE PRECONSTRUCTION MEETING
WHEN ENVIRONMENTAL DIVISION PERSONNEL OR A DESIGNATED
CONSULTANT WILL NEED TO BE ONSITE FOR WORK BEING DONE WHICH
COULD AFFECT WATERS OF THE STATE/U.S. OR SPECIES.

STAFF FROM THE TDOT ENVIRONMENTAL DIVISION OR A DESIGNEE SHALL
ATTEND THE PRE-CONSTRUCTION MEETING FOR ALL PROJECTS WHICH
HAVE THREATENED OR ENDANGERED SPECIES OR CRITICAL HABITAT
PROXIMAL TO SCHEDULED WORK. THIS WILL PROVIDE THE OPPORTUNITY
TO ENSURE THAT PERSONNEL INCLUDING THE CONTRACTOR’S
PERSONNEL AND SUBCONTRACTORS ARE MADE AWARE OF THE
NECESSARY PRECAUTIONS THAT MUST BE FOLLOWED.

ALL PROJECTS WITH LEGALLY PROTECTED SPECIES OR CRITICAL HABITAT
IDENTIFIED SHALL HAVE MEASURES IN PLACE TO CONTAIN CONCRETE
DUST, CEMENT DUST AND ALL OTHER MATERIALS. THESE MATERIALS ARE
NOT ALLOWED TO ENTER WATERS OF THE STATE/U.S.

SCOPE OF WORK

(1)

(2)

THIS PROJECT INCLUDES REPAIRS ALONG STATE ROUTE 37 UNDER THE
BRIDGES OVER LAUREL FORK CREEK USING GUARDIAN RETENTION
SYSTEMS PRODUCTS FOR ABUTMENT SCOUR PROTECTION, RIP RAP FOR
BACKEFILL, FLOWABLE FILL MATERIAL AROUND THE EXPOSED PILES, AND
THE REMOVAL OF BAGS AFTER THEY ARE CURED.

THIS PROJECT INCLUDES TRAFFIC CONTROL TO CLOSE 1 LANE OF
TRAFFIC IN EACH DIRECTION IN ACCORDANCE WITH THE ONE LANE
CLOSURE DETAIL FOR BRIDGES ON DIVIDED HIGHWAYS STANDARD
TRAFFIC DESIGN DRAWINGS AND ANY REQUIRED EPSC DEVICES.

SHEET]

TYPE YEAR NO.

PROJECT NO.

PS&E 2026 ER-NH-37(29) 2E

SEALED BY
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GUARDIAN
RETENTION BAGS

¢ LAUREL CREEK

TYPE YEAR PROJECT NO. S:EOET
PS&E 2026 ER-NH-37(29) 2G
SEALED BY

EXPOSED PILES

FLOWABLE FILL

NOTE: PLASTIC WILL BE REMOVED FROM THE GUARDIAN RETENTION SYSTM AFTER THE CONCRETE HAS BEEN CURED.

A-3 RIPRAP  2'LAYERS OF GUARDIAN

~N

RETENTION BAGS

NORTH SIDE
8' HIGH UNDER BRIDGES
& IN BETWEEN BRIDGES

A-3 RIPRAP

2' LAYERS OF GUARDIAN
RETENTION BAGS

SOUTH SIDE
6' HIGH UNDER BRIDGES
8' HIGH IN BETWEEN BRIDGES

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

DETAIL
SHEET
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UTILITY NOTES

(1)

)

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE APPROXIMATE
ONLY. THE SURVEYOR HAS NOT PHYSICALLY LOCATED THE UNDERGROUND
UTILITIES. ABOVE GRADE AND UNDERGROUND UTILITIES SHOWN WERE TAKEN
FROM VISIBLE APPURTENANCES AT THE SITE, PUBLIC RECORDS, AND/OR MAPS
PREPARED BY OTHERS. THEREFORE, RELIANCE UPON THE TYPE, SIZE, AND
LOCATION OF UTILITIES SHOWN SHOULD BE DONE SO WITH THIS
CIRCUMSTANCE CONSIDERED. DETAILED VERIFICATION OF EXISTENCE,
LOCATION, AND DEPTH SHOULD ALSO BE MADE PRIOR TO ANY DECISION
RELATIVE THERETO IS MADE. AVAILABILITY AND COST OF SERVICE SHOULD BE
CONFIRMED WITH THE APPROPRIATE UTILITY COMPANY. IN TENNESSEE, IT IS A
REQUIREMENT, PER “THE UNDERGROUND UTILITY DAMAGE PREVENTION ACT”,
THAT ANYONE WHO ENGAGES IN EXCAVATION MUST NOTIFY ALL KNOWN
UNDERGROUND UTILITY OWNERS, NO LESS THAN THREE (3) OR NOT MORE THAN
TEN (10) WORKING DAYS PRIOR TO THE DATE OF THEIR INTENT TO EXCAVATE
AND ALSO TO AVOID ANY POSSIBLE HAZARD OR CONFLICT. NOTIFICATION BY
CALLING THE TENNESSEE ONE CALL SYSTEM, INC., AT 1-800-351-1111 AS
REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE PERFORMED
BY THE UTILITY OR ITS REPRESENTATIVE. THE CONTRACTOR AND UTILITY
OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH OTHER IN ORDER TO
EXPEDITE THE WORK REQUIRED BY THIS CONTRACT. ON CONTRACTS WHERE
CONSTRUCTION STAKES, LINES, AND GRADES ARE CONTRACT ITEMS, THE
CONTRACTOR WILL BE REQUIRED TO PROVIDE RIGHT-OF-WAY OR SLOPE
STAKES, DITCH OR STREAM BED GRADES, OR OTHER ESSENTIAL SURVEY
STAKING TO PREVENT CONFLICTS WITH THE HIGHWAY CONSTRUCTION.
FREQUENTLY, THIS WILL BE REQUIRED AS THE FIRST ITEM OF WORK AND AT
ANY LOCATION ON THE PROJECT DIRECTED BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES TO
SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING CONSTRUCTION OF
THIS PROJECT. IN THE EVENT THAT SPECIAL EQUIPMENT IS REQUIRED TO
WORK OVER AND AROUND THE UTILITIES, THE CONTRACTOR WILL BE REQUIRED
TO FURNISH SUCH EQUIPMENT. THE COST OF PROTECTING UTILITIES FROM
DAMAGE AND FURNISHING SPECIAL EQUIPMENT WILL BE INCLUDED IN THE
PRICE BID FOR OTHER ITEMS OF CONSTRUCTION.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS AND/OR
ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR THE PROJECT.
WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY FACILITIES THAT WILL
REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY NEED TO BE ADJUSTED
CONCURRENTLY WITH THE CONTRACTOR'’S OPERATIONS. ADVANCE CLEAR
CUTTING MAY BE REQUIRED BY THE ENGINEER AT ANY LOCATION WHERE
CLEARING IS CALLED FOR IN THE SPECIFICATIONS AND CLEAR CUTTING IS
NECESSARY FOR A UTILITY RELOCATION. ANY ADDITIONAL COST WILL BE
INCLUDED IN THE UNIT PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE
PLANS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS PLAN
OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO COMMENCING WORK,
THE CONTRACTOR SHALL CONTACT THE UTILITY OWNERS AND REQUEST THEM
TO PROPERLY LOCATE THEIR RESPECTIVE UTILITY ON THE GROUND. THIS
NOTIFICATION SHALL BE GIVEN AT LEAST THREE (3) BUSINESS DAYS PRIOR TO
COMMENCEMENT OF OPERATIONS AROUND THE UTILITY IN ACCORDANCE WITH
TCA 65-31-106. NOTIFICATION BY CALLING THE TENNESSEE ONE CALL SYSTEM,
INC AT 1-800-351-1111 WILL BE REQUIRED.

NO UTILITY CONFLICTS/IMPACTS ARE ANTICIPATED BASED
ON THE SCOPE OF WORK. NO UTILITY SHEETS ARE
INCLUDED IN THIS PLAN SET.

SHEET]

TYPE YEAR PROJECT NO. NO

PS&E 2026 ER-NH-37(29) 3

UTILITY OWNERS

FIBER/TELEPHONE:

BRIGHTSPEED

101 NORTH ROAN STREET

JOHNSON CITY, TN 37601

CONTACT: ANDREW ICE

OFFICE PHONE: 423 461 7724

CELL PHONE: 423 461 4458

Email: ANDREW.F.ICE@BRIGHTSPEED.COM

ELECTRIC:

ELIZABETHTON ELECTRIC SYSTEM

400 HATCHER LANE

ELIZABETHTON, TN 37644

CONTACT: BRANDON SHELL

OFFICE PHONE: 423 547 8605

CELL PHONE: 423 342 0527

Email: BSHELL@CITYOFELIZABETHTON.ORG

WATER:

CITY OF ELIZABETHTON WATER AND SEWER
136 SOUTH SYCAMORE ST.

ELIZABETHTON, TN 37643

CONTACT: MATTHEW BALOGH

OFFICE PHONE: 423 547 6300

CELL PHONE: 423 975 2629

Email: MBALOGH@CITYOF
ELIZABETHTON.ORG

WATER:

SOUTH ELIZABETHTON UTILITY DISTRICT
1520 GAP CREEK ROAD

ELIZABETHTON, TN 37643

CONTACT: JAKE TURBYFILL

OFFICE PHONE: 423 542 8588

CELL PHONE: 423 895 3758

Email: SEUD2002@YAHOO.COM

SEALED BY
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TYPE  |YEAR PROJECT NO. SHN%'?T
PS&E 2026 ER-NH-37(29) 4
CONTROL POINTS ( BASED ON STATE ROUTE 37 CENTERLINE)
Point Northing Easting Elevation Feature Station Offset
10-037-28| 734029.9810 | 3096032.1480 1769.5400 XCP 81+06.777 76.75
10-037-29| 734213.7630 | 3095976.3140 1767.0660 XCP 82+86.333 96.11
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TYPE

YEAR

PROJECT NO.

SHEET]

NOTE: NO.
CUARDIAN RETENTION SYSTEM FOR BANK STABILIZATION THE CONTRACTOR SHALL USE ANY MEASURE NECESSARY TO ENSURE THAT NO CONSTRUCTION ACTIVITY WILL OCCUR IN, NOR THAT ANY psse oo |  ernnares) | 48
STATION RANGE LENGTH*| AREA* | VOLUME* CONSTRUCTION EQUIPMENT WILL ENTER ANY PORTION OF STR1 AND THAT THE STREAM AND SURROUNDING VEGETATION WILL NOT BE
BEGIN | END (LF) (ACRE) V) DISTURBED AND ARE PROTECTED FROM SEDIMENT AND OTHER POLLUTANTS EXCEPT AT THE PERMITTED LOCATIONS.
S T o IO U A ASEAS ATHORED FO TEMP O D, e
'LENGTH IS MEASURED ALONG THE OHWM FOR ALL IMPACT LOCATIONS. SEED MIXTURE FOR THE REGION AND SITE CONDITIONS SHALL BE SELECTED FROM TABLE 7.9-1 (PREFERRED SEED MIXES USING NATIVES OR NATURALIZED
AREAAND VOLUME ARE THE PORTION OF IMPACT UNDER WATER BELOW THE OHWM. P ANTS AND PLANTING DATES) FOUND IN CHAPTER 7.9 (PERMANENT VEGETATION) OF THE TENNESSEE DEPARTMENT OF ENVIRONMENT AND
NAME | STATION RANGE CENGTH | AREA® | VOLUME™ CONSERVATION (TDEC) TENNESSEE EROSION & SEDIMENT CONTROL HANDBOOK 4TH EDITION.
LDB | 79+50.00 | 80+75.00 | 133 | 0.0 Sl ALL WORK SHALL BE COMPLETED IN THE DRY.
RDB 80+40.00 81+50.00 108 0.06 450
NO WATER FROM THE GUARDIAN RETENTION SYSTEM SHALL ENTER THE STREAM DURING OR IMMEDIATELY AFTER THE FILLING PROCESS.
PLASTIC WILL BE REMOVED FROM THE GUARDIAN RETENTION SYSTEM AFTER THE CONCRETE HAS BEEN CURED.
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EROSION PREVENTION AND SEDIMENT CONTROL GENERAL
NOTES

DISTURBED AREA

(1)

()

IF DISTURBED ACREAGE IS EQUAL TO ONE ACRE OR MORE, PLEASE
CONTACT TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION AS SOON
AS POSSIBLE BECAUSE AN NPDES PERMIT WILL BE REQUIRED.

AREAS TO BE UNDISTURBED SHALL BE CLEARLY MARKED IN THE FIELD
BEFORE CONSTRUCTION ACTIVITIES BEGIN.

UNLESS OTHERWISE NOTED IN THE PLANS, THE CONTRACTOR SHALL NOT
CLEAR/DISTURB ANY AREA BEYOND 15 FEET FROM SLOPE LINES.

PRE-CONSTRUCTION VEGETATIVE GROUND COVER SHALL NOT BE
DESTROYED, REMOVED OR DISTURBED (l.E. CLEARING AND GRUBBING
INITIATED) MORE THAN 14 CALENDAR DAYS PRIOR TO GRADING OR EARTH
MOVING ACTIVITIES UNLESS THE AREA IS MULCHED, SEEDED WITH
MULCH, OR OTHER TEMPORARY COVER IS APPLIED.

CLEARING, GRUBBING, AND OTHER DISTURBANCE TO RIPARIAN
VEGETATION SHALL BE LIMITED TO THE MINIMUM NECESSARY FOR SLOPE
CONSTRUCTION AND EQUIPMENT OPERATIONS. EXISTING VEGETATION,
INCLUDING STREAM AND WETLAND BUFFERS (UNLESS PERMITTED),
SHOULD BE PRESERVED TO THE MAXIMUM EXTENT POSSIBLE.
UNNECESSARY VEGETATION REMOVAL IS PROHIBITED.

SEDIMENT CONTROL

(6)

(7)

(9)

(10)

EPSC MEASURES SHALL BE INSTALLED AND FUNCTIONAL PRIOR TO ANY
EARTH MOVING OPERATIONS AND SHALL BE MAINTAINED THROUGHOUT
THE CONSTRUCTION PERIOD EXCEPT AS SUCH WORK MAY BE NECESSARY
TO INSTALL EPSC MEASURES.

TEMPORARY EPSC MEASURES MAY BE REMOVED AT THE BEGINNING OF
THE WORKDAY BUT MUST BE REINSTALLED AT THE END OF THE WORKDAY
OR BEFORE/DURING A PRECIPITATION EVENT.

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE
METHOD TO PREVENT THE OFFSITE MIGRATION OR DEPOSIT OF SEDIMENT
OFF THE PROJECT LIMITS (E.G. R.O.W., EASEMENTS, ETC.), INTO WATERS
OF THE STATE/U.S., OR ONTO ROADWAYS USED BY THE GENERAL PUBLIC.
IF SEDIMENT ESCAPES THE CONSTRUCTION SITE, OFFSITE
ACCUMULATIONS OF SEDIMENT THAT HAVE NOT REACHED A STREAM
MUST BE REMOVED AT A FREQUENCY SUFFICIENT TO MINIMIZE OFFSITE
IMPACTS (E.G., FUGITIVE SEDIMENT THAT HAS ESCAPED THE
CONSTRUCTION SITE AND HAS COLLECTED IN A STREET MUST BE
REMOVED SO THAT IT IS NOT SUBSEQUENTLY WASHED INTO STORM
SEWERS AND STREAMS BY THE NEXT RAIN AND/OR SO THAT IT DOES NOT
POSE A SAFETY HAZARD TO USERS OF PUBLIC STREETS).
ARRANGEMENTS CONCERNING REMOVAL OF SEDIMENT ON ADJOINING
PROPERTY MUST BE NEGOTIATED WITH THE ADJOINING PROPERTY
OWNER BEFORE REMOVAL OF SEDIMENT.

OFFSITE VEHICLE TRACKING OF SEDIMENTS AND THE GENERATION OF
DUST SHALL BE MINIMIZED. A STABILIZED CONSTRUCTION EXIT (A POINT
OF ENTRANCE/EXIT TO THE CONSTRUCTION PROJECT) SHALL BE
PROVIDED TO REDUCE THE TRACKING OF MUD AND DIRT ONTO PUBLIC
ROADS BY CONSTRUCTION VEHICLES.

THE DEWATERING OF WORK AREAS, TRENCHES, FOUNDATIONS,
EXCAVATIONS, ETC. THAT HAVE COLLECTED STORMWATER, WATER FROM
VEHICLE WASH AREAS, OR GROUNDWATER SHALL BE EITHER HELD IN
SETTLING BASINS OR TREATED BY FILTRATION AND/OR CHEMICAL
TREATMENT PRIOR TO ITS DISCHARGE. ALL PHYSICAL AND/OR CHEMICAL
TREATMENT WILL BE APPLIED IN ACCORDANCE WITH THE
MANUFACTURER’S GUIDELINES AND FULLY DESCRIBED IN THE EPSC
PLANS. WATER DISCHARGED SHALL NOT CAUSE AN OBJECTIONABLE
COLOR CONTRAST WITHIN THE RECEIVING NATURAL RESOURCE. WATER
MUST BE HELD IN SETTLING BASINS UNTIL AT LEAST AS CLEAR AS THE
RECEIVING WATERS. SETTLING BASINS SHALL NOT BE LOCATED CLOSER
THAN 20 FEET FROM THE TOP BANK OF A STREAM. SETTLING BASINS AND
SEDIMENT TRAPS SHALL BE PROPERLY DESIGNED ACCORDING TO THE
SIZE OF THE DRAINAGE AREAS OR VOLUME OF WATER TO BE TREATED.
TREATED WATER MUST BE DISCHARGED THROUGH A PIPE OR WELL-
VEGETATED OR LINED CHANNEL, SO THAT THE DISCHARGE DOES NOT
CAUSE EROSION OR SEDIMENT TRANSPORT. DISCHARGES FROM BASINS
AND IMPOUNDMENTS SHALL UTILIZE OUTLET STRUCTURES THAT ONLY
WITHDRAW WATER FROM NEAR THE SURFACE OF THE BASIN OR
IMPOUNDMENT. DISCHARGES MUST NOT CAUSE AN OBJECTIONABLE
COLOR CONTRAST WITH THE RECEIVING STREAM.

INSPECTION, MAINTENANCE & REPAIR

(12)

(13)

(14)

(15)

(16)

(17)

(18)

(19)

THE TDOT CONSTRUCTION SUPERVISOR (OR THEIR DESIGNEE) AND THE
CONTRACTOR’S RESPONSIBLE PARTY ARE RESPONSIBLE FOR
INSPECTIONS. MAINTENANCE AND REPAIR ACTIVITIES ARE THE
RESPONSIBILITY OF THE CONTRACTOR. THE TDOT CONSTRUCTION
SUPERVISOR OR THEIR DESIGNEE SHALL COMPLETE THE EPSC
INSPECTION REPORTS AND DISTRIBUTE COPIES PER THE CONTRACT.

TDOT CONSULTANTS AND CONTRACTOR STAFF RESPONSIBLE FOR THE
INSPECTION, IMPLEMENTATION, MAINTENANCE, AND/OR REPAIR OF EPSC
MEASURES SHALL SUCCESSFULLY COMPLETE THE TDEC “LEVEL 1 -
FUNDAMENTALS OF EROSION PREVENTION AND SEDIMENT CONTROL FOR
CONSTRUCTION SITES” COURSE AND ANY REFRESHER COURSES AS
REQUIRED TO MAINTAIN CERTIFICATION. TDOT STAFF AND SUPERVISORS
RESPONSIBLE FOR THE INSPECTION, IMPLEMENTATION, MAINTENANCE,
AND/OR REPAIR OF EPSC MEASURES SHALL SUCCESSFULLY COMPLETE
THE TDOT “FUNDAMENTALS OF EROSION AND SEDIMENT CONTROL” CLASS
AND ANY REFRESHER COURSES AS REQUIRED TO MAINTAIN
CERTIFICATION.

EPSC CONTROLS SHALL BE INSPECTED ACCORDING TO PERMIT
REQUIREMENTS TO VERIFY MEASURES HAVE BEEN INSTALLED AND
MAINTAINED IN ACCORDANCE WITH TDOT STANDARD DRAWINGS,
SPECIFICATIONS, AND GOOD ENGINEERING PRACTICES. EPSC
INSPECTIONS SHALL BE DOCUMENTED ON THE TDOT EPSC INSPECTION
REPORT.

DISCHARGE POINTS SHALL BE INSPECTED TO ASCERTAIN WHETHER EPSC
MEASURES ARE EFFECTIVE IN PREVENTING EROSION AND CONTROLLING
SEDIMENT INCLUDING SIGNIFICANT IMPACTS TO SURROUNDING NATURAL
RESOURCES AND ADJACENT PROPERTY OWNERS. WHERE DISCHARGE
LOCATIONS ARE INACCESSIBLE, NEARBY DOWN GRADIENT LOCATIONS
SHALL BE INSPECTED. LOCATIONS WHERE VEHICLES ENTER AND EXIT THE
SITE SHALL BE INSPECTED FOR EVIDENCE OF OFFSITE ROADWAY
SEDIMENT TRACKING.

UPON CONCLUSION OF THE INSPECTIONS, EPSC MEASURES FOUND TO BE
INEFFECTIVE SHALL BE REPAIRED, REPLACED, OR MODIFIED BEFORE THE
NEXT RAIN EVENT, IF POSSIBLE, BUT IN NO CASE MORE THAN 24 HOURS
AFTER THE INSPECTION OR WHEN THE CONDITION IS IDENTIFIED. IF THE
REPAIR, REPLACEMENT OR MODIFICATION IS NOT PRACTICAL WITHIN THE
24 HOUR TIMEFRAME, WRITTEN DOCUMENTATION SHALL BE PROVIDED IN
THE FIELD DIARY AND EPSC INSPECTION REPORT. AN ESTIMATED REPAIR,
REPLACEMENT OR MODIFICATION SCHEDULE SHALL BE DOCUMENTED
WITHIN 24 HOURS AFTER IDENTIFICATION.

INSPECTION, REPAIR, AND MAINTENANCE OF EPSC MEASURES SHALL BE
PERFORMED ON A REGULAR BASIS. SEDIMENT SHALL BE REMOVED FROM
SEDIMENT CONTROL STRUCTURES WHEN THE DESIGN CAPACITY HAS
BEEN REDUCED BY FIFTY PERCENT (50%). DURING SEDIMENT REMOVAL,
THE CONTRACTOR SHALL TAKE STEPS TO ENSURE THAT STRUCTURAL
COMPONENTS OF EPSC MEASURES ARE NOT DAMAGED AND THUS MADE
INEFFECTIVE. IF DAMAGE DOES OCCUR, THE CONTRACTOR SHALL REPAIR
THE EPSC MEASURES AT THE CONTRACTOR'S OWN EXPENSE.

THE EPSC PLAN SHALL BE UPDATED WHENEVER EPSC INSPECTIONS
INDICATE, OR WHERE STATE OR FEDERAL OFFICIALS DETERMINE EPSC
MEASURES ARE PROVING INEFFECTIVE IN ELIMINATING OR SIGNIFICANTLY
MINIMIZING POLLUTANT SOURCES OR ARE OTHERWISE NOT ACHIEVING
THE GENERAL OBJECTIVES OF CONTROLLING POLLUTANTS IN STORM
WATER DISCHARGES ASSOCIATED WITH THE CONSTRUCTION ACTIVITY.

SEDIMENT REMOVED FROM SEDIMENT CONTROL STRUCTURES SHALL BE
PLACED AND TREATED IN A MANNER SO THAT THE SEDIMENT IS
CONTAINED WITHIN THE PROJECT LIMITS AND DOES NOT MIGRATE ONTO
ADJACENT PROPERTIES AND INTO WATERS OF THE STATE/U.S. COST FOR
THIS TREATMENT SHALL BE INCLUDED IN PRICE BID FOR ITEM NO. 209-05
SEDIMENT REMOVAL, C.Y.

EROSION PREVENTION

(20)

(21)

(22)

CONSTRUCTION SHALL BE SEQUENCED AND STAGED TO MINIMIZE THE
EXPOSURE TIME OF GRADED OR DENUDED SOIL AREAS, PRESERVE
TOPSOIL, AND MINIMIZE SOIL COMPACTION.

THE ACCEPTED EPSC PLAN SHALL REQUIRE THAT EPSC MEASURES BE IN
PLACE BEFORE CLEARING, GRUBBING, EXCAVATION, GRADING, CULVERT
OR BRIDGE CONSTRUCTION, CUTTING, FILLING, OR ANY OTHER
EARTHWORK OCCURS, EXCEPT AS SUCH WORK MAY BE NECESSARY TO
INSTALL EPSC MEASURES.

NO WORK SHALL BE STARTED UNTIL THE CONTRACTOR'S PLAN FOR THE
STAGING OF OPERATIONS, INCLUDING THE PLAN FOR STAGING OF
TEMPORARY AND PERMANENT EPSC MEASURES, HAS BEEN ACCEPTED BY
THE TDOT RESPONSIBLE PARTY. THE CONTRACTOR'S EPSC PLAN SHALL
INCORPORATE AND SUPPLEMENT, AS ACCEPTABLE, THE BASIC EPSC
DEVICES ON THE EPSC PLAN.

(23)

(24)

(25)

(26)

(27)

TEMPORARY STABILIZATION SHALL BE INITIATED WITHIN 14 DAYS (2
WEEKS) WHEN CONSTRUCTION ACTIVITIES ON A PORTION OF THE SITE
ARE TEMPORARILY CEASED AND EARTH DISTURBING ACTIVITIES WILL NOT
RESUME UNTIL AFTER 14 DAYS (2 WEEKS). PERMANENT STABILIZATION
MEASURES IN DISTURBED AREAS SHALL BE INITIATED WITHIN 14 DAYS (2
WEEKS) AFTER FINAL GRADING OF ANY PHASE OF CONSTRUCTION.

STEEP SLOPES SHALL BE TEMPORARILY STABILIZED NOT LATER THAN 7
DAYS AFTER CONSTRUCTION ACTIVITY ON THE SLOPE HAS TEMPORARILY
OR PERMANENTLY CEASED. STEEP SLOPES ARE DEFINED AS A NATURAL
OR CREATED SLOPE OF 35% GRADE OR GREATER REGARDLESS OF
HEIGHT.

PERMANENT STABILIZATION WILL REPLACE TEMPORARY MEASURES AS
SOON AS PRACTICABLE. PRIORITY SHALL BE GIVEN TO FINISHING
OPERATIONS AND PERMANENT EPSC MEASURES OVER TEMPORARY EPSC
MEASURES ON ALL PROJECTS.

TEMPORARY OR PERMANENT STABILIZATION MUST BE FREE OF FINES
(SILT AND CLAY SIZED PARTICLES). UNPACKED GRAVEL CONTAINING
FINES OR CRUSHER-RUN WILL NOT BE CONSIDERED SUFFICIENT
STABILIZATION.

DELAYING THE PLANTING OF COVER VEGETATION UNTIL WINTER MONTHS
OR DRY MONTHS SHOULD BE AVOIDED.

PERMITS, PLANS & RECORDS

(28)

THE EPSC PLAN IS TO SERVE AS AN INITIAL GUIDE FOR SITE PERSONNEL
AS THE CONSTRUCTION PROCESS DEVELOPS. IT MUST BE AMENDED,
MODIFIED, AND UPDATED WHENEVER A CHANGE IN THE DESIGN OR
CONSTRUCTION OF THE PROJECT OCCURS. THE STAGES DEPICTED IN
THE EPSC PLANS MAY NOT COINCIDE WITH THE ACTUAL PHASES OF
CONSTRUCTION ESTABLISHED BY THE CONTRACTOR DURING
CONSTRUCTION, THUS MODIFICATIONS WILL BE REQUIRED TO ENSURE
THE EPSC PLAN IS MAINTAINED TO DEPICT CURRENT SITE CONDITIONS. IT
SHOULD BE MAINTAINED SUCH THAT IT WILL ALWAYS REFLECT THE
MEASURES THAT ARE INSTALLED DURING THE VARIOUS PHASES OF
CONSTRUCTION. IT IS IMPRACTICAL TO DETERMINE ALL THE
INTERMEDIATE PHASES OF CONSTRUCTION THAT WILL OCCUR; THUS
THESE DOCUMENTS WILL HAVE TO BE UPDATED THROUGHOUT THE LIFE
OF THE CONSTRUCTION PROJECT.

TYPE

YEAR
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GOOD HOUSEKEEPING MEASURES & WASTE DISPOSAL

(29)

(30)

(31)

(32)

(33)

(34)

(39)

(36)

(37)

(38)

(39)

(40)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE
METHOD TO PREVENT LITTER AND CONSTRUCTION WASTES FROM
ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS SHALL BE
REMOVED FROM STORMWATER EXPOSURE PRIOR TO ANTICIPATED
STORM EVENTS OR BEFORE BEING CARRIED OFFSITE BY WIND, OR
OTHERWISE PREVENTED FROM BECOMING A POLLUTANT SOURCE FOR
STORMWATER DISCHARGES. AFTER USE, MATERIALS USED FOR EPSC
SHALL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION. APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED.

CONTRACTORS SHALL PROVIDE DESIGNATED TRUCK WASHOUT AREAS ON
THE SITE. THESE AREAS MUST BE SELF CONTAINED, NOT CONNECTED TO
ANY STORMWATER OUTLET OF THE SITE, AND PROPERLY SIGNED. WASH
DOWN OR WASTE DISCHARGE OF CONCRETE TRUCKS SHALL NOT BE
PERMITTED ONSITE UNLESS PROPER SETTLEMENT AREAS HAVE BEEN
PROVIDED IN ACCORDANCE WITH BOTH STATE AND FEDERAL
REGULATIONS.

WHEEL WASH WATER SHALL BE COLLECTED AND ALLOWED TO SETTLE
OUT SUSPENDED SOLIDS PRIOR TO DISCHARGE. WHEEL WASH WATER
SHALL NOT BE DISCHARGED DIRECTLY INTO ANY STORMWATER SYSTEM
OR STORMWATER TREATMENT SYSTEM.

IF PORTABLE SANITARY FACILITIES ARE PROVIDED ON CONSTRUCTION
SITES, SANITARY WASTE SHALL BE COLLECTED FROM THE PORTABLE
UNITS IN A TIMELY MANNER BY A LICENSED WASTE MANAGEMENT
CONTRACTOR OR AS REQUIRED BY ANY REGULATIONS. THE CONTRACTOR
SHALL OBTAIN ANY AND ALL NECESSARY PERMITS TO DISPOSE OF
SANITARY WASTE.

ONLY CONSTRUCTION PRODUCTS NEEDED SHALL BE STORED ONSITE BY
THE CONTRACTOR. THE CONTRACTOR SHALL STORE ALL MATERIALS
UNDER COVER AND IN APPROPRIATE CONTAINERS. PRODUCTS MUST BE
STORED IN ORIGINAL CONTAINERS AND LABELED. MATERIAL MIXING
SHALL BE CONDUCTED IN ACCORDANCE WITH THE MANUFACTURER’S
RECOMMENDATIONS. THE CONTRACTOR’S RESPONSIBLE PARTY SHALL
INSPECT MATERIALS STORAGE AREAS REGULARLY TO ENSURE PROPER
USE AND DISPOSAL.

WHEN POSSIBLE, ALL PRODUCTS SHALL BE USED COMPLETELY BEFORE
PROPERLY DISPOSING OF THE CONTAINER OFFSITE. THE
MANUFACTURER’S DIRECTIONS FOR DISPOSAL OF MATERIALS AND
CONTAINERS SHALL BE FOLLOWED.

ALL PAINT CONTAINERS SHALL BE TIGHTLY SEALED AND STORED WHEN
NOT REQUIRED FOR USE. EXCESS PAINT SHALL BE DISPOSED OF
ACCORDING TO THE MANUFACTURER’S INSTRUCTIONS AND APPLICABLE
STATE AND LOCAL REGULATIONS.

ALL HAZARDOUS WASTE MATERIALS SHALL BE DISPOSED OF IN A MANNER
WHICH IS COMPLIANT WITH LOCAL OR STATE REGULATIONS. SITE
PERSONNEL SHALL BE INSTRUCTED IN THESE PRACTICES, AND THE
INDIVIDUAL DESIGNATED AS THE CONTRACTOR’S RESPONSIBLE PARTY
SHALL BE RESPONSIBLE FOR SEEING THAT THESE PRACTICES ARE
FOLLOWED. THE CONTRACTOR SHALL OBTAIN ANY AND ALL NECESSARY
PERMITS TO DISPOSE OF HAZARDOUS MATERIAL.

OPEN BURNING IS PROHIBITED UNLESS IT IS SPECIFICALLY ALLOWED BY
LAW. IF ALLOWED, NATURAL VEGETATION, TREES, AND UNTREATED
LUMBER SHALL BE THE ONLY MATERIALS THAT CAN BE OPEN BURNED.
THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ALL
APPLICABLE STATE AND LOCAL PERMITS PRIOR TO ANY BURNING.

DISPOSAL OF ONSITE VEGETATION AND TREES BY CHIPPING THEM INTO
MULCH IS PREFERABLE TO OPEN BURNING. THIS MULCH MAY BE USED AS
AN ONSITE SOIL STABILIZATION MEASURE WHERE APPROPRIATE.

WASTE MATERIAL (EARTH, ROCK, ASPHALT, CONCRETE, ETC.) NOT
REQUIRED FOR THE CONSTRUCTION OF THE PROJECT WILL BE DISPOSED
OF BY THE CONTRACTOR. IMPACTS TO WATERS OF THE STATE/U.S. SHALL
BE AVOIDED IF POSSIBLE. IF UNAVOIDABLE, THE CONTRACTOR WILL
OBTAIN ANY AND ALL NECESSARY PERMITS INCLUDING, BUT NOT LIMITED
TO NPDES, AQUATIC RESOURCES ALTERATION PERMIT(S), CORPS OF
ENGINEERS SECTION 404 PERMITS, AND TVA SECTION 26A PERMITS TO
DISPOSE OF WASTE MATERIALS.

SUPPORT ACTIVITIES

(41)

(42)

(43)

IF OFFSITE BORROW AND WASTE AREAS BECOME NECESSARY DURING
THE LIFE OF THE PROJECT, THIS SUPPORT ACTIVITY SHALL BE
ADDRESSED PER THE TDOT WASTE AND BORROW MANUAL.

MATERIALS AND STAGING AREAS SHALL BE LOCATED IN NON-WETLAND
AREAS AND ABOVE THE 100-YEAR, FEDERAL EMERGENCY MANAGEMENT
AGENCY FLOODPLAIN.

IT WILL BE THE RESPONSIBILITY OF THE CONTRACTOR TO SUPPLY EPSC
PLANS FOR THE MATERIAL AND STAGING AREAS TO THE ENVIRONMENTAL
DIVISION COMPLIANCE AND FIELD SERVICES OFFICE FOR REVIEW.

SPILL PREVENTION, MANAGEMENT & NOTIFICATION

(44)

(45)

(46)

(47)

(48)

(49)

(50)

(51)

(52)

(53)

ALL ONSITE VEHICLES SHALL BE MONITORED FOR LEAKS AND RECEIVE
REGULAR PREVENTIVE MAINTENANCE TO REDUCE THE CHANCE OF
LEAKAGE AND SPILLS.

FOR ALL HAZARDOUS MATERIALS STORED ONSITE, THE MANUFACTURER’S
RECOMMENDED METHODS FOR SPILL CLEAN UP SHALL BE CLEARLY
POSTED. SITE PERSONNEL SHALL BE MADE AWARE OF THE PROCEDURES
AND THE LOCATIONS OF THE INFORMATION AND CLEANUP SUPPLIES.

APPROPRIATE CLEANUP MATERIALS AND EQUIPMENT SHALL BE
MAINTAINED BY THE CONTRACTOR IN THE MATERIALS STORAGE AREA
ONSITE AND UNDER COVER. SPILL RESPONSE EQUIPMENT SHALL BE
INSPECTED AND MAINTAINED BY THE CONTRACTOR AS NECESSARY TO
REPLACE ANY MATERIALS USED IN SPILL RESPONSE ACTIVITIES.

ALL SPILLS SHALL BE CLEANED IMMEDIATELY AFTER DISCOVERY AND THE
MATERIALS DISPOSED OF PROPERLY. THE SPILL AREA SHALL BE KEPT
WELL VENTILATED AND PERSONNEL WILL WEAR APPROPRIATE
PROTECTIVE CLOTHING TO PREVENT INJURY FROM CONTACT WITH A
HAZARDOUS SUBSTANCE.

THE CONTRACTOR'’S RESPONSIBLE PARTY SHALL BE THE SPILL
PREVENTION AND CLEANUP COORDINATOR. THE CONTRACTOR IS
RESPONSIBLE FOR ENSURING THAT THE SITE SUPERINTENDENT HAS HAD
APPROPRIATE TRAINING FOR HAZARDOUS MATERIALS HANDLING, SPILL
MANAGEMENT, AND CLEANUP.

IF AN OIL SHEEN IS OBSERVED ON SURFACE WATER (E.G. SETTLING
PONDS, DETENTION PONDS, SWALES), ACTION SHALL BE TAKEN
IMMEDIATELY TO REMOVE THE MATERIAL CAUSING THE SHEEN. THE
CONTRACTOR SHALL USE APPROPRIATE MATERIALS TO CONTAIN AND
ABSORB THE SPILL. THE SOURCE OF THE OIL SHEEN WILL ALSO BE
IDENTIFIED AND REMOVED OR REPAIRED AS NECESSARY TO PREVENT
FURTHER RELEASES.

FERTILIZERS SHALL BE APPLIED ONLY IN THE AMOUNTS SPECIFIED. ONCE
APPLIED, FERTILIZERS SHALL BE WORKED INTO THE SOIL TO LIMIT THE
EXPOSURE TO STORMWATER.

IF A SPILL OCCURS THE CONTRACTOR’S RESPONSIBLE PARTY SHALL BE
RESPONSIBLE FOR COMPLETING THE SPILL REPORTING FORM AND FOR
REPORTING THE SPILL TO THE TDOT PROJECT RESPONSIBLE PARTY. ALL
SPILLS MUST BE REPORTED TO THE APPROPRIATE AGENCY, AND
MEASURES SHALL BE TAKEN IMMEDIATELY TO PREVENT THE POLLUTION
OF WATERS OF THE STATE/U.S., INCLUDING GROUNDWATER, SHOULD A
SPILL OCCUR.

WHERE A RELEASE CONTAINING A HAZARDOUS SUBSTANCE IN AN
AMOUNT EQUAL TO OR IN EXCESS OF A REPORTABLE QUANTITY
ESTABLISHED UNDER EITHER 40 CFR 117 OR 40 CFR 302 OCCURS DURING
A 24 HOUR PERIOD, SEE THE LATEST TENNESSEE GENERAL PERMIT NO.
TNR100000 STORMWATER DISCHARGES FROM CONSTRUCTION ACTIVITIES
SECTION 5.1 FOR REPORTING REQUIREMENTS.

CONTRACTOR’S BULK FUEL AND PETROLEUM PRODUCTS STORED ONSITE
OR ADJACENT TO THE R.O.W. IN ABOVE GROUND STORAGE CONTAINERS
WITH A COMBINED CAPACITY OF 1320 GALLONS OR MORE SHALL HAVE
SECONDARY CONTAINMENT. THE CONTRACTOR SHALL BE RESPONSIBLE
FOR PREPARING A SPILL PREVENTION CONTROL AND COUNTERMEASURE
(SPCC) PLAN FOR THE BULK STORAGE AND BE SOLELY RESPONSIBLE FOR
OBTAINING ANY NECESSARY LOCAL, STATE, AND FEDERAL PERMITS. THE
SPCC PLAN AND/OR PERMITS SHALL BE KEPT ONSITE AND A COPY
PROVIDED TO THE TDOT PROJECT RESPONSIBLE PARTY PRIOR TO
STORING 1320 GALLONS ON SITE.

STREAMS, WETLANDS & BUFFER ZONES

(54)

ANY WORK WITHIN THE STREAM CHANNEL AREA (E.G., PIER FOOTING, RIP-
RAP PLACEMENT, CULVERT/BRIDGE CONSTRUCTION, ETC.) SHALL BE
SEPARATED FROM FLOWING WATER OR EXPECTED FLOW PATH AND
PERFORMED DURING LOW FLOW CONDITIONS. ALL ITEMS USED WITHIN
THE STREAM CHANNEL AREA FOR DIVERSION OF FLOW (OR EXPECTED
FLOW), UNLESS SPECIFIED IN THE PLANS, SHALL NOT BE PAID FOR
DIRECTLY BUT SHALL BE INCLUDED IN THE COST OF OTHER ITEMS. THIS
NOTE EXCLUDES ANY ITEMS SPECIFIED IN THE PLANS FOR THE
TEMPORARY DIVERSION CHANNELS (EC-STR-31) AND TEMPORARY
DIVERSION CULVERTS (EC STR-32) FOR SINGLE BARREL CULVERT
CONSTRUCTION.

EROSION PREVENTION AND SEDIMENT CONTROL SPECIAL
NOTES

STREAMS, WETLANDS & BUFFER ZONES

(1)

(2)

(3)

FOR PROJECTS THAT DISCHARGE INTO KNOWN EXCEPTIONAL TENNESSEE
WATERS OR WATERS IMPAIRED BY SILTATION, A 60 FOOT NATURAL
RIPARIAN BUFFER ZONE ADJACENT TO AND ON BOTH SIDES OF THE
RECEIVING STREAM WITH THIS DESIGNATION SHALL BE PRESERVED TO
THE MAXIMUM EXTENT PRACTICABLE DURING CONSTRUCTION ACTIVITIES
AT THE SITE. THE 60 FOOT CRITERION FOR THE WIDTH OF THE BUFFER
ZONE CAN BE ESTABLISHED ON AN AVERAGE WIDTH BASIS AT A PROJECT,
AS LONG AS THE MINIMUM WIDTH OF THE BUFFER ZONE IS MORE THAN 30
FEET AT ANY MEASURED LOCATION.

A 30 FOOT NATURAL RIPARIAN BUFFER ZONE ADJACENT TO AND ON BOTH
SIDES OF THE RECEIVING STREAM SHALL BE PRESERVED TO THE
MAXIMUM EXTENT PRACTICABLE DURING CONSTRUCTION ACTIVITIES AT
THE SITE. THE 30 FOOT CRITERION FOR THE WIDTH OF THE BUFFER ZONE
CAN BE ESTABLISHED ON AN AVERAGE WIDTH BASIS AT A PROJECT, AS
LONG AS THE MINIMUM WIDTH OF THE BUFFER ZONE IS MORE THAN 15
FEET AT ANY MEASURED LOCATION. EVERY ATTEMPT SHALL BE MADE FOR
CONSTRUCTION ACTIVITIES NOT TO TAKE PLACE WITHIN THE BUFFER
ZONES.

BUFFER ZONES ARE NOT SEDIMENT CONTROL MEASURES AND MUST NOT
BE RELIED UPON AS PRIMARY SEDIMENT CONTROL MEASURES. THE
RIPARIAN BUFFER ZONE SHALL BE ESTABLISHED BETWEEN THE TOP OF
THE STREAM BANK AND THE DISTURBED CONSTRUCTION AREA. EVERY
ATTEMPT SHALL BE MADE FOR CONSTRUCTION ACTIVITIES NOT TO TAKE
PLACE WITHIN THE BUFFER ZONES. BEST MANAGEMENT PRACTICES
(BMPS) PROVIDING EQUIVALENT PROTECTION AS THE NATURAL RIPARIAN
ZONE MAY BE USED. WHERE ISSUED, ARAP/401 REQUIREMENTS WILL
PREVAIL IF IN CONFLICT WITH THESE BUFFER ZONE REQUIREMENTS.

ADDITIONAL NOTES

(1)

3)
(4)

(%)

FOR THE CONTRACTOR SHALL USE ANY MEASURE NECESSARY TO
ENSURE THAT NO CONSTRUCTION ACTIVITY WILL OCCUR IN, NOR THAT
ANY CONSTRUCTION EQUIPMENT WILL ENTER ANY PORTION OF SRT-1 AND
THAT THE STREAM AND SURROUNDING VEGETAION WILL NOT BE
DISTURBED AND ARE PROTECTED FROM SEDIMENT AND OTHER
POLLUTANTS EXCEPT AT THE PERMITTED LOCATIONS.

PERMANENT STABLIIZATION WITH NATIVE OR NATURALIZED PERENNIAL
VEGETATION IS REQUIRED IN ALL AREAS AUTHORIZED FOR TEMPORARY
AND PERMANENT IMPACTS TO STREAMS AND RIPARIAN AREAS. INCLUDING
ADJACENT BUFFER ZONES WITHIN 60FT OF THE EDGE OF WATER. THE
APPROPRIATE SEED MIXTURE FOR THE REGION AND SITE CONDITIONS
SHALL BE SELECTED FROM TABLE 7.9-1 (PREFERRED SEED MIXES USING
NATIVES OR NATURALIZED PLANTS AND PLANTING DATES) FOUND IN
CHAPTER 7.9 (PERMANENT VEGETATION) OF THE TENNESSEE
DEPARTMENT OF ENVIRONMENT AND CONSERVATION (TDEC) TENNESSEE
EROSION AND SEDIMENT CONTROL HANDBOOK 4TH EDITION.

ALL WORK SHALL BE COMPLETED IN THE DRY.

NO WATER FROM THE GUARDIAN RETENTION SYSTEM SHALL ENTER THE
STREAM DURING OR IMMEDIATELY AFTER THE FILLING PROCESS.

PLASTIC WILL BE REMOVED FROM THE GUARDIAN RETENTION SYSTEM
AFTER THE CONCRETE HAS BEEN CURED.
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(1)2)
(1)
(1)

(1)3)

(1)4)
(1)
(1)
(1)
(1)

TABULATED EPSC QUANTITIES

FOOTNOTES

(1)

(2)

(4)

SEE SUBSECTION 209.07 OF THE STANDARD SPECIFICATIONS FOR MAINTENANCE AND
REPLACEMENT. ALL QUANTITIES ARE TO BE USED AS DIRECTED BY THE ENGINEER.

INCLUDES 15 C.Y. FOR TEMPORARY CONSTRUCTION EXITS.

INCLUDES 100 TONS FOR TEMPORARY CONSTRUCTION EXITS.

INCLUDES 172 S.Y. FOR TEMPORARY CONSTRUCTION EXITS.

ITEM NO. DESCRIPTION UNIT QUANTITY
10S037-M3-005

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) CY. 15
209-05 SEDIMENT REMOVAL CY. 2

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) L.F. 368
709-05.05 MACHINED RIP-RAP (CLASS A-3) TON 100
740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) SY. 172
801-01 SEEDING (WITH MULCH) UNIT 3

801-02.08 TEMPORARY SEEDING (WITHOUT MULCH) UNIT 5

801-02.15 FERTILIZER TON 0.1
801-03 WATER (SEEDING & SODDING) M.G. 0.7

EROSION PREVENTION AND
SEDIMENT CONTROL LEGEND

SYMBOL ITEM STD. DWG.
% SFB¥ SFBX SILT FENCE WITH WIRE EC-STR-3C
BACKING FEC-STR-4 & 4A
TEMPORARY
CONSTRUCTION EC-STR-25

=

EXIT
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TRAFFIC CONTROL NOTES

THE CONSTRUCTION SIGNING PLANS ARE TO SERVE AS A GUIDE ONLY.
OTEHR SIGNS MAY BE REQUIRED DURING VARIOUS PHASES OF CONSTRUCTION.

THIS TRAFFIC CONTROL PLAN DOES NOT RELIEVE THE CONTRACTOR OF THE
RESPONSIBILITY OF INSTALLING TRAFFIC CONTROL DEVICES IN ACCORDANCE WITH
THE CURRENT EDITION OF THE "MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES."

ALL CONSTRUCTION SIGNING ON THE PROJECT SHALL BE COVERED WHEN WORK WILL
NOT BE AFFECTING TRAFFIC. COST OF COVERING/UNCOVERING SIGNS SHALL

NOT BE MEASURED AND PAID FOR SEPARATELY, BUT ALL COST SHALL BE

INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO. 712-06,

SIGNS (CONSTRUCTION) PER SQUARE FOOT.

THE CONTRACTOR IS TO MAINTAIN ACCESS TO ALL LOCAL PROPERTY OWNERS.

ALL TRAFFIC CONTROL DEVICES SHALL BE APPROVED BY TDOT MANAGER.

TRAFFIC CONTROL LEGEND

ITEM

PORTABLE BARRIER RAIL (WITH
BARRIER RAIL DELINEATORS)

SIGN (CONSTRUCTION)

CRASH CUSHION

TRAFFIC FLOW

WORK ZONE

ARROW BOARD TYPE C

ROAD
NARROWS
W5-1 W20-7
48" x 48" 48" X 48" 48" X 48"
SYMBOL
e eee————
SIGNS SHOWN ABOVE ARE TO BE USED WHEN CONSTRUCTION OPERATIONS b
WARRANT. TO BE USED AS DIRECTED BY THE ENGINEER. q
%
V////
[ ]
[J
[ ]
D

FLEXIBLE DRUMS (CHANNELIZING)

TABULATED TRAFFIC CONTROL QUANTITIES

ITEM NO. DESCRIPTION UNIT QUANTITY
10S037-M3-005

(1) |712-01 TRAFFIC CONTROL LS 0.5
712-02.10 PORTABLE BARRIER RAIL (MASH TL-3) L.F. 770
712-02.12 PORTABLE BARRIER RAIL, REDUCED DEFLECTION (MASH TL-3) L.F. 200

(2) |712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3) EACH 4

(3) |712-04.01 FLEXIBLE DRUMS (CHANNELIZING) EACH 70

(3) |712-04.50 BARRIER RAIL DELINEATOR EACH 49

(3) |712-05.01 WARNING LIGHTS (TYPE A) EACH 35

(4) |712-06 SIGNS (CONSTRUCTION) S.F. 256

(3) |712-07.03 TEMPORARY BARRICADES (TYPE Ill) L.F. 22
712-08.03 ARROW BOARD (TYPE C) EACH 2
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE) L.F. 2000

TRA

FFIC CONTROL PHASING NOTES

(BASED ON STD. DWG. NOS. T-WZ-11)

PHASE |

(1)

(2)
(2)
(3)
(4)

INSTALL TEMPORARY SIGNS, TRAFFIC CONTROL DEVICES, AND TEMPORARY PAVEMENT MARKINGS FOR LANE CLOSURE RECOMMENDED

FOR PHASE | TRAFFIC CONTROL OR AS DIRECTED BY THE TDOT MANAGER. MAINTAIN 2-FOOT SHOULDERS AND ONE 12-FOOT TRAVEL LANE.
INSTALL FLEXIBLE DRUMS SPACED 80 FEET APART AND INSTALL AN 8-INCH TEMPORARY SOLID WHITE LINE TO MAINTAIN A ONE-LANE CLOSURE.
INSTALL PORTABLE BARRIER RAIL AND CRASH CUSHIONS FOR WORK ZONE.

CONSTRUCT GUARDIAN RETENTION BAGS, FLOWABLE FILL, AND RIPRAP FOR BRIDGE AND SCOUR REPAIR.

REMOVE TEMPORARY SIGNS, TRAFFIC CONTROL DEVICES, PORTABLE BARRIER RAIL, AND TEMPORARY PAVEMENT MARKINGS

AND OPEN LANES TO TRAFFIC.

ADDITIONAL NOTES

(1)
(2)

3)

(4)

TRAFFIC CONTROL MEASURES ON THE SOUTHBOUND BRIDGE WILL REQUIRE CLOSURE OF THE OUTSIDE LANE TO ALLOW
FOR MAINTAINED LEFT TURN MOVEMENTS AT THE INTERSECTION NORTH OF THE PROJECT LOCATION.

UNLESS CONSTRUCTION EFFORTS TO THE NORTHBOUND BRIDGE WILL REQUIRE THE CLOSURE OF THE OUTSIDE LANE TO
ALLOW FOR MAINTAINED ACCESS TO THE INTERSECTION OF 1ST AVENUE DIRECTLY NORTH OF THE BRIDGE, REDUCED
TAPER-LENGTHS SHALL BE UTILIZED AS TO NOT EXTEND THE LANE CLOSURE INTO THE SIGNALIZED INTERSECTION
SOUTH OF THE BRIDGE.

DURING THE LANE CLOSURE FOR THE NORTHBOUND BRIDGE ACCESS TO ONE OF THE EXISTING ESTABLISHMENT'S
DRIVEWAYS AND RIGHT TURN MOVEMENTS FROM THE SIGNALIZED INTERSECTION SOUTH OF THE NORTHBOUND BRIDGE
SHALL BE MAINTAINED AND CLEARLY ESTABLISHED THROUGH USAGE OF ADDITOINAL TRAFFIC CONTROL DEVICES.
INTERCONNECTED PORTABLE BARRIER RAIL WILL BE UTILIZED IN TRAFFIC CONTROL MEASURES OVER THE WORKSPACE,
FLEXIBLE DRUMS WILL BE USED TO CHANNELIZE TRAFFIC DURING LANE CLOSURES, AND TEMPORARY BARRICADES (TYPE Ill)
WILL BE USED TO RESTRICT ACCESS DURING LANE CLOSURES.

FOOTNOTES

(3)

(4)

ALL

PROJECT TO BE BRACKETED WITH:
CARTER CO. S.R. 37 PIN 135866.58

THIS ITEM SHALL BE A PORTABLE ENERGY ABSORBING TERMINAL MEETING THE REQUIREMENTS
OF AASHTO MASH FOR TEST LEVEL 3. THE PAY ITEM WILL INCLUDE FURNISHING AND INSTALLING
ALL COMPONENTS AS SHOWN ON THE MANUFACTURER'S DRAWING.

QUANTITIES MAY BE INCREASED OR DECREASED BY THE TDOT MANAGER.

FOR PLACEMENT OF CONSTRUCTION SIGNS, SEE TRAFFIC CONTROL SHEETS.

CONTRACTOR SHALL MAINTAIN ALL TEMPORARY TRAFFIC CONTROL DEVICES AND SIGNS
WITHIN THE PROJECT LIMITS.

TRAFFIC CONTROL SIGN TABULATION
M.U.T.C.D. SIZE NO. TOTAL ITEM NO. STANDARD
SIGN NO. LEGEND IN INCHES S.F. REQUIRED NO. 712-06 DRAWING REMARKS
L X W PHASE| REQUIRED S.F. NO.

G20-2 END ROAD WORK 48" X 24" 8 4 4 32 T-WZ-11

W4-2R RIGHT LANE ENDS 48" X 48" 16 2 2 32 T-WZ-11

W5-1 ROAD NARROWS 48" X 48" 16 2 2 32 TO BE USED WHEN CONST. OPS. WARRANT

W20-4 ONE LANE ROAD AHEAD 48" X 48" 16 2 2 32 TO BE USED WHEN CONST. OPS. WARRANT
W20-5RF RIGHT LANE CLOSED 1500 FT 48" X 48" 16 2 2 32 T-WZ-11
W20-5RM RIGHT LANE CLOSED 1 MILE 48" X 48" 16 2 2 32 T-WZ-11
W20-5RM RIGHT LANE CLOSED 1/2 MILE 48" X 48" 16 2 2 32 T-WZ-11

W20-7 FLAGGER (SYMBOL) 48" X 48" 16 2 2 32 TO BE USED WHEN CONST. OPS. WARRANT

TOTAL 256 S.F.
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10S037-M3-005
BEGIN PROJECT NO. ER-NH-37(29) CONSTRUCTION
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SEE STD. DWG. T-WZ-FAB1

* SEE STD. DWG. T-WZ-11

RIGHT LANE
CLOSED
1 MILE

RIGHT LANE
CLOSED
1/2 MILE

W20-5RM
(48"X48")

RIGHT LANE

W20-5RM CLOSED
(48"X48") 1500 FT
0
W20-5RF H
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W4-2R
(48" x 48")
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.o L
Wt .
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%,, OF TEN “\"
gt 9/22/26

COORDINATES ARE NAD 83(2011), ARE
DATUM ADJUSTED BY THE FACTOR
OF 1.00011 AND TIED TO THE TGRN.
ALL ELEVATIONS ARE REFERENCED
TO THE NAVD 1988 WITH GEOID 18.

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

TRAFFIC
CONTROL
PLANS

STA. 70+00.00 TO STA. 82+00.00
SCALE: 1" = 50'

2026 ER-NH-37(29) T2
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10S037-M3-005

W4-2R 1500 FT RIGHT LANE
END PROJECT NO. ER-NH-37(29) CONSTRUCTION (48"X48") CLOSED
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END
ROAD WORK

G20-2

TYPE YEAR PROJECT NO. SHNEOET
PS&E 2026 ER-NH-37(29) T3
SEALED BY
gy,

i o
pLT TP 9/22/26

COORDINATES ARE NAD 83(2011), ARE
DATUM ADJUSTED BY THE FACTOR
OF 1.00011 AND TIED TO THE TGRN.
ALL ELEVATIONS ARE REFERENCED
TO THE NAVD 1988 WITH GEOID 18.

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

TRAFFIC
CONTROL
PLANS

STA. 82+00.00 TO STA. 94+00
SCALE: 1" = 50'




