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GENERAL NOTES 4

SPECIAL NOTES ) -

STANDARD ROADWAY DRAWINGS CLAY COUNTY - = _ ' e e

DWG. NO. REV. DESCRIPTION ‘3--STEWART ROBERTS ON CKZ: <cort gé‘/Q/BORN \»‘“\ 5’)‘
ROADWAY DESIGN STANDARDS STATE ROUTE 52 ﬁ éﬁ?@ &
RD-A-1 12-18-99  STANDARD ABBREVIATIONS 2 “ cooce 3
ROAT 121699 STANDARD ABBREV FROM END OF BRIDGE OVER LITTLE TRACE CREEK (LM 4.72) o W@Eﬁ%é % o
RD-L-2 09-05-01  STANDARD LEGEND FOR UTILITY INSTALLATIONS TO NEW HOPE ROAD (LM I7.I5) # @ "
Ysuetey | raverte s$§é MoNATRY] HARDIN | WAYNE §é§p CILES S $rs
SAFETY APPURTENANCES AND FENCE MICRO SURFACE & PAVEMENT MARKINGS oL .. i _Je “”C" o § & [ e
S-PL 2 SAFETY PLAN AT SIDE ROADS OR PRIVATE DRIVES
S-GR31-1 W-BEAM GUARDRAIL STATE HIGHWAY NO. 52 F.A.H.S. NO. XX
S-GRT-2 TYPE 38 GUARDRAIL TERMINAL
S-GRT-2R EARTH PAD FOR TYPE 38 TERMINAL (RETROFIT) 14002-3255-94 PROJECT LOCATION
14002-8255-14
S-GRT-3 TYPE 21 GUARDRAIL TERMINAL
BEGIN PROJECT NO. NH/HSIP-52(73)
TRAFFIC CONTROL APPURTENANCES L.M. 4.72  (RESURF.)
T-FAB-1 05-27-97  FLASHING YELLOW ARROW BOARD
T-M-1 11-01-11  DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS AND MARKING ABBREVIATIONS
T-M-2 01-15-13  DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS
T-M-3 09-19-91  MARKING STANDARDS FOR TRAFFIC ISLANDS, MEDIANS P E N T U
& PAVED SHOULDERS ON CONVENTIONAL ROADS 5'9 == - ——
A H/ ——— e — T ——
T-M-4 11-01-11  STANDARD INTERSECTION PAVEMENT MARKINGS A BRATS K408 N T/}
T-M-5 04-23-13  MARKING DETAILS FOR EXPRESSWAYS & FREEWAYS X : e .
X z 0 CREEK &
T-M-6 06-22-12  MARKING DETAIL FOR EXPRESSWAY & FREEWAY 0. b / RO &
INTERCHANGES Little TN
T-M-7 01-12-12  GORE MARKING DETAILS FOR EXPRESSWAY & N
FREEWAY INTERCHANGES
10N SEALED BY
T-M-8 01-12-12  MARKING DETAILS FOR EXPRESSWAYS & FREEWAYS G
T-M-9 11-01-11  MARKING DETAILS FOR RAMP INTERSECTIONS
T-M-10 06-15-12  SIGNING AND PAVEMENT MARKINGS FOR SHARED-USE S
PATHS N
T-PBR-2 11-01-11  DETAIL FOR VERTICAL PANELS AND FLEXIBLE
DELINEATORS
0.01 MILE
EXCLUSION

14002-3255-94 1N e O
14002-8255-14 i 2 B
END PROJECT NO. NH/HSIP-52(73) PAUL D. DEGGES, CHIEF ENGINEER
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DATE .
APPROVED: —
i G
< SPECTAL NOTES> — JOHN SCHROER, COMMISSIONER

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES EXCLUSIONS

CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW

THE REASONABLE COST ANALYSIS VALUE. SCALE LM 7.160 TO LM 7.170 0.01 MI

THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE 0 1 2 5 MILES Ay AN N1 2R TION

TENNESSEE DEPARTMENT OF TRANSPORTATION DATED MARCH 1, 2006 AND ADDITIONAL e —

SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN :

THE PROPOSAL CONTRACT.

PROJECT LENGTH 12.42 MILES

TDOT ROAD SP" S\/n 2 ROBERT RODGERS TOTAL LANE MILES RESURFACED 26. 49 MILES NO EOUATIONS
o APPROVED:
% DESIGNER __GORDON MASENGALE CHECKED BY__DIANE EVITT
S P.E. NO. 38023-4217-04 TRAFFIC DATA DIVISION ADMINISTRATOR DATE
: v o, 120419.00 AADT (2014) 2,600
o
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ESTIMATED ROADWAY QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY
(1) 403-01.01 | BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING) TON 31
403-05.01 | BITUMINOUS MATERIAL (FOG SEAL) SHOULDER TON 9
(2)(3)-| 414-03.01 | EMULSIFIED ASPHALT FOR MICRO-SURFACING TON 246
2)(3)-| 414-03.02 | AGGREGATE FOR MICRO SURFACING TON 2052
712-01 TRAFFIC CONTROL LS 1
@) 712-06 SIGNS (CONSTRUCTION) SF. 1144
712-08.03 | ARROW BOARD (TYPE C) EACH 2
713-16.01 | CHANGEABLE MESSAGE SIGN UNIT EACH 2
5)-] 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) LM. 24 8
717-01 MOBILIZATION LS 1
FOOTNOTES

(1)- INCLUDES 0.5 TON FOR COUNTY ROADS.

(2)- INCLUDES 22 TON FOR COUNTY ROADS.

(3)- A MATERIAL TRANSFER DEVICE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL
PROVISION 407G. ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS BID ITEM.

(4)- THE CONSTRUCTION SIGN TABULATION BLOCK FOR DETAILS.

(5)- TEMPORARY MARKING FOR INTERMITTANT LANES ONLY.

ESTIMATED SAFETY QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 300

705-04.05 | GUARDRAIL TERMINAL (TYPE-IN-LINE) EACH 1

(S1)--+ 705-04.07 | TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) EACH 2
(S2)] 706-01 GUARDRAIL REMOVED L.F. 125
706-06.03 RADIUS RAIL L.F. 25

(S3)-..[ 712-04.01 FLEXIBLE DRUMS (CHANNELIZING) EACH 6

712-05.01 WARNING LIGHTS (TYPE A) EACH 6

(S4)| 713-02.14 FLEXIBLE DELINEATOR (WHITE) EACH 6
(S5) { 716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 830
716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color) EACH 127

(S6)- 716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) S.Y. 27
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 535

(S6)(S7)-| 716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW) EACH 2
(S8)(S9)-| 716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) L.M. 49.7

FOOTNOTES

(S1)- SEE GUARDRAIL TABULATION BLOCK THIS SHEET FOR DETAILS.
(S2)- TO BECOME PROPERTY OF THE CONTRACTOR.

(S3)- TO BE USED AT EXPOSED GUARDRAIL ENDS. SEE GENERAL NOTE NO. 3, SHEET 4 FOR DETAILS.

(S4)- INCLUDES ALL COST ASSOCIATED WITH REMOVAL OF EXISTING DELINEATORS. LOCATIONS
AS DIRECTED BY THE TDOT PROJECT SUPERVISOR.

(S5)- INCLUDES THE COST OF REMOVING EXISTING PAVEMENT MARKERS.

(S6)- THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC.
THE SAME UNIT PIECE SHALL BE PAID FOR PREFORMED PLASTIC.

(S7)- TO BE PLACED NEAR LM 15.2 FOR TRANSITION OF WESTBOUND CLIMBING LANE. REFER TO STD.

DWG. T-M-2 FOR PLACEMENT DETAILS.

(S8)- FOR PERMANENT PAVEMENT MARKING ONLY.

(S9)- INCLUDES ALL COSTS ASSOCIATED WITH REMOVAL OF EXISTING PAVEMENT MARKING WHERE
MICRO-SURFACING.

TABULATED GUARDRAIL
ltem No.| Iltem No. | Iltem No. | ltem No. | ltem No.
Log Log |Side| 303-01 |705-04.05|705-04.07| 706-01 |706-06.03
Mile Mile MIN AGG| Type Type GR Radius
(TON) In-Line 38 Removal Rail
16.913 Lt 100 1 50.0
16.919 Lt 100 1 50.0
16.975 Lt 100 1 25.0 25.0
TOTAL 300 1 2 125 25

TYPICAL SECTION

LM 4.72 - LM 4.76 5/ | 22/ RDY 5
M 4.76 - LM 7.16 | 1" | 22’ RDY REE
LM 7.17 - LM 15.00 | 1’ | 227 RDY HEs
M 15.00 - LM 16.812| _5' |_ 36° RDY |5
M 16.812 - LM 17.15 | 5’ |_ 24’ RDY _|_5"
*EXCLUSTON L
g7 7 7 /L
- EXISTING .
e BASE SURF ACE N

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2015 NH/HSIP-52(73) 2

14002-3255-94

14002-8255-14

PROPOSED PAVEMENT SCHEDULE

(D TACK COAT (TC) APPLICATION RATE @ 0.15 GAL/S.Y.(DILUTED)
ITEM 403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

@ MICRO- SURFACING (FROM INSIDE OF EDGELINE TO INSIDE OF EDGELINE)

ITEM 414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING
(@ 12 %2 OF DRY WEIGHT OF AGGREGATE)
ITEM 414-03.02 AGGREGATE FOR MICRO-SURFACING (@ 22 LBS/SY )

(3 BITUMINOUS COURSE (FOG SEAL) FOR SHOULDERS
ITEM 403-05.01 EMULSIFIED ASPHALT (FOG SEAL) SHOULDER (e 0.15 GAL/SY)(DILUTED)

NOTE- SPOT LEVELING SHALL BE PLACED BY TDOT MAINTENANCE PRIOR
TO PLACING MICROSURFACING AT THE FOLLOWING LOCATIONS:
.M 7,17 - LM 7,19 LM 7.37 - LM 7.47; LM 8.00 - LM 8.35; LM 8.77;
LM 9.13; LM 9.35; LM 9.94; LM 11.73 - LM 11.75; LM 12.90; LM 13.25;
LM 13.5 - LM 13.55; LM 13.83 - LM 13.87; LM 14.33; LM 17.24

TABULATED SIGNS (CONSTRUCTION) 712-06
M.U.T.C.D. SIZE ITEM NO.
QUANTITY NO. DESCRIPTION 712-06
IN X IN S.F.
2 G20-1 ROAD WORK NEXT 13 MILES 48 24 16
35 G20-2 END ROAD WORK 48 24 280
2 W3-4 BE PREPARED TO STOP 48 48 32
33 W20-1 ROAD WORK AHEAD 48 48 528
4 W20-1 ROAD WORK 1500 FT 48 48 64
4 W20-1 ROAD WORK 1000 FT 48 48 64
4 W20-1 ROAD WORK 500 FT 48 48 64
2 W20-4 ONE LANE ROAD AHEAD 48 48 32
2 W20-7a FLAGGER 48 48 32
2 W21-2 FRESH OIL 48 48 32
TOTAL 1144

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONSTRUCTION
SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS AS DIRECTED BY THE
ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES.

—LANE JOINT IS TO BE OFF SET 6“ FROM CENTER OF ROADWAY.

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED
QUANTITIES,
TYPICAL SECTION
& DETAILS
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TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF

2015

NH/HSIP-52(73)

14002-3255-94

14002-8255-14

CLAY CO. UTILITY OWNERS

CONTACT
UTILITY NAME ADDRESS PH #
PERSON ONE
Overton County CATV (Celina |PO Box 910
CATV ’ BI 731) 352-2980
Cable Communications) McKenzie TN 38201 Gary Blount (13D
Water/ : : PO Box 449
lin f ’ illi -
Sewer Celina, City o Celina TN 38551 Willie Kear (931) 243-2115
¢/o Chamber of Commerce,
Gas Clay County Gas Utility 424 Brown Street, Ray Norris (931) 243-4070
Celina TN 38551
Water Northwest Clay Utility District  |PO Box7, Moss TN 38575 David Craighead [(931) 258-3489
: Tri-County Electric Membership |PO Box 40
Elect ’ Paul Th 615) 688-2100
*E N comp. Lafayette TN 37083-0040 aul Thompson — {(615)
Telephone | Twin Lakes Telephone Co-Op l;g ]33;);( 6627’ Gainesboro James Dobbs (931) 268-2151

SEALED BY

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

UTILITY OWNERS

&

DROP OFF NOTES
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GENERAL NOTES

GRADING

(1)

ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION DURING
THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE CONTRACTOR AT
HIS EXPENSE.

GUARDRAIL

(2)

THE CONTRACTOR SHALL NOT REMOVE ANY SECTIONS OF EXISTING
GUARDRAIL TO REWORK SHOULDERS OR FLATTEN SLOPES UNTIL THE
ENGINEER CONCURS IN THE NECESSITY OF REMOVAL DUE TO
CONSTRUCTION REQUIREMENTS AND THE APPROPRIATE WARNING
DEVICES ARE INSTALLED. THE PROPOSED GUARDRAIL, INCLUDING ANY
ANCHOR SYSTEM, SHALL BE INSTALLED QUICKLY TO MINIMIZE TRAFFIC
EXPOSURE TO ANY HAZARD. NO PAYMENT WILL BE MADE FOR A SECTION
OF PROPOSED GUARDRAIL, INCLUDING ANCHORS, UNTIL IT IS COMPLETE IN
PLACE.

IF ANY APPROACH END OF A SECTION OF GUARDRAIL OR BRIDGE RAIL
MUST TEMPORARILY BE LEFT INCOMPLETE AND EXPOSED TO TRAFFIC, THE
CONTRACTOR SHALL USE TWO (2) TEMPORARY BARRICADES OR DRUMS
WITH TYPE A LIGHTS AND ROUNDED END ELEMENTS AS MINIMUM
MEASURES TO PROTECT TRAFFIC FROM THE HAZARD OF AN EXPOSED
END. ALL COST OF FURNISHING AND INSTALLING A TEMPORARY ROUNDED
END ELEMENT SHALL BE INCLUDED IN THE COST OF THE PROPOSED
GUARDRAIL.

UTILITIES

(4)

)

(6)

(7)

(8)

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE
APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN THE
FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC., AT 1-800-351-1111 AS
REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL
EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR’S
OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE
ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY
RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT
PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS

(9)

(10)

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND

CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS - FINAL PAVEMENT MARKING

(11)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4” SPRAY
THERMOPLASTIC (60 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.01, SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT PAVING

(12)

THE CONTRACTOR SHALL BE REQUIRED TO PAVE IN THE DIRECTION OF
TRAFFIC.

RESURFACING

(13)

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(14)

(19)

(16)

(17)

(18)

(19)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT'S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’'S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT’'S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT'S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED

(20)

SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(21)

(22)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF

2015

NH/HSIP-52(73)

14002-3255-94

14002-8255-14
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TRAFFIC CONTROL

(1)

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE
“MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES”.

SHOULD A FLAGGING OPERATION FOR TRAFFIC CONTROL BE UTILIZED
FOR RESURFACING, THE CONTRACTOR SHALL MAKE PROVISIONS TO
SAFELY CONTROL TRAFFIC INGRESS AT ALL ROADWAY ENTRANCES
WITHIN THE FLAGGED WORK ZONE TO THE SATISFACTION OF THE
ENGINEER, ALL COST ASSOCIATED WITH THE CONTROLS WILL BE
INCLUDED IN THE PRICE BID FOR TRAFFIC CONTROL.

EXISTING CONSTRUCTION, REGULATORY AND WARNING SIGNS WHICH
CONFLICT WITH THE CONSTRUCTION SIGNING SHALL BE REMOVED
DURING CONSTRUCTION AND REINSTALLED AS DIRECTED BY THE
ENGINEER. ALL COSTS TO BE INCLUDED IN THE PRICE BID FOR ITEM NO.
712-01, TRAFFIC CONTROL, PER LUMP SUM.

THE CONTRACTOR SHALL GIVE THE TDOT PROJECT SUPERVISOR A
MINIMUM OF SEVEN (7) DAYS NOTICE PRIOR TO STARTING WORK SO THAT
SUFFICIENT NOTICE CAN BE PREPARED AND DISTRIBUTED TO THE MEDIA.

IMMEDIATELY UPON COMPLETION OF EACH CONSTRUCTION PHASE, ALL
TRAFFIC CONTROL ITEMS THAT ARE NOT NECESSARY FOR THE
SUCCEEDING PHASE SHALL BE REMOVED, COVERED OR TURNED TO FACE
AWAY FROM TRAFFIC.

THE CONTRACTOR SHALL PROVIDE FLAGGER AT EACH SIDEROAD WITHIN
THE PAVING OPERATION.

A MINIMUM OF TWO (2) TYPE “C” ARROW BOARDS WILL BE REQUIRED IF
THE CONTRACTOR SCHEDULES HIS OPERATIONS SUCH THAT MORE THAN
TWO (2) ARROW BOARDS ARE REQUIRED, THE COST OF ALL ADDITIONAL
ARROW BOARDS WILL BE AT THE CONTRACTOR’S EXPENSE.

LANE CLOSURES

(8)

(9)

(10)

(11)

(12)

(13)

THE RESTRICTION OF TRAFFIC TO ONE LANE SHALL NOT EXCEED ONE
DAY’S PAVING OPERATION.

THE CONTRACTOR SHALL KEEP ALL TRAFFIC LANES OPEN TO TRAFFIC
DURING NON-WORKING HOURS AND/OR NON-WORK DAYS.

THE CONTRACTOR SHALL SCHEDULE PAVING OPERATIONS TO PREVENT
INTERRUPTION OF SCHOOL TRAFFIC DURING MORNING START AND
AFTERNOON DISMISSAL.

FRIDAY AT 6:00 PM UNTIL TUESDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON MONDAY.

THURSDAY AT 6:00 PM UNTIL MONDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON FRIDAY.

THE CONTRACTOR SHALL NOT BE ALLOWED TO INTERRUPT TRAFFIC
FLOW AND SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH DIRECTION
ON THE FOLLOWING DAYS:

OFFICIAL STATE HOLIDAYS

DURING LOCAL FESTIVALS, GAMES OR EVENTS THAT COULD BE
IMPEDED BY THE PAVING OPERATIONS WHERE AND AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR.

PAVING

(14)

(19)

(20)

ALL SURPLUS PATCHING AND JOINT MATERIAL IS TO BE REMOVED
BEFORE PLACING TACK COAT AND SURFACE. THIS WORK WILL NOT BE
MEASURED AND PAID FOR DIRECTLY, BUT WILL BE INCLUDED IN THE
PRICE BID FOR OTHER ITEMS OF CONSTRUCTION.

MATERIAL TRANSFER DEVICE (MTD) TO BE USED ON ALL MIXES. COST TO
BE INCLUDED IN THE UNIT PRICE BID ON ASPHALT PAVEMENT ITEMS. SEE
SPECIAL PROVISION 407G.

ALL DRAINS ACROSS BRIDGES NEED TO BE CHECKED AND CLEANED
AFTER PAVING IS COMPLETE. COST TO BE INCLUDED IN OTHER ITEMS.

ANY QUANTITY REMAINING ON ITEMS COMPLETED PRIOR TO THE PAVING
OPERATION WILL NOT BE CONVERTED TO ADDITIONAL ASPHALT FOR THE
ROADWAY.

THE CONTRACTOR WILL BE REQUIRED TO SHAPE PUBLIC SIDE ROADS,
AND CLEAN EXISTING SIDE DRAINS AS DIRECTED, WHERE NECESSARY,
BEFORE PLACING TACK COAT AND MICRO-SURFACING. THIS WORK WILL
NOT BE MEASURED AND PAID FOR DIRECTLY, BUT WILL BE INCLUDED IN
THE PRICE BID FOR OTHER ITEMS OF CONSTRUCTION.

ALL PUBLIC SIDE ROADS ARE TO BE SURFACED ONE (1) PAVERS WIDTH
OR AS DIRECTED WITH TACK AND SURFACE MATERIAL. THICKNESS AND
WIDTH WILL BE AS DIRECTED BY THE TDOT PROJECT SUPERVISOR.

SPECIAL NOTES

PAVEMENT MARKING

(21)

THE CONTRACTOR IS RESPONSIBLE FOR THE LAYOUT OF ALL PAVEMENT
MARKING. ANY CHANGE FROM THE EXISTING PAVEMENT MARKINGS MUST
BE APPROVED BY THE REGION 2 TRAFFIC MANAGER.

EXISTING PAVEMENT MARKINGS IN THE EXCLUSION AREAS AND SIDE
ROAD RADII SHALL BE RE-TRACED AS DIRECTED BY THE TDOT PROJECT
SUPERVISOR DURING FINAL STRIPING.

THE EXISTING PAVEMENT MARKING BETWEEN THE EDGE LINES (WHITE
SKIP LINE AND SPECIALTY PAVEMENT MARKING) SHALL BE REMOVED. THE
COST OF PAVEMENT MARKING REMOVAL SHALL BE INCLUDED IN THE
PRICE OF ITEM 716-12.02.

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LANE LINES
SHALL BE REFLECTIVE TAPE OR REFLECTORIIZED PAINT INSTALLED TO
PERMANENT STANDARDS BEFORE DARK HOURS, SHORT UNMARKED
SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS WILL BE
MEASURED AND PAID FOR UNDER ITEM NO. 716-05.01 PAINTED PAVEMENT
MARKING (4”) LINE.

THE CONTRACTOR WILL BE REQUIRED TO REMOVE EXISTING
SNOWPLOWABLE MARKERS AND RAISED PAVEMENT MARKERS INCLUDING
THOSE ON SHOULDERS AND RAMPS PRIOR TO PLACING SURFACE. ALL
HOLES OR DIVOTS RESULTING FROM REMOVAL OF A MARKER SHALL BE
PATCHED WITH THE APPROPRIATE ASPHALT MATERIALS. THIS PATCH
WORK WILL NOT BE PAID FOR DIRECTLY, BUT WILL BE INCLUDED IN THE
PRICE BID FOR OTHER ITEMS OF CONSTRUCTION.

CLEANING DITCHES

(26)

(27)

DITCHES MAY NEED TO BE CLEANED OUT AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR. ALL COST ASSOCIATED WITH CLEANING DITCHES
TO BE INCLUDED IN OTHER ITEMS.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE CLEANING
OUT OR REMOVAL/REPLACEMENT OF DITCHES, SIDEDRAINS, AND
CROSSDRAINS, TO ENSURE THAT THE DRAINAGE FEATURES/ WATER-
COURSES ARE NOT STREAMS OR WETLANDS. IF THE CONTRACTOR/TDOT
INSPECTOR IS UNSURE WHETHER THE DRAINAGE FEATURES ARE
STREAMS OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN THE
APPROPRIATE PERMITS.

GUARDRAIL

(28)

(29)

ALL EXISTING GUARDRAIL REMOVED FROM THIS PROJECT IS TO BECOME
THE PROPERTY OF THE CONTRACTOR.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE
CONSTRUCTING EARTH PADS FOR THE TYPE 38 TERMINALS TO ENSURE
THAT ENVIRONMENTAL FEATURES (STREAMS, WETLANDS OR SPRINGS)
ARE NOT IMPACTED DURING CONSTRUCTION. IF THE CONTRACTOR/TDOT
INSPECTOR IS UNSURE WHETHER THE ENVIRONMENTAL FEATURES ARE
STREAMS, WETLANDS OR SPRINGS, THE INSPECTOR SHALL CONTACT THE
TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION SO AN ACCURATE
DETERMINATION CAN BE ASSESSED.

DURING CONSTRUCTION OF THE EARTH PADS FOR THE TYPE 38
GUARDRAIL TERMINALS, EXISTING VEGETATION WILL BE REQUIRED TO BE
REMOVED FOR THE PROPOSED PAD AND SLOPES, IF DURING THE
VEGETATION REMOVAL, ANY TREES GREATER THAN 5 INCHES IN
DIAMETER ARE REQUIRED TO BE REMOVED, CONTACT THE TDOT
ENVIRONMENTAL DIVISION ECOLOGY SECTION IMMEDIATELY. DUE TO
THE RECENT MODIFICATION OF THE USFWS STANCE REGARDING THE
INDIANA B AT, NO TREES > 5" DBH SHOULD BE CUT WITHOUT CLEARANCE
FROM THE TDOT ENVIRONMENTAL DIVISION ECOLOGY SECTION.

NPDES

(31)

DUE TO THE TYPE OF WORK, IT IS OUR UDERSTANDING THAT THE
PROJECT WILL NOT DISTURB MORE THAN ONE ACRE. IF THE DISTURBED
ARE IS MORE THAN ONE ACRE, PLEASE CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION BECAUSE A NPDES PERMIT
WILL BE REQUIRED.

MISCELLANEOUS

(32)

TIME ON THE PROJECT WILL START THE DAY THAT CONSTRUCTION SIGNS
ARE PUT UP OR IN ACCORDANCE WITH SP108B IF A MAXIMUM AMOUNT OF
CALENDAR DAYS IS SPECIFIED.

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2015 NH/HSIP-52(73) 5

14002-3255-94

14002-8255-14

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

SPECIAL
NOTES






				2014-11-25T12:01:08-0500

		Robert Rodgers










STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ROADWAY DESIGN DIVISION
REGION 2
P.O. BOX 22368
CHATTANOOGA, TN, 37422
(423) 892-3430

MEMORANDUM
TO: Eplans.Turnin. TDOT @tn.gov
FROM: Diane T. Evitt

Transportation Project Specialist Supervisor 1
Design Office, Region 2

DATE: November 25, 2014

SUBJECT: Project No.: NH/HSIP -52(73), 14002-3255-94, 14002-8255-14
PIN 120419.00
Description: SR-52, From End of Bridge over Little Trace Creek (LM 4.27)
To New Hope Road (LM 17.15)

The following completed Construction Plan items for the referenced project are being
transmitted for the February 13, 2015 Letting Process.

Original Construction Drawings (_____ Sheets)
Original Roadway Cross-Sections (___ Sheets)
Original R.O.W. Title Sheet

Copy Grading Quantity Sheets Emailed

Estimate Emailed

Resurfacing Plans ( 5 Sheets)

XNXOOOO

Plans have been placed on FileNet: Filename: 120419-00_ConstructionPlans.pdf
Added On Date: 11-25-2014
Comments:

For further information, please contact: Diane Evitt, Phone: (423)510-1171, Email:diane.evitt@tn.gov.

cc: Director, Roadway Design Division
Director’'s Administrative Secretary, Roadway Design Division
Environmental Division
Choose an item.
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