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THE REASONABLE COST ANALYSIS VALUE. — e — EXCL US I ONS TRAFF I C DATA
LM TO LM LENGTH U.S. DEPARTMENT OF TRANSPORTATION
TENNESSEE DEPARTMENT OF TRANSPORTATION BATED MARCH 1- 2006 AND ADDITIONAL ——— ML [ wor 200
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN ; ; 0.04
THE PROPOSAL CONTRACT. 3.67 - 3.68 0.0l OVERTON SR-292
TOTAL= 0.05 TRAFFIC DATA
TDOT ROAD SP. SV. 2 __ROBERT RODGERS PE T T AADT (2014) 450
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% PIN N0._082826.03, 084111.01 TOTAL LANE MILES RESURFACED 12- 96 6- 80 9- 18 28. 94 MILES AADT (2014) 1,300
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CLAY SR-292 ESTIMATED ROADWAY QUANTITIES

(1)-

(2)-

B)AM{

(5)-

(6)-

ALT "A" ALT "B" TOTAL
ITEM NO. DESCRIPTION UNIT | QUANTITY| QUANTITY| QUANTITY
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 24
403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING) TON 13
411-03.05 | ACS MIX(PG64-22) THIN LIFT CS ASPHALT S.Y. 79942
414-03.03 | MICRO SURFACING S.Y. 79942
712-01 TRAFFIC CONTROL LS 0.45
712-06 SIGNS (CONSTRUCTION) S.F. 171
716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 12.9
717-01 MOBILIZATION LS 0.45

FOOTNOTES

(1) INCLUDES 0.03 TON FOR COUNTY ROADS.
(2) INCLUDES 0.02 TON FOR COUNTY ROADS.
(3) INCLUDES 108 SY FOR COUNTY ROADS.

(4) A MATERIAL TRANSFER DEVICE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL PROVISION 407G. ALL COST SHALL BE

BE INCLUDED IN THE UNIT PRICE FOR THIS BID ITEM.

(5) SEE SIGN TABULATION BLOCK THIS SHEET FOR DETAILS.
(6) TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LANE LINES FOR TRAFFIC CONTROL ONLY.

CLAY SR-292 ESTIMATED SAFETY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QUANTITY
716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 428
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER EACH 51
(81)-[ 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 20
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD) EACH 1
(S2)(S3)] 716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) L.M. 25.9

FOOTNOTES

(S1) CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC.

PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR

(S2) FOR PERMANENT PAVEMENT MARKING ONLY.
(S3) INCLUDES ALL COSTS ASSOCIATED WITH THE REMOVAL EXISTING PAVEMENT MARKINGS AND
SPECIALTY PAVEMENT MARKINGS.

LM 0.00 - LM 6.48 | 0.5 20"
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TYPICAL SECTION

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF

2015

HSIP-292(10)

14011-3204-94
14011-4204-04

67010-3204-94
67010-4204-04

HSIP-293(12)

67065-3202-94
67065-4202-04

PROPOSED PAVEMENT SCHEDULE

MICRO-SURFACING @ 22 LBS 7/ SY

ALT @ ITEM 414-03.03 MICRO-SURFACING (S.Y.)
wp TACK COAT (TC) APPLICATION RATE @ 0.15 GAL/S.Y. (DILUTED)
ITEM 403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (TC) FOR MICROSURFACING
SURFACING THIN LIFT MIX @ 65 LBS/SY
ALT @ ITEM 411-03.05 ACS MIX (PG 64-22) THIN LIFT CS ASPHALT (S.Y.)
g NOTE - CS MIX WILL REQURE SKID MATERIAL

APPLICATION RATE @ 0.07 GAL/S.Y.
BITUMINOUS MATERIAL FOR TACK COAT (TC)

TACK COAT (TC)
ITEM 403-01

— LANE JOINT IS TO BE OFF SET 6“ FROM CENTER OF ROADWAY.

CLAY SR-292 SIGNS (CONST) 712-06
MUTCD SIZE ITEM NO.
QTY NO. DESCRIPTION 712-06
IN X IN S.F.
1 G20-1 ROAD WORK NEXT 10 MILES 36 |18 5
7 G20-2 END ROAD WORK 36 |18 32
1 W3-4 BE PREPARED TO STOP 36 | 36 9
5 W20-1 ROAD WORK AHEAD 36 | 36 45
2 W20-1 ROAD WORK 1500 FT 36 | 36 18
2 W20-1 ROAD WORK 1000 FT 36 | 36 18
2 W20-1 ROAD WORK 500 FT 36 | 36 18
1 W20-4 ONE LANE ROAD AHEAD 36 | 36 9
1 W20-7a FLAGGER 36 | 36 9
1 W21-2 FRESH OIL 36 | 36 9
TOTAL 171

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONST-
RUCTION SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS
AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT

PHASES.

SEALED BY

CLAY CO

SR-292

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

ESTIMATED
QUANTITIES,
TYPICAL SECTION
& DETAILS
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OVERTON SR-292 ESTIMATED ROADWAY QUANTITIES
ALT"A" | ALT"B" | TOTAL

ITEM NO. DESCRIPTION UNIT | QUANTITY| QUANTITY | QUANTITY
()| 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 13
@2)-] 403-01.01 | BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING) TON 7

B 411-03.05 | ACS MIX(PG64-22) THIN LIFT CS ASPHALT SY. 41996

414-03.03 | MICRO SURFACING SY. 41996

712-01 TRAFFIC CONTROL LS 0.23
)| 712-06 SIGNS (CONSTRUCTION) SF. 144
6)-| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) LM, 13.6

717-01 MOBILIZATION LS 0.23

A~ A~~~

FOOTNOTES

1) INCLUDES 0.03 TON FOR COUNTY ROADS.
2) INCLUDES 0.02 TON FOR COUNTY ROADS.
3) INCLUDES 108 SY FOR COUNTY ROADS.

4) A MATERIAL TRANSFER DEVICE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL PROVISION 407G. ALL COST SHALL BE

BE INCLUDED IN THE UNIT PRICE FOR THIS BID ITEM.
(5) SEE SIGN TABULATION BLOCK THIS SHEET FOR DETAILS.
(6) TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LANE LINES FOR TRAFFIC CONTROL ONLY.

OVERTON SR-292 ESTIMATED SAFETY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QUANTITY
716-01.21 | Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 226
(S| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 26
(S1)(S4)| 716-03.03 | PLASTIC WORD PAVEMENT MARKING (STOP AHEAD) EACH 1
(S2)(S3)| 716-13.01 | SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) LM. 13.6

(S1) CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC.
PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR

FOOTNOTES

(S2) FOR PERMANENT PAVEMENT MARKING ONLY.
(S3) INCLUDES ALL COSTS ASSOCIATED WITH THE REMOVAL EXISTING PAVEMENT MARKINGS AND

SPECIALTY PAVEMENT MARKINGS.

(S4) PLACED AT THE APPROACH TO SR-136 ALONGSIDE THE EXISTING STOP AHEAD WARNING SIGN.

LM 0.00 - LM 3.40 | 0.5 20"
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TYPICAL SECTION

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2015 HSIP-292(10) 3

14011-3204-94
14011-4204-04

67010-3204-94
67010-4204-04

HSIP-293(12)

67065-3202-94
67065-4202-04

PROPOSED PAVEMENT SCHEDULE

MICRO-SURFACING @ 22 LBS 7/ SY

ALT @ ITEM 414-03.03 MICRO-SURFACING (S.Y.)
wp TACK COAT (TC) APPLICATION RATE @ 0.15 GAL/S.Y. (DILUTED)
ITEM 403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (TC) FOR MICROSURFACING
SURFACING THIN LIFT MIX @ 65 LBS/SY
ALT @ ITEM 411-03.05 ACS MIX (PG 64-22) THIN LIFT CS ASPHALT (S.Y.)
g NOTE - CS MIX WILL REQURE SKID MATERIAL

APPLICATION RATE @ 0.07 GAL/S.Y.
BITUMINOUS MATERIAL FOR TACK COAT (TC)

TACK COAT (TC)
ITEM 403-01

— LANE JOINT IS TO BE OFF SET 6“ FROM CENTER OF ROADWAY.

OVERTON SR-292 SIGNS (CONST) 712-06
MUTCD size LTEMNO.
QTY | NoO. DESCRIPTION 712-06
INXIN| S.F.
1 | G201 | ROAD WORK NEXT 10 MILES [ 36 |18 5
5 | G202 END ROAD WORK 36 [18] 23
1 W3-4 BE PREPARED TO STOP 36 |36 9
3 | w201 ROAD WORK AHEAD 36 |36 27
2 | w201 ROAD WORK 1500 FT 36 |36 18
2 | w201 ROAD WORK 1000 FT 36 |36 18
2 | w201 ROAD WORK 500 FT 36 |36 18
1 | W204 ONE LANE ROAD AHEAD 36 |36 9
1| W20-7a FLAGGER 36 |36 9
1 | w212 FRESH OIL 36 |36 9
TOTAL 144

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONST-
RUCTION SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS
AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT

PHASES.

SEALED BY

OVERTON CO
SR-292

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED
QUANTITIES,
TYPICAL SECTION
& DETAILS
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OVERTON SR-293 ESTIMATED ROADWAY QUANTITIES

(1)-

(2)-

©INs

(5)-

(6)-

ALT "A" ALT "B" TOTAL
ITEM NO. DESCRIPTION UNIT | QUANTITY| QUANTITY| QUANTITY
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 20
403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING) TON 11
411-03.05 | ACS MIX(PG64-22) THIN LIFT CS ASPHALT S.Y. 64043
414-03.03 MICRO SURFACING S.Y. 64043
712-01 TRAFFIC CONTROL LS 0.32
712-06 SIGNS (CONSTRUCTION) S.F. 302
716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 9.3
717-01 MOBILIZATION LS 0.32

(1) INCLUDES 0.11 TON FOR COUNTY ROADS.
(2) INCLUDES 0.06 TON FOR COUNTY ROADS.
(3) INCLUDES 378 SY FOR COUNTY ROADS.

(4) A MATERIAL TRANSFER DEVICE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL PROVISION 407G. ALL COST SHALL BE
BE INCLUDED IN THE UNIT PRICE FOR THIS BID ITEM.
(5) SEE SIGN TABULATION BLOCK THIS SHEET FOR DETAILS.
(6) TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LANE LINES FOR TRAFFIC CONTROL ONLY.

FOOTNOTES

OVERTON SR-293 ESTIMATED SAFETY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QUANTITY

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 175

705-02.02 | SINGLE GUARDRAIL (TYPE 2) L.F. 1648
(ST 705-04.05 | GUARDRAIL TERMINAL (TYPE-IN-LINE) EACH 1
705-04.07 | TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) EACH 7

| (82)] 706-01 GUARDRAIL REMOVED L.F. 220
s3] 712-04.02 | FLEXIBLE DRUMS (CHANNELIZATION) EACH 14
712-05.01 | WARNING LIGHTS (TYPE A) EACH 14

716-01.21 | Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 320

(S4)| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 97
(S4)(S7)| 716-03.03 | PLASTIC WORD PAVEMENT MARKING (STOP AHEAD) EACH 2

(S5)S6)] 716-13.01 | SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) L.M. 18.6

(S1) SEE GUARDRAIL TABULATION BLOCK THIS SHEET FOR DETAILS.

FOOTNOTES

(S2) TO BECOME PROPERTY OF THE CONTRACTOR.

(S3) TO BE USED AT EXPOSED GUARDRAIL ENDS. SEE GENERAL NOTE 3, SHEET NO. 5 FOR DETAILS.

(S4) CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC.

(S5) FOR PERMANENT PAVEMENT MARKING ONLY.
(S6) INCLUDES ALL COSTS ASSOCIATED WITH THE REMOVAL EXISTING PAVEMENT MARKINGS AND

SPECIALTY PAVEMENT MARKINGS.

PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR

(S7) TO BE PLACE ALONGSIDE EXISITNG STOP AHEAD SIGNS AT THE APPROACHES TO SR-111 AND

SR-136.
OVERTON SR-293 TABULATED GUARDRAIL
ltem No.| ltem No. | ltem No. | ltem No. | ltem No.
Log Log Side | 303-01 ({705-02.02(705-04.05(705-04.07 706-01
Mile Mile MIN AGG| Type 2 Type Type GR
(TON) GR In-Line 38 Removal
0.670 RT 25 1
0.670 | 0.970 | RT 1480
0.970 RT 25 1
1.140 RT 25 1 50.0
1.278 LT 25 1 50.0
3.670 LT-RT 50 2
3.670 | 3.370 |LT-RT 120.0
3.680 | 3.712 |LT-RT 168
3.671 1
3.712 RT 25 1
TOTAL 175 1648 1 7 220

* EXCLUSTONS:

LM 0.00 - LM 1.12 2 21 X
M 1,12 - LM 1.21 3 21" 3
M 1.25 - LM 1.32 3 21 3
LM 1.32 - LM 3.67 1’ 21" X
LM 3.68 - LM 4.64 1 21" X
0}
- -

Ve
7
g

-
-

LM 1.21 - 1.25

LM 3.67 - 3.68

Ze i
p EXISTING ! AND
BASE :

SURFACE

TYPICAL SECTION

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2015 HSIP-292(10) 4

14011-3204-94
14011-4204-04

67010-3204-94
67010-4204-04

HSIP-293(12)

67065-3202-94
67065-4202-04

PROPOSED PAVEMENT

SCHEDULE

ALT
IIAII

MICRO-SURFACING @ 22 LBS 7/ SY
ITEM 414-03.03 MICRO-SURFACING (S.Y.)

@ TACK COAT (TC)

ITEM 403-01.01

APPLICATION RATE @ 0.15 GAL/S.Y.
BITUMINOUS MATERIAL FOR TACK COAT (TC) FOR MICROSURFACING

(DILUTED)

ALT
IIBII

SURFACING THIN LIFT MIX @ 65 LBS/SY
ITEM 411-03.05 ACS MIX (PG 64-22) THIN LIFT CS ASPHALT (S.Y.)
NOTE - CS MIX WILL REQURE SKID MATERTAL

TACK COAT (TC)
ITEM 403-01

APPLICATION RATE @ 0.07 GAL/S.Y.
BITUMINOUS MATERIAL FOR TACK COAT (TC)

— LANE JOINT IS TO BE OFF SET 6“ FROM CENTER OF ROADWAY.

OVERTON SR-293 SIGNS (CONST) 712-06

MUTCD ITEM NO.

QTY NO. DESCRIPTION SIZE 712-06
IN X IN S.F.

2 G20-1 ROAD WORK NEXT 5 MILES 36 |18 9

11 G20-2 END ROAD WORK 36 |18 50
2 W3-4 BE PREPARED TO STOP 36 | 36 18
7 W20-1 ROAD WORK AHEAD 36 | 36 63
4 W20-1 ROAD WORK 1500 FT 36 | 36 36
4 W20-1 ROAD WORK 1000 FT 36 | 36 36
4 W20-1 ROAD WORK 500 FT 36 | 36 36
2 W20-4 ONE LANE ROAD AHEAD 36 | 36 18
2 W20-7a FLAGGER 36 | 36 18
2 W21-2 FRESH OIL 36 | 36 18
TOTAL 302

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONST-
RUCTION SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS
AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT

PHASES.

SEALED BY

OVERTON CO
SR-293

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED
QUANTITIES,
TYPICAL SECTION
& DETAILS
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TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2015 HSIP-292(10) 5

14011-3204-94
14011-4204-04

67010-3204-94
67010-4204-04

HSIP-293(12)

67065-3202-94
67065-4202-04

CLAY CO. SR-292 UTILITY OWNERS

CONTACT
UTILITY NAME ADDRESS PERSON PHONE #
Telephone [Twin Lakes PO Box 67, Gainesboro TN 38562 James Dobbs [(931) 268-2151
Sewer Livingston, Town of 301 McHenry Circle, Livingston TN 38570  |Curtis Hayes  [(931) 823-7362
caty  |Overton County CATV(Celina 5 5 910 McKenzie TN 38570 Gary Blount  |(731) 352-2980
Cable Communication
Sewer : : : e
Water Celina, City of PO Box 449, Celina TN 38551 Willie Kear (931) 243-2115
Blectric |/ -eounty Electric Membership | 5 46 1 afayette TN 37083-0040 Paul (615) 688-2100
Corp Thompson
OVERTON COUNTY SR-292 UTILITY OWNERS
CONTACT
UTILITY NAME ADDRESS PERSON PHONE #
Water Livingston, Town of 301 McHenry Circle, Livingston TN 38570  |Curtis Hayes  [(931) 823-7362
caty  |Overton County CATV(Celina 150 5 610 McKenzie TN 38570 Gary Blount  |(731) 352-2980
Cable Communication
Electric Decatur, Town of PO Box 188, Decatur TN 37322 Paul (615) 688-2100
Thompson
Telephone [Twin Lakes PO Box 67, Gainesboro TN 38562 James Dobbs [(931) 268-2151
: Upper Cumberland Electric 138 Gordonsville Highway, Carthage TN :
Elect 800) 261-2940
FEHE IMembership Corp. 37030-1810 Jimmy Gregoty \(800)
OVERTON COUNTY SR-293 UTILITY OWNERS
CONTACT
UTILITY NAME ADDRESS PERSON PHONE#
caty  |Overton County CATV(Celina 5 5 910 McKenzie TN 38570 Gary Blount  |(731) 352-2980
Cable Communication
Telephone [Twin Lakes PO Box 67, Gainesboro TN 38562 James Dobbs [(931) 268-2151
: Upper Cumberland Electric 138 Gordonsville Highway, Carthage TN :
Elect 800) 261-2940
CCHC IMembership Corp. 37030-1810 Jimmy Gregoty \(800)
Gas Upper Cumberland Gas Utility |5 5 007 Crossville TN 38557 Charles (931) 484-9380
District Hercher
Water West Overton Utility District PO Box 278, Rickman TN 38580 Terry Walker [(931)498-4144
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GRADING

(1) ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION DURING
THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE CONTRACTOR AT
HIS EXPENSE.

GUARDRAIL

(2) THE CONTRACTOR SHALL NOT REMOVE ANY SECTIONS OF EXISTING
GUARDRAIL TO REWORK SHOULDERS OR FLATTEN SLOPES UNTIL THE
ENGINEER CONCURS IN THE NECESSITY OF REMOVAL DUE TO
CONSTRUCTION REQUIREMENTS AND THE APPROPRIATE WARNING
DEVICES ARE INSTALLED. THE PROPOSED GUARDRAIL, INCLUDING ANY
ANCHOR SYSTEM, SHALL BE INSTALLED QUICKLY TO MINIMIZE TRAFFIC
EXPOSURE TO ANY HAZARD. NO PAYMENT WILL BE MADE FOR A SECTION
OF PROPOSED GUARDRAIL, INCLUDING ANCHORS, UNTIL IT IS COMPLETE IN
PLACE.

(3) IF ANY APPROACH END OF A SECTION OF GUARDRAIL OR BRIDGE RAIL
MUST TEMPORARILY BE LEFT INCOMPLETE AND EXPOSED TO TRAFFIC, THE
CONTRACTOR SHALL USE TWO (2) TEMPORARY BARRICADES OR DRUMS
WITH TYPE A LIGHTS AND ROUNDED END ELEMENTS AS MINIMUM
MEASURES TO PROTECT TRAFFIC FROM THE HAZARD OF AN EXPOSED
END. ALL COST OF FURNISHING AND INSTALLING A TEMPORARY ROUNDED
END ELEMENT SHALL BE INCLUDED IN THE COST OF THE PROPOSED
GUARDRAIL.

UTILITIES

4) THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE
APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN THE
FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC., AT 1-800-351-1111 AS
REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

(5) UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

(6) THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL
EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

(7) PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR'’S
OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE
ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY
RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT
PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

(8) THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS

9) THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

GENERAL NOTES

(10) NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS - FINAL PAVEMENT MARKING

(11)  PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4" SPRAY
THERMOPLASTIC (60 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.01, SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT - PAVING

(12) THE CONTRACTOR SHALL BE REQUIRED TO PAVE IN THE DIRECTION OF
TRAFFIC.

RESURFACING

(13) IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(14) ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

(15)  IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

(16) A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

(17) TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

(18) USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’'S APPROVAL TO USE THEM.

(19)

(20)

TYPE YEAR

PROJECT NO.

SHEET
NO.

RESURF (2015

HSIP-292(10)

14011-3204-94
14011-4204-04

67010-3204-94
67010-4204-04

HSIP-293(12)

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR

67065-3202-94
67065-4202-04

CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT’S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT'S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(21)

(22)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.
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SPECIAL NOTES

TRAFFIC CONTROL

(1)

(2)

(3)

(4)

()

(6)

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE
“MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES”.

SHOULD A FLAGGING OPERATION FOR TRAFFIC CONTROL BE UTILIZED FOR
RESURFACING, THE CONTRACTOR SHALL MAKE PROVISIONS TO SAFELY
CONTROL TRAFFIC INGRESS AT ALL ROADWAY ENTRANCES WITHIN THE
FLAGGED WORK ZONE TO THE SATISFACTION OF THE ENGINEER, ALL COST
ASSOCIATED WITH THE CONTROLS WILL BE INCLUDED IN THE PRICE BID
FOR TRAFFIC CONTROL.

EXISTING CONSTRUCTION, REGULATORY AND WARNING SIGNS WHICH
CONFLICT WITH THE CONSTRUCTION SIGNING SHALL BE REMOVED DURING
CONSTRUCTION AND REINSTALLED AS DIRECTED BY THE ENGINEER. ALL
COSTS TO BE INCLUDED IN THE PRICE BID FOR ITEM NO. 712-01, TRAFFIC
CONTROL, PER LUMP SUM.

THE CONTRACTOR SHALL GIVE THE TDOT PROJECT SUPERVISOR A
MINIMUM OF SEVEN (7) DAYS NOTICE PRIOR TO STARTING WORK SO THAT
SUFFICIENT NOTICE CAN BE PREPARED AND DISTRIBUTED TO THE MEDIA.

IMMEDIATELY UPON COMPLETION OF EACH CONSTRUCTION PHASE, ALL
TRAFFIC CONTROL ITEMS THAT ARE NOT NECESSARY FOR THE
SUCCEEDING PHASE SHALL BE REMOVED, COVERED OR TURNED TO FACE
AWAY FROM TRAFFIC.

THE CONTRACTOR SHALL PROVIDE FLAGGER AT EACH SIDEROAD WITHIN
THE PAVING OPERATION.

LANE CLOSURES

(7)

(8)

(9)

(10)

(11)

THE RESTRICTION OF TRAFFIC TO ONE LANE SHALL NOT EXCEED ONE
DAY’S PAVING OPERATION.

THE CONTRACTOR SHALL KEEP ALL TRAFFIC LANES OPEN TO TRAFFIC
DURING NON-WORKING HOURS AND/OR NON-WORK DAYS.

OVERNIGHT LANE CLOSURES WILL NOT BE ALLOWED UNLESS DIRECTED
BY THE TDOT PROJECT SUPERVISOR.

THE CONTRACTOR SHALL SCHEDULE PAVING OPERATIONS TO PREVENT
INTERRUPTION OF SCHOOL TRAFFIC DURING MORNING START AND
AFTERNOON DISMISSAL.

THE CONTRACTOR SHALL NOT BE ALLOWED TO INTERRUPT TRAFFIC FLOW
AND SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH DIRECTION ON THE
FOLLOWING DAYS:

A. OFFICIAL STATE HOLIDAYS.

FRIDAY AT 6:00 PM UNTIL TUESDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON MONDAY.

C. THURSDAY AT 6:00 PM UNTIL MONDAY AT 7:00 AM, IF A STATE HOLIDAY

OCCURS OR IS OBSERVED ON FRIDAY.

DURING LOCAL FESTIVALS, GAMES OR EVENTS THAT COULD BE
IMPEDED BY THE PAVING OPERATIONS WHERE AND AS DIRECTED BY THE
TDOT PROJECT SUPERVISOR.

PAVING

(12)

(13)

(14)

(19)

(16)

ALL SURPLUS PATCHING AND JOINT MATERIAL IS TO BE REMOVED BEFORE
PLACING TACK COAT AND SURFACE. THIS WORK WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT WILL BE INCLUDED IN THE PRICE BID FOR
OTHER ITEMS OF CONSTRUCTION.

MATERIAL TRANSFER DEVICE (MTD) TO BE USED ON ALL MIXES. COST TO
BE INCLUDED IN THE UNIT PRICE BID ON ASPHALT PAVEMENT ITEMS. SEE
SPECIAL PROVISION 407G.

ALL DRAINS ACROSS BRIDGES NEED TO BE CHECKED AND CLEANED AFTER
PAVING IS COMPLETE. COST TO BE INCLUDED IN OTHER ITEMS.

THE CONTRACTOR WILL BE REQUIRED TO SHAPE PUBLIC SIDE ROADS,
BUSINESS ENTRANCES, PRIVATE DRIVES AND CLEAN EXISTING SIDE
DRAINS AS DIRECTED, WHERE NECESSARY, BEFORE PLACING TACK COAT
AND SURFACE. THIS WORK WILL NOT BE MEASURED AND PAID FOR
DIRECTLY, BUT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

FREQUENTLY USED PRIVATE DRIVES ARE TO BE PAVED AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR WITH SURFACE MATERIAL NOT TO
EXCEED THE NORMAL PAVERS WIDTH ALONG THE EDGE OF THE
PROPOSED ROADWAY PAVING, THEN FEATHERED TO THE EXISTING GRADE
WITH EITHER CRUSHED STONE, TACK COAT, LEVELING OR SURFACE
MATERIAL.

(17)

(18)

(19)

ALL PUBLIC SIDE ROADS AND BUSINESS ENTRANCES ARE TO BE
SURFACED ONE (1) PAVERS WIDTH OR AS DIRECTED WITH TACK AND
SURFACE MATERIAL. THICKNESS AND WIDTH WILL BE AS DIRECTED BY THE
TDOT PROJECT SUPERVISOR.

ANY QUANTITY REMAINING ON ITEMS COMPLETED PRIOR TO THE PAVING
OPERATION WILL NOT BE CONVERTED TO ADDITIONAL ASPHALT FOR THE
ROADWAY.

ALL COSTS OF CLIPPING OF EXISTING SHOULDERS AND DISPOSAL OF ANY
DEBRIS FROM SHOULDER CLIPPING ARE TO BE INCLUDED IN THE UNIT BID
PRICE FOR OTHER ITEMS.

PAVEMENT MARKING

(20)

(21)

(22)

(23)

THE CONTRACTOR IS RESPONSIBLE FOR THE LAYOUT OF ALL PAVEMENT
MARKING. ANY CHANGE FROM THE EXISTING PAVEMENT MARKINGS MUST
BE APPROVED BY THE REGION 2 TRAFFIC MANAGER.

EXISTING PAVEMENT MARKINGS IN THE EXCLUSION AREAS AND SIDE ROAD
RADII SHALL BE RE-TRACED AS DIRECTED BY THE TDOT PROJECT
SUPERVISOR DURING FINAL STRIPING.

THE CONTRACTOR SHALL REMOVE EXISTING PAVEMENT MARKINGS AS
DIRECTED BY THE TDOT PROJECT SUPERVISOR. COST OF REMOVAL IS TO
BE INCLUDED IN ITEM NO. 71613.01.

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT AND TAPERED JOINTS SHALL BE REFLECTIVE TAPE OR
REFLECTORIIZED PAINT INSTALLED TO PERMANENT STANDARDS BEFORE
DARK HOURS, SHORT UNMARKED SECTIONS SHALL NOT BE ALLOWED.
THESE MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-
05.01, PAINTED PAVEMENT MARKING (4”) LINE.

CLEANING DITCHES

(24)

(25)

DITCHES MAY NEED TO BE CLEANED OUT AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR. ALL COST ASSOCIATED WITH CLEANING DITCHES
TO BE INCLUDED IN OTHER ITEMS.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE CLEANING
OUT OR REMOVAL/REPLACEMENT OF DITCHES, SIDEDRAINS, AND
CROSSDRAINS, TO ENSURE THAT THE DRAINAGE FEATURES/ WATER-
COURSES ARE NOT STREAMS OR WETLANDS. IF THE CONTRACTOR/TDOT
INSPECTOR IS UNSURE WHETHER THE DRAINAGE FEATURES ARE
STREAMS OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN THE
APPROPRIATE PERMITS.

GUARDRAIL

(26)

(27)

(28)

ALL EXISTING GUARDRAIL REMOVED FROM THIS PROJECT IS TO BECOME
THE PROPERTY OF THE CONTRACTOR.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE
CONSTRUCTING EARTH PADS FOR THE TYPE 38 TERMINALS TO ENSURE
THAT ENVIRONMENTAL FEATURES (STREAMS, WETLANDS OR SPRINGS)
ARE NOT IMPACTED DURING CONSTRUCTION. IF THE CONTRACTOR/TDOT
INSPECTOR IS UNSURE WHETHER THE ENVIRONMENTAL FEATURES ARE
STREAMS, WETLANDS OR SPRINGS, THE INSPECTOR SHALL CONTACT THE
TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION SO AN ACCURATE
DETERMINATION CAN BE ASSESSED.

DURING CONSTRUCTION OF THE EARTH PADS FOR THE TYPE 38
GUARDRAIL TERMINALS, EXISTING VEGETATION WILL BE REQUIRED TO BE
REMOVED FOR THE PROPOSED PAD AND SLOPES, IF DURING THE
VEGETATION REMOVAL, ANY TREES GREATER THAN 5 INCHES IN DIAMETER
ARE REQUIRED TO BE REMOVED, CONTACT THE TDOT ENVIRONMENTAL
DIVISION ECOLOGY SECTION IMMEDIATELY. DUE TO THE RECENT
MODIFICATION OF THE USFWS STANCE REGARDING THE INDIANA B AT, NO
TREES > 5" DBH SHOULD BE CUT WITHOUT CLEARANCE FROM THE TDOT
ENVIRONMENTAL DIVISION ECOLOGY SECTION.

NPDES

(29)

DUE TO THE TYPE OF WORK, IT IS OUR UDERSTANDING THAT THE PROJECT
WILL NOT DISTURB MORE THAN ONE ACRE. IF THE DISTURBED ARE IS
MORE THAN ONE ACRE, PLEASE CONTACT THE TDOT ENVIRONMENTAL
DIVISION, PERMITS SECTION BECAUSE A NPDES PERMIT WILL BE
REQUIRED.

MISCELLANEOUS

(30)

TIME ON THE PROJECT WILL START THE DAY THAT CONSTRUCTION SIGNS
ARE PUT UP OR IN ACCORDANCE WITH SP108B IF A MAXIMUM AMOUNT OF
CALENDAR DAYS IS SPECIFIED.

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF

2015

HSIP-292(10)

14011-3204-94
14011-4204-04

67010-3204-94
67010-4204-04

HSIP-293(12)

67065-3202-94
67065-4202-04
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STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

ROADWAY DESIGN DIVISION
REGION 2
P.O. BOX 22368
CHATTANOOGA, TN, 37422
(423) 892-3430

JOHN C. SCHROER BILL HASLAM
COMMISSIONER GOVERNOR
MEMORANDUM
TO: Eplans.Turnin. TDOT @tn.gov
FROM: Diane T. Euvitt

Transportation Project Specialist Supervisor 1
Design Office, Region 2
DATE: December 1, 2014

SUBJECT: Project No.: HSIP-292(10), 14011-3201-94, 14011-4204-04

PIN 082826.03

County: Clay

Description: SR-292, From SR-53 (LM 0.00) To Overton County Line (LM 6.48)
SUBJECT: Project No.: HSIP-292(10), 37010-3204-94, 67010-4204-04

PIN 082826.03

County: Overton

Description: SR-292, From Clay County Line (LM 0.00) To SR-136 (LM 3.40)
SUBJECT: Project No.: HSIP -293(12), 67065-3202-94, 67065-4202-04

PIN 084111.01

Description: SR-293, From SR-136 (LM 0.00) To SR-111 (LM 4.64)

The following completed Construction Plan items for the referenced project are being
transmitted for the February 13, 2015 Letting Process.

Original Construction Drawings ( Sheets)
Original Roadway Cross-Sections (___ Sheets)
Original R.O.W. Title Sheet

Copy Grading Quantity Sheets Emailed

Estimate Emailed

Resurfacing Plans ( 7 Sheets)

XNXOOOO

Plans have been placed on FileNet: Filename: 082826-03_084111-01_ConstructionPlans.pdf
Added On Date: 12-01-2014
Comments:

For further information, please contact: Diane Evitt, Phone: (423)510-1171, Email:diane.evitt@tn.gov.

cc: Director, Roadway Design Division
Director's Administrative Secretary, Roadway Design Division
Environmental Division
Choose an item.
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