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INDEX

DESCRIPTION

TITLE SHEET

ESTIMATED QUANTITIES,

TYPICAL SECTIONS & DETAILS
GENERAL NOTES & DROP OFF NOTES
SPECIAL NOTES

STANDARD ROADWAY DRAWINGS

DWG. NO. REV. DESCRIPTION

ROADWAY DESIGN STANDARDS
RD-A-1 12-18-99  STANDARD ABBREVIATIONS
RD-L-1 10-26-94  STANDARD LEGEND

TRAFFIC CONTROL APPURTENANCES

SHT.

o 01 W N -~
]
TN

T-FAB-1 05-27-97 FLASHING YELLOW ARROW BOARD

T-M-1 11-01-11 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS AND MARKING ABBREVIATIONS

T-M-3 09-19-91 MARKING STANDARDS FOR TRAFFIC ISLANDS, MEDIANS
& PAVED SHOULDERS ON CONVENTIONAL ROADS

T-M-5 04-23-13 MARKING DETAILS FOR EXPRESSWAYS & FREEWAYS

-M-6 06-22-12 MARKING DETAIL FOR EXPRESSWAY & FREEWAY
INTERCHANGES

T-M-7 01-12-12 GORE MARKING DETAILS FOR EXPRESSWAY &
FREEWAY INTERCHANGES

T-M-8 01-12-12 MARKING DETAILS FOR EXPRESSWAYS & FREEWAYS

T-M-9 11-01-11 MARKING DETAILS FOR RAMP INTERSECTIONS

T-M-15 ASPHALT SHOULDER RUMBLE STRIP INSTALLATION
DETAILS FOR INTERSTATE AND ACCESS CONTROLLED
ROUTES

T-WZ-10 04-02-12 ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND
FREEWAYS

T-WZ-21 03-15-11 LANE CLOSURE WITH LEFT HAND MERGE AND LANE
SHIFT

31001-8185-44
BEGIN PROJ. NO. NH-1-24-2(1549)

LM 4.60 (RESURF)

( SPECIAL NOTES )

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
THE REASONABLE COST ANALYSIS VALUE.

THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED MARCH 1, 2006 AND ADDITIONAL
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN

THE PROPOSAL CONTRACT.

TDOT ROAD SP. Sv. 2 _ ROBERT RODGERS P.E.

DESIGNER _KEVIN CRISP CHECKED BY__DIANE EVITT

P.E. N0._98023-4113-04

PIN NO. 102637.02

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
BUREAU OF ENGINEERING

GRUNDY COUNTY

INTERSTATE 24

FROM EAST OF BELL MILL ROAD (LM 4.60)(MM 131.56)
TO MARION COUNTY LINE (LM 7.31)(MM 134.27)

COLD PLANING, RESURFACING, & PAVEMENT MARKING

STATE HIGHWAY NO. XX

F.A.H.S. NO.

END PROJ.

-- STEWART ROBERTSON
X
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PROJECT LOCATION

31001-8185-44
NO. NH-1-24-2(154)

TENN,

YEAR SHEET NO.

2015 1

FED. AID PROJ. NO.

NH-1-24-2(154)

STATE PROJ. NO.

31001-8185-44

-
MACON | CLAY

ERT Yhane

MARION
< COUNTY

SCALE:
0 0.5 1 1.5 MILES
" — —
PROJECT LENGTH 2.7l MILES
TOTAL LANE MILES RESURFACED 10.84 MILES

LM 7.31

(RESURF)

NO EXCLUSIONS
NO EQUATIONS

TRAFFIC DATA

33,000

ADT (2013)
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ESTIMATED ROADWAY QUANTITIES

(1)(6)-

(2)(6)-

3)

(4)(6)-

(5)(6)(7)-

(8)9)

(10)-

(11)-

(12)-

(17)-

(18)-

(13)-

(14)-

(1 5)(16){

ITEM NO. DESCRIPTION UNIT | QUANTITY
303-01 |MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 1265
307-01.08 |ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 TON 5349
307-03.08 |ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2 TON 10929
403-01  |BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 106
411-01.07 [ACS MIX (PG64-22) GRADING E SHOULDER TON 3182
411-03.10 |ACS MIX(PG76-22) GRADING D TON 6786
411-12.01 [SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) L.M. 10.8
415-01.02 [COLD PLANING BITUMINOUS PAVEMENT S.Y. 137307
712-01  |TRAFFIC CONTROL LS 0.8
712-04.02 |FLEXIBLE DRUMS (CHANNELIZATION) EACH 260
712-05.03 |WARNING LIGHTS (TYPE C) EACH 260
712-06  |SIGNS (CONSTRUCTION) S.F. 1963
712-06.16 |SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING) EACH 2
712-08.03 |ARROW BOARD (TYPE C) EACH 2
712-08.10 | MOBILE MESSAGE SIGN UNIT W/ATTENUATOR HOUR 1050
713-16.01 | CHANGEABLE MESSAGE SIGN UNIT EACH 2
716-01.23 |Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color) EACH 966
716-01.30 |REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER EACH 860
716-02.04 |PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) S.Y. 466
716-05.20 |PAINTED PAVEMENT MARKING (6" LINE) L.M. 14.3
716-12.02 |ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) L.M. 12.9
716-12.03 |ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE) L.F. 2818
716-12.05 |ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE) L.F. 2053
| 717-01  |MOBILIZATION LS 0.8

FOOTNOTES

(1) INCLUDES 463 TONS FOR RAMP SHOULDERS AND GORE AREAS.
(2) INCLUDES 378 TONS FOR RAMPS.

(3) INCLUDES 6 TONS FOR RAMPS AND GORE AREAS.

(4) INCLUDES 251 TONS FOR RAMP SHOULDERS AND GORE AREAS.
(5) INCLUDES 211 TONS FOR RAMPS.

(6) A MATERIAL TRANSFER DEVICE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL PROVISION

407G. ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS BID ITEM.

(7) SEE SPECIAL PROVISION 411C FOR RIDEABILITY.
(8) TO BECOME PROPERTY OF THE CONTRACTOR.
(9) INCLUDES 7088 SY FROM RAMPS AND GORE AREAS.
(10) INCLUDES ALL COST ASSOCIATED WITH NIGHT TIME WORK ZONE LIGHTING.

(11) SEE SIGN TABULATION BLOCK THIS SHEET FOR DETAILS.
(12) ITEM TO BE USED ONLY WHEN THE CONTRACTOR ESTABLISHES A REDUCED SPEED LIMIT WITHIN

THE PROJECT CONSTRUCTION WORK ZONE LIMITS. ITEM INCLUDES SIGN FACE, SUPPPORTS, AND
TWO TYPE "B" FLASHERS PER THE STANDARD SPECIFICATIONS. THE CONTRACTOR SHALL BE

RESPONSIBLE FOR TURNING ON THE TYPE "B" FLASHERS WHEN WORKERS ARE IN THE
CONSTRUCTION WORK ZONE AND TURNING THEM OFF WHEN WORKERS ARE NO LONGER IN THE
CONSTRUCTION WORK ZONE.

(13) THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC THE

SAME UNIT PRICE SHALL BE PAID FOR PREFORMED PLASTIC.

(14) FOR PAVEMENT MARKING ON MILLED SURFACE AND INTERMEDIATE LANE MARKING AS DIRECTED

BY THE TDOT PROJECT SUPERVISOR.

(15) SHALL BE APPLIED USING RIBBON METHOD AS DIRECTED BY TDOT PROJECT SUPERVISOR.
(16) FOR PERMANENT PAVEMENT MARKING.
(17) SEE SPECIAL NOTE 13, SHEET 6.

(18) INCLUDES 106 SNOWPLOWABLE MARKERS TO BE PLACE ON EASTBOUND LANE LINE AT 20'

INTERVALS FROM LM 5.21 TO LM 5.61. SEE SHEET 4 FOR DETAILS.

(A)
(B)

SHEET

TYPE YEAR NO.

PROJECT NO.

RESURF 2015 NH-1-24-2(154) 2

31001-8185-44

TABULATED SIGNS (CONSTRUCTION) 712-06
M.U.T.C.D. SIZE ITEM NO.
QUANTITY NO. DESCRIPTION 712-06
IN X IN S.F.
4 G20-1 ROAD WORK NEXT 7 MILES 64 | 24 43
6 G20-2 END ROAD WORK 48 | 24 48
4 R4-1MOD DO NOT PASS IN RIGHT LANE 120 | 42 140
4 TN-55A RECORD-A-COMMENT 96 |48 128
4 W1-4AR SHIFT RIGHT SYMBOL 48 |48 64
4 W3-4 BE PREPARED TO STOP 48 |48 64
4 W4-2R RIGHT LANE ENDS (SYMBOL) 48 |48 64
30 W8-11 UNEVEN LANES 48 |48 480
2 W20-1 ROAD WORK AHEAD 48 |48 32
4 W20-1 ROAD WORK 3 MILES 48 |48 64
4 W20-1 ROAD WORK 2 MILES 48 |48 64
4 W20-1 ROAD WORK 1 MILE 48 |48 64
4 W20-1 ROAD WORK 1/2 MILE 48 |48 64
4 W20-1 ROAD WORK 1500 FT 48 |48 64
4 W20-1 ROAD WORK 1000 FT 48 |48 64
4 W20-1 ROAD WORK 500 FT 48 |48 64
4 W20-5R RIGHT LANE CLOSED 1 MILE 48 |48 64
4 W20-5R RIGHT LANE CLOSED 1/2 MILE 48 |48 64
4 W20-5R RIGHT LANE CLOSED 1500 FT 48 |48 64
4 W20-7a FLAGGER 48 |48 64
6 TN-64 GROOVED PAVEMENT 48 |48 96
4 W21-2 FRESH OIL 36 |36 36
4 SPECIAL MERGE NOW 48 |48 64
TOTAL 1963

(A) BLACK LEGEND ON WHITE RETROREFLECTIVE BACKGROUND.
(B) 96"x48" (BLUE BACKGROUND WITH WHITE COPY) 0.100" SHEET ALUMINUM.

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONSTRUCTION
SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS AS DIRECTED BY THE
ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES.

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED
ROADWAY
QUANTITIES
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L.M. 4.60 TO 6.47

L.M. 6.69 TO r.31

L.M. 6.47 TO 6.64 2.0° oK
——— T et
| TRANS
L.M. 6.64 TO 6.69 2.0 3/-8°

2.0’ 10.0°
R et | el
AGG. STAB.

TYPICAL SECTIONS

4.0

et e |t S

AGG.

10.0° 24.0" 4.0
10.0" 24.0 4.0
T . E— | et

@

2.0’

TRANS

0'-22.5"'

TRANS

22.5'-33"'

EXTRA

24.0

4.0’

4.60 TO 5.20
6. 72 TO 1.31

10" 4.0 24,0 10.0", 2.0 L.M. 5.20 TO 5.63
B T e S s E— | ——
TRANS , , , ,

30°- 41 4.0 24.0 10.0" [ 2.0"|L.M. 5.63 TO 5.92
| et o e . S

4 4,0 24.0" 10.0" [ 2.0"|L.M. 5.92 TO 6.72
_ I - |-l —

/ \ EXTRA

EAST BOUND

COLD PLANING DETAILS

SEE COLD PLANING AREA WITH VARIABLE DEPTHS AT CONCRETE RAMP
AREAS BLOCK THIS SHEET FOR ADDITIONAL MILLING INFORMATION

L.M. 4.60 TO 6.47 38.0° ¢ 38.0° L.M. 4.60 TO 5.20
L.M. 6.69 TO 7.31] .M. 6.72 TO 7.31
WEST BOUND | ___—__ EAST BOuND
P Sl m—— — T~ _ !//Q? —————— —
//’Al.//—v T \\I\\\\
. |
P |
e COLD PLANE 1.25°% W/TOLERANCE 0.12" | COLD PLANE 1.257+ W/TOLERANCE O.1e”
-7 [TEM NO. 415-01.02 i LTEM NO. 415-01.0¢
| 48.0° L.M. 5.20 T0 5.63
49.25" A ; -—
L.M. 6.47 T0 6.64 | _ 9.25' AVG o [C t 0 A0 | Lw. 5.63 70 5,92
L.M. 6.64 T0 6.69 | _ 65.75' AVG | 42.0" L.M. 5.92 TO 6.72
— lr\ [ -
l’i\‘\
WEST BOUND o EAST BOUND
,,//’__-_\ \\\\\\\\\\\\\\\\\\\\ {'! \n_r——/—/}/’; ________ T T T —— —_—
o S T
_ \\4‘/’ \k‘k/— ~

ITEM NO.

415-01.02

COLD PLANE 1.25“+ W/TOLERANCE 0.12"

AT CONCRETE RAMP AREAS

COLD PLANING AREA WITH VARIABLE DEPTHS

LENGTH WIDTH SY
425 28 1322
8870 38 37451
7960 38 33609
264 28 821
500 28 1556
750 28 2333

TOTAL (SY) 77092

PAID FOR DIRECTLY.

** VARIABLE MILLING DEPTHS ARE FOR REMOVAL OF ASPHALT PATCHES AND
ALONG RAMPS TO ALLOW NEW ASPHALT TO BE FLUSH WITH EXISTING CONCRETE
RAMPS. EXACT LOCATIONS SHALL BE AS DIRECTED BY TDOT PROJECT

SUPERVISOR. ALL COST ASSOCIATED WITH MILLING EXTRA DEPTH WILLNOT BE

COLD PLANE 1.25"¢ W/TOLERAN6E~O.12”
~

ITEM NO. 415-01.02

~

EXISTING
1.25"

200" TAPER
FROM O TO 2" *x

*x 17O OBTAIN SMOOTH TRANSITION ADJ.

CONC

TO RAMPS

COLD PLANING TAPER DETAIL

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF

2015

NH-1-24-2(154)

31001-8185-44

RAMP

DETAILS OF RAMP WIDTHS
GORE ROADWAY SHOULDERS
LOCATION | LMTOM 1w Tsv T T TwerT sv T LT TW* T 5y
REST AREA EXIT| 6.52-6.57EB | 125 | 10 | 139 [ 300 | 10 | 333 | 300 | 8 [266.7
REST AREAENT.| 6.78-6.99EB | 320 | 10 | 356 | 1050 | 10 | 1167|1050 8 | 933
134EXIT | 7.24-7.31EB 0 |375] 16 | 667|375 | 4 | 167
134 ENT.  [7.31-7.23WB CONCRETE
REST AREA EXIT| 6.90-6.69WB| 360 | 16 | 640 CONCRETE
REST AREAENT.| 6.64-6.42WB| 260 | 13 | 376 | 1150| 8 |1022|1150| 8 | 1022
TOTALS 1510 3189 2389
*AVERAGE WIDTHS
PROPOSED PAVEMENT SCHEDULE

(1) MINERAL AGGREGATE BASE 2.0” DEPTH ON SHOULDERS

ITEM 303-01 MINERAL AGGREGATE, TYPE “A“ BASE, GRADING “D*

(:) TACK COAT (TC) @ (0.10 GAL./S.Y.)
ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

<:> BITUMINOUS BASE e 2.00“t THICK (APPROX. 226 LBS./S.Y.)
ITEM 307-01.08 ASPHALT CONCRETE (PG64-22) (BPMB-HM) GRADING B-M2

(4) BITUMINOUS BASE @ 2.00"+ THICK (APPROX. 226 LBS./S.Y.)
ITEM 307-03.08 ASPHALT CONCRETE (PG76-22) (BPMB-HM) GRADING B-M2

ITEM 411-03.10 ASPHALT CEMENT (PG76-22) (BPMB-HM) GRADING “D*

(:) BITUMINOUS SURFACE e 1.25"+ THICK (APPROX. 132.5 LBS./S.Y.)

STABILIZED SHOULDERS e 1.25“t THICK (APPROX.
ITEM 411-01.07 ACS MIX GRADING "E” (SHOULDERS)

128.75 LBS./S.Y.)

(:) TACK COAT (TC) @ (0.07 GAL./S.Y.)
ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

TYPICAL

SECTIONS &
DETAILS
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SHARP CURVE MARKING DETATL
EASTBOUND
LM 5.21 TO LM 5.0l

O = CLEaR/RED BI-DIRECTIOKAL SNOWPLOWABLE MARKERT

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2015 NH-1-24-2(154) 4

31001-8185-44

-
s
-
=N -
-
S
;]E::::Eﬂ
-
=
/N /N
z| 5 A n
£l s|¢
§'E a2 5l
g 5 =

SHARP CURVE MARKING DETATIL
WESTBOUND
LM 5.26 TO LM 5.6l

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

DETAILS OF
SNOWPLOWABLE
PAVEMENT
MARKERS
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UTILITIES

(1) THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE
APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN THE
FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC., AT 1-800-351-1111 AS
REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

(2) UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

(3) THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL
EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

4) PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR’S
OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE
ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY
RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT
PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

(5) THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS

(6) NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS

(7) PERMANENT PAVEMENT LINE MARKINGS SHALL BE 6” ENHANCED FLATLINE
THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS AT THE END OF
EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-12.02, ENHANCED FLATLINE THERMO PVMT MRKNG
(6IN LINE), L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT -PAVING

(8)  THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE
DIRECTION OF TRAFFIC.

RESURFACING

9) IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

GENERAL NOTES

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL (18)

(10)

(11)

(12)

(13)

(14)

(15)

(16)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT'S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’'S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(17)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.

PAVEMENT EDGE DROP-OFF TRAFFIC

CONTROL NOTES

A. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR

TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED
BY TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

1. DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

a. WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER
EXPOSED AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED,
SIGNS SHALL BE PLACED ON EACH SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL
BE ELIMINATED WITHIN THREE WORKDAYS.

C. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE
DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN SEVEN
WORKDAYS AFTER THE CONDITION IS CREATED.
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TRAFFIC CONTROL

(1) THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE
“MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES”.

(2) SHOULD A FLAGGING OPERATION FOR TRAFFIC CONTROL BE UTILIZED
FOR RESURFACING, THE CONTRACTOR SHALL MAKE PROVISIONS TO
SAFELY CONTROL TRAFFIC INGRESS AT ALL ROADWAY ENTRANCES
WITHIN THE FLAGGED WORK ZONE TO THE SATISFACTION OF THE
ENGINEER, ALL COST ASSOCIATED WITH THE CONTROLS WILL BE
INCLUDED IN THE PRICE BID FOR TRAFFIC CONTROL.

(3) EXISTING CONSTRUCTION, REGULATORY AND WARNING SIGNS WHICH
CONFLICT WITH THE CONSTRUCTION SIGNING SHALL BE REMOVED
DURING CONSTRUCTION AND REINSTALLED AS DIRECTED BY THE
ENGINEER. ALL COSTS TO BE INCLUDED IN THE PRICE BID FOR ITEM NO.
712-01, TRAFFIC CONTROL, PER LUMP SUM.

4) THE CONTRACTOR SHALL GIVE THE TDOT PROJECT SUPERVISOR A
MINIMUM OF SEVEN (7) DAYS NOTICE PRIOR TO STARTING WORK SO THAT
SUFFICIENT NOTICE CAN BE PREPARED AND DISTRIBUTED TO THE MEDIA.

(5) IMMEDIATELY UPON COMPLETION OF EACH CONSTRUCTION PHASE, ALL
TRAFFIC CONTROL ITEMS THAT ARE NOT NECESSARY FOR THE
SUCCEEDING PHASE SHALL BE REMOVED, COVERED OR TURNED TO FACE
AWAY FROM TRAFFIC.

(6) A MINIMUM OF TWO (2) TYPE “C” ARROW BOARDS WILL BE REQUIRED AT
EACH SITE. IF THE CONTRACTOR SCHEDULES HIS OPERATIONS SUCH
THAT MORE THAN TWO (2) ARROW BOARDS ARE REQUIRED, THE COST OF
ALL ADDITIONAL ARROW BOARDS WILL BE AT THE CONTRACTOR'’S
EXPENSE.

(7)  ITEM NO. 712-06.16 — SIGNS (CONSTRUCTION) (REDUCED SPEED
WARNING) IS TO BE USED ONLY WHEN THE CONTRACTOR ESTABLISHES A
REDUCED SPEED LIMIT WITHIN THE PROJECT CONSTRUCTION WORK
ZONE LIMITS, ITEM INCLUDES SIGN FACE , SUPPORTS, AND TWO (2) TYPE
“B” FLASHERS PER THE STANDARD SPECIFICATIONS. THE CONTRACTOR
SHALL BE RESPONSIBLE FOR TURNING ON THE TYPE “B” FLASHERS WHEN
WORKERS ARE IN THE CONSTRUCTION WORK ZONE AND TURNING THEM
OFF WHEN WORKERS ARE NO LONGER IN THE CONSTRUCTION WORK
ZONE.

(8) ACCESS TO THE PROJECT WILL BE PERMITTED AT THE INTERCHANGES
ONLY. THE CONTRACTOR WILL BE PERMITTED TO CROSS MEDIAN AT
EXISTING CROSS-OVERS ONLY.

NIGHT WORK
(9)  LIGHTS FOR NIGHT WORK TO BE APPROVED BY THE TDOT PROJECT
SUPERVISOR.

(10) NIGHT WORK SHALL BE DONE BETWEEN THE HOURS OF 9:00 PM AND 6:00
AM. ALL WORK TO BE DONE AT NIGHT SHALL BE DURING THESE HOURS.
THIS INCLUDES CONSTRUCTION, MOBILIZATION OF EQUIPMENT AND
PLACEMENT AND REMOVAL OF TRAFFIC CONTROL DEVICES.

(11)  ALL CONSTRUCTION SIGNS THAT ARE TO REMAIN IN PLACE DURING
CONSTRUCTION MAY BE INSTALLED DURING DAYTIME HOURS AS
DIRECTED BY THE TDOT PROJECT SUPERVISOR.

END OF TRAFFIC QUEUE PROTECTION

(12)  WHEN INTERSTATE LANE CLOSURES ARE PERFORMED, THE
CONTRACTOR SHALL PROVIDE A MINIMUM OF TWO (2) TRUCK MOUNTED
MOBILE CHANGEABLE MESSAGE SIGNS WITH TRUCK MOUNTED
ATTENUATORS FOR EACH TRAVELING DIRECTION IN WHICH LANES ARE
CLOSED, TO PROTECT THE END OF THE TRAFFIC QUEUE.

A. AT LEAST ONE UNIT SHALL BE POSITIONED ON THE SHOULDER
UPSTREAM FROM THE END OF THE TRAFFIC QUEUE AT ALL
TIMES, BUT NO FURTHER THAN 1/2 MILE FROM THE QUEUE.

B. THE CHANGEABLE MESSAGE SIGN SHALL DISPLAY TWO PHASES:
“STOPPED TRAFFIC AHEAD” AND “BE PREPARED TO STOP”.

C. INTHE EVENT THAT THE TRAFFIC QUEUE EXTENDS UPSTREAM
BEYOND THE UNIT, A SECOND UNIT SHALL MOBILIZE IN
ACCORDANCE WITH [A.]. THE DOWNSTREAM UNIT MAY DEPART
WHEN THE SECOND UNIT HAS MOVED INTO POSITION.

D. TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS AND
ATTENUATORS SHALL BE IN ACCORDANCE WITH THE NCHRP
REPORT 350, MASH TL-3, MUTCD, , AND MOUNTED PER THE
MANUFACTURER’'S RECOMMENDATIONS. TRUCK MOUNTED
CHANGEABLE MESSAGE SIGNS SHALL BE LISTED ON QPL LIST 30,
SECTION B, AND TRUCK MOUNTED ATTENUATORS SHALL BE
LISTED ON QPL LIST 34, SECTION D.

SPECIAL NOTES

E. MOBILE CHANGEABLE MESSAGE SIGN UNITS WITH MOUNTED
ATTENUATOR WILL BE PAID FOR AS ITEM NO. 712-08.10, MOBILE
MESSAGE SIGN UNIT W/ATTENUATOR, PER HOUR. ALL COSTS
ARE TO BE INCLUDED IN THE PRICE BID.

LANE CLOSURES

(13) THE RESTRICTION OF TRAFFIC LANE TO ONE LANE SHALL NOT EXCEED 2
MILES OR ONE NIGHT’S PAVING OPERATION.

(14) LANE CLOSURE WITH LEFT LANE MERGE AND LANE SHIFT TRAFFIC
CONTROL IS TO BE USED ON ALL LANE CLOSURES.

(15) THE CONTRACTOR SHALL KEEP ALL TRAFFIC LANES OPEN TO TRAFFIC
DURING NON-WORKING HOURS AND/OR NON-WORK DAYS.

(16) THE CONTRACTOR MUST MAINTAIN ALL LANES OPEN TO TRAFFIC
BETWEEN THE HOURS OF 6:00 AM AND 7:00 PM.

(17) THE CONTRACTOR SHALL NOT BE ALLOWED TO INTERRUPT TRAFFIC
FLOW AND SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH DIRECTION
ON THE FOLLOWING DAYS:

A. OFFICIAL STATE HOLIDAYS.
WEEKENDS FROM ERIDAY AT 6:00 AM UNTIL SUNDAY AT 7:00 PM.

C. FRIDAY AT 6:00 AM UNTIL TUESDAY AT 7:00 PM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON MONDAY.

D. THURSDAY AT 6:00 AM UNTIL MONDAY AT 7:00 PM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON FRIDAY.

E. WEDNESDAY AT 6:00 AM UNTIL TUESDAY 7:00 PM OR AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR, DURING BONNAROO MUSIC
FESTIVAL.

F.  DURING LOCAL FESTIVALS, GAMES OR EVENTS THAT COULD BE
IMPEDED BY THE PAVING OPERATIONS WHERE AND AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR.

PAVING

(18) ALL SURPLUS PATCHING AND JOINT MATERIAL IS TO BE REMOVED
BEFORE PLACING TACK COAT AND SURFACE. THIS WORK WILL NOT BE
MEASURED AND PAID FOR DIRECTLY, BUT WILL BE INCLUDED IN THE
PRICE BID FOR OTHER ITEMS OF CONSTRUCTION.

(19) MATERIAL TRANSFER DEVICE (MTD) TO BE USED ON ALL MIXES. COST TO
BE INCLUDED IN THE UNIT PRICE BID ON ASPHALT PAVEMENT ITEMS. SEE
SPECIAL PROVISION 407G.

(20) THE FOUR FOOT INSIDE SHOULDER SHALL BE PAVED CONCURRENTLY
WITH THE INSIDE TRAFFIC LANE.

(21)  ANY QUANTITY REMAINING ON ITEMS COMPLETED PRIOR TO THE PAVING
OPERATION WILL NOT BE CONVERTED TO ADDITIONAL ASPHALT FOR THE
ROADWAY.

(22) ITEM NO. 303-01, CRUSHED STONE FOR SHOULDERS, IS TO BE PLACED ON
EXISTING SHOULDER AS DIRECTED BY THE TDOT PROJECT SUPERVISOR.
ALL COSTS OF CONSTRUCTING SHOULDERS, SHAPING OR CLIPPING OF
EXISTING SHOULDERS AND DISPOSAL OF ANY DEBRIS FROM SHOULDER
CLIPPING ARE TO BE INCLUDED IN THE UNIT BID PRICE FOR ITEM NO.
303-01.

COLD PLANING

(23) TRAFFIC WILL BE ALLOWED TO TEMPORARILY DRIVE ON THE MILLED
SURFACE OF THE ROADWAY UNDER THE FOLLOWING CONDITIONS ONLY:

A. THE MILLED SURFACE IS FINE TEXTURED. THE FINE TEXTURE
SHALL BE OBTAINED BY A MILLING MACHINE UTILIZING A MILLING
HEAD WITH TEETH SPACING 3/8” OR LESS OPERATING AT LESS
THAN 80 FEET PER MINUTE.

B. THE SURFACE SHALL BE SWEPT AND CLEANED OF ALL LOOSE
MATERIALS.

C. THE DIFFERENCE IN ELEVATION BETWEEN THE MILLED SURFACE
AND THE ADJACENT LANE SHALL NOT EXCEED 1 1/2 INCHES.

D. THE MILLED SURFACE SHALL BE PAVED WITHIN 48 HOURS.

E. RAIN OR INCLEMENT WEATHER IS NOT EXPECTED OR FORECASTED
WITHIN 48 HOURS AFTER MILLING.

F. ALL APPLICABLE SIGNING IS INSTALLED IN ACCORDANCE WITH THE
MUTCD SIGNING SHALL INCLUDE MOTORCYCLE WARNING SIGNS
(TN-64) PLACED IN ADVANCE OF ANY MILLED AREAS.

G. IF RAVELING OR DETERIORATION OF THE MILLED SURFACE IS
OCCURRING WHILE TRAFFIC IS DRIVING ON THE MILLED SURFACE,
THEN THIS PRACTICE WILL NOT BE ALLOWED AND PAVING SHALL
BE COMPLETED IMMEDIATELY AFTER MILLING.

(24)

(25)

(26)

(27)
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H. ONLY ONE LANE IN EACH DIRECTION SHALL HAVE A MILLED
SURFACE AT ONE TIME.

THE CONTRACTOR WILL BE REQUIRED TO PAVE IMMEDIATELY BEHIND
COLD PLANNING OPERATIONS TO ENSURE THAT THE MILLED SURFACE
WILL BE COVERED WITH BITUMINOUS PAVEMENT THE SAME WORK DAY
UNLESS THE REQUIREMENTS LISTED IN SPECIAL NOTE NO. 23 ON THIS
SHEET CAN BE MET.

ALL COLD PLANED MATERIAL IS TO BECOME THE PROPERTY OF THE
CONTRACTOR.

IF SUBSURFACE PAVEMENT FAILURE IS EXPOSED AFTER MILLING,
REMOVE AREA OF FAILURE TO SOUND PAVEMENT AND REPLACE WITH “B-
M2” MIX PRIOR TO PROPOSED OVERLAY.

AT THE COMPLETION OF COLD PLANING OPERATION, ANY DEPRESSIONS
WILL BE CLEANED AND BROUGHT TO PROPER GRADE WITH “B-M2” MIX
MATERIAL. THE COST OF THE CLEAN UP WILL BE INCLUDED IN THE UNIT
PRICE FOR “B-M2” MIX MATERIAL.

PAVEMENT MARKING

(28)

(29)

(30)

(31)

PERMANENT PAVEMENT MARKING SHALL BE APPLIED USING RIBBON
METHOD AS DIRECTED BY TDOT PROJECT SUPERVISOR.

THE CONTRACTOR IS RESPONSIBLE FOR THE LAYOUT OF ALL PAVEMENT
MARKING. ANY CHANGE FROM THE EXISTING PAVEMENT MARKINGS MUST
BE APPROVED BY THE REGION 2 TRAFFIC MANAGER.

RAMPS SHALL BE MARKED UP TO WHERE THEY CONNECT TO THE
INTERSECTING ROADWAY.

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT AND TAPERED JOINTS SHALL BE REFLECTIVE TAPE OR
REFLECTORIIZED PAINT INSTALLED TO PERMANENT STANDARDS BEFORE
DARK HOURS, SHORT UNMARKED SECTIONS SHALL NOT BE ALLOWED.
THESE MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO.
716-05.20, PAINTED PAVEMENT MARKING (6”) LINE.

CLEANING DITCHES

(32)

(33)

DITCHES MAY NEED TO BE CLEANED OUT AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR. ALL COST ASSOCIATED WITH CLEANING DITCHES
TO BE INCLUDED IN OTHER ITEMS.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE CLEANING
OUT OR REMOVAL/REPLACEMENT OF DITCHES, SIDEDRAINS, AND
CROSSDRAINS, TO ENSURE THAT THE DRAINAGE FEATURES/ WATER-
COURSES ARE NOT STREAMS OR WETLANDS. IF THE CONTRACTOR/TDOT
INSPECTOR IS UNSURE WHETHER THE DRAINAGE FEATURES ARE
STREAMS OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN THE
APPROPRIATE PERMITS.

NPDES

(34)

DUE TO THE TYPE OF WORK, IT IS OUR UDERSTANDING THAT THE
PROJECT WILL NOT DISTURB MORE THAN ONE ACRE. IF THE DISTURBED
ARE IS MORE THAN ONE ACRE, PLEASE CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION BECAUSE A NPDES PERMIT
WILL BE REQUIRED.

MISCELLANEOUS

(35)

(36)

TIME ON THE PROJECT WILL START THE DAY THAT CONSTRUCTION SIGNS
ARE PUT UP OR IN ACCORDANCE WITH SP108B IF A MAXIMUM AMOUNT OF
CALENDAR DAYS IS SPECIFIED.

IN THE FOG ZONE AREA, THE SNOWPLOWABLE MARKERS SHALL BE
PLACED ON A SPACING OF 20 CENTER TO CENTER ALONG THE BROKEN
LINES, THEN BACK TO NORMAL SPACING IN THE NON-FOG ZONE
SPECIALTY MARKING AREA. SEE STANDARD DRAWING T-M-5 FOR NORMAL
SPACING.

SEALED BY

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

SPECIAL

NOTES






				2014-08-08T08:14:57-0400

		Robert Rodgers










STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ROADWAY DESIGN DIVISION
REGION 2
P.O. BOX 22368
CHATTANOOGA, TN, 37422
(423) 892-3430

MEMORANDUM
TO: Eplans.Turnin. TDOT @tn.gov
FROM: Diane T. Evitt

Transportation Project Specialist Supervisor 1
Design Office, Region 2

DATE: August 8, 2014

SUBJECT: Project No.: NH-I-24-2(154), 31001-8185-44
PIN 102637.02
Description: I-24, From East of Bell Mill Road (LM 4.60)
To Marion County Line (LM 7.31)

The following completed Construction Plan items for the referenced project are being
transmitted for the October 17, 2014 Letting Process.

Original Construction Drawings (_____ Sheets)
Original Roadway Cross-Sections (___ Sheets)
Original R.O.W. Title Sheet

Copy Grading Quantity Sheets Emailed

Estimate Emailed

Resurfacing Plans ( 6 Sheets)

XNXOOOO

Plans have been placed on FileNet: Filename: 102637-02_ConstructionPlans.pdf
Added On Date: 8/08/2014

Comments: The project is to be bundled with a Safety Project currently being developed by the
Strategic Transportation Investments Division.

For further information, please contact: Diane Evitt, Phone: (423)510-1171, Email:diane.evitt@tn.gov.

cc: Director, Roadway Design Division
Director’'s Administrative Secretary, Roadway Design Division
Environmental Division
Choose an item.
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