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DESCRIPTION SHT.
TITLE SHEET 1
ESTIMATED QUANTITIES, TYPICAL SECTIONS & DETAILS 2-3

UTILITY OWNERS, DROP OFF NOTES & PRE-CONST RIDE NOS. 4
GENERAL NOTES 5
SPECIAL NOTES

STANDARD ROADWAY DRAWINGS

DWG. NO. REV. DESCRIPTION
ROADWAY DESIGN STANDARDS

RD-A-1 12-18-99 STANDARD ABBREVIATIONS
RD-L-1 10-26-94 STANDARD LEGEND
RD-L-2 09-05-01 STANDARD LEGEND FOR UTILITY INSTALLATIONS

ROADWAY AND PAVEMENT APPURTENANCES
SAFETY APPURTENANCES AND FENCE

S-GRT-2
S-GRT-2R

TRAFFIC CONTROL APPURTENANCES

TYPE 38 GUARDRAIL TERMINAL
EARTH PAD FOR TYPE 38 TERMINAL (RETROFIT)

T-FAB-1 05-27-97 FLASHING YELLOW ARROW BOARD

T-M-1 11-01-11 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS AND MARKING ABBREVIATIONS

T-M-2 01-15-13 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS

T-M-3 09-19-91 MARKING STANDARDS FOR TRAFFIC ISLANDS, MEDIANS
& PAVED SHOULDERS ON CONVENTIONAL ROADS

T-M-4 11-01-11 STANDARD INTERSECTION PAVEMENT MARKINGS

T-M-5 04-23-13 MARKING DETAILS FOR EXPRESSWAYS & FREEWAYS

T-M-6 06-22-12 MARKING DETAIL FOR EXPRESSWAY & FREEWAY
INTERCHANGES

T-M-7 01-12-12 GORE MARKING DETAILS FOR EXPRESSWAY &
FREEWAY INTERCHANGES

T-M-8 01-12-12 MARKING DETAILS FOR EXPRESSWAYS & FREEWAYS

T-M-9 11-01-11 MARKING DETAILS FOR RAMP INTERSECTIONS

T-M-15 ASPHALT SHOULDER RUMBLE STRIP INSTALLATION
DETAILS FOR INTERSTATE AND ACCESS CONTROLLED
ROUTES

T-WZ-10 04-02-12 ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND
FREEWAYS

( SPECIAL NOTES )

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
THE REASONABLE COST ANALYSIS VALUE.

THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED MARCH 1, 2006 AND ADDITIONAL
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN

THE PROPOSAL CONTRACT.

TDOT ROAD SP. SV. 2 __ROBERT RODGERS

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

BUREAU OF ENGINEERING

HAMILTON COUNTY

STATE ROUTE 111

FROM SOUTH OF JONES GAP ROAD (LM 3.55)
TO SEQUATCHIE COUNTY LINE (LM 7.35)

SEQUATCHIE COUNTY

STATE ROUTE 111

FROM HAMILTON COUNTY LINE (LM 0.00)
TO NORTH OF LEWIS CHAPEL ROAD (LM 4.35)

RESURFACING & PAVEMENT MARKINGS

STATE HIGHWAY NO. 111 F.A.H.S. NO.

rro041-3223-94
rro41-8223-14
NO.NH/HSIP-111(95)

END PROJ. RESURF.

LM 4.35

Q70
@
M s J
‘\\\\\\ J. HARVEY RD. .
SHELL RD. c )
e
H
ENSON r.
Bakewell
N AN S
1)
\\\\\Aé%b'
QW
Sy

0.04 MI

EXCLUSION

END

rr041-3223-94,
PROG. NO. NH/HSIP-111(95)
HAMILTON CO.

LM

l'v OBION
WEAKLEY

f()"
A/
)

(&
'7(

SHELBY FAYETTE

McNAIRY| HARDIN | WAYNE

Q
LN |

DYER
CARRDLL @
) HAYWOOD
) TIPTON
v
<§

STEWART

it

ROBERTSO

YEAR

2015 1

SHEET NO.

TENN,

FED. AID PROJ. NO.

NH/ZHSIP-111(95)

STATE PROJ. NO.

33156-3217-94, 33156-8217-14

17041-3223-94, 77041-8223-14

M MACON C'-AY
§DAV]DSO
DEKALB

0?

\x@&

33156-3217-94
33156-8217-14

BEGIN PROJ.

NO. NH/HSIP-111(95)

l

3
S
9

SULLIVAN
> CLAIBORNE
scaTT <z>‘° '&
% Sem
Q
8%
CUMBERLAND

COCKE
l’
BLOUNT

PROJECT LOCATION

RESURF

LM 3.55

1r041-8223-14
RESURF
r.35

BEGIN SEQUATCHIE CO.

PROJ.

DESIGNER __KEVIN CRISP CHECKED BY__ DIANE EVITT HAMILTON SEQUATCHIE TOTALS
P.E. NO._98023-4217-04 PROJECT LENGTH 3.80 4,31 8.11
PIN  NO. 120422.00 TOTAL LANE MILES RESURFACED 17.27 19.93

38.20 MILES

LM 0.00

NO. NH/HSIP-111(95)
33156-3217-94,

33156-8217-14

APPROVED:

SEALED BY

PO N

PAUL D.DEGGES, CHIEF ENGINEER

DATE:

APPROVED:

===

NO EQUATIONS

JOHN SCHROER, COMMISSIONER

SEQUATCHIE CO. EXCLUSION

LM TO LM

TOTAL EFFECT

2.81 - 2.85

0.04 LIN MI

HAMILTON CO
TRAFFIC DATA

AADT

(2014)

10,000

MILES

SEQUATCHIE CO
TRAFFIC DATA

APPROVED:

U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL HIGHWAY ADMINISTRATION

DIVISION ADMINISTRATOR DATE

AADT

(2014)

9,500
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(1) USE HIGH PERFORMANCE FOG SEAL FROM QPL 40.001 ON SHOULDERS

HAMILTON SR-111 ESTIMATED ROADWAY QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY
403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING) TON 21
403-05.01 BITUMINOUS MATERIAL (FOG SEAL) SHOULDER TON 21
414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING TON 171
414-03.02 | AGGREGATE FOR MICRO SURFACING TON 1427
712-01 TRAFFIC CONTROL LS 0.46
712-04.02 | FLEXBLE DRUMS (CHANNELIZATION) EACH 150
712-06 SIGNS (CONSTRUCTION) S.F. 896
712-08.03 | ARROW BOARD (TYPE C) EACH 1
713-16.01 CHANGEABLE MESSAGE SIGN UNIT EACH 1
716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M.
717-01 MOBILIZATION LS 0.46

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2015 NH/HSIP-111(95) | 2

33156-3217-94, 33156-8217-14

77041-3223-94, 77041-8223-14

FOOTNOTES

(2) A MATERIAL TRANSFER DEVICE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL PROVISION
407G ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS BID ITEM.
(3) SEE CONSTRUCTION SIGN TABULATION BLOCK FOR DETAILS.
(4) FOR TRAFFFIC CONTROL ON INTERMEDIATE LANE LINES.

HAMILTON SR 111 ESTIMATED SAFETY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QUANTITY
411-12.01 |SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) L.M. 7.5
411-12.02 |SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH) L.M. 5.6
716-01.22 |Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color) EACH 102
716-01.23 |Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color) EACH 664
716-02.04 |PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) S.Y. 463
716-04.07 |PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW) EACH 3
716-12.02 |ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) L.M. 17.4
716-12.05 |ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE) L.F. 670
716-12.03 |ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE) L.F. 6861
716-12.10 |ENHANCED FLAT LINE THERMO (12IN DOTTED) L.F. 1980

FOOTNOTES

(S1) INCLUDES COST OF REMOVAL OF EXISITNG PAVEMENT MARKERS.
(S2) CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC. PREFORMED

(S3) FOR PERMANENT PAVEMENT MARKING ONLY.

PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.

HAMILTON CO. TABULATED SIGNS (CONSTRUCTION) 712-06
M.U.T.C.D. SIZE ITEM NO.
QUANTITY NO. DESCRIPTION 712-06
IN X IN S.F.
2 G20-1 ROAD WORK NEXT 9 MILES 48 | 24 16
4 G20-2 END ROAD WORK 48 | 24 32
2 W3-4 BE PREPARED TO STOP 48 | 48 32
4 W20-1 ROAD WORK AHEAD 48 | 48 64
2 W20-1 ROAD WORK 1500 FT 48 |48 32
2 W20-1 ROAD WORK 1000 FT 48 |48 32
2 W20-1 ROAD WORK 500 FT 48 |48 32
2 W20-4 ONE LANE ROAD AHEAD 48 |48 32
2 W20-7a FLAGGER 48 |48 32
2 W21-2 FRESH OIL 48 |48 32
TOTAL 336

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONSTRUCTION
SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS AS DIRECTED BY THE

ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES.

LM 3.65 - LM 4.68 10| 24" ROADWAY 4
LM 4.68 - LM 4.88 10" | Taper 30" Avg 47
LM 4.88 - LM 7.35 | 10| 36’ ROADWAY | 47 % 4’ 24’ ROADWAY 10’
SHLD SHLD | SHLD SHLD
I
y AV A AAS | - 7 7 —~ —
| AND SURFACE RN

L 7
//”" EXISTINGlB

SOUTH BOUND

— . —
l\ESE; \\\\\\ . ,///
<i> \\!/// ‘%,
\\/!/

NORTH BOUND
LM 3.55 - LM 7.35

HAMILTON CO.
TYPICAL SECTION

PROPOSED PAVEMENT

SCHEDULE

(:) TACK COAT (TC) APPLICATION RATE @ 0.15 GAL/S.Y.(DILUTED)
BI TUMINOUS MATERIAL FOR TACK COAT (TC)

ITEM 403-01.01

(2) MICRO- SURFACING (FROM INSIDE EDGELINE TO INSIDE EDGELINE)

ITEM 414-03.01

ITEM 414-03.02

EMULSIFIED ASPHALT FOR MICRO-SURFACING
(@ 12 % OF DRY WEIGHT OF AGGREGATE)

AGGREGATE FOR MICRO-SURFACING (@ 22 LBS/SY )

®

HIGH PERFORMANCE

(USE HIGH PERFORMANCE FOG SEAL FROM QPL 40.001)
EMULSIFIED ASPHALT (FOR SEAL) SHOULDER

ITEM 403-05.01

FOG SEAL APPLICATION RATE @ 0.15 GAL/SY

—LANE JOINT IS TO BE OFF SET 6“ FROM CENTER OF ROADWAY.

SEALED BY

HAMILTON CO.

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED
QUANTITIES,
TYPICAL SECTION
& DETAILS
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TYPE | YEAR PROJECT NO. S:'J%E.T
SEQUATCHIE SR-111 ESTIMATED ROADWAY QUANTITIES RESURF |2015 NH/HSIP-111(95)| 3
33156-3217-94, 33156-8217-14
ITEM NO. DESCRIPTION UNIT | QUANTITY M 000 - LM 2 67 101 36 ROADWAY .
403-01.01 | BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING) TON 24 LM 2.67 - LM 2.75 10"| Taper 30" Avg| 4°
(1] 403-05.01 [ BITUMINOUS MATERIAL (FOG SEAL) SHOULDER TON 23 LM 2.75 - LM 2.81 10" | 24’ ROADWAY 4
414-03.01 | EMULSIFIED ASPHALT FOR MICRO-SURFACING TON 196 , , ) , / ,
(2){ 414-03.02 | AGGREGATE FOR MICRO SURFACING TON 1635 « M2.85 - LM 4.35 | 107] 24° ROADWAY | 4 | qL 4 24’ ROADWAY 1O
712-01 TRAFFIC CONTROL LS 0.54 SHLD SHLD :
712-04.02 | FLEXBLE DRUMS (CHANNELIZATION) EACH 150 I i e
3 71206 SIGNS (CONSTRUCTION) SF. 336 e TT T —_ - - AND SUR o —
712-08.03 | ARROW BOARD (TYPE C) EACH 1 // EXISTING|BASE @ AN : e @ FACE \\
713-16.01 | CHANGEABLE MESSAGE SIGN UNIT EACH 1 > ‘ : ’ \ N / ~_
4)}] 716:05.01 | PAINTED PAVEMENT MARKING (4" LINE) LM, - ‘
717-01 MOBILIZATION LS 0.54
= SOTNGTES LM 0.00 - LM 2.81
(1) USE HIGH PERFORMANCE FOG SEAL FROM QPL 40.001 ON SHOULDERS « EXCLUSION LM 2.81 - LM 2.85 SEQUATCHIE €O LM 2.85 - LM 4,35
(2) A MATERIAL TRANSFER DEVICE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL PROVISION ‘
407G ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS BID ITEM. TYPICAL SECTION

(3) SEE CONSTRUCTION SIGN TABULATION BLOCK FOR DETAILS.
(4) FOR TRAFFFIC CONTROL ON INTERMEDIATE LANE LINES.

PROPOSED PAVEMENT SCHEDULE
SEQUATCHIE CO. SR 111 ESTIMATED SAFETY QUANTITIES (D) TAGK COAT (TC) APPLICATION RATE @ 0.15 GAL/S.Y. (DILUTED)
@ MICRO- SURFACING (FROM INSIDE EDGELINE TO INSIDE EDGELINE)
ITEM NO. DESCRIPTION UNIT 1 QUANTITY [TEM 414-03.01  EMULSIFIED ASPHALT FOR MICRO-SURFACING
(@ 12 % OF DRY WEIGHT OF AGGREGATE)

(S1)- 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 150 ITEM 414-03.02 AGGREGATE FOR MICRO-SURFACING (@ 22 LBS/SY )
411-12.01 |SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) L.M. 6.5 @ HIGH PERFORMANCE FOG SEAL APPLICATION RATE e 0.15 GAL/SY
411-12.02 |SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH) L.M. 8.7 (USE HIGH PERFORMANCE FOG SEAL FROM OPL 40.001)

(S1){ 705-04.07 |TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) EACH 6 ITEM 403-05.01 EMULSIFIED ASPHALT (FOR SEAL) SHOULDER
706-01 |GUARDRAIL REMOVED L.F. 300
(s2).[|_712:04.01 |FLEXBLE DRUMS (CHANNELIZING) EACH 12
712-05.01 |WARNING LIGHTS (TYPE A) EACH 12

(S3)| 716-01.23 |Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color) EACH 885

(S4)-| 716-02.04 |PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) S.Y. 161
716-12.02 |ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) L.M. 19.5

(S5){ 716-12.05 |ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE) L.F. 559
716-12.03 |ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE) L.F. 4217
FOOTNOTES
(S1) SEE GUARDRAIL TABULATION BLOCK THIS SHEET FOR DETAILS. ——LANE JOINT IS TO BE OFF SET 6" FROM CENTER OF ROADWAY.

(S2) TO BE USED AT EXPOSED GUARDRAIL ENDS. SEE GENERAL NOTE 3, SHEET 6 FOR DETAILS.

(S3) INCLUDES COST OF REMOVAL OF EXISITNG PAVEMENT MARKERS.

(S4) CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC. PREFORMED
PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.

(S5) FOR PERMANENT PAVEMENT MARKING ONLY.

SEALED BY
SEQUATCHIE CO. TABULATED SIGNS (CONSTRUCTION) 712-06
M.U.T.C.D. ITEM NO.
QUANTITY NO. DESCRIPTION SIZE —1206 SEQUATCHIE CO. TABULATED GUARDRAIL
IN X IN S.F. Item No.| Item No. Item No.
2 G20-1 ROAD WORK NEXT9 MILES | 48 |24 16 Log | Log | Side | 303-01 |705-04.07| 706-01
4 G20-2 END ROAD WORK 48 | 24 32 Mile | Mile MIN AGG| Type | GUARDRAIL
2 W3-4 BE PREPARED TO STOP 48 |48 32 (TON) 38 REMOVED
4 W20-1 ROAD WORK AHEAD 48 |48 64 LF
2 W20-1 ROAD WORK 1500 FT 48 |48 32 3.397 | 3.402 [NB(RD)| 25 ] 50
2 bl e e 4093 [ 4.102 [SB(RY)| 25 1 50 SEQUATCHIE CO.
2 W20-4 ONE LANE ROAD AHEAD 48 |48 32 3.185 | 3.193 SB(Rt) 25 1 50 STATE OF TENNESSEE
2 W20-7a FLAGGER 48 |48 32 3.955 | 2.963 | SB(Rt) 25 1 50 DEPARTMENT OF TRANSPORTATION
2 W21-2 FRESH OIL 48 |48 32 2107 | 2117 [SB(RY)| 25 1 50
e = 1.987 | 1.997 | SB(Rt)| 25 1 50 ESTIMATED
SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONSTRUCTION =St 55 5 300 QUANTITIES,
SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS AS DIRECTED BY THE TYPICAL SECTION
ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES. & DETAILS
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TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

20151 NH/HSIP-111(95)| 4

33156-3217-94, 33156-8217-14

77041-3223-94, 77041-8223-14

HAMILTON COUNTY UTILITY OWNERS

CONTACT
UTILITY NAME ADDRESS PERSON PHONE#
300 E Martin Luther King Boulevard,
Telephone |Bellsouth dba AT&T 5th Floor, Tim Manley (423) 752-9144
Chattanooga TN 37403
.. 1235 King Street SE
CATV Charter C t ’ ff Cook 423) 790-1508
arter Communications Cleveland TN 373230656 Jeff Coo (423)
PO Box 4569 Ben
G Chatt Gas C ’ 404) 584-323
s aranooga Las LOmPAY A tlanta GA 30302-4569 Massengill |0V 8
: 1250 Market Street, Suite 2100 e
S Chatt City of i ’ Gordon Phillips |(423) 643-6191
ewet aranoogd, Ly o Chattanooga TN 37402-2713 rdon Phillips | (423)
: 2030 East Polymer Drive :
CATV Co t (Xfinit ’ TimG 706) 252-4185
meast (Xfinity) Chattanooga TN 37421 m Gregory - |(706)
Electric Electric Power Board of PO Box 182255, David (423) 648-3257
Chattanooga Chattanooga TN 37422 Henderson
: 1250 Market Street, Suite 3050 Cleveland
S Hamilton County WWTA i ’ 423) 209-7842
ewet amtton Lounty Chattanooga TN 37402 Grimes (423)
e e PO Box 575 :
Wat North West Utility District ’ David Callahan ((423) 332-2427
ater 0 est Utility Distric Soddy Daisy TN 37384 avid Callahan |(423)
SEQUATICHIE COUNTY SR-111 UTILITY OWNERS
CONTACT
UTILITY NAME ADDRESS PERSON PHONE#
300 E Martin Luther King Boulevard,
Telephone |Bellsouth dba AT&T 5th Floor, Tim Manley (423) 752-9144
Chattanooga TN 37403
: e PO Box 160,
Water Big Creek Utility District Altamont TN 37301 Allen Joslyn  [(931) 692-2505
CATV Bledsoe Telephone Co- PO Box 609
’ Greg And 423) 447-2121
Telephone |Op/CATV Pikeville TN 37367 eg Anderson| (423)
: 2030 East Polymer Drive :
CATV Co t (Xfinit ’ TimG 706) 252-4185
meast (Xfinity) Chattanooga TN 37421 m Gregory - |(706)
Gas (423) 949-3121
PO Box 546
Sewer  |Dunlap, City of Dunl;)XTN’37327 Dwain Land ~ |(423) 9492115
Water P (423) 949-3121
Electric Sequachge Valley Electric PO Box.31, Randy (423) 837-8605
Cooperative South Pittsburg TN 37380 McClure

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

UTILITY OWNERS
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GENERAL NOTES

GRADING

(1)

ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION DURING
THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE CONTRACTOR AT
HIS EXPENSE.

GUARDRAIL

(2)

(3)

THE CONTRACTOR SHALL NOT REMOVE ANY SECTIONS OF EXISTING
GUARDRAIL TO REWORK SHOULDERS OR FLATTEN SLOPES UNTIL THE
ENGINEER CONCURS IN THE NECESSITY OF REMOVAL DUE TO
CONSTRUCTION REQUIREMENTS AND THE APPROPRIATE WARNING
DEVICES ARE INSTALLED. THE PROPOSED GUARDRAIL, INCLUDING ANY
ANCHOR SYSTEM, SHALL BE INSTALLED QUICKLY TO MINIMIZE TRAFFIC
EXPOSURE TO ANY HAZARD. NO PAYMENT WILL BE MADE FOR A SECTION
OF PROPOSED GUARDRAIL, INCLUDING ANCHORS, UNTIL IT IS COMPLETE IN
PLACE.

IF ANY APPROACH END OF A SECTION OF GUARDRAIL OR BRIDGE RAIL
MUST TEMPORARILY BE LEFT INCOMPLETE AND EXPOSED TO TRAFFIC, THE
CONTRACTOR SHALL USE TWO (2) TEMPORARY BARRICADES OR DRUMS
WITH TYPE A LIGHTS AND ROUNDED END ELEMENTS AS MINIMUM
MEASURES TO PROTECT TRAFFIC FROM THE HAZARD OF AN EXPOSED
END. ALL COST OF FURNISHING AND INSTALLING A TEMPORARY ROUNDED
END ELEMENT SHALL BE INCLUDED IN THE COST OF THE PROPOSED
GUARDRAIL.

UTILITIES

(4)

(5)

(7)

(8)

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE
APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN THE
FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC., AT 1-800-351-1111 AS
REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR IT’S REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL
EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR’S
OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE
ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY
RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT
PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS.

9)

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS
FINAL PAVEMENT MARKING

(10)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 6" ENHANCED FLATLINE
THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS AT THE END OF
EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-12.02, ENHANCED FLATLINE THERMO PVMT MRKNG
(6IN LINE), L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT-PAVING

(11)

THE CONTRACTOR SHALL BE REQUIRED TO PAVE IN THE DIRECTION OF
TRAFFIC.

RESURFACING

(12)

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(13)

(14)

(13)

(16)

(17)

(18)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT’S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED

(19)

SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(20)

(21)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF

2015

NH/HSIP-111(95)

33156-3217-94, 33156-8217-14

77041-3223-94, 77041-8223-14

SEALED BY

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

GENERAL

NOTES






				2014-12-01T08:59:37-0500

		Robert Rodgers










0-NOV-2014 09:ll

\JJO2WFOl.tdot.state.tn.us\02Shared\Design County Folders\Design Resur facing Folders\Resurf 20I5\20I15 State Routes\FF3 Hamilton-Sequatchie-lINO06_SR-II_SN.dgn

TRAFFIC CONTROL

(1)

(2)

(4)

(7)

(8)

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE
“MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES”.

SHOULD A FLAGGING OPERATION FOR TRAFFIC CONTROL BE UTILIZED
FOR RESURFACING, THE CONTRACTOR SHALL MAKE PROVISIONS TO
SAFELY CONTROL TRAFFIC INGRESS AT ALL ROADWAY ENTRANCES
WITHIN THE FLAGGED WORK ZONE TO THE SATISFACTION OF THE
ENGINEER, ALL COST ASSOCIATED WITH THE CONTROLS WILL BE
INCLUDED IN THE PRICE BID FOR TRAFFIC CONTROL.

EXISTING CONSTRUCTION, REGULATORY AND WARNING SIGNS WHICH
CONFLICT WITH THE CONSTRUCTION SIGNING SHALL BE REMOVED
DURING CONSTRUCTION AND REINSTALLED AS DIRECTED BY THE
ENGINEER. ALL COSTS TO BE INCLUDED IN THE PRICE BID FOR ITEM NO.
712-01, TRAFFIC CONTROL, PER LUMP SUM.

THE CONTRACTOR SHALL GIVE THE TDOT PROJECT SUPERVISOR A
MINIMUM OF SEVEN (7) DAYS NOTICE PRIOR TO STARTING WORK SO THAT
SUFFICIENT NOTICE CAN BE PREPARED AND DISTRIBUTED TO THE MEDIA.

IMMEDIATELY UPON COMPLETION OF EACH CONSTRUCTION PHASE, ALL
TRAFFIC CONTROL ITEMS THAT ARE NOT NECESSARY FOR THE
SUCCEEDING PHASE SHALL BE REMOVED, COVERED OR TURNED TO FACE
AWAY FROM TRAFFIC.

A MINIMUM OF TWO (2) TYPE “C” ARROW BOARDS WILL BE REQUIRED FOR
THE ENTIRE CONTRACT. PAYMENT FOR ARROW BOARDS WILL BE SPLIT
FIFTY PERCENT (50%) BETWEEN EACH PROJECT LOCATION. IF THE
CONTRACTOR SCHEDULES HIS OPERATIONS SUCH THAT MORE THAN
TWO (2) ARROW BOARDS ARE REQUIRED, THE COST OF ALL ADDITIONAL
ARROW BOARDS WILL BE AT THE CONTRACTOR’S EXPENSE.

TWO (2) CHANGEABLE MESSEGE SIGNS UNITS (ITEM NO. 713-16.01) WILL
BE REQURED ON THE ENTIRE CONTRACT. PAYMENT FOR MESSAGE SIGNS
WILL BE SPLIT FIFTY PERCENT (50%) BETWEEN EACH PROJECT LOCATION
THE SIGNS WILL BE USED FOR ADVANCED WARNING OR AS DIRECTED BY
THE ENGINEER.

ACCESS TO THE PROJECT WILL BE PERMITTED AT THE INTERCHANGES
ONLY. THE CONTRACTOR WILL BE PERMITTED TO CROSS MEDIAN AT
EXISTING CROSS-OVERS ONLY.

LANE CLOSURES

©)

(10)

(11)

THE RESTRICTION OF TRAFFIC TO ONE LANE SHALL NOT EXCEED ONE
DAY’S PAVING OPERATION.

THE CONTRACTOR SHALL KEEP ALL TRAFFIC LANES OPEN TO TRAFFIC
DURING NON-WORKING HOURS AND/OR NON-WORK DAYS.

THE CONTRACTOR SHALL NOT BE ALLOWED TO INTERRUPT TRAFFIC
FLOW AND SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH DIRECTION
ON THE FOLLOWING DAYS:

A. OFFICIAL STATE HOLIDAYS.
FRIDAY AT 6:00 PM UNTIL TUESDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON MONDAY.

C. THURSDAY AT 6:00 PM UNTIL MONDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON FRIDAY.

D. DURING LOCAL FESTIVALS, GAMES OR EVENTS THAT COULD BE
IMPEDED BY THE PAVING OPERATIONS WHERE AND AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR.

E. SEE SPECIAL PROVISION 108B FOR BRIDGE REPAIR TIME FRAMES.

PAVING

(12)

(13)

(14)

(15)

(16)

ALL SURPLUS PATCHING AND JOINT MATERIAL IS TO BE REMOVED
BEFORE PLACING TACK COAT AND SURFACE. THIS WORK WILL NOT BE
MEASURED AND PAID FOR DIRECTLY, BUT WILL BE INCLUDED IN THE
PRICE BID FOR OTHER ITEMS OF CONSTRUCTION.

MATERIAL TRANSFER DEVICE (MTD) TO BE USED ON ALL MIXES. COST TO
BE INCLUDED IN THE UNIT PRICE BID ON ASPHALT PAVEMENT ITEMS. SEE
SPECIAL PROVISION 407G.

ALL DRAINS ACROSS BRIDGES NEED TO BE CHECKED AND CLEANED
AFTER PAVING IS COMPLETE. COST TO BE INCLUDED IN OTHER ITEMS.

THE CONTRACTOR SHALL USE HIGH PERFORMANCE FOG SEAL FROM QPL
40.001 ON SHOULDERS.

ANY QUANTITY REMAINING ON ITEMS COMPLETED PRIOR TO THE PAVING
OPERATION WILL NOT BE CONVERTED TO ADDITIONAL ASPHALT FOR THE
ROADWAY.

(17)

(18)

(19)

SPECIAL NOTES

ALL COSTS OF CLIPPING OF EXISTING SHOULDERS AND DISPOSAL OF ANY
DEBRIS FROM SHOULDER CLIPPING ARE TO BE INCLUDED IN THE UNIT BID
PRICE FOR OTHER ITEMS.

THE CONTRACTOR WILL BE REQUIRED TO SHAPE PUBLIC SIDE ROADS,
AND CLEAN EXISTING SIDE DRAINS AS DIRECTED, WHERE NECESSARY,
BEFORE PLACING TACK COAT AND SURFACE. THIS WORK WILL NOT BE
MEASURED AND PAID FOR DIRECTLY, BUT WILL BE INCLUDED IN THE
PRICE BID FOR OTHER ITEMS OF CONSTRUCTION.

ALL PUBLIC SIDE ROADS ARE TO BE SURFACED ONE (1) PAVERS WIDTH
OR AS DIRECTED WITH TACK AND SURFACE MATERIAL. THICKNESS AND
WIDTH WILL BE AS DIRECTED BY THE TDOT PROJECT SUPERVISOR.

PAVEMENT MARKING

(20)

(21)

(22)

(23)

(24)

(25)

(26)

(27)

THE CONTRACTOR IS RESPONSIBLE FOR THE LAYOUT OF ALL PAVEMENT
MARKING. ANY CHANGE FROM THE EXISTING PAVEMENT MARKINGS MUST
BE APPROVED BY THE REGION 2 TRAFFIC MANAGER.

RAMPS SHALL BE MARKED UP TO WHERE THEY CONNECT TO THE
INTERSECTING ROADWAY.

THE CONTRACTOR WILL BE REQUIRED TO REMOVE EXISTING
SNOWPLOWABLE MARKERS AND RAISED PAVEMENT MARKERS INCLUDING
THOSE ON SHOULDERS AND RAMPS PRIOR TO PLACING SURFACE. ANY
HOLES OR DIVOTS RESULTING FROM REMOVAL OF A MARKER THAT IN
THE OPINION FO THE TDOT PROJECT SUPERVISOR PRESENTS A PROBLEM
FOR TRAFFIC SHALL BE PATCHED WITH THE APPROPRIATE ASPHALT
MATERIALS. THIS PATCH WORK WILL NOT BE PAID FOR DIRECTLY, BUT
WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

THE CONTRACTOR WILL BE REQUIRED TO INSTALL THE RAISED
PAVEMENT MARKERS, TYPE 2 AND SNOWPLOWABLE REFLECTIVE
PAVEMENT MARKERS AS SOON AS POSSIBLE AFTER THE COMPLETION OF
THE SHOULDER PAVEMENT.

EXISTING PAVEMENT MARKINGS IN THE EXCLUSION AREAS SHALL BE RE-
TRACED AS DIRECTED BY THE TDOT PROJECT SUPERVISOR DURING
FINAL STRIPING.

THE EXISTING PAVEMENT MARKING BETWEEN THE EDGE LINES (WHITE
SKIP LINE) SHALL BE REMOVED. THE COST OF PAVEMENT MARKING
REMOVAL SHALL BE INCLUDED IN THE PRICE OF 716-12.02.

NEW EDGE LINES SHALL BE RETRACED OVER THE EXISTING LINES ONCE
THE (RESURFACING or MICROSURFACING) WORK IS COMPLETED USING
716-12.02.

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LANE LINES
SHALL BE REFLECTIVE TAPE OR REFLECTORIIZED PAINT INSTALLED TO
PERMANENT STANDARDS BEFORE DARK HOURS, SHORT UNMARKED
SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS WILL BE
MEASURED AND PAID FOR UNDER ITEM NO. 716-05.01, PAINTED PAVEMENT
MARKING (4”) LINE.

CLEANING DITCHES

(28)

(29)

DITCHES MAY NEED TO BE CLEANED OUT AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR. ALL COST ASSOCIATED WITH CLEANING DITCHES
TO BE INCLUDED IN OTHER ITEMS.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE CLEANING
OUT OR REMOVAL/REPLACEMENT OF DITCHES, SIDEDRAINS, AND
CROSSDRAINS, TO ENSURE THAT THE DRAINAGE FEATURES/ WATER-
COURSES ARE NOT STREAMS OR WETLANDS. IF THE CONTRACTOR/TDOT
INSPECTOR IS UNSURE WHETHER THE DRAINAGE FEATURES ARE
STREAMS OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN THE
APPROPRIATE PERMITS.

GUARDRAIL

(30)

(31)

(32)

ALL EXISTING GUARDRAIL REMOVED FROM THIS PROJECT IS TO BECOME
THE PROPERTY OF THE CONTRACTOR.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE
CONSTRUCTING EARTH PADS FOR THE TYPE 38 TERMINALS TO ENSURE
THAT ENVIRONMENTAL FEATURES (STREAMS, WETLANDS OR SPRINGS)
ARE NOT IMPACTED DURING CONSTRUCTION. IF THE CONTRACTOR/TDOT
INSPECTOR IS UNSURE WHETHER THE ENVIRONMENTAL FEATURES ARE
STREAMS, WETLANDS OR SPRINGS, THE INSPECTOR SHALL CONTACT THE
TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION SO AN ACCURATE
DETERMINATION CAN BE ASSESSED.

DURING CONSTRUCTION OF THE EARTH PADS FOR THE TYPE 38
GUARDRAIL TERMINALS, EXISTING VEGETATION WILL BE REQUIRED TO BE
REMOVED FOR THE PROPOSED PAD AND SLOPES, IF DURING THE
VEGETATION REMOVAL, ANY TREES GREATER THAN 5 INCHES IN
DIAMETER ARE REQUIRED TO BE REMOVED, CONTACT THE TDOT
ENVIRONMENTAL DIVISION ECOLOGY SECTION IMMEDIATELY. DUE TO
THE RECENT MODIFICATION OF THE USFWS STANCE REGARDING THE

INDIANA B AT, NO TREES > 5” DBH SHOULD BE CUT WITHOUT CLEARANCE
FROM THE TDOT ENVIRONMENTAL DIVISION ECOLOGY SECTION.

NPDES

(33)

DUE TO THE TYPE OF WORK, IT IS OUR UDERSTANDING THAT THE
PROJECT WILL NOT DISTURB MORE THAN ONE ACRE. IF THE DISTURBED
ARE IS MORE THAN ONE ACRE, PLEASE CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION BECAUSE A NPDES PERMIT
WILL BE REQUIRED.

MISCELLANEOUS

(34)

TIME ON THE PROJECT WILL START THE DAY THAT CONSTRUCTION SIGNS
ARE PUT UP OR IN ACCORDANCE WITH SP108B IF A MAXIMUM AMOUNT OF
CALENDAR DAYS IS SPECIFIED.
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ROADWAY DESIGN DIVISION
REGION 2
P.O. BOX 22368
CHATTANOOGA, TN, 37422
(423) 892-3430

JOHN C. SCHROER BILL HASLAM
COMMISSIONER GOVERNOR
MEMORANDUM
TO: Eplans.Turnin. TDOT @tn.gov
FROM: Diane T. Euvitt

Transportation Project Specialist Supervisor 1
Design Office, Region 2
DATE: December 1, 2014

SUBJECT: Project No.: HSIP-111(95), 33156-3217-94, 33156-8217-14
PIN 120422.00
Description: SR-111, From South of Jones Gap Road (LM 3.55)
To Sequatchie County Line (LM 7.35)
SUBJECT: Project No.: HSIP -111(95), 77041-3223-94, 77041-8223-14
PIN 120422.00
Description; SR-111, From Hamilton County Line (LM 0.00)
To North of Lewis Chapel Road (LM 4.35)

The following completed Construction Plan items for the referenced project are being
transmitted for the February 13, 2015 Letting Process.

Original Construction Drawings (____ Sheets)
Original Roadway Cross-Sections (___ Sheets)
Original R.O.W. Title Sheet

Copy Grading Quantity Sheets Emailed

Estimate Emailed

Resurfacing Plans ( 6 Sheets)

XNXOOOO

Plans have been placed on FileNet: Filename: 120422-00_ConstructionPlans.pdf
Added On Date: 12-01-2014
Comments:

For further information, please contact: Diane Evitt, Phone: (423)510-1171, Email:diane.evitt@tn.gov.

cc: Director, Roadway Design Division
Director’'s Administrative Secretary, Roadway Design Division
Environmental Division
Choose an item.





		DEPARTMENT OF TRANSPORTATION

		JOHN C. SCHROER                  BILL HASLAM





