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(1)

(2)

(3)
(12)

(4)
(5)6)
(14)

(10)
(10)

(11)
(11)

(11)
(7)
(13)

(8)9)

ESTIMATED ROADWAY QUANTITIES

75017-3215-94] 75017-8215-14] TOTAL

ITEM NO. DESCRIPTION UNIT | QUANTITY | QUANTITY |QUANTITY
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 100 850 950
307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 TON 1354 1354
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 33 33
411-02.10 | ACS MIX(PG70-22) GRADING D TON 5004 5004
411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) L.M. 3.95 3.95
415-01.01 | COLD PLANING BITUMINOUS PAVEMENT TON 4954 4954
705-04.07 | TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) EACH 4 4
706-01 GUARDRAIL REMOVED L.F. 200 200
712-01 TRAFFIC CONTROL LS 1 1
712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) EACH 25 25
712-05.01 | WARNING LIGHTS (TYPE A) EACH 4 4
712-06 SIGNS (CONSTRUCTION) S.F. 684 684
712-08.03 | ARROW BOARD (TYPE C) EACH 2 2
716-01.21 | SNWPLWBLE PVMT MRKRS (BI-DIR)(1 COLOR) EACH 300 300
716-01.22 | SNWPLWBLE PVMT MRKRS (MONO-DIR)(1 COLOR) EACH 50 50
716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) S.Y. 446 446
716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 113.4 113.4
716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) EACH 11 11
716-04.01 | PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW) EACH 2 2
716-04.05 | PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) EACH 2 2
716-05.01 | PAINTED PAVEMENT MARKING (4IN LINE) L.M. 9.84 9.84
716-12.01 | ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE) L.M. 3.62 3.62
716-12.03 | ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE) L.F. 433 433
716-13.01 | SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) L.M. 6.22 6.22
717-01 MOBILIZATION LS 1 1
730-14.02 | SAW SLOT L.F. 1600 1600
730-14.03 | LOOP WIRE L.F. 3400 3400

FOOTNOTES

(1)
(@)

©)

(4)

)

(6)

(7)

(8)

©)

(10)

(11)

(12)
(13)

(14)

INCLUDES 100 TONS FOR GUARDRAIL END TERMINALS.
TO BE USED AS DIRECTED BY ENGINEER FOR SPOT LEVELING.

INCLUDES 217 TONS FOR COUNTY ROADS, CITY STREETS, PRIVATE DRIVES AND BUSINESS ENTERANCES,
USE RIDEABILITY SPECIFICATION SEE SPECIAL PROVISION NO. 411C, USE MATERIAL
TRANSFER DEVICE, SEE SPECIAL PROVISION NO. 407SE.

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD SPECIFICATIONS FOR
ROAD AND BRIDGE CONSTRUCTION REGARDING TEMPORARY TRAFFIC CONTROL AND THE CURRENT
EDITION OF THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

SEE SIGN TABULATION BLOCK THIS SHEET FOR DETAILS.

IN THE EVENT THAT A CONSTRUCTION AND/OR REGULATORY SIGN IS TEMPORARILY DESIGNATED
NOT IN USE DURING THE CONSTRUCTION PHASE OF A PROJECT, THE CONTRACTOR SHALL
CHOOSE A SIGN COVERING METHOD FROM A DESIGNATED LIST OF METHODS ACCEPTED BY
THE DEPARTMENT. SAID SIGN COVERING METHOD SHALL BE SELECTED FROM QUALIFIED
PRODUCTS LIST 10, SECTION D OR APPROVED BY THE DIVISION OF MATERIALS AND TEST AND
SHALL BE USED TO COVER THESE SIGNS. NO OTHER METHOD FOR SIGN COVERING WILL BE
ALLOWED. TEMPORARY SIGN COVERINGS SHALL NOT BE PAID FOR DIRECTLY BUT SHALL BE
INCLUDED IN THE PRICE BID FOR ITEM NO. 712-06, SIGNS (CONSTRUCTION) PER SQUARE FOOT.

QUANTITY BASED ON EXISTING PAVEMENT MARKING AND EDGELINE.
TO BE USED ON THE COLD PLANED SURFACE ONLY.

QUANTITY BASED ON EXISTING PAVEMENT MARKING AND EDGELINE.
TO BE USED ON THE FINAL SURFACE ONLY.

SEE SPECIAL PROVISIONS 716ST FOR FINAL PAVEMENT MARKING DETAIL.
QUANTITY MAY BE INCREASED OR DECREASED AS DIRECTED BY THE PROJECT ENGINEER.

THE CONTRACTOR MAY ELECT TO SUBSITUTE PREFORMED PLASTIC FOR THERMOPLASTIC. PREFORMED
PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.

ITEM TO BE USED FROM LM 4.745 TO LM 7.350 AND FROM LM 7.350 TO LM 7.410 LEFT SIDE ONLY.
ITEM TO BE USED ON CENTERLINE LANE LINES.

TO BE USED FOR LANE CLOSURES FOR THE INSTALLATION OF SIGNAL LOOPS.

SIGNS (CONSTRUCTION) 712-06
quanTiTy|M-U-T-C.D. DESCRIPTION SIZE 712-06

NO. S.F.

2 G20-1 ROAD WORK NEXT 3.10 MILES 64 x 24 22
2 G202 END ROAD WORK 48 x 24 16
2 W20-1 ROAD WORK 1500 48 x 48 32
2 W20-1 ROAD WORK 1000 48 x 48 32
2 W20-1 ROAD WORK 500 48 x 48 32
25 W20-1 ROAD WORK AHEAD 48 x 48 400
2 W204 ONE LANE ROAD 1000 - PORTABLE 36 x 36 18
2 W20-7a FLAGGER SYMBOL - PORTABLE 36 x 36 18

2 W162 SUPPLEMENTAL PLATE 24 x 18 5
2 W212 FRESH OIL - PORTABLE 36 x 36 18
2 W215 SHOULDER WORK - PORTABLE 36 x 36 18
2 W8-9a SHOULDER DROP-OFF - PORTABLE 36 x 36 18
6 W81 UNEVEN LANES - PORTABLE 36 x 36 54
TOTAL S.F. 684

OTHER SIGNS, AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING VARIOUS PHASES OF
CONSTRUCTION AND WILL BE MEASURED AND PAID FOR AT THE UNIT BID PRICE. SEE CURRENT
M.U.T.C.D. FOR STANDARDS AND TYPICAL APPLICATIONS.

GUARDRAIL QUANTITIES
ANCHOR | GUARDRAIL
LOCATION SIDE TYPE 38 REMOVED
705-04.07 706-01
(L.M.) LT[ RT| (EACH) (L.F.)
L.M. 6.204 X 1 50
L.M. 6.254 X 1 50
L.M. 6.206 X 1 50
L.M. 6.257 X 1 50
4 200

Pre-Construction Ride Numbers

Project Ref. No.
Project No.
Contractor
Weather / Temp.
Standard Specs.
Equip.Calib. Date

75017-3215-94/75017-8215-14 Contract No. N/A
STP/HSIP-258(12) Region 3
To Be Awarded County RUTHERFORD
SUNNY Route 268
55.0 HC-IRI Number Test Date December 11, 2014
December 11, 2014 Test No. 1

Pre-Con Test Date

December 11, 2014

Test Performed by TDOT Road Profiler

Average Roughness

Test Limits Direction and Measured Roughness ( HC-IRI Number Per Mile ) Pre-Constuction
Mile Pre Ride | Payment [Max. # for| Min. Required |Percent] HC-IRI Number Per Mile
From To NSEW *Lane | Number Table [Final Ride| %Improvement| Pay 81.8
0.00 1.00 E 1 93 Table 2 65.1 30 100
1.00 2.00 E 1 75 Table 1 55.0 100
2.00 3.00 E 1 80 Table 2 56.0 30 100
0.00 1.00 w 1 83 Table 2 58.1 30 100
1.00 2.00 w 1 77 Table 1 55.0 100
2.00 3.00 w 1 83 Table 2 58.1 30 100
REMARKS

FROM SR 10 TO SR 96

(LM 4.30 TO LM 7.40)

*Lanes to be Left to Right each Direction - 1,2,3,4, etc. with 1 being the Inside Lane

TYPE | YEAR PROJECT NO. S:EOET
RESURF. |2015 STP/HSIP-268(6) 2
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367

60"’

D MIX COLD PLANE

EXISTING BASE & PAVEMENT

COLD PLANE

| | e 1.25" |
TACK

@ TYPICAL SECTIONS

(:) L.M. 4.30 TO L.M. 4.36

L.M. 4.360 TO L.M. 4.745

I 24" I

8/ 24/ 8/

367

8’ 24 8’

ORORONO

D MIX COLD PLANE

EXISTING BASE & PAVEMENT

COLD PLANE

‘ @ 1.25” ‘

TYPICAL SECTIONS

(:) L.M. 4.745 TO L.M. 5.120

L.M. 5.120 TO L.M. 5.250

(:) L.M. 5.250 TO L.M. 6.210
(:) L.M. 6.210 TO L.M. 7.350

UTILITY ADJUSTMENTS
TYPE OWNER NUMBER
SEWER MANHOLE CITY OF MURFREESBORO 4
GAS VALVE ATMOS ENERGY 1
WATER VALVE CONSOLIDATED UTILITY 4

STATE STORM DRAIN ADJUSTMENTS

NOTE: UTILITY OWNER RESPONSIBLE FOR OWN ADJUSTMENTS.

4 \ 36"

D MIX COLD PLANE

EXISTING BASE & PAVEMENT

COLD PLANE

| e 1.25"
TACK

@ TYPICAL SECTIONS

L.M. (.35 TO L.M. 7.41

PAVEMENT SCHEDULE

SURFACE © 1.25" THICK (APPROX. 132.5 LBS/SY)
411-02.10 ACS MIX (PG7T0-22) GRADING D

TACK COAT @ 0.10 GAL/SY.
403-01 BITUMINOUS MARTERIAL FOR TACK COAT (TC)

COLD PLANING © 1.25"
415-01.01 COLD PLANING OF BITUMINOUS PAVEMENT

BRIDGE NOTES

LOCATION | LENGTH (FT.) CROSSING RECOMMENDATION
L.M. 5.01 26' DRY BRANCH PAVE WITH PLANS QUANTITY
L.M. 5.59 27 BEAR BRANCH PAVE WITH PLANS QUANTITY
L.M. 6.22 BUSHMAN CREEK PAVE WITH PLANS QUANTITY

SPECIAL NOTE

THE CONTRACTOR SHOULD TAKE EXTREME CARE WHEN COLD PLANING
THE EXISTING ASPHALT OFF BRIDGE DECK, SO AS NOT TO DAMAGE
THE EXISTING DECK, SEALANT AND/OR EXPANSION JOINT MEMBERS
(STEEL PLATES, BARS, AND/OR HEADERS).
IF DAMAGE DOES OCCUR, THE CONTRACTOR SHALL BE RESPONSIBLE FOR
NECESSARY REPAIRS ON ALL DAMAGED MEMBERS TO THE SATISFACTION OF
OF THE PROJECT ENGINEER AT NO ADDITIONAL COST.

SPECIAL NOTES

THE CONTRACTOR WILL BE REQUIRED TO PERFORM THE FOLLOWING
WORK AND INCLUDE ALL COSTS THEREOF IN THE PRICES BID FOR
OTHER ITEMS OF CONSTRUCTION:

(1) REPAIR OF SHOULDERS AND DITCHES. SHOULDERS SHALL BE
DEGRASSED, MATERIAL SHALL BE PICKED UP AND REMOVED
NOT LEFT IN DITCHES.

(2) CONTRACTOR WILL BE RESPONSIBLE FOR STAKING HIS
CONSTRUCTION SIGNS.

TYPE | YEAR PROJECT NO. S:EOET
RESURF. | 2015 STP/HSIP-268(6) 2A
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GENERAL NOTES

GUARDRAIL

(1)

THE PROPOSED GUARDRAIL, INCLUDING ANY ANCHOR SYSTEM, SHALL BE
INSTALLED QUICKLY TO MINIMIZE TRAFFIC EXPOSURE TO ANY HAZARD. NO
PAYMENT WILL BE MADE FOR A SECTION OF PROPOSED GUARDRAIL,
INCLUDING ANCHORS, UNTIL IT IS COMPLETE IN PLACE.

MISCELLANEOUS

(2)

(3)

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS
TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LAYERS

(4)

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAYS WORK.
SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS
WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.01, PAINTED
PAVEMENT MARKING (4” LINE), L.M.

FINAL PAVEMENT MARKING IF 4” ENHANCED FLATLINE
THERMOPLASTIC IS USED

(5)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4” ENHANCED FLATLINE
THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS AT THE END OF
EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-12.01, ENHANCED FLATLINE THERMO PVMT MRKNG
(4IN LINE), L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

FINAL PAVEMENT MARKING IF 4” SPRAY THERMOPLASTIC (60
mil) IS USED

(6)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4” SPRAY
THERMOPLASTIC (60 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.01, SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

FINAL PAVEMENT MARKING IF 8” ENHANCED FLATLINE
THERMOPLASTIC IS USED

(7)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 8" ENHANCED FLATLINE
THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS AT THE END OF
EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-12.03, ENHANCED FLATLINE THERMO PVMT MRKNG
(8IN BARRIER LINE), L.F. THE CONTRACTOR SHALL HAVE THE OPTION OF
USING REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT
THE END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT
PAVING

(8)

THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE
DIRECTION OF TRAFFIC.

RESURFACING

(9)

(10)

(11)

(12)

(13)

(14)

WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH
THE INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM
THE NEW PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING
PUBLIC ROAD OR BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD THE
PAVEMENT OF THE INTERSECTING PUBLIC ROAD BE DISTRESSED, THE
RESURFACING WIDTH MAY BE INCREASED TO THE NORMAL RIGHT OF WAY
LINE.

PRIVATE DRIVEWAYS, FIELD ENTRANCES, AND BUSINESS ENTRANCES WILL
BE RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A
PAVEMENT TAPER TO TRANSITION THE NEW PAVEMENT SHALL BE
REQUIRED, IT SHALL BE BASED ON AN ADDITIONAL ONE FOOT OF WIDTH
PER ONE INCH DEPTH OF PAVEMENT. IF THE SHOULDER IS NARROW
ENOUGH THAT THE SUM OF THE SHOULDER AND THE TRANSITION ARE
LESS THAN A PAVER WIDTH, THE TRANSITION SHALL OCCUR WITHIN THE
PAVER WIDTH. IF THE SUM OF THE SHOULDER AND THE TRANSITION IS
GREATER THAN A PAVER WIDTH (LANE WIDTH), THE TRANSITION SHALL
OCCUR OUTSIDE OF THE PAVER WIDTH.

ON CURB AND GUTTER SECTIONS, PUBLIC ROAD INTERSECTIONS SHALL BE
RESURFACED TO THE END OF RADIUS. A SATISFACTORY TRANSITION
FROM THE NEW PAVEMENT TO THE EXISTING GRADE OF THE
INTERSECTING PUBLIC ROAD SHALL BE PROVIDED.

ON URBAN TYPICAL SECTIONS, (CURB AND GUTTER), RESIDENTIAL
DRIVEWAYS AND BUSINESS ENTRANCES SHALL HAVE A MINIMUM WIDTH OF
MATERIAL NOT LESS THAN ONE FOOT USED IN THE TRANSITION TO
FEATHER THE PAVEMENT EDGE.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

SIGNALIZATION

(15)

(16)

(17)

(18)

IF RESURFACING IS INCLUDED IN THE PROJECT, SIGNAL DETECTION LOOPS
SHALL BE INSTALLED BEFORE THE FINAL SURFACE IS APPLIED.

THE PROJECT ENGINEER SHALL NOTIFY THE LOCAL GOVERNMENTAL
AGENCY RESPONSIBLE FOR TRAFFIC CONTROL MAINTENANCE AT LEAST
ONE DAY IN ADVANCE OF THE COLD PLANING ACTIVITY AT SIGNALIZED
INTERSECTIONS WHERE DETECTOR LOOPS ARE ON THE PAVEMENT. THE
MAINTAINING AGENCY WILL THEN BE RESPONSIBLE FOR DISCONNECTING
THE LOOP DETECTORS AND MAKING ANY NECESSARY TIMING
ADJUSTMENTS IN THE SIGNAL CONTROLLER PRIOR TO THE
CONSTRUCTION.

LOOPS SHALL BE INSTALLED IN THE LEVELING COURSE IF A LEVELING
COURSE IS PROVIDED.

LOOP REPLACEMENT SHALL BE IN ACCORDANCE WITH SECTION 730 OF THE
STANDARD SPECIFICATIONS.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(19)

(20)

(21)

(22)

(23)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE

(24)

TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT'S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’'S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT’S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT'S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(25)

(26)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.
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SPECIAL NOTES

PAVEMENT EDGE DROP-OFF TRAFFIC CONTROL NOTES

A.

MISC
(1)

(2)

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING
USED BY TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

1. DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

a. WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER
EXPOSED AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED,
SIGNS SHALL BE PLACED ON EACH SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL
BE ELIMINATED WITHIN THREE WORKDAYS.

c. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE DIFFERENCE
IN ELEVATION SHALL BE ELIMINATED WITHIN SEVEN WORKDAYS
AFTER THE CONDITION IS CREATED.

ELLANEOUS

THE CONTRACTOR WILL BE REQUIRED TO PERFORM THE FOLLOWING
WORK AND INCLUDE ALL COSTS THEREOF IN THE PRICES BID FOR OTHER
ITEMS OF CONSTRUCTION: REPAIR OF SHOULDERS AND DITCHES.
SHOULDERS SHALL BE DEGRASSED, MATERIAL SHALL BE PICKED UP AND
REMOVED. CLEANING AND STRAIGHTENING ENDS OF EXISTING SIDEDRAINS
AND CROSSDRAINS WHERE DIRECTED BY THE ENGINEER.

THE CONTRACTOR SHALL TAKE EXTREME CARE WHEN WORKING AROUND
EXISTING GUARDRAIL, HIGHWAY SIGNS, OR ANY DEPARTMENT OF
TRANSPORTATION STRUCTURE TO AVOID DAMAGE DURING THE COURSE
OF CONSTRUCTION. ANY DAMAGE WILL BE REPLACED OR REPAIRED AT HIS
OWN EXPENSE.

PAVEMENT
PAVING

(3)

SURFACE TO BE CROWNED AS DIRECTED BY THE ENGINEER..

PAVEMENT MARKINGS

(4)

THE CONTRACTOR WILL BE REQUIRED TO ESTABLISH AND LOCATE ALL NO-
PASSING ZONES. THE ESTABLISHMENT OF NO-PASSING ZONES IS TO BE IN
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES, 2009, PART Ill, MARKING. ALL NO-PASSING ZONES WILL BE
APPROVED BY THE ENGINEER WITH ADVICE FROM THE REGIONAL TRAFFIC
ENGINEER PRIOR TO THE MARKING APPLICATION.

(5) THE CONTRACTOR IS TO PROVIDE THE LAYOUT OF ALL EXISTING
PAVEMENT MARKINGS BEFORE BEGINNING THE RESURFACING PROJECT.
EXISTING MARKINGS SHALL BE REFERENCED AS NEEDED TO ENSURE THAT
ALL NEW MARKINGS ARE REPLACED IN THEIR CORRESPONDING LOCATIONS
UNLESS OTHERWISE DIRECTED BY THE ENGINEER.

PAVEMENT

PAVING

(6) SURFACE TO BE CROWNED AS DIRECTED BY THE ENGINEER..

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(7)

(8)

THE CONSTRUCTION SIGNS, FLAGMEN AND OTHER TRAFFIC CONTROL
DEVICES WILL BE IN ACCORDANCE WITH THE CURRENT EDITION OF THE
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

ONE ADVANCE ROAD CONSTRUCTION AHEAD SIGN IS TO BE PLACED ON ALL
SIDE ROADS PRIOR TO THEIR INTERSECTION WITH THE PROPOSED
PROJECT. LOCATION TO BE DETERMINED IN THE FIELD BY THE ENGINEER
OR CONTRACTORS SUPERINTENDENT.

UTILITIES

(9)

(10)

(11)

AT THE CLOSE OF DAILY OPERATION ALL UTILITY COVERS, RIMS AND
BOXES AS WELL AS CATCHBASINS IN THE TRAVELED WAY SHALL BE LEFT IN
A SAFE CONDITION. UNDER NO CIRCUMSTANCES SHALL ANYTHING BE LEFT
IN SUCH A HAZARDOUS CONDITION AS TO CAUSE DAMAGE TO VEHICLES OR
ACCIDENTS. THE CONTRACTOR SHALL ACCEPT FULL RESPONSABILITY FOR
ANY DAMAGE TO VEHICILES OR PERSONAL INJURIES RESULTING FROM HIS
FAILURE TO EITHER DEFINE THE LOCATION OR PROTECT THE OBSTACLE BY
RAMPING AROUND IT WITH BITUMINOUS MATERIAL.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVAL AND
REPLACEMENT OF ANY MANHOLE, WATER VALVE OR CATCHBASIN COVERS
THAT ARE NECESSARY IN ORDER TO PERFORM THE REQUIRED WORK. THE
REMOVAL AND REPLACEMENT OF THESE COVERS WILL NOT BE PAID FOR
DIRECTLY BUT SHALL BE INCLUDED IN THE PROVIDED PAY ITEMS.

ADJUSTMENTS OF UTILITIES SHALL NOT BE PERFORMED UNTIL PLACEMENT
OF SPOT LEVELING (B-MOD) BUT PRIOR TO PLACEMENT OF FINAL SURFACE
(D MIX).

EROSION PREVENTION AND SEDIMENT CONTROL
ENVIRONMENTAL
CLEANING DITCHES

(12)

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS, BEFORE CLEANING
OUT OR REMOVAL/REPLACEMENT OF DITCHES, SIDE DRAINS, AND CROSS
DRAINS, TO ENSURE THAT THE DRAINAGE FEATURES /

WATERCOURSES ARE NOT STREAMS OR WETLANDS. IF THE CONTRACTOR
/ TDOT INSPECTOR IS UNSURE WHETHER THE DRAINAGE FEATURES ARE
STREAMS OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN THE
APPROPRIATE PERMITS.

NPDES

(13)

DUE TO THE TYPE OF WORK, A NPDES PERMIT WAS NOT OBTAINED. IF THE
DISTURBED AREA IS MORE THAN ONE ACRE, PLEASE CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION FOR FURTHER REVIEW.

WORK RESTRICTIONS

(14)

MILLING, OVERLAY, AND LOOP WIRES AT INTERSECTIONS ON EACH END OF
THE PROJECT TO BE PERFORMED AT NIGHT BETWEEN THE HOURS OF 8:00
P.M. TO 6:00 A.M. ALL OTHER PAVING OPERATIONS TO BE PERFORMED
DURING THE DAY. SEE SPECIAL PROVISION 108B.
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ROADWAY DESIGN DIVISION

MEMORANDUM
TO: Eplans.Turnin. TDOT@tn.gov
FROM: Mr. Shane Hester, P.E.

Civil Engineering Manager 1

DATE: January 14, 2015

SUBJECT: Project No.: STP/HSIP-268(6), 75017-3215-94, 75017-8215-14
PIN: 081658.01
Description: Resurfacing of SR-268
From State Route 10 (L.M. 4.30) To State Route 96 (L.M. 7.40)
Rutherford County

The following completed Construction Plan items for the referenced project are being
transmitted for the March 27, 2015 Letting Process.

Original Construction Drawings (_____ Sheets)
Original Roadway Cross-Sections (___ Sheets)
Original R.O.W. Title Sheet

Copy Grading Quantity Sheets Emailed

Estimate Emailed

Resurfacing Plans (5 Sheets)

XNXOOOO

Plans have been placed on FileNet: Filename:
081658-01-Construction.pdf
081658-01-ConstructionEstimate.xlsm
081658-01-Construction.zip

Added On Date: 01-14-15
Comments:

For further information, please contact Alvin R. White, Phone: (615)350- 4275, Email:
alvin.white@tn.gov.

cc: Director, Roadway Design Division
Director, Project Development
Director’'s Administrative Secretary, Roadway Design Division
Environmental Division
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