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DESCRIPTION SHT.
ITLE SHEET 1
STIMATED QUANTITIES, TYPICAL SECTIONS & DETAILS 2
TILITY OWNERS & DROP OFF NOTES 3
ENERAL NOTES 4

SPECIAL NOTES 5

STANDARD ROADWAY DRAWINGS

DWG. NO. REV. DESCRIPTION
ROADWAY DESIGN STANDARDS

RD-A-1 12-18-99 STANDARD ABBREVIATIONS

RD-L-1 10-26-94 STANDARD LEGEND

RD-L-2 09-05-01 STANDARD LEGEND FOR UTILITY INSTALLATIONS
RD-L-3 04-15-04 STANDARD LEGEND FOR SIGNALIZATION AND LIGHTING
RD-L-4 04-15-04 STANDARD LEGEND FOR SIGNALIZATION AND LIGHTING

ROADWAY AND PAVEMENT APPURTENANCES

RP-H-3 01-30-15 HANDICAP RAMP AND TRUNCATED DOME SURFACE
DETAIL

RP-H-4 01-30-15 PERPENDICULAR CURB RAMP

RP-H-5 01-30-15 PARALLEL CURB RAMP

RP-H-6 01-30-15 MEDIAN CROSSING

RP-H-7 01-30-15 PERPENDICULAR CURB RAMP TYPE 1

RP-H-8 06-04-13 PERPENDICULAR CURB RAMP TYPE 2

RP-H-9 01-30-15 PARALLEL CURB RAMP TYPE 3 AND 4

RP-J-23 07-25-12 CONCRETE PAVEMENT REPAIR DETAILS

RP-J-24 05-27-01 CONCRETE PAVEMENT SPALL AND RANDOM CRACK
REPAIR DETAILS

RP-J-25 05-27-01 CONCRETE PAVEMENT JOINT REPAIR DETAILS

SAFETY APPURTENANCES AND FENCE

5-CZ-1 CLEAR ZONE CRITERIA
S-PL-1 02-02-15 SAFETY PLAN AT ROADSIDE HAZARDS
S-PL 2 SAFETY PLAN AT SIDE ROADS OR PRIVATE DRIVES

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

BUREAU OF ENGINEERING
BRADLEY COUNTY

STATE ROUTE 60

FROM SPRING CREEK DRIVE (LM
TO NORTH OF CROWN COLONY DRIVE (LM

14.67)
17.63)

COLD PLANE, RESURFACE AND PAVEMENT MARKING

F.ALH.S. NO. XX

06009-3222-94
06009-8222-14

STP-NH/HSIP-60(28)
(RESURF .)

STATE HIGHWAY NO. 60

BEGIN PROJECT NO.
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PROJECT LOCATION

RAFFIC CONTROL APPURTENANCES

-FAB-1 05-27-97 FLASHING YELLOW ARROW BOARD

-M-1 07-24-14 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS AND MARKING ABBREVIATIONS

-M-2 07-24-14 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS

-M-3 07-24-14 MARKING STANDARDS FOR TRAFFIC ISLANDS, MEDIANS
& PAVED SHOULDERS ON CONVENTIONAL ROADS

-M-4 07-24-14 STANDARD INTERSECTION PAVEMENT MARKINGS

-SG-2 07-29-04 LOOP LEAD-INS, CONDUIT AND PULL BOXES

-SG-3 11-11-04 STANDARD NOTES AND DETAILS OF INDUCTIVE LOOPS

-WZ-10 04-02-12 ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND
FREEWAYS

-WZ-11 03-13-09 ONE LANE CLOSURE DETAIL ON DIVIDED HIGHWAYS

( SPECIAL NOTES )

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
THE REASONABLE COST ANALYSIS VALUE.

THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED JANUARY 1, 2015 AND ADDITIONAL
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN

THE PROPOSAL CONTRACT.

TDOT ROAD SP. Sv. 2 _ ROBERT RODGERS PE

DESIGNER __Jason Ingram PE CHECKED BY__Gordon Masengale JR

P.E. N0..98023-4217-04

PIN NO. 084422.01

PFF ESSIONAL
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BRADLEY W
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HOSPITAL

?35, »

BRADLEY
ELEM.
SCHOOL

S,

SCALE

0 1500 3000 4500 ft
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PROJECT LENGTH
TOTAL LANE MILES RESURFACED

END PROJECT NO.

06009-8222-14
STP-NH/HSIP-60(28)

L.M. 14.67

2.63 MILES
10.34 MILES

(RESURF .)

TRAFFIC DATA

ADT (2015) 23,300
EXCLUSIONS
LOG MILE TO LOG MILE | LENGTH (L.M.)
LM 16.70 - LM 17.03 0.33
TOTAL:= 0.33
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FEDERAL HIGHWAY ADMINISTRATION
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ESTIMATED ROADWAY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QUANTITY
202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. S.Y. 1271
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 903
307-02.08 | ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2 TON 2279
307-03.01 | ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A TON 691
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 67
411-02.10 | ACS MIX(PG70-22) GRADING D TON 11135
411-03.10 | ACS MIX(PG76-22) GRADING D TON 106
415-01.02| COLD PLANING BITUMINOUS PAVEMENT S.Y. 142270
712-01 TRAFFIC CONTROL LS 1
712-06 SIGNS (CONSTRUCTION) S.F. 1113
712-08.03| ARROW BOARD (TYPE C) EACH 2
713-16.01| CHANGEABLE MESSAGE SIGN UNIT EACH 2
716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) L.M. 14
717-01 MOBILIZATION LS 1
730-14.02| SAW SLOT L.F. 7700
730-14.03 | LOOP WIRE L.F. 30800

FOOTNOTES
(1) QTY INCLUDES 2969 TONS FOR SPOT LEVELING, TURN LANES, SIDE ROADS, AND DRIVEWAYS.

(2) QTY INCLUDES 43662 TONS FOR TURN LANES, SIDE ROADS,INTERSECTIONS, AND DRIVEWAYS.

(3) SEE SPECIAL PROVISION 411C FOR RIDEABILITY.(WAIVE INTERSECTIONS KEITH,OCOEE, &PARKER.)

(4) A MATERIAL TRANSFER DEVICE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL PROVISION
407G. ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS BID ITEM.
(5) PLACED AS DIRECTED BY TDOT PROJECT SUPERVISOR.
(6) TO BECOME THE PROPERTY OF THE CONTRACTOR.
(7) SEE CONSTRUCTION SIGN TABULATION BLOCK THIS SHEET FOR DETAILS.
(8) QTY INCLUDED AT INTERSECTIONS OF SPRING CREEK, PARKER/JULIAN RD., OCOEE ST.,
CHAMBLISS & HENDERSON, OAKLAND, KEITH ST., PEERLESS RD., AND
GEORGETOWN & WESTSIDE TO BE PLACED AS DIRECTED BY TDOT PROJECT SUPERVISOR.
(9) QTY INCLUDED FOR INTERSECTIONS AT PARKER ST, OCOEE, AND KEITH STREET
FOR CONCRETE PADS TO BE REMOVED AND REPLACED AS DIRECTED BY
TDOT PROJECT SUPERVISOR.

ESTIMATED SAFETY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QUANTITY
701-02.01 CONCRETE CURB RAMP (RETROFIT) S.F. 2664
716-01.23 | SNWPLWBLE PVMT MRKRS (BI-DIR)(2 COLOR) EACH 410
716-01.22 | SNWPLWBLE PVMT MRKRS (MONO-DIR)(1 COLOR) EACH 146
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) L.F. 14
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) S.Y. 55
716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 1503
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) EACH 65
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK) L.F. 100
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) L.M. 11
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)| L.F. 1030
705-07.11 TRUCK MOUNTED ENERGY ATTENUATOR EACH 2
712-04.02 FLEXIBLE DRUMS (CHANNELIZATION) EACH 260
712-05.01 WARNING LIGHTS (TYPE A) EACH 260

FOOTNOTES
(S1) PLACED AS DIRECTED BY TDOT PROJECT SUPERVISOR.

(S2) THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THE THERMOPLASTIC.
PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.

(S3) FOR PERMANENT PAVEMENT MARKING ONLY.

) TYPE | YEAR PROJECT NO. o
LM 14.67 T0O 15.79 | 24" | 54 | RESURF [2015] STP-NH/HSIP-60(28) 2
| | | ERETY
M R —
. EXISTING BASE = EXISTING BASE =
i
TYPICAL SECTION
|
p Ll Sl —————— — | i ~ - — — — r—
=N ik S
|
< COLD PLANE APPROX. 1.5 (W/ 0.12* TOLERANCE)
ITEM NO. 415-01.02
COLD PLANING DETAILS
L ,
LM 15.79 TO 16.70 12" 24" 4 | 4° 54 12
LM 17.03 TO 17.45 12" 24" 4" | 4" 24 12"
|
- | EXISTING BASE E \\l/ EXISTING BASE N
Ve ' N
, | .
TYPICAL SECTION
I
————— y | - e = — —
— T — =
N o+ SO
COLD PLANE APPROX. 1.5 (W/ 0.12" TOLERANCE)
ITEM NO. 415-01.02
COLD PLANING DETAILS
PROPOSED PAVEMENT SCHEDULE

LM 17.45 TO 17.63 4 367 4

(Z) TACK COAT (TC) @ (0.10 GAL./S.Y.)

ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

AND SURFACE

EXISTING BASE i

TYPICAL SECTION

(2) BITUMINOUS SURFACE @ 1.25% THICK (APPROX. 132.5 LBS./S.Y.)

ITEM 411-02.10 ACS MIX (PGT0-22) GRADING "D*

(3) BITUMINOUS SURFACE @ 1.25°t THICK (APPROX. 132.5 LBS./S.

ITEM 411-02.10 ACS MIX (PGT70-22) GRADING "D*

L
——————————— L N
e A . —_—
/ AN
| T
///”—V< ' \\
- COLD PLANE APPRbX. 1.25" (W/ 0.12" TOLERANCE)

ITEM NO. 415-01.02

COLD PLANE DETAIL

SIGNS (CONSTRUCTION) 712-06
MUTCD SIZE ITEM NO.
QTY NO. DESCRIPTION 712-06

IN X IN S.F.

4 G20-1 ROAD WORK NEXT 3 MILES 36 |18 18
31 G20-2 END ROAD WORK 36 |18 140
4 W1-4R SHIFT RIGHT SYMBOL 36 | 36 36
4 W3-4 BE PREPARED TO STOP 36 | 36 36
4 W4-2R RT LANE ENDS SYMBLOL 36 | 36 36
32 W8-11 UNEVEN LANES 36 | 36 288
23 W20-1 ROAD WORK AHEAD 36 | 36 207
4 W20-1 ROAD WORK 1 MILE 36 | 36 36
4 W20-1 ROAD WORK 1/2 MILE 36 | 36 36
4 W20-1 ROAD WORK 1000 FT 36 | 36 36
4 W20-1 ROAD CLOSED 1 MILE 36 | 36 36
4 W20-5R RT LANE CLOSED 1/2 MILE 36 | 36 36
4 W20-5R RT LANE CLOSED 1500 FT 36 | 36 36
4 W20-7a FLAGGER 36 | 36 36
4 TN-64 GROOVED PAVEMENT 48 | 48 64
4 W21-2 FRESH OIL 36 | 36 36

TOTAL 1113

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONST-
RUCTION SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS
AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT
PHASES.

LANE JOINT IS TO BE OFF SET 6~
— FROM CENTER OF ROADWAY.

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED
QUANTITIES,
TYPICAL SECTION
& DETAILS
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PAVEMENT EDGE DROP-OFF TRAFFIC

CONTROL NOTES

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED BY
TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

1.  DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS
GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

a.

WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER
EXPOSED AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED,
SIGNS SHALL BE PLACED ON EACH SIDE OF THE ROADWAY.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL
BE ELIMINATED WITHIN THREE WORKDAYS.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE
DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN SEVEN
WORKDAYS AFTER THE CONDITION IS CREATED.

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2015 STP-NH/HSIP-60(28) 3

06009-3222-94
06009-8222-14

UTILITY OWNERS
UTILITY NAME ADDRESS CP(])ENR:‘?)CNT PHONE #
Telephone |Bellsouth dba AT&T 300 E Martin Luther King Boulevard, 5th Floor, Chatytanooga TN 37403 |Tim Manley (423) 752-9144
CATV Charter Communications 1235 King Street SE, Cleveland TN 37323-0656 Jeft Cook (423) 790-1508
Gas Chattanooga Gas Company PO Box 4569, Atlanta GA 30302-4569 Ben Massengill |(404) 584-3238
Water Savannah Valley Ultility District PO Box 370, Georgetown TN 37336-0370 Joseph Barrows |(423) 344-8440
Electric Tennessee Valley Authority 1101 Market St MR3F, Chattanooga TN 37402 Missy Davis (423) 751-7542
Electric Volunteer Energy Cooperative PO Box 277, Decatur TN 37322 Rody Blevins (423) 334-7000

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

UTILITY
OWNERS
&
DROP OFF
NOTES
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GENERAL NOTES

GRADING

(1) ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION DURING THE
LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE CONTRACTOR AT HIS
EXPENSE.

UTILITIES

(2) THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE APPROXIMATE
ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN THE FIELD BY CONTACTING
THE UTILITY COMPANIES INVOLVED. NOTIFICATION BY CALLING THE TENNESSEE
ONE CALL SYSTEM, INC., AT 1-800-351-1111 AS REQUIRED BY TCA 65-31-106 WILL
BE REQUIRED.

(3) UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE PERFORMED BY
THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR AND UTILITY OWNERS
WILL BE REQUIRED TO COOPERATE WITH EACH OTHER IN ORDER TO EXPEDITE
THE WORK REQUIRED BY THIS CONTRACT. ON CONTRACTS WHERE
CONSTRUCTION STAKES, LINES, AND GRADES ARE CONTRACT ITEMS, THE
CONTRACTOR WILL BE REQUIRED TO PROVIDE RIGHT-OF-WAY OR SLOPE STAKES,
DITCH OR STREAM BED GRADES, OR OTHER ESSENTIAL SURVEY STAKING TO
PREVENT CONFLICTS WITH THE HIGHWAY CONSTRUCTION. FREQUENTLY, THIS
WILL BE REQUIRED AS THE FIRST ITEM OF WORK AND AT ANY LOCATION ON THE
PROJECT DIRECTED BY THE ENGINEER.

4) THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES TO
SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING CONSTRUCTION OF THIS
PROJECT. IN THE EVENT THAT SPECIAL EQUIPMENT IS REQUIRED TO WORK OVER
AND AROUND THE UTILITIES, THE CONTRACTOR WILL BE REQUIRED TO FURNISH
SUCH EQUIPMENT. THE COST OF PROTECTING UTILITIES FROM DAMAGE AND
FURNISHING SPECIAL EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR
OTHER ITEMS OF CONSTRUCTION.

(5) PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY RESPONSIBLE
FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN ORDER TO DETERMINE
THE EXTENT TO WHICH UTILITY RELOCATIONS AND/OR ADJUSTMENTS WILL HAVE
UPON THE SCHEDULE OF WORK FOR THE PROJECT. WHILE SOME WORK MAY BE
REQUIRED ‘AROUND’ UTILITY FACILITIES THAT WILL REMAIN IN PLACE, OTHER
UTILITY FACILITIES MAY NEED TO BE ADJUSTED CONCURRENTLY WITH THE
CONTRACTOR'’S OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY
THE ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY
RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT PRICE BID
FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

(6) THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS PLAN
OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO COMMENCING WORK,
THE CONTRACTOR SHALL CONTACT THE UTILITY OWNERS AND REQUEST THEM
TO PROPERLY LOCATE THEIR RESPECTIVE UTILITY ON THE GROUND. THIS
NOTIFICATION SHALL BE GIVEN AT LEAST THREE (3) BUSINESS DAYS PRIOR TO
COMMENCEMENT OF OPERATIONS AROUND THE UTILITY IN ACCORDANCE WITH
TCA 65-31-106.

MISCELLANEOUS

(7) THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET MAILBOXES
WHERE AND AS DIRECTED BY THE ENGINEER.

(8) NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE THE
CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS

TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LAYERS

(9) TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT INSTALLED TO
PERMANENT STANDARDS AT THE END OF EACH DAYS WORK. SHORT, UNMARKED
SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS WILL BE MEASURED AND
PAID FOR UNDER ITEM NO. 716-05.01, PAINTED PAVEMENT MARKING (4” LINE), L.M.

(10) TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT INSTALLED TO
PERMANENT STANDARDS AT THE END OF EACH DAYS WORK. SHORT, UNMARKED
SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS WILL BE MEASURED AND

PAID FOR UNDER ITEM NO. 716-05.20, PAINTED PAVEMENT MARKING (6” LINE), L.M.

FINAL PAVEMENT MARKING IF 6” ENHANCED FLATLINE
THERMOPLASTIC IS USED

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 6" ENHANCED FLATLINE
THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH
DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE ALLOWED.
PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-
12.02, ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE), L.M. THE
CONTRACTOR SHALL HAVE THE OPTION OF USING REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAY’S WORK AND
THEN INSTALLING THE PERMANENT MARKINGS AFTER THE PAVING OPERATION IS
COMPLETED. THE TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE
MEASURED AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN
THE PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT

PAVING
(12) THE CONTRACTOR SHALL BE REQUIRED TO PAVE IN THE DIRECTION OF TRAFFIC.

THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE
DIRECTION OF TRAFFIC.

THE CONTRACTOR SHALL ATTACH A DEVICE TO THE SCREED OF THE PAVER
SUCH THAT MATERIAL IS CONFINED AT THE END GATE AND EXTRUDES THE
ASPHALT MATERIAL IN SUCH A WAY THAT RESULTS IN A CONSOLIDATED WEDGE-
SHAPE PAVEMENT EDGE OF APPROXIMATELY 25 TO 30 DEGREES AS IT LEAVES
THE PAVER (MEASURED FROM A LINE PARALLEL TO THE PAVEMENT SURFACE.)
THE DEVICE SHALL MEET THE REQUIREMENTS THAT ARE CURRENTLY SET FORTH
IN SPECIAL PROVISION 407SE.

RESURFACING

(15) WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND PRIVATE
DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE PLACING
MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID FOR OTHER
ITEMS OF CONSTRUCTION.

ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH THE
INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM THE NEW
PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING PUBLIC ROAD OR
BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD THE PAVEMENT OF THE
INTERSECTING PUBLIC ROAD BE DISTRESSED, THE RESURFACING WIDTH MAY BE
INCREASED TO THE NORMAL RIGHT OF WAY LINE.

PRIVATE DRIVEWAYS, FIELD ENTRANCES, AND BUSINESS ENTRANCES WILL BE
RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A PAVEMENT TAPER
TO TRANSITION THE NEW PAVEMENT SHALL BE REQUIRED, IT SHALL BE BASED ON
AN ADDITIONAL ONE FOOT OF WIDTH PER ONE INCH DEPTH OF PAVEMENT. IF THE
SHOULDER IS NARROW ENOUGH THAT THE SUM OF THE SHOULDER AND THE
TRANSITION ARE LESS THAN A PAVER WIDTH, THE TRANSITION SHALL OCCUR
WITHIN THE PAVER WIDTH. IF THE SUM OF THE SHOULDER AND THE TRANSITION
IS GREATER THAN A PAVER WIDTH (LANE WIDTH), THE TRANSITION SHALL OCCUR
OUTSIDE OF THE PAVER WIDTH.

ON CURB AND GUTTER SECTIONS, PUBLIC ROAD INTERSECTIONS SHALL BE
RESURFACED TO THE END OF RADIUS. A SATISFACTORY TRANSITION FROM THE
NEW PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING PUBLIC ROAD
SHALL BE PROVIDED.

ON URBAN TYPICAL SECTIONS, (CURB AND GUTTER), RESIDENTIAL DRIVEWAYS
AND BUSINESS ENTRANCES SHALL HAVE A MINIMUM WIDTH OF MATERIAL NOT
LESS THAN ONE FOOT USED IN THE TRANSITION TO FEATHER THE PAVEMENT
EDGE.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE THICKNESS AND
WIDTH OF THE RESURFACING AND ANY ADDITIONAL PAVEMENT MATERIALS SHALL
BE AS DIRECTED BY THE TDOT ENGINEER.

SIGNALIZATION

(21) IF RESURFACING IS INCLUDED IN THE PROJECT, SIGNAL DETECTION LOOPS SHALL
BE INSTALLED BEFORE THE FINAL SURFACE IS APPLIED.

THE PROJECT ENGINEER SHALL NOTIFY THE LOCAL GOVERNMENTAL AGENCY
RESPONSIBLE FOR TRAFFIC CONTROL MAINTENANCE AT LEAST ONE DAY IN
ADVANCE OF THE COLD PLANING ACTIVITY AT SIGNALIZED INTERSECTIONS
WHERE DETECTOR LOOPS ARE ON THE PAVEMENT. THE MAINTAINING AGENCY
WILL THEN BE RESPONSIBLE FOR DISCONNECTING THE LOOP DETECTORS AND
MAKING ANY NECESSARY TIMING ADJUSTMENTS IN THE SIGNAL CONTROLLER
PRIOR TO THE CONSTRUCTION.

LOOPS SHALL BE INSTALLED IN THE LEVELING COURSE IF A LEVELING COURSE IS
PROVIDED.

(11)

(13)

(14)

(16)

(17)

(18)

(19)

(20)

(22)

(23)

(24)

TYPE YEAR

SHEET
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LOOP REPLACEMENT SHALL BE IN ACCORDANCE WITH SECTION 730 OF THE
STANDARD SPECIFICATIONS.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(25)

(26)

(27)

(28)

(29)

(30)

(31)

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(32)

(33)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-EIGHT
(48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY BE ERECTED
UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR REMOVE
ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS OF REMOVAL,
COVERING, AND REINSTALLING SIGNS SHALL NOT BE MEASURED AND PAID FOR
SEPARATELY, BUT ALL COSTS SHALL BE INCLUDED IN THE ORIGINAL UNIT PRICE
BID FOR ITEM NO 712-06, SIGNS (CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER SIGN,
MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN FACE IS FULLY
COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED UNLESS
RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND DRUMS
SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION WHERE A
HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED ALONG THE
ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE TRAVELED WAY
BEFORE OR AFTER USE UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL,
AND/OR BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH.
THIS DISTANCE SHALL INCREASE TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH
CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH OR
GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL
BE REMOVED FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS INSUFFICIENT
RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK, THE CONTRACTOR
SHALL DETERMINE THE ALTERNATE LOCATIONS AND REQUEST THE ENGINEER'’S
APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN THIRTY (30)
FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO TRAFFIC UNLESS
PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR
OTHER PURPOSES FOR ROADWAYS WITH CURRENT ADT’'S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL BE INCREASED TO
FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500 OR
GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A
HORIZONTAL CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO
PARK WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT’S LESS
THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL BE
INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT'S OF
1500 OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE.. WHERE THERE IS INSUFFICIENT RIGHT-OF-
WAY TO PROVIDE FOR THIS REQUIRED SETBACK, THE CONTRACTOR SHALL
DETERMINE THE ALTERNATE LOCATIONS AND REQUEST THE ENGINEER'’S
APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT ACCORDANCE

WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

SEALED BY

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD TO
PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION WASTES FROM
ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS WILL BE PICKED UP
AND REMOVED FROM STORMWATER EXPOSURE PRIOR TO ANTICIPATED STORM
EVENTS. AFTER USE, MATERIALS USED FOR EPSC WILL BE REMOVED FROM THE
SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE PREVENTED
FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT REFUELING,
SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL LOCAL, STATE, AND

FEDERAL LAWS, RULES, REGULATIONS, AND ORDINANCES, INCLUDING THOSE OF
THE NATIONAL FIRE PROTECTION ASSOCIATION (NFPA). APPROPRIATE
CONTAINMENT MEASURES FOR THESE AREAS SHALL BE USED. ALL SPILLS MUST

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

BE REPORTED TO THE APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN
IMMEDIATELY TO PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S.,
INCLUDING GROUNDWATER, SHOULD A SPILL OCCUR.
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TRAFFIC CONTROL

(1)

(2)

3)

(4)

()

(6)

(7)

(8)

©)

(10)

(11)

(12)
(13)

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING TEMPORARY
TRAFFIC CONTROL AND THE CURRENT EDITION OF THE “MANUAL ON UNIFORM
TRAFFIC CONTROL DEVICES”.

SHOULD A FLAGGING OPERATION FOR TRAFFIC CONTROL BE UTILIZED FOR
RESURFACING, THE CONTRACTOR SHALL MAKE PROVISIONS TO SAFELY CONTROL
TRAFFIC INGRESS AT ALL ROADWAY ENTRANCES WITHIN THE FLAGGED WORK ZONE
TO THE SATISFACTION OF THE ENGINEER, ALL COST ASSOCIATED WITH THE
CONTROLS WILL BE INCLUDED IN THE PRICE BID FOR TRAFFIC CONTROL.

EXISTING CONSTRUCTION, REGULATORY AND WARNING SIGNS WHICH CONFLICT
WITH THE CONSTRUCTION SIGNING SHALL BE REMOVED DURING CONSTRUCTION
AND REINSTALLED AS DIRECTED BY THE ENGINEER. ALL COSTS TO BE INCLUDED IN
THE PRICE BID FOR ITEM NO. 712-01, TRAFFIC CONTROL, PER LUMP SUM.

THE CONTRACTOR SHALL GIVE THE TDOT PROJECT SUPERVISOR A MINIMUM OF
SEVEN (7) DAYS NOTICE PRIOR TO STARTING WORK SO THAT SUFFICIENT NOTICE
CAN BE PREPARED AND DISTRIBUTED TO THE MEDIA.

IMMEDIATELY UPON COMPLETION OF EACH CONSTRUCTION PHASE, ALL TRAFFIC
CONTROL ITEMS THAT ARE NOT NECESSARY FOR THE SUCCEEDING PHASE SHALL
BE REMOVED, COVERED OR TURNED TO FACE AWAY FROM TRAFFIC.

ADDITIONAL FLAGGING PERSONNEL WILL BE REQUIRED AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR DUE TO THE LARGE NUMBER OF BUSINESS ENTRANCES AND
SIDE STREETS.

THE CONTRACTOR SHALL PROVIDE FLAGGER AT EACH SIDEROAD WITHIN THE
PAVING OPERATION.

A MINIMUM OF TWO (2) TYPE “C” ARROW BOARDS WILL BE REQUIRED. IF THE
CONTRACTOR SCHEDULES HIS OPERATIONS SUCH THAT MORE THAN TWO (2)
ARROW BOARDS ARE REQUIRED, THE COST OF ALL ADDITIONAL ARROW BOARDS
WILL BE AT THE CONTRACTOR’S EXPENSE.

TWO (2) CHANGEABLE MESSEGE SIGNS UNITS (ITEM NO. 713-16.01) WILL BE REQURED
ON THIS PROJECT. THE SIGNS WILL BE USED FOR ADVANCED WARNING OR AS
DIRECTED BY THE ENGINEER.

ACCESS TO THE PROJECT WILL BE PERMITTED AT THE INTERCHANGES ONLY. THE
CONTRACTOR WILL BE PERMITTED TO CROSS MEDIAN AT EXISTING CROSS-OVERS
ONLY.

TWO (2) TRUCK MOUNTED ENERGY ATTENUATORS (ITEM NO. 705-07.11) WILL BE
REQURED ON THIS PROJECT. THE COST OF ALL ADDITIONAL ATTENUATORS WILL BE
AT THE CONTRACTOR’S EXPENSE.

ALL TRUCK MOUNTED ENERGY ATTENUATORS SHALL INCLUDE A DRIVER.

ALL COSTS ASSOCIATED WITH STAKING SIGNS SHALL BE INCLUDED IN THE PRICE BID
FOR 712-06, SIGNS (CONSTRUCTION).

NIGHT WORK

(14)
(15)

(16)

LIGHTS FOR NIGHT WORK TO BE APPROVED BY THE TDOT PROJECT SUPERVISOR.

NIGHT WORK SHALL BE DONE BETWEEN THE HOURS OF 9:00 PM AND 6:00 AM. ALL
WORK TO BE DONE AT NIGHT SHALL BE DURING THESE HOURS. THIS INCLUDES
CONSTRUCTION, MOBILIZATION OF EQUIPMENT AND PLACEMENT AND REMOVAL OF
TRAFFIC CONTROL DEVICES.

ALL CONSTRUCTION SIGNS THAT ARE TO REMAIN IN PLACE DURING CONSTRUCTION
MAY BE INSTALLED DURING DAYTIME HOURS AS DIRECTED BY THE TDOT PROJECT
SUPERVISOR.

LANE CLOSURES

(17)

(18)

(19)

(20)

(21)

(22)

(23)

THE RESTRICTION OF TRAFFIC TO ONE LANE SHALL NOT EXCEED ONE DAY’S PAVING
OPERATION.

LANE CLOSURE WITH LEFT LANE MERGE AND LANE SHIFT TRAFFIC CONTROL IS TO
BE USED ON ALL LANE CLOSURES.

THE CONTRACTOR SHALL KEEP ALL TRAFFIC LANES OPEN TO TRAFFIC DURING NON-
WORKING HOURS AND/OR NON-WORK DAYS.

OVERNIGHT LANE CLOSURES WILL NOT BE ALLOWED UNLESS DIRECTED BY THE
TDOT PROJECT SUPERVISOR.

THE CONTRACTOR MUST MAINTAIN ALL LANES OPEN TO TRAFFIC BETWEEN THE
HOURS OF 6:00 AM AND 7:00 PM.

THE CONTRACTOR SHALL SCHEDULE PAVING OPERATIONS TO PREVENT
INTERRUPTION OF SCHOOL TRAFFIC DURING MORNING START AND AFTERNOON
DISMISSAL.

THE CONTRACTOR SHALL NOT BE ALLOWED TO INTERRUPT TRAFFIC FLOW AND
SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH DIRECTION ON THE FOLLOWING
DAYS:

A. OFFICIAL STATE HOLIDAYS.

SPECIAL NOTES

WEEKENDS FROM FRIDAY AT 6:00 AM UNTIL SUNDAY AT 7:00 PM.

C. FRIDAY AT 6:00 PM UNTIL TUESDAY AT 7:00 AM, IF A STATE HOLIDAY OCCURS OR

IS OBSERVED ON MONDAY.

THURSDAY AT 6:00 PM UNTIL MONDAY AT 7:00 AM, IF A STATE HOLIDAY OCCURS
OR IS OBSERVED ON FRIDAY.

DURING LOCAL FESTIVALS, GAMES OR EVENTS THAT COULD BE IMPEDED BY THE
PAVING OPERATIONS WHERE AND AS DIRECTED BY THE TDOT PROJECT
SUPERVISOR.

PAVING

(24)

(25)

(26)

(27)

(28)

(29)

(30)

(31)

(32)

(33)

(34)

(35)

(36)

ALL SURPLUS PATCHING AND JOINT MATERIAL IS TO BE REMOVED BEFORE PLACING
TACK COAT AND SURFACE. THIS WORK WILL NOT BE MEASURED AND PAID FOR
DIRECTLY, BUT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

TDOT MAINTENANCE FORCES ARE TO DEGRASS AND REMOVE SEDIMENT FROM
GUTTER AND PERFORM ANY REPAIRS TO GUTTER AND CURB INLETS AS NEEDED
BEFORE PAVING COMMENCES.

ALL CATCHBASINS ARE TO BE CHECKED AND CLEANED AFTER PAVING HAS BEEN
COMPLETED. NO DIRECT PAYMENT WILL BE MADE FOR THIS WORK. COST IS TO BE
INCLUDED IN OTHER ITEMS OF CONSTRUCTION.

MATERIAL TRANSFER DEVICE (MTD) TO BE USED ON ALL MIXES. COST TO BE
INCLUDED IN THE UNIT PRICE BID ON ASPHALT PAVEMENT ITEMS. SEE SPECIAL
PROVISION 407G.

ALL DRAINS ACROSS BRIDGES NEED TO BE CHECKED AND CLEANED AFTER PAVING
IS COMPLETE. COST TO BE INCLUDED IN OTHER ITEMS.

THE CONTRACTOR WILL BE REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS
ENTRANCES, PRIVATE DRIVES AND CLEAN EXISTING SIDE DRAINS AS DIRECTED,
WHERE NECESSARY, BEFORE PLACING TACK COAT AND SURFACE. THIS WORK WILL
NOT BE MEASURED AND PAID FOR DIRECTLY, BUT WILL BE INCLUDED IN THE PRICE
BID FOR OTHER ITEMS OF CONSTRUCTION.

FREQUENTLY USED PRIVATE DRIVES ARE TO BE PAVED AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR WITH SURFACE MATERIAL NOT TO EXCEED THE NORMAL
PAVERS WIDTH ALONG THE EDGE OF THE PROPOSED ROADWAY PAVING, THEN
FEATHERED TO THE EXISTING GRADE WITH EITHER CRUSHED STONE, TACK COAT,
LEVELING OR SURFACE MATERIAL.

ALL PUBLIC SIDE ROADS AND BUSINESS ENTRANCES ARE TO BE SURFACED ONE (1)
PAVERS WIDTH OR AS DIRECTED WITH TACK AND SURFACE MATERIAL. THICKNESS
AND WIDTH WILL BE AS DIRECTED BY THE TDOT PROJECT SUPERVISOR.

THE THIN LIFT D MIX SHALL BE WARM MIX. SEE QPL #39 FOR APPROVED WARM MIX
ADDITIVES.

A SAFETY EDGE SHALL BE USED ON PAVEMENT EDGES. SEE SPECIAL PROVISION
407SE FOR DETAILS.

THE CHIP SEAL APPLICATION SHALL BE COVERED WITH THE THIN LIFT MIX AT THE
END OF EACH WORKING DAY.

ANY QUANTITY REMAINING ON ITEMS COMPLETED PRIOR TO THE PAVING OPERATION
WILL NOT BE CONVERTED TO ADDITIONAL ASPHALT FOR THE ROADWAY.

ALL COSTS OF CLIPPING OF EXISTING SHOULDERS AND DISPOSAL OF ANY DEBRIS
FROM SHOULDER CLIPPING ARE TO BE INCLUDED IN THE UNIT BID PRICE FOR OTHER
ITEMS.

COLD PLANING

(37)

(38)

(39)

(40)

(41)

(42)

THE CONTRACTOR WILL BE REQUIRED TO PAVE THE COLD PLANED PAVEMENT
WITHIN A PERIOD OF 96 HOURS.

PROVIDED THAT THE CONTRACTOR USES A COLD PLANED PLANNING MACHINE WITH
THE MILLING DRUM SPECIFICATIONS OF CLOSELY SPACED FINE TOOTH (5/16 INCHES
OR SMALLER) MILLING DRUM, MOVING FORWARD AT MODERATE SPEED (50 TO 65
FPM.) AND THE UNDER SURFACE REMAINS INTACT (HAVING NO LOOSE MATERIAL OR
GOUGES,) THEN THE CONTRACTOR MAY GET PERMISSION FROM REGION 2
CONSTRUCTION TO MILL ALL SURFACES BEFORE COVERING WITH BITUMINOUS
MATERIAL.

ALL COLD PLANED MATERIAL IS TO BECOME THE PROPERTY OF THE CONTRACTOR.

IF SUBSURFACE PAVEMENT FAILURE IS EXPOSED AFTER MILLING, REMOVE AREA OF
FAILURE TO SOUND PAVEMENT AND REPLACE WITH “D” MIX PRIOR TO PROPOSED
OVERLAY.

AT THE COMPLETION OF COLD PLANING OPERATION, ANY DEPRESSIONS WILL BE
CLEANED AND BROUGHT TO PROPER GRADE WITH “D” MIX MATERIAL. THE COST OF
THE CLEAN UP WILL BE INCLUDED IN THE UNIT PRICE FOR “D” MIX MATERIAL.

EXISTING CONCRETE POURED AROUND CATCH BASINS AT THE GUTTER SHALL NOT
BE DAMAGED. THIS CONCRETE MUST REMAIN IN PLACE WITH ASPHALT TYING TO THE
EXISTING CONCRETE. ANY DAMAGE WILL BE REPAIRED BY THE CONTRACTOR AT NO
COST TO THE DEPARTMENT.

PAVEMENT MARKING

(43)

(44)

(45)

(46)

(47)

(48)

(49)

(50)

(51)

(52)

TYPE YEAR
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THE CONTRACTOR IS RESPONSIBLE FOR THE LAYOUT OF ALL PAVEMENT MARKING.
ANY CHANGE FROM THE EXISTING PAVEMENT MARKINGS MUST BE APPROVED BY
THE REGION 2 TRAFFIC MANAGER.

EXISTING PAVEMENT MARKINGS IN THE EXCLUSION AREAS AND SIDE ROAD RADII
SHALL BE RE-TRACED AS DIRECTED BY THE TDOT PROJECT SUPERVISOR DURING
FINAL STRIPING.

EXISTING PAVEMENT MARKINGS IN THE SIDE ROAD RADII SHALL BE RE-TRACED AS
DIRECTED BY THE TDOT PROJECT SUPERVISOR DURING FINAL STRIPING.

RAMPS SHALL BE MARKED UP TO WHERE THEY CONNECT TO THE INTERSECTING
ROADWAY.

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF PAVEMENT
AND TAPERED JOINTS SHALL BE REFLECTIVE TAPE OR REFLECTORIIZED PAINT
INSTALLED TO PERMANENT STANDARDS BEFORE DARK HOURS, SHORT UNMARKED
SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS WILL BE MEASURED AND PAID
FOR UNDER ITEM NO. 716-05.01, PAINTED PAVEMENT MARKING (4”) LINE.

THE CONTRACTOR WILL BE REQUIRED TO REMOVE EXISTING SNOWPLOWABLE
MARKERS AND RAISED PAVEMENT MARKERS INCLUDING THOSE ON SHOULDERS AND
RAMPS PRIOR TO PLACING SURFACE. ANY HOLES OR DIVOTS RESULTING FROM
REMOVAL OF A MARKER THAT IN THE OPINION FO THE TDOT PROJECT SUPERVISOR
PRESENTS A PROBLEM FOR TRAFFIC SHALL BE PATCHED WITH THE APPROPRIATE
ASPHALT MATERIALS. THIS PATCH WORK WILL NOT BE PAID FOR DIRECTLY, BUT WILL
BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF CONSTRUCTION.

THE CONTRACTOR WILL BE REQUIRED TO INSTALL THE SNOWPLOWABLE
REFLECTIVE PAVEMENT MARKERS AS SOON AS POSSIBLE AFTER THE COMPLETION
OF THE SHOULDER PAVEMENT.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATION OF SIGNAL WORK
WITH THE OWNER SO THE PROVISIONS CAN BE MADE TO PLACE THE SIGNAL ON
TIMED OPERATION UNTIL THE NEW LOOPS ARE INSTALLED AND ACTIVATED.

BEFORE CUTTING SAW SLOTS AND INSTALLING LOOP WIRE THE CONTRACTOR MUST
CONTACT CITY OF CLEVELAND TRAFFIC ENGINEER FOR LOCATION OF POWER
SOURCE AND ANY OTHER QUESTIONS.

LOOP WIRE MUST BE INSTALLED BEFORE PUTTING DOWN FINAL SURFACE. THIS WILL
REQUIRE MILLING IN ADVANCE IN THE AREA WHERE LOOP WIRE WILL BE INSTALLED
AND MAY REQUIRE TWO OR MORE ELECTRICAL CREWS TO PUT IN THE LOOPS IN A
TIMELY MANNER.

CLEANING DITCHES

(53)

(54)

DITCHES MAY NEED TO BE CLEANED OUT AS DIRECTED BY THE TDOT PROJECT
SUPERVISOR. ALL COST ASSOCIATED WITH CLEANING DITCHES TO BE INCLUDED IN
OTHER ITEMS.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS PRIOR TO CLEANING OR
REMOVAL/REPLACEMENT OF DITCHES, SIDE DRAINS, AND CROSS DRAINS TO
ENSURE THAT ENVIRONMENTAL FEATURES (E.G., STREAMS, WETLANDS, AND
SPRINGS ARE NOT IMPACTED. IF THE CONTRACTOR/TDOT INSPECTOR IS UNSURE OF
THE IDENTITY OF AN ENVIRONMENTAL FEATURE, THE INSPECTOR SHALL CONTACT
THE TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION IMMEDIATELY.

NPDES

(55)

MISCELLANEOUS

(56)

(57)

(58)

IT IS OUR UDERSTANDING THAT THE PROJECT WILL NOT DISTURB GREATER THAN 1.0
ACRE. IF IT IS DEEMPED NECESSARY TO DISTURB GREATER THAT 1.0 ACRE, THE
CONTRACTOR/TDOT INSPECTOR SHALL CONTACT THE TDOT ENVIRONMENTAL
DIVISION, PERMITS SECTION IMMEDIATELY.

SEALED BY

TIME ON THE PROJECT WILL START THE DAY THAT CONSTRUCTION SIGNS ARE PUT
UP OR IN ACCORDANCE WITH SP108B IF A MAXIMUM AMOUNT OF CALENDAR DAYS IS
SPECIFIED.

SPECIAL GENERAL NOTES FOR TRAFFIC DETECTION LOOPS

EQUIPMENT AND INSTALLATION OF TRAFFIC SIGNAL ITEMS SHALL COMPLY WITH
TDOT STANDARD SPECIFICATIONS, SECTION 730.

DETECTION LOOPS SHALL BE INSTALLED BEFORE THE FINAL SURFACE IS APPLIED.

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

SPECIAL

NOTES






				2015-03-03T14:43:48-0500

		Robert Rodgers










STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ROADWAY DESIGN DIVISION
REGION 2
P.O. BOX 22368
CHATTANOOGA, TN, 37422
(423) 892-3430

MEMORANDUM
TO: Eplans.Turnin. TDOT @tn.gov
FROM: Jason Ingram, PE

Transportation Project Specialist
Design Office, Region 2

DATE: March 3, 2015

SUBJECT: Project No.: STP-NH/HSIP-60(28), 06009-3222-94, 06009-8222-14
PIN 084422.01
Description: From Spring Creek Drive (LM 14.67)
To North of Crown Colony Drive (LM 17.63)

The following completed Construction Plan items for the referenced project are being
transmitted for the May 15, 2015 Letting Process.

Original Construction Drawings (_____ Sheets)
Original Roadway Cross-Sections (___ Sheets)
Original R.O.W. Title Sheet

Copy Grading Quantity Sheets Emailed

Estimate Emailed

Resurfacing Plans ( 5 Sheets)

XNXOOOO

Plans have been placed on FileNet: Filename: 084422-01-ConstructionPlans.pdf

Added On Date: 03-05-2015
Comments:

For further information, please contact: Jason Ingram, Phone: (423)634-7520,
Email:Jason.Ingram@tn.gov.

cc: Director, Roadway Design Division
Director's Administrative Secretary, Roadway Design Division
Environmental Division
Choose an item.
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