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4 VARIOUS STATE ROUTES

I N R EG IO N 2 SR52  OQverton County From: Thompson Circle (LM 3.37)
To: East of Tower Hill Road (LM 6.89)
Total Project Length = 3.52 miles Total Joint Application = 4.29 miles
LON G I I U DI N A L J OI N I S I A BI LIZ A I ION SR 52  Overton County From: West of Roberts Street (LM 11.26)
To: East of SR 294 (East Main Street) (LM 12.32)
Total Project Length = 1.06 miles Total Joint Application = 1.94 miles
SR 111 Pickett County From: North of Jim Beaty Road (LM 2.28)
SR56  Jackson County  From: West of Old Creek Road (LM 10.02) To: Pendergrass Rd. (Rt )/Cove Cr. Rd. (Lt) (LM 5.38) SR294 Overton County ~ From: SR 52 (LM 0.00)
) To: SR 53; (LM 10.94) . o . Total Project Length = 3.10 miles Total Joint Application = 4.10 miles To: SR 111 (LM 0.58)
Total Project Length = 0.92 miles Total Joint Application = 2.14 miles Total Project Length = 0.58 miles Total Joint Application = 1.04 miles
ty : ) .
SR 53 Jackson Coun ’T::; ‘f’;’o‘z:; 50‘:; g',’?” 5164 (f;)’ 1529 SR111  Overton County ~ From: SR 294 (LM 13.96)
. . , i , e , To: Twin Oaks Road (LM 15.94)
Total Project Length = 1.04 miles Total Joint Application = 2.07 miles Total Project Length = 1.98 miles Total Joint Application = 259 miles
- D T K ‘.. " O .
SR 111 Putnam County ~ From: North of East 10th Street (LM 7.54) ‘7"\
To: South of Main Street (LM 10.31) 2 , SR296 Fentress County SR 28 (LM 0.00)
Total Project Length = 2.77 miles Total Joint Application = 11.08 miles To: SR 52 (LM 3.02)
(\‘ I-_ E N T R E S Total Project Length = 3.02 miles Total Joint Application = 3.02 miles
SR52  Fentress County  From: SR 296 (LM 17.62)
SR 111 White County From: 1.50 Miles N. of SR 135 Overpass (LM 13.52) \ To: Shirley Road (LM 22.40)
To: End of Ramp from SR 136 (LM 17.43) - ‘ Total Project Length = 4.78 miles Total Joint Application = 4.78 miles
é’ Total Project Length = 3.91 miles Total Joint Application = 15.64 miles ‘ ’
Ll ——
I
= PUTNAM \ >
= N .
':. SR53 _ DeKalb Coun From: Cannon County Line (LM 0.00) \ " SR298  Cumberland County Frc?m. West of Roy Mt.:Coy Road (LM 12.38)
5 To: Smith County Line (LM 5.20) ‘ ST ot Proect Lenath I°5 ’;”3" ool County Line (’}Mt 118:131.) Aonficaion= 563 mil
3 Total Project Length = 5.20 miles Total Joint Application = 5.20 miles B s T8 TToject ~eng - mies ofa oI AppTcaton - mires
- X CUMBERLAND
S WHITE SR 68  Rhea County Fi West of Gilliam Road (LM 6.83)
‘> - ea Coun rom: West of Gilliam Roa .
k3 SR64  Cannon County ‘;;MS’RT;”(‘ZGA;‘ :’;’;TW Road (LM 2.86) ‘, /5 - To: Bridge over SR 29 & Norfolk Southern R.R. (LM 8.30)
© . ) . ) . L . Total Project Length = 1.47 miles Total Joint Application = 2.59 miles
L Total Project Length = 6.25 miles Total Joint Application = 6.25 miles
7
]
o SR 99 Cannon County From: Rutherford County Line (LM 0.00)
3 To: SR 64 (LM 1.37)
a Total Project Length = 1.37 miles Total Joint Application = 1.37 miles SR58  Meigs County From: South of Old SR 30 (Traffic Signal) (LM 17.88)
2 To: S. of Ratledge Rd. (Rt.)/Heird Rd. (Lt.) (LM 22.40)
2 Total Project Length = 4.52 miles Total Joint Application = 4.52 miles
n
g SR16  Coffee County From: Intersection w/ SR 55 (LM 4.38) SEALED BY
> To: Franklin County Line (LM 5.42)
w0 Total Project Length = 1.04 miles Total Joint Application = 4.16 miles
N SR585  Coffee County From: Moore County Line (LM 0.00) : :
t To: Grade Crossing AEDC Road (LM 3.45) F SR30  McMinn County From: Clearmont Drive (LM 19.19)
2 Total Project Length = 3.45 miles Total Joint Application = 9.18 miles To: 9th Street Intersection (LM 21.04)
o) Total Project Length = 1.85 miles Total Joint Application = 7.40 miles
=
u)
-
°
o SR 16  Franklin County From: SR 15 (LM 12.96)
[ .
To: South D LM 19.97
) , 0 ool , rive (i ) , . , SR40  Polk County From: East of Main Street (LM 26.00)
= Total Project Length = 7.01 miles Total Joint Application = 7.11 miles To: North Carolina State Line (LM 30.03)
O r ]
§ Total Project Length = 4.03 miles Total Joint Application = 16.12 miles
7
:: SR108  Grundy County _ From: SR 50 (LM 17.87) APPROVED: O
rundy Coun rom: g - -
SR 317  Bradley County From: Hamilton County Line (LM 0.00) ’
c To: Hampton Road (LM 21.89 .
'g Total Project Length =°4. Ozn;,;I:: e TotLI Joint Application = 4.08 miles To: SR 60 (LM 3.59) PAUL D. DEGG Esuv CHIEF ENGINEER
2 Total Project Length = 3.59 miles Total Joint Application = 3.59 miles
% SR 312 Bradley County From: Hamilton County Line (LM 0.00) DATE :
5 To: White Oak Road (LM 4.77)
O Total Project Length = 4.77 miles Total Joint Application = 4.77 miles
© SR 2 Marion County From: End of Tennessee River Bridge (LM 21.52) APPROVED:
> To: McBrien Road (LM 27.44) : %7
= Total Project Length = 5.92 miles Total Joint Application = 8.38 miles
c \ -
8 < SPEC I AL NOTES> SR 58 Hamilton County  From: Lakewood Acres Road (LM 9.20) JOHN SCHROER, COMMISSIONER
© SR27  Marion County  From: 24 (LM 4.22) To: Greenwood Road (LM 14.68)
S PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES To: West of Lock and Dam Road (LM 6.40) Total Project Length = 5.48 miles Total Joint Application = 21.92 miles
.g CONTAINED THEREIN ARE OB\/IOUSLY UNBALANCED, EITHER EXCESSI\/E OR BEI_OW Tota’ProjectLength:2.18miles Tota’JointAppIication: 2.18 miles
= THE REASONABLE COST ANALYSIS VALUE. SR 148  Hamilton County ~ From: Georgia State Line (LM 0.00)
9 SR422  Marion County ~ From: Alabama State Line (LM 0.00) To: SR 2 (LM 3.99) U S. DEPARTMENT OF TRANSPORTATION
E THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE _ To: SR 156 (LM 2.38) _ . _ Total Project Length = 3.99 miles Total Joint Application= 3.9 miles O OERAL HIGHWAY ADMINLSTRATION
% TENNESSEE DEPARTMENT OF TRANSPORTATION DATED JANUARY 1, 2015 AND ADDITIONAL Total Project Length = 2.38 miles Total Joint Application = 2.38 miles SR318  Hamilton C. From: SR 2 (LI 0.00
o | SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN Hamilton County Tf°"s’k148((LM1-05))
2 THE PROPOSAL CONTRACT. o: )
é? Total Project Length = 1.05 miles Total Joint Application = 1.05 miles
.’_
2 SR8 Sequatchie County From: Westof Tram Trail (LM 18.70) SR 317  Hamilton County ~ From: East of Bates Road (LM 11.78)
g TDOT ROAD SP. SV. 2 ROBERT RODGERS To: End of 4-Lane (LM 22.73) To: Bradley County Line (LM 15.76)
o Total Project Length = 4.03 miles Total Joint Application = 12.09 miles Total Project Length = 3.98 miles Total Joint Application = 3.98 miles APPROVED:
=9 DESIGNER _DIANE EVITT CHECKED BY__GORDON MASENGALE
.’_
L0 ]
o O
N o P.E. N0..98023-4217-04
D= DIVISION ADMINISTRATOR DATE
- TOTAL PROJECT LENGTH 190.93 MILES
= D . a
3
5 2 TOTAL LANE MILES LENGTH 319.15 MILES
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Meigs County

McMinn County

From: South of Old SR 30 (Traffic Signal) (LM 17.88)

From: Clearmont Drive (LM 19.19)
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SR 58 To:S.of Ratledge Rd. (Rt.)/Heird Rd. (Lt.) (LM 22.40) SR 30 [To:9th Street Intersection (LM 21.04)
Total Project Length =4.52 miles Total Joint Application = 4.52 miles Total Project Length =1.85 miles Total Joint Application = 7.40 miles
Grundy County White County
From: SR 50 (LM 17.81) From: 1.50 Miles N. of SR 135 Overpass (LM 13.52)
SR 108 |To: Hampton Road (LM 21.89) SR 111 [To: End of Ramp from SR 136 (LM 17.43)
Total Project Length =4.08 miles Total Joint Application = 4.08 miles Total Project Length = 3.91 miles Total Joint Application = 15.64 miles
Cumberland County Franklin County
From: West of Roy McCoy Road (LM 12.38) From: SR 15 (LM 12.96)
SR 298 |To: Morgan County Line (LM 18.31) SR 16 |To: South Drive (LM 19.97)
Total Project Length =5.93 miles Total Joint Application = 5.93 miles Total Project Length =7.01 miles Total Joint Application = 7.11 miles
Polk County Sequatchie County
From: East of Main Street (LM 26.00) From: West of Tram Trail (LM 18.70)
SR 40 (To: North Carolina State Line (LM 30.03) SR8 |To: End of 4-Lane (LM 22.73)
Total Project Length =4.03 miles Total Joint Application = 16.12 miles Total Project Length =4.03 miles Total Joint Application = 12.09 miles
Marion County Cannon County
From: End of Tennessee River Bridge (LM 21.52) From: Tolbert Hollow Road (LM 2.86)
SR2 |To: McBrien Road (LM 27.44) SR64 |To:SR1(LM9.11)
Total Project Length = 5.92 miles Total Joint Application = 8.38 miles Total Project Length =6.25 miles Total Joint Application = 6.25 miles
From: I-24 (LM 4.22) From: Rutherford County Line (LM 0.00)
SR 27 |To: West of Lock and Dam Road (LM 6.40) SR99 |To:SR64 (LM 1.37)
Total Project Length = 2.18 miles Total Joint Application = 2.18 miles Total Project Length =1.37 miles Total Joint Application = 1.37 miles
From: Alabama State Line (LM 0.00) Coffee County
SR 422 |To: SR 156 (LM 2.38) From: Intersection w/ SR 55 (LM 4.38)
Total Project Length =2.38 miles Total Joint Application = 2.38 miles SR 16 |To: Franklin County Line (LM 5.42)
Total Project Length =1.04 miles Total Joint Application = 4.16 miles
Fentress County From: Moore County Line (LM 0.00)
From: SR-28 (LM 0.00) SR 55 |To: Grade Crossing AEDC Road (LM 3.45)
SR 296 |To: SR 52 (LM 3.02) Total Project Length = 3.45 miles Total Joint Application = 9.18 miles
Total Project Length = 3.02 miles Total Joint Application = 3.02 miles DeKalb County
From: SR 296 (LM 17.62) From: Cannon County Line (LM 0.00)
SR 52 |To: Shirley Road (LM 22.40) SR 53 |To: Smith County Line (LM 5.20)
Total Project Length =4.78 miles Total Joint Application = 4.78 miles Total Project Length =5.20 miles Total Joint Application = 5.20 miles
Overton County
Rhea County From: Thompson Circle (LM 3.37)
From: West of Gilliam Road (LM 6.83) SR 52 |To: East of Tower Hill Road (LM 6.89)
SR 68 |To: Bridge over SR 29 & Norfolk Southern R.R. (LM 8.30) Total Project Length =3.52 miles Total Joint Application = 4.29 miles
Total Project Length =1.47 miles Total Joint Application = 2.59 miles From: West of Roberts Street (LM 11.26)
SR 52 |[To: East of SR 294 (East Main Street) (LM 12.32)
Pickett County Total Project Length =1.06 miles Total Joint Application = 1.94 miles
From: North of Jim Beaty Road (LM 2.28) From: SR 52 (LM 0.00)
SR 111 (To: Pendergrass Rd. (Rt.)/Cove Cr. Rd. (Lt.) (LM 5.38) SR 294 |To: SR 111 (LM 0.58)
Total Project Length = 3.10 miles Total Joint Application = 410 miles Total Project Length =0.58 miles Total Joint Application = 1.04 miles
From: SR 294 (LM 13.96)
Hamilton County SR 111 [To: Twin Oaks Road (LM 15.94)
From: Lakewood Acres Road (LM 9.20) Total Project Length =1.98 miles Total Joint Application = 2.59 miles
SR58 |To: Greenwood Road (LM 14.68) Jackson County
Total Project Length = 5.48 miles Total Joint Application = 21.92 miles From: West of Old Creek Road (LM 10.02)
From: Georgia State Line (LM 0.00) SR 56 |To:SR53 (LM 10.94)
SR 148 (To: SR2 (LM 3.99) Total Project Length =0.92 miles Total Joint Application = 2.14 miles
Total Project Length = 3.99 miles Total Joint Application = 3.99 miles From: SR 56 (LM 14.22)
From: SR2 (LM 0.00) SR 53 |To: South of SR 56 (LM 15.26)
SR 318 |To: SR 148 (LM 1.05) Total Project Length =1.04 miles Total Joint Application = 2.07 miles
Total Project Length =1.05 miles Total Joint Application = 1.05 miles Bradley County
From: East of Bates Road (LM 11.78) From: Hamilton County Line (LM 0.00)
SR 317 |To: Bradley County Line (LM 15.76) SR 317 |To: SR 60 (LM 3.59)
Total Project Length = 3.98 miles Total Joint Application = 3.98 miles Total Project Length = 3.59 miles Total Joint Application = 3.59 miles
From: Hamilton County Line (LM 0.00)
Putnam County SR 312 |To: White Oak Road (LM 4.77)
From: North of East 10th Street (LM 7.54) Total Project Length =4.77 miles Total Joint Application = 4.77 miles
SR 111 |To: South of Main Street (LM 10.31) TOTAL PROJECT LENGTH 190.93 miles
Total Project Length =2.70 miles Total Joint Application= 11.08 miles TOTAL APPLICATION AREA 2016221 SF

2/
APPLICATION AREA

LONGITUDINAL JOINTS

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF

2015

98028-4263-04

PROPOSED PAVING SCHEDULE

®

LONGITUDINAL JOINT STABILIZATION e 0.08 - 0.30 GAL 7/ S.Y.
(OR AS APPROVED BY THE ENGINEER FOLLOWING FIELD TESTING)

ITEM 411-01.12 LONGITUDINAL JOINT STABILIZATION

(1)(4)5)(6)(7)-
(2)Q3)-
3)

ESTIMATED ROADWAY QUANTITIES

ITEM NO. DESCRIPTION UNIT |QUANTITY
411-01.12 | LONGITUDINAL JOINT STABILIZATION S.F. 2,016,221
712-01 TRAFFIC CONTROL LS 1
717-01 MOBILIZATION LS 1

FOOTNOTES

(1) THE CONTRACTOR SHALL BE REQUIRED TO CLEAN THE AREA TO RECEIVE TREATMENT PRIOR

TO THE APPLICATION OF THE PRODUCT. THIS SHALL BE ACCOMPLISHED BY A METHOD

APPROVED BY THE TDOT PROJECT SUPERVISOR. THE COST OF CLEANING THE TREATMENT

AREA SHALL NOT BE PAID FOR DIRECTLY, BUT WILL BE INCLUDED IN THE COST OF

OTHER BID ITEMS.

(2) ALL SIGNING AND OTHER TRAFFIC CONTROL DEVICES ARE TO BE IN STRICT COMPLIANCE
WITH THE CURRENT EDITION OF THE M.U.T.C.D. (REFER TO PART VI, REVISION 3, FIGURE TA-10.)

(3) INCLUDES ALL ROUTES ADDRESSED IN THE CONTRACT,

(4) CERTAIN ROADWAY SECTIONS OUTLINED IN THE CONTRACT WILL REQUIRE NIGHT TIME WORK
DUE TO EXCESSIVE AMOUNT OF DAY TIME TRAFFIC. (SEE INDIVIDUAL SECTION DESCRIPTIONS)

(5) ANY PAVEMENT MARKING LINES OR PARTS THEREOF THAT ARE OBLITERATED DURING
APPLICATION OF LONGITUDINAL JOINT STABILIZATION SHALL BE REPLACED IN KIND AS
DIRECTED BY THE TDOT PROJECT SUPERVISOR AT THE CONTRACTOR'S EXPENSE.

(6) QUANTITIES SHOWN ARE FOR BID PURPOSES ONLY AND ACTUAL FIELD QUANTITIES SHALL

BE USED FOR THE BASIS OF PAYMENT.

(7) THE APPROVED PRODUCTS ARE AS FOLLOWS: SEAL COATS (SS-1, SS-1h, CSS-1, CSS-1h),

PAVON, GSB-88, REPLAY, JOINTBOND AND REJUVASEAL.

SEALED BY

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

ESTIMATED
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AND

DETAILS
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STANDARD SPECIFICATIONS FOR APPLICATION

OF LONGITUDINAL JOINT STABILIZER

ASPHALT PAVEMENT - LONGITUDINAL JOINT STABILIZATION

l. Scope:

This work shall consist of furnishing all labor, material, and equipment necessary to perform
all operations for the application of an in-depth joint sealing system to provide Longitudinal
Joint Stabilization on asphaltic concrete pavements. The sealing of joints shall be by spray
application of a cationic joint sealer composed of petroleum oils and resins emulsified with
water. All work shall be in accordance with the specifications, the applicable drawings, and
subject to the terms and conditions of this contract.

Il. Material Performance:

The longitudinal joint stabilizer shall have the capability to fully penetrate the asphalt
pavement surface in the area around the construction joint to be sealed. No surface coating
shall remain within thirty (30) minutes of application. The in-depth joint sealer shall be
absorbed and incorporated into the asphalt cement.

lll. Application Temperature/Weather Limitations:

The temperature of the longitudinal joint stabilizer at the time of application shall be as
recommended by the manufacturer. The in-depth joint sealer shall be applied only when the
existing surface to be treated is thoroughly dry and when it is not threatening to rain. The in-
depth joint sealer shall not be applied when the ambient temperature is below 40°F degrees.

IV. APPLICATING EQUIPMENT:

The distributor truck for spreading the joint stabilizing sealer shall be self-propelled, and
shall have pneumatic tires. The distributor shall be designed and equipped to distribute the
in-depth joint sealer uniformly on variable widths of surface at readily determined and
controlled rates from 0.08 to 0.30 gallons per square yard of surface, and with an allowable
variation from any specified rate not to exceed 5 percent of the specified rate.

Distributor equipment shall include full circulation spray bars, pump tachometer, volume
measuring device and a hand hose attachment suitable for application of the joint sealer
manually to cover areas inaccessible to the distributor. The distributor shall be equipped to
circulate and agitate the joint sealer within the tank.

A check of distributor equipment as well as application rate accuracy and uniformity of
distribution shall be made when directed by the Engineer.

V. APPLICATION of Longitudinal Joint Stabilizer:

Whenever practical, the longitudinal joint stabilizer shall be applied within 24 hours of
completion of the pavement section and before said pavement is opened to traffic.

The longitudinal joint stabilizer shall be applied by a distributor truck at the temperature
recommended by the manufacturer and at the pressure required for the proper distribution.
The in-depth sealer shall be so applied that uniform distribution is obtained at all points of
the areas to be treated. Distribution shall be commenced with a running start to insure full
rate of spread over the entire area to be treated. Areas inadvertently missed shall receive
additional treatment as may be required by hand sprayer application.

Unless otherwise directed by the Engineer, the standard application width shall be (18”) on
either side of the construction joint. Application of the joint sealer shall be at a minimum of
twelve, (12”) inches on either side of the construction joint.

The in-depth joint sealer shall be spread at the rate of 0.08 to 0.30 gallons per square yard,
or as approved by the Engineer following field testing.

Where more than one application is to be made, succeeding applications shall be made as
soon as penetration of the preceding application has been completed and the Engineer
grants approval for additional applications.

Grades or super elevations of surfaces that may cause excessive runoff, in the opinion of
the Engineer, shall have the required amounts applied in two or more applications as
directed.

The Contractor shall furnish a quality inspection report showing the source, manufacturer,
and the date shipped, for each load of in-depth joint sealer. When directed by the Engineer,
the Contractor shall take representative samples of material for testing.

VI. TRAFFIC CONTROL:

The Contractor shall schedule his operations and carry out the work in a manner to cause
the least disturbance and/or interference with the normal flow of traffic over the areas to be
treated. Treated portions of the pavement surfaces shall be kept closed and free from traffic
until penetration, in the opinion of the Engineer, has become complete and the area is
suitable for traffic. Every effort shall be made to apply the in-depth joint sealer while the new
pavement is closed to traffic.

The Contractor shall be responsible for all traffic control and signing required to permit safe
travel. If, in the opinion of the Engineer, proper signing is not being used, the Contractor
shall stop all operations until safe signing and barricading is achieved.

Vil. METHOD OF MEASUREMENT:

Application of Longitudinal Joint Stabilizer will be measured by the square foot as provided
for in the Contract Documents.

VIIl. BASIS FOR PAYMENT:

The accepted quantities, measured as provided for above, will be paid for at the contract
unit price for longitudinal joint stabilizer application.

Longitudinal Joint Stabilization shall be paid for PER SQUARE FOOT, which shall be full
compensation for furnishing all materials; equipment, labor and incidentals to complete the
work as specified and required

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2015 98028-4263-04 3

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

STANDARD
SPECIFICATION
OF LONGITUDINAL
JOINT
STABILIZATION






				2015-03-03T15:15:59-0500

		Robert Rodgers










TENNESSEE D.O.T.

DESIGN DIVISION

FILE NO.

3-MAR-20I5 1l:42

\JJO2WFOl.tdot.state.tn.us\02Shared\Design County Folders\Design Resurfacing Folders\Resurf 20I15\20/5 State Routes\SF8 Region 2 LJS\4_GN&SP_NOTES.dgn

GENERAL NOTES

MISCELLANEOUS

(1)

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE THE
CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL NOTES

(2)

(3)

(4)

S

(6)

(7)

(8)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY BE
ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS FULLY
COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR REMOVE
ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS OF REMOVAL,
COVERING, AND REINSTALLING SIGNS SHALL NOT BE MEASURED AND PAID FOR
SEPARATELY, BUT ALL COSTS SHALL BE INCLUDED IN THE ORIGINAL UNIT PRICE
BID FOR ITEM NO 712-06, SIGNS (CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER SIGN,
MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN FACE IS
FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED UNLESS
RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED ALONG
THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE TRAVELED WAY
BEFORE OR AFTER USE UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL,
AND/OR BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH.
THIS DISTANCE SHALL INCREASE TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH OR
GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES
SHALL BE REMOVED FROM THE CONSTRUCTION WORK ZONE WHEN THE
ENGINEER DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK, THE
CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND REQUEST
THE ENGINEER’S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN THIRTY
(30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO TRAFFIC
UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS
INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH CURRENT ADT'S LESS
THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL
BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT'S
OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. PRIVATELY OWNED VEHICLES SHALL NOT
BE ALLOWED TO PARK WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT
ANY TIME UNLESS PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH.
THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH OR
GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK, THE
CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND REQUEST
THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT ACCORDANCE
WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

(1)

(6)

(7)

(8)

©)

(10)

(11)

(12)
(13)

(14)

SPECIAL NOTES

THE CONTRACTOR SHALL GIVE THE TDOT PROJECT SUPERVISOR A MINIMUM OF
SEVEN (7) DAYS NOTICE PRIOR TO STARTING WORK SO THAT SUFFICIENT
NOTICE CAN BE PREPARED AND DISTRIBUTED TO THE MEDIA.

ALL TRAFFIC CONTROL SHALL BE IN ACCORDANCE WITH THE MANUAL ON
UNIFORM TRAFFIC CONTROL DEVICES AND TDOT STANDARD DRAWINGS T-WZ-
11, T-WZ-13 AND T-WZ-15. ALL TRAFFIC CONTROL DEVICES FOR LANE CLOSURES
(CONSTRUCTION SIGNS, PORTABLE ARROW BOARDS, CONES, ETC., AS
REQUIRED PER STANDARD DRAWINGS AND SECTION 712 OF THE
SPECIFICATIONS) SHALL BE PAID FOR UNDER ITEM NO. 712-01 LUMP SUM. LANE
CLOSURES SHALL BE OF SUFFICIENT LENGTH TO ACCOMPLISH SIGNIFICANT
WORK.

EXISTING CONSTRUCTION, REGULATORY AND WARNING SIGNS WHICH
CONFLICT WITH THE CONSTRUCTION SIGNING SHALL BE REMOVED DURING
CONSTRUCTION AND REINSTALLED AS DIRECTED BY THE TDOT PROJECT
SUPERVISOR. ALL COST TO BE INCLUDED IN THE PRICE BID FOR ITEM NO. 712-01
- TRAFFIC CONTROL PER LUMP SUM.

WHERE RAISED PAVEMENT MARKERS AND SNOW-PLOWABLE MARKERS EXIST,
THE CONTRACTOR SHALL PROTECT THE MARKERS DURING THE CLEANING AND
SEALING PROCESS.

ANY EXISTING PAVEMENT MARKINGS OBLITERATED DURING THE APPLICATION
OF THE LONGITUDINAL JOINT STABILIZATION SHALL BE REPLACED IN KIND AS
DIRECTED BY THE TDOT PROJECT SUPERVISOR AT THE CONTRACTOR’S
EXPENSE.

QUANTITIES ARE FOR BID PURPOSES ONLY AND ACTUAL FIELD QUANTITIES
SHALL BE USED FOR THE BASIS OF PAYMENT.

SHOULD A FLAGGING OPERATION FOR TRAFFIC CONTROL BE UTILIZED FOR
APPLICATION CRACK SEALANT, THE CONTRACTOR SHALL MAKE PROVISIONS TO
SAFELY CONTROL TRAFFIC INGRESS AT ALL ROADWAY ENTRANCES WITHIN THE
FLAGGED WORK ZONE TO THE SATISFACTION OF THE TDOT PROJECT
SUPERVISOR, ALL COST ASSOCIATED WITH THE CONTROLS WILL BE INCLUDED
IN THE PRICE BID FOR TRAFFIC CONTROL.

ADDITIONAL FLAGGING PERSONNEL WILL BE REQUIRED AS DIRECTED BY THE
TDOT PROJECT SUPERVISOR DUE TO THE LARGE NUMBER OF BUSINESS
ENTRANCES AND SIDE STREETS.

IMMEDIATELY UPON COMPLETION OF EACH CONSTRUCTION PHASE, ALL
TRAFFIC CONTROL ITEMS THAT ARE NOT NECESSARY FOR THE SUCCEEDING
PHASE, SHALL BE REMOVED, COVERED OR TURNED TO FACE AWAY FROM
TRAFFIC.

NO OVERNIGHT LANE CLOSURES WILL BE ALLOWED UNLESS DIRECTED BY THE
TDOT PROJECT SUPERVISOR.

DUE TO TRAFFIC CONSTRAINTS, TDOT RESERVES THE RIGHT TO REQUIRE THE
CONTRACTOR TO PERFORM HIS WORK BETWEEN THE HOURS OF 7:00 PM AND
6:00 AM SUNDAY THROUGH THURSDAY.

THE RESTRICTION OF TRAFFIC TO ONE LANE SHALL NOT EXCEED TWO (2) MILES.

DAYTIME PROJECTS: THE
CONTRACTOR SHALL NOT BE ALLOWED TO INTERRUPT TRAFFIC FLOW AND
SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH DIRECTION ON THE
FOLLOWING DAYS:

OFFICIAL STATE HOLIDAYS.

FRIDAY AT 6:00 PM UNTIL TUESDAY AT 7:00 AM, IF A STATE HOLIDAY OCCURS
OR IS OBSERVED ON MONDAY.

THURSDAY AT 6:00 PM UNTIL MONDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON FRIDAY.

DURING LOCAL FESTIVALS, GAMES OR EVENTS THAT COULD BE IMPEDED BY
THE JOINT STABILIZATION OPERATIONS WHERE AND AS DIRECTED BY THE
PROJECT SUPERVISOR.

IF TIME ON THE PROJECT HAS NOT STARTED, IT WILL START THE DAY THAT
CONSTRUCTION SIGNS ARE PUT UP.

NPDES

(15)

DUE TO THE TYPE OF WORK, IT IS OUR UDERSTANDING THAT THE PROJECT WILL
NOT DISTURB MORE THAN ONE ACRE. IF THE DISTURBED ARE IS MORE THAN
ONE ACRE, PLEASE CONTACT THE TDOT ENVIRONMENTAL DIVISION, PERMITS
SECTION BECAUSE A NPDES PERMIT WILL BE REQUIRED.
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