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( SPECIAL NOTES )

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW

THE REASONABLE COST ANALYSIS VALUE.
SCALE: 1”= 1 MILE
TRAFF]IC DATA
U.S. DEPARTMENT OF TRANSPORTATION
THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE ADT (2015) 8600 FEDERAL HIGHWAY ADMINISTRATION
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED JANUARY 1, 2015 AND ADDITIONAL Vv 55 MPH

SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN
THE PROPOSAL CONTRACT.

PROJECT LENGTH 4,97 MILES
TDOT TRANS. PROJ. SP. SV. 2 BILLY BINION TOTAL LANE MILES RESURFACED 20.6 MILES (oROvED.
DESIGNER __JACOB BROOKS CHECKED BY__RUSTY BOGUSKIE
P.E. N0. 38034-4299-04 (DESICR) DIVISION ADMINISTRATOR DATE

PIN NO. 107541.01

C
O
9
.'_
o)
0
C
n
o
.'_
'_
I
o
o
b
s}
-
©
[a e
n
[0}
0
C
o)
-
=
O
—
7
o
c
.'_
.'_
[0}
—
Pa
0
=
I
Lo
o
7
ey
o
[q\}
e
(O]
c
O
a
o
Cc
0
O
(.'_
L
5
)
0
o
-
=
Q
%
L
a
e
>—
Ll
>
[a e
>
n
e
i
o)
-
O
C
(2]
M
o
7
(9]
)
c
.'_
o)
.'_
O
.'_
9
.'_
o
0
X
o
[
=
M
o
-
-
7

04-MAR-20I15 14:03






		001_TitleSheet

		References

		Lawrence.dgn







				2015-03-04T14:20:58-0600

		Shane Hester










4-MAR-2015 14:04

\JJO3WFOl.tdot.state.tn.us\03Shared\SURVEY\DESIGN\Resur facing Plans\20I5\05-May Letting\LawrenceSR6 JB\002_EstimatedRoadwayQuantities.dgn

SIGNS (CONSTRUCTION) 712-06
quanTiTy|M-U-T.C.D. DESCRIPTION SIZE 712:06
NO. S.F.
7 G201 ROAD WORK NEXT 5 MILES 54 X 24 150
Z G202 END ROAD WORK 8 x 24 32
5 Wa2 [ANE ENDS MERGE RIGHT 8 x 24 32
5 Wa2A [ANE ENDS MERGE LEET 8 x 24 32
4 W20-1 ROAD WORK 1500 48 x 48 64
Z W20 ROAD WORK 1000 28 x 48 64
Z W20 ROAD WORK 500 8 x 48 64
5 W20 ROAD WORK AHEAD 28 x 48 144
2 W204 | ONE LANE ROAD 1000 - PORTABLE | 36 x 36 36
4 W20-7A FLAGGER SYMBOL - PORTABLE 36 X 36 36
Z W62 SUPPLEMENTAL PLATE 24 % 18 12
5 W205 [EFT LANE CLOSED 8 x 24 32
5 W205A RIGHT LANE CLOSED 8 x 24 32
4 W22 FRESH OIL - PORTABLE 36 X 36 36
Z W15 SHOULDER WORK - PORTABLE 36 X 36 36
Z Ws9a | SHOULDER DROP-OFE - PORTABLE | 36 x 36 36
57 Wa11 UNEVEN LANES - PORTABLE 36 X 36 268
TOTAL S F. 1199

OTHER SIGNS, AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING VARIOUS
PHASES OF CONSTRUCTION AND WILL BE MEASURED AND PAID FOR AT THE UNIT BID
PRICE. SEE CURRENT M.U.T.C.D. FOR STANDARDS AND TYPICAL APPLICATIONS.

THERE ARE NO UTILITY ADJUSTMENTS ON THIS PROJECT

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF.

2015

NH/HSIP-6(112)

ESTIMATED ROADWAY QUANTITIES
SAFETY TOTAL
ITEM NO. DESCRIPTION UNIT QUANTITY | QUANTITY | QUANTITY
50001-3269-94150001-8269-14
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 08 98
403-05.01 BITUMINOUS MATERIAL (FOG SEAL) SHOULDER TON 18.2 18.2
11 411-02.10 | ACS MIX(PG70-22) GRADING D TON 15,876 15,876
411-12.02 | SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH) L.M. 10 10
411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) L.M. 10 10
2| 415-01.01 COLD PLANING BITUMINOUS PAVEMENT TON 15,876 15,876
607-39.02 18" PIPE CULVERT (SIDE DRAIN) L.F. 100 100
3| 712-01 TRAFFIC CONTROL LS 1 1
712-04.01 FLEXIBLE DRUMS (CHANNELIZING) EACH 25 25
712-05.01 WARNING LIGHTS (TYPE A) EACH 4 4
4] 712-06 SIGNS (CONSTRUCTION) S.F. 1199 1199
712-08.03 | ARROW BOARD (TYPE C) EACH 2 2
716-01.23 | SNWPLWBLE PVMT MRKRS (BI-DIR)(2 COLOR) EACH 844 844
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 109 109
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) EACH 24 24
5| 716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 22.8 22.8
6] 716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) L.M. 22.8 22.8
717-01 MOBILIZATION LS 1 1
FOOTNOTES

1 INCLUDES 110 TONS FOR COUNTY ROADS, PRIVATE DRIVES, BUSINESS, AND FIELD ENTRANCES.

2 FOR MATERIAL TRANSFER DEVICE, SEE SPECIAL PROVISION NO. 407G.

3 THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE

CONSTRUCTION REGARDING TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE MANUAL ON
UNIFORM TRAFFIC CONTROL DEVICES.

4 IN THE EVENT THAT A CONSTRUCTION AND/OR REGULATORY SIGN IS TEMPORAIRILY DESIGNATED NOT IN USE DURING
THE CONSTRUCTION PHASE OF A PROJECT, THE CONTRACTOR SHALL CHOOSE A SIGN COVERING METHOD FROM A
DESIGNATED LIST OF METHODS ACCEPTED BY THE DEPARTMENT. SAID SIGN COVERING METHOD SHALL BE SELECTED
FROM QUALIFIED PRODUCTS LIST 10, SECTION D OR APPROVED BY THE DIVISION OF MATERIALS AND TEST AND SHALL
BE USED TO COVER THESE SIGNS. NO OTHER METHOD FOR SIGN COVERING WILL BE ALLOWED. TEMPORARY SIGN
COVERINGS SHALL NOT BE PAID FOR DIRECTLY BUT SHALL BE INCLUDED IN THE PRICE BID FOR ITEM NO. 712-06 SIGNS
(CONSTRUCTION).

5 FOR TEMPORARY PAVEMENT MARKING ON COLD PLANED SURFACE.

6 THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC. PREFORMED PLASTIC SHALL
BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.

BRIDGE NOTES
LOCATION LENGTH (FT.) RECOMMENDATION
L.M. 30.26 RT 181 LEAVE AS IS
L.M. 30.26 LT 181 LEAVE AS IS
L.M. 31.48 22 PAVE WITH PLANS QUANTITY
L.M. 32.70 RT 125 LEAVE AS IS
L.M. 32.70 LT 125 LEAVE AS IS
L.M. 33.17 46 PAVE WITH PLANS QUANTITY
L.M. 33.85 30 PAVE WITH PLANS QUANTITY

Pre-Construction Ride Numbers

Project Ref. No.

Project No.
Contractor

Weather / Temp.
Standard Specs.
Equip.Calib. Date

Milling?

Number of lifts

NH/HSIP-6(112) Contract No. N/A
50001-3269-94/50001-8269-14 Region 3
To Be Awarded County LAWRENCE
SUNNY Route 6
Special Provsion SP411C Test Date February 4, 2015
February 4, 2015 Test No. 1
Yes Pre-Con Test Date February 4, 2015

2

Test Performed by TDOT Road Profiler
Test Limits (mile) Direction and Measureq Roughness ( HC-IRI Number Per Mile ) .
NSEW *Lane Pre Ride Payment Max. # for | Min. Required
From To Number Table Final Ride | % Improvement Awerage Roughness
0.00 1.00 N 1 53 Table 1 55.0 Pre-Constuction
1.00 2.00 N 1 56 Table 1 55.0 HC-IRI Number Per Mile
2.00 3.00 N 1 56 Table 1 55.0 61.9
3.00 4.00 N 1 59 Table 1 55.0
4.00 4.98 N 1 71 Table 1 55.0
0.00 1.00 N 2 56 Table 1 55.0
1.00 2.00 N 2 48 Table 1 55.0 REMARKS
2.00 3.00 N 2 62 Table 1 55.0
3.00 4.00 N 2 82 Table 1 55.0
4.00 4.96 N 2 80 Table 1 55.0
FROM SOUTH OF ALEXANDER
0.00 1.00 S 1 71 Table 1 55.0 SPRINGS ROAD TO THE
1.00 2.00 S 1 66 Table 1 55.0 MAURY COUNTY LINE
2.00 3.00 S 1 50 Table 1 55.0
3.00 4.00 S 1 56 Table 1 55.0 (LM 29.90 TO LM 34.93)
4.00 4.97 S 1 57 Table 1
0.00 1.00 S 2 69 Table 1 55.0
1.00 2.00 S 2 76 Table 1 55.0
2.00 3.00 S 2 56 Table 1 55.0
3.00 4.00 S 2 60 Table 1 55.0
4.00 4.97 S 2 54 Table 1 55.0

*Lanes to be Left to Right each Direction - 1,2,3,4, etc. with 1 being the Inside Lane

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED

ROADWAY

QUANTITIES
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SHEET

TYPE YEAR NO.

PROJECT NO.

RESURF. |2015 NH/HSIP-6(112) 2A
::: 107 24" 4" VARIES 4" 24" 107
SHLD. SHLD. SHLD. SHLD.
. 10" 24 4 VARTES 4 36 10"
SHLD. SHLD. SHLD. SHLD.
C 10 36 4° | waRIES | A | 24 | 1o
SHLD. SHLD. SHLD. SHLD.
<%> <%> <%> = <%>
- CXISTING BASE — DMIEVDIIDAEND - CXISTING BASE —
g AND PAVEMENT NG g AND PAVEMENT AN
COLD PLANE 1.25" COLD PLANE 1.25"
NOTE
TYP”@AH_—. @E@T”@Ng * COLD PLANING TO INCLUDE
17 OF OUTSIDE SHOULDER TO
MILL EXIST. RUMBLE STRIPE.
L AWRENCE COUNTY S.R. ©
..M. 29.90 TO L.M. 29.96 .M. 30.50 TO L.M. 30.56 @ ..M. 29.96 TO L.M. 30.50
L. M. 30.56 TO L.M. 30.6Z72 L. M. 32.70 TO L.M. 32.76 L. M. 30.62 TO L.M. 31.00
L. M. 31.00 TO L.M. 31.0606 L. M. 33.88 T0O0 L.M. 33.94 L.M. 31.06 TO L.M. 32.00
L. M. 32.00 TO L.M. 32.0606 L. M. 34.20 TO L.M. 34.726 L. M. 32.06 TO L.M. 32.7/70
L. M. 33.80 TO L.M. 33.8606 L. M. 34.60 TO L.M. 34.6606 L.M. 32.76 TO L.M. 33.80
L.M. 33.94 T0 L.M. 34.00 L.M. 33.86 10 L.M. 33.88
L. M. 34.26 T0O L.M. 34.32 L.M. 34.00 10 L.M. 34.20
L.M. 34.32 10 L.M. 34.60
L. M. 34.66 TO L.M. 34.93
PROPOSED PAVEMENT SCHEDULE
@ SURFACE ©@ 1.25” THICK (132.5 LB/S.Y.) THE CONTRACTOR IS TO INSURE
411-03.10 ACS MIX (PG64-22) GRADING “D” BEGIN/END AFLUSH TRANSTTION WiTH
SRoEeT — EXISTING PAVEMENT SEALED BY
EXISTING PAVEMENT PROPOSED PAVEMENT 1 25¢
(2) TACK COAT @ 0.1 GAL/SY | s PR ”
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) *
_ VARIABLE _

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

( TON)

(4) FOG SEAL @ 0.12 GAL/S.Y.
403-05.01 BITUMINOUS MATERIAL (FOG SEAL) SHOULDER

( TON)

STATE OF TENNESSEE

- SPECIAL PAVING NOTE -

DEPARTMENT OF TRANSPORTATION

TYPICAL

ALL SHOULDERS WILL BE DEGRASSED / CLIPPED AND CLEANED OF ALL VEGETATION,
ALL COST TO BE INCLUDED IN OTHER ITEMS

GRASS, AND DEBRIS.
OF WORK.

SEE SPECIAL NOTES.

SECTIONS
AND

PAVEMENT
SCHEDULE
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DRAINAGE

(1)

EXCAVATION FOR SIDE DRAINS WILL NOT BE MEASURED AND PAID FOR
DIRECTLY, BUT WILL BE INCLUDED IN THE PRICE BID PER LINEAR FOOT OF
PIPE.

MISCELLANEOUS

(2)

(3)

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS
TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LAYERS

(4)

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAYS WORK.
SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS
WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.01, PAINTED
PAVEMENT MARKING (4” LINE), L.M.

FINAL PAVEMENT MARKING IF 6” ENHANCED FLATLINE
THERMOPLASTIC IS USED

S

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 6" ENHANCED FLATLINE
THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS AT THE END OF
EACH DAY’'S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-12.02, ENHANCED FLATLINE THERMO PVMT MRKNG
(6IN LINE), L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT
PAVING

(6)

THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE
DIRECTION OF TRAFFIC.

RESURFACING

(7)

(8)

(9)

(10)

WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH
THE INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM
THE NEW PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING
PUBLIC ROAD OR BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD THE
PAVEMENT OF THE INTERSECTING PUBLIC ROAD BE DISTRESSED, THE
RESURFACING WIDTH MAY BE INCREASED TO THE NORMAL RIGHT OF WAY
LINE.

PRIVATE DRIVEWAYS, FIELD ENTRANCES, AND BUSINESS ENTRANCES WILL
BE RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A
PAVEMENT TAPER TO TRANSITION THE NEW PAVEMENT SHALL BE
REQUIRED, IT SHALL BE BASED ON AN ADDITIONAL ONE FOOT OF WIDTH
PER ONE INCH DEPTH OF PAVEMENT. IF THE SHOULDER IS NARROW
ENOUGH THAT THE SUM OF THE SHOULDER AND THE TRANSITION ARE
LESS THAN A PAVER WIDTH, THE TRANSITION SHALL OCCUR WITHIN THE
PAVER WIDTH. IF THE SUM OF THE SHOULDER AND THE TRANSITION IS
GREATER THAN A PAVER WIDTH (LANE WIDTH), THE TRANSITION SHALL
OCCUR OUTSIDE OF THE PAVER WIDTH

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

GENERAL NOTES

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(11)

(12)

(13)

(14)

(15)

(16)

(17)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT'S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(18)

(19)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.
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MISCELLANEOUS

(1)

(2)

THE CONTRACTOR WILL BE REQUIRED TO PERFORM THE FOLLOWING
WORK AND INCLUDE ALL COSTS THEREOF IN THE PRICES BID FOR OTHER
ITEMS OF CONSTRUCTION: REPAIR OF SHOULDERS AND DITCHES.
SHOULDERS SHALL BE DEGRASSED, MATERIAL SHALL BE PICKED UP AND
REMOVED. CLEANING AND STRAIGHTENING ENDS OF EXISTING SIDEDRAINS
AND CROSSDRAINS WHERE DIRECTED BY THE ENGINEER.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS, BEFORE CLEANING
OUT, REPAIRING OR REMOVAL/REPLACEMENT OF SIDE DRAINS AND CROSS
DRAINS, TO ENSURE THAT THE DRAINAGE FEATURES / WATERCOURSES
ARE NOT STREAMS OR WETLANDS. IF THE CONTRACTOR / TDOT
INSPECTOR IS UNSURE WHETHER THE DRAINAGE FEATURES ARE STREAMS
OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN THE
APPROPRIATE PERMITS.

PAVEMENT MARKINGS

3)

(4)

THE CONTRACTOR WILL BE REQUIRED TO ESTABLISH AND LOCATE ALL NO-
PASSING ZONES. THE ESTABLISHMENT OF NO-PASSING ZONES IS TO BE IN
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES, 2009, PART Ill, MARKING. ALL NO-PASSING ZONES WILL BE
APPROVED BY THE ENGINEER WITH ADVICE FROM THE REGIONAL TRAFFIC
ENGINEER PRIOR TO THE MARKING APPLICATION.

THE CONTRACTOR IS TO PROVIDE THE LAYOUT OF ALL EXISTING
PAVEMENT MARKINGS BEFORE BEGINNING THE RESURFACING PROJECT.
EXISTING MARKINGS SHALL BE REFERENCED AS NEEDED TO ENSURE THAT
ALL NEW MARKINGS ARE REPLACED IN THEIR CORRESPONDING LOCATIONS
UNLESS OTHERWISE DIRECTED BY THE ENGINEER.

PAVEMENT
PAVING

)
(6)

SURFACE TO BE CROWNED AS DIRECTED BY THE ENGINEER.

ALL STRUCTURES (DRAINAGE STRUCTURES, MANHOLES, UTILITY BOXES,
ETC.) SHALL HAVE A FINISHED GRADE COMPATIBLE WITH THE FINISHED
GRADE OF THE ROADWAY.

RESURFACING

(7)

(8)

DURING COLD PLANING OPERATION, A MINIMUM OF ONE LANE OF TRAFFIC
IN EACH DIRECTION WILL REMAIN OPEN.

AFTER ANY COLD PLANING OPERATION, TEMPORARY STRIPING WILL BE
REQUIRED BEFORE RETURNING TRAFFIC ONTO EXCAVATED ROADWAY.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(9)

(10)

THE CONSTRUCTION SIGNS, FLAGMEN AND OTHER TRAFFIC CONTROL
DEVICES WILL BE IN ACCORDANCE WITH THE CURRENT EDITION OF THE
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

ONE ADVANCE ROAD CONSTRUCTION AHEAD SIGN IS TO BE PLACED ON
ALL SIDE ROADS PRIOR TO THEIR INTERSECTION WITH THE PROPOSED
PROJECT. LOCATION TO BE DETERMINED IN THE FIELD BY THE ENGINEER
OR CONTRACTORS SUPERINTENDENT.

EROSION PREVENTION AND SEDIMENT CONTROL
NPDES

(11)

(12)

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS, BEFORE CLEANING
OUT OR REMOVAL/REPLACEMENT OF DITCHES, SIDE DRAINS, AND CROSS
DRAINS, TO ENSURE THAT THE DRAINAGE FEATURES /

WATERCOURSES ARE NOT STREAMS OR WETLANDS. IF THE CONTRACTOR
/ TDOT INSPECTOR IS UNSURE WHETHER THE DRAINAGE FEATURES ARE
STREAMS OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN THE
APPROPRIATE PERMITS.

DUE TO THE TYPE OF WORK IT IS OUR UNDERSTANDING THAT THE
PROJECT WILL NOT DISTURB MORE THAN ONE ACRE. IF THE DISTURBED
AREA IS MORE THAN ONE ACRE, PLEASE CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION BECAUSE A NPDES PERMIT
WILL BE REQUIRED.

SPECIAL NOTES

PAVEMENT EDGE DROP-OFF TRAFFIC CONTROL NOTES

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED
BY TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

a. WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER EXPOSED
AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED, SIGNS SHALL BE
PLACED ON EACH SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

c. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE DIFFERENCE IN
ELEVATION SHALL BE ELIMINATED WITHIN SEVEN WORKDAYS AFTER
THE CONDITION IS CREATED.
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