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22"

COLD PLANE
®
TACK D MIX
@ ®

COLD PLANING © 1.25"

BEDFORD COUNTY S.R.
ITYPICAL SECTION

M. 15.60 TO LM. 20.50

PROPOSED PAVEMENT

SCHEDULE

259

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF.

2015

HSIP-269(28)

2A

(1) SURFACE @ 1.25” THICK (132.5 LB/S.Y.)

411-01.10 ACS MIX (PGb4-22) GRADING “D”

@ TACK COAT @ 0.1 GAL/SY
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

(3) COLD PLANING @ 1.25" THICK

415-01.01 COLD PLANING BITUMINOUS PAVEMENT (TON)

BEGIN/END
PROJECT

EXISTING PAVEMENT

THE CONTRACTOR IS TO INSURE
A FLUSH TRANSITION WI TH
— EXISTING PAVEMENT

PROPOSED PAVEMENT

VARTABLE

MILL D PAVEMENT DETAIL

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

TYPICAL
SECTIONS
AND
PAVEMENT
SCHEDULE
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GENERAL NOTES

GUARDRAIL (%)

(1) THE PROPOSED GUARDRAIL, INCLUDING ANY ANCHOR SYSTEM, SHALL BE
INSTALLED QUICKLY TO MINIMIZE TRAFFIC EXPOSURE TO ANY HAZARD. NO
PAYMENT WILL BE MADE FOR A SECTION OF PROPOSED GUARDRAIL,
INCLUDING ANCHORS, UNTIL IT IS COMPLETE IN PLACE.

MISCELLANEOUS

(2) THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

(3) NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

(10)

PAVEMENT MARKINGS

TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LAYERS (1)

(4) TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAYS WORK.
SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS
WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.01, PAINTED (12)
PAVEMENT MARKING (4” LINE), L.M.

FINAL PAVEMENT MARKING IF 4” ENHANCED FLATLINE (13)
THERMOPLASTIC IS USED

(5) PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4” ENHANCED FLATLINE
THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS AT THE END OF
EACH DAY’'S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE (14)
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-12.01, ENHANCED FLATLINE THERMO PVMT MRKNG
(4IN LINE), L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE (15)
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

FINAL PAVEMENT MARKING IF 6” SPRAY THERMOPLASTIC (60 (16)
mil) IS USED

(6) PERMANENT PAVEMENT LINE MARKINGS SHALL BE 6” SPRAY
THERMOPLASTIC (60 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’'S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.02, SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT (18)
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE (19)
PRICE BID FOR THE PERMANENT MARKINGS.

(17)

PAVEMENT

PAVING

(7) THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE
DIRECTION OF TRAFFIC.

RESURFACING

(8) WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH
THE INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM
THE NEW PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING
PUBLIC ROAD OR BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD THE
PAVEMENT OF THE INTERSECTING PUBLIC ROAD BE DISTRESSED, THE
RESURFACING WIDTH MAY BE INCREASED TO THE NORMAL RIGHT OF WAY
LINE.

PRIVATE DRIVEWAYS, FIELD ENTRANCES, AND BUSINESS ENTRANCES WILL
BE RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A
PAVEMENT TAPER TO TRANSITION THE NEW PAVEMENT SHALL BE
REQUIRED, IT SHALL BE BASED ON AN ADDITIONAL ONE FOOT OF WIDTH
PER ONE INCH DEPTH OF PAVEMENT. IF THE SHOULDER IS NARROW
ENOUGH THAT THE SUM OF THE SHOULDER AND THE TRANSITION ARE
LESS THAN A PAVER WIDTH, THE TRANSITION SHALL OCCUR WITHIN THE
PAVER WIDTH. IF THE SUM OF THE SHOULDER AND THE TRANSITION IS
GREATER THAN A PAVER WIDTH (LANE WIDTH), THE TRANSITION SHALL
OCCUR OUTSIDE OF THE PAVER WIDTH.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

SIGNING

AFTER THE SIGN LOCATIONS HAVE BEEN STAKED, BUT PRIOR TO
ORDERING ANY MATERIAL FOR THE SUPPORTS, THERE SHALL BE A FIELD
INSPECTION AND APPROVAL BY THE REGIONAL CONSTRUCTION OFFICE.

THE LENGTHS OF ALL SIGN SUPPORTS SHOWN ON THE SIGN SCHEDULE
ARE APPROXIMATE AND ARE FOR ESTIMATING PURPOSES ONLY. THE
CONTRACTOR SHALL VERIFY ALL SUPPORT LENGTHS AT THE SITE PRIOR
TO ERECTION.

THE LETTERS, DIGITS, ARROWS, BORDERS, AND ALPHABET ACCESSORIES
ON ALL FLAT SHEET SIGNS SHALL BE APPLIED BY SILK SCREENING
PROCESS.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

(20)

(21)

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT'S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT'S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(22)

(23)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.
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MISCELLANEOUS

(1)

(2)

THE CONTRACTOR WILL BE REQUIRED TO PERFORM THE FOLLOWING
WORK AND INCLUDE ALL COSTS THEREOF IN THE PRICES BID FOR OTHER
ITEMS OF CONSTRUCTION: REPAIR OF SHOULDERS AND DITCHES.
SHOULDERS SHALL BE DEGRASSED, MATERIAL SHALL BE PICKED UP AND
REMOVED. CLEANING AND STRAIGHTENING ENDS OF EXISTING SIDEDRAINS
AND CROSSDRAINS WHERE DIRECTED BY THE ENGINEER.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS, BEFORE CLEANING
OUT, REPAIRING OR REMOVAL/REPLACEMENT OF SIDE DRAINS AND CROSS
DRAINS, TO ENSURE THAT THE DRAINAGE FEATURES / WATERCOURSES
ARE NOT STREAMS OR WETLANDS. IF THE CONTRACTOR / TDOT
INSPECTOR IS UNSURE WHETHER THE DRAINAGE FEATURES ARE STREAMS
OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN THE
APPROPRIATE PERMITS.

PAVEMENT MARKINGS

(3)

THE CONTRACTOR WILL BE REQUIRED TO ESTABLISH AND LOCATE ALL NO-
PASSING ZONES. THE ESTABLISHMENT OF NO-PASSING ZONES IS TO BE IN
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES, 2009, PART Ill, MARKING. ALL NO-PASSING ZONES WILL BE
APPROVED BY THE ENGINEER WITH ADVICE FROM THE REGIONAL TRAFFIC
ENGINEER PRIOR TO THE MARKING APPLICATION.

THE CONTRACTOR IS TO PROVIDE THE LAYOUT OF ALL EXISTING
PAVEMENT MARKINGS BEFORE BEGINNING THE RESURFACING PROJECT.
EXISTING MARKINGS SHALL BE REFERENCED AS NEEDED TO ENSURE THAT
ALL NEW MARKINGS ARE REPLACED IN THEIR CORRESPONDING LOCATIONS
UNLESS OTHERWISE DIRECTED BY THE ENGINEER.

PAVEMENT
PAVING

(5)
(6)

SURFACE TO BE CROWNED AS DIRECTED BY THE ENGINEER.

ALL STRUCTURES (DRAINAGE STRUCTURES, MANHOLES, UTILITY BOXES,
ETC.) SHALL HAVE A FINISHED GRADE COMPATIBLE WITH THE FINISHED
GRADE OF THE ROADWAY.

RESURFACING

(7)

(8)

DURING COLD PLANING OPERATION, A MINIMUM OF ONE LANE OF TRAFFIC
IN EACH DIRECTION WILL REMAIN OPEN.

AFTER ANY COLD PLANING OPERATION, TEMPORARY STRIPING WILL BE
REQUIRED BEFORE RETURNING TRAFFIC ONTO EXCAVATED ROADWAY.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

©)

(10)

THE CONSTRUCTION SIGNS, FLAGMEN AND OTHER TRAFFIC CONTROL
DEVICES WILL BE IN ACCORDANCE WITH THE CURRENT EDITION OF THE
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

ONE ADVANCE ROAD CONSTRUCTION AHEAD SIGN IS TO BE PLACED ON
ALL SIDE ROADS PRIOR TO THEIR INTERSECTION WITH THE PROPOSED
PROJECT. LOCATION TO BE DETERMINED IN THE FIELD BY THE ENGINEER
OR CONTRACTORS SUPERINTENDENT.

EROSION PREVENTION AND SEDIMENT CONTROL
NPDES

(11)

(12)

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS, BEFORE CLEANING
OUT OR REMOVAL/REPLACEMENT OF DITCHES, SIDE DRAINS, AND CROSS
DRAINS, TO ENSURE THAT THE DRAINAGE FEATURES /

WATERCOURSES ARE NOT STREAMS OR WETLANDS. IF THE CONTRACTOR
/ TDOT INSPECTOR IS UNSURE WHETHER THE DRAINAGE FEATURES ARE
STREAMS OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN THE
APPROPRIATE PERMITS.

DUE TO THE TYPE OF WORK IT IS OUR UNDERSTANDING THAT THE
PROJECT WILL NOT DISTURB MORE THAN ONE ACRE. IF THE DISTURBED
AREA IS MORE THAN ONE ACRE, PLEASE CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION BECAUSE A NPDES PERMIT
WILL BE REQUIRED.

SPECIAL NOTES

PAVEMENT EDGE DROP-OFF TRAFFIC CONTROL NOTES

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED
BY TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

a. WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER EXPOSED
AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED, SIGNS SHALL BE
PLACED ON EACH SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

c. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE DIFFERENCE IN
ELEVATION SHALL BE ELIMINATED WITHIN SEVEN WORKDAYS AFTER
THE CONDITION IS CREATED.

TYPE

SHEET
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0 GENERAL NOTES

O SPECIAL NOTES

G RATLROAD SIGNING DETAIL

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

BUREAU OF ENGINEERING

“NO PROJECT COMMITMENT SHEET INCLUDED IN THIS SET OF PLANS.”
“NO UTILITY SHEETS”

STANDARD ROADWAY DRAWINGS

DWG. NO. REV. DESCRIPTION
ROADWAY DESIGN STANDARDS

RD-A-1 12-18-99 STANDARD ABBREVIATIONS

RD-L-1 10-26-94 STANDARD LEGEND

WORK ZONES

T-WZ-10 04-02-12 ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND FREEWAYS

SAFETY DEVICES AND FENCES
S-GRT-2 11-03-14  TYPE 38 GUARDRAIL TERMINAL
S-GRT-2R 11-03-14  EARTH PAD FOR TYPE 38 (RETROFIT)

TRAFFIC CONTROL APPURTENANCES

T-M-1 07-24-14 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL ROADS
AND MARKING ABBREVIATIONS

T-M-2 07-24-14 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL ROADS

T-M-3 07-24-14 MARKING STANDARDS FOR TRAFFIC ISLANDS, MEDIANS & PAVED
SHOULDERS ON CONVENTIONAL ROADS

T-M-4 07-24-14 STANDARD INTERSECTION PAVEMENT MARKINGS

T-M-16 12-01-14 ASPHALT SHOULDER RUMBLE STRIPE INSTALLATION DETAILS
FOR NON-ACCESS CONTROLLED ROUTES

T-S-19 07-19-13 STANDARD STEEL SIGH SUPPORTS

T-S-20 11-01-11 SIGN DETAILS

T-RR-1 11-01-11 TYPICAL PAVEMENT MARKING AT RAILROAD HIGHWAY GRADE

CROSSINGS AND RAILROAD ADVANCE WARNING SIGN
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THE REASONABLE COST ANALYSIS VALUE.
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ESTIMATED ROADWAY QUANTITIES

SIGNS (CONSTRUCTION) 712-06
quanTiTy|M-U-T.C.D. DESCRIPTION SIZE 712-06
NO. S.F.
5 G201 ROAD WORK NEXT 5 MILES 54 % 24 2
5 G202 END ROAD WORK 8 x 24 16
5 W20 ROAD WORK 1500 48 x 48 32
5 W20 ROAD WORK 7000 48 x 48 32
5 W20 ROAD WORK 500 48 x 48 32
7 W20 ROAD WORK AHEAD 48 x 48 12
5 W204 | ONE LANE ROAD 1000 - PORTABLE | 36 x 36 18
5 W20-73 FLAGGER SYMBOL - PORTABLE 36 X 36 18
5 W62 SUPPLEMENTAL PLATE 24 % 18 5
5 W22 FRESH OIL - PORTABLE 36 X 36 18
5 W15 SHOULDER WORK - PORTABLE 36 X 36 18
2 Ws9a | SHOULDER DROP-OFF - PORTABLE | 36 x 36 18
5 Wa11 UNEVEN LANES - PORTABLE 36 X 36 54
TOTAL S .F. 395

OTHER SIGNS, AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING VARIOUS
PHASES OF CONSTRUCTION AND WILL BE MEASURED AND PAID FOR AT THE UNIT BID
PRICE. SEE CURRENT M.U.T.C.D. FOR STANDARDS AND TYPICAL APPLICATIONS.

GUARDRAIL
GUARDRAIL| ANCHOR |GUARDRAIL
LOCATION | SIDE | SINGLE TYPE38 | REMOVED
705-02.02 | 705-04.07 706-01
(L.M.) LT|RT| (L.F.) (EACH) (L.F.)
19.302 x| X 12.5 2 66.5
19.332 x| x 2 54
12.5 4 120.5

SHEET

PROJECT NO. NO.

TYPE YEAR

RESURF. 2015 HSIP-269(28) 2

REV. 03-16-15: ADDED ITEM NOS.: T716-13.

21,
716-13.22 TO ESTIMATED ROADWAY QUANTITIES.

BRIDGE NOTES

LOCATION LENGTH (FT.) RECOMMENDATION
L.M. 18.96 28 PAVE WITH PLANS QUANTITY
L.M. 19.33 46 PAVE WITH PLANS QUANTITY

THERE ARE NO UTILITY ADJUSTMENTS ON THIS PROJECT

Pre-Construction Ride Numbers

SAFETY TOTAL

ITEM NO. DESCRIPTION UNIT QUANTITY | QUANTITY | QUANTITY

02017-4214-04102017-3214-94
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 100 100
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 27 27
411-01.10 | ACS MIX(PG64-22) GRADING D TON 4272 4272
411-12.04 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH) L.M. 7.8 7.8
415-01.01 COLD PLANING BITUMINOUS PAVEMENT TON 4151 4151
705-02.02 | SINGLE GUARDRAIL (TYPE 2) L.F. 12.5 12.5
705-04.07 | TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) EACH 4 4
706-01 GUARDRAIL REMOVED L.F. 121 121
712-01 TRAFFIC CONTROL LS 1 1
712-04.01 FLEXIBLE DRUMS (CHANNELIZING) EACH 25 25
712-05.01 WARNING LIGHTS (TYPE A) EACH 4 4
712-06 SIGNS (CONSTRUCTION) S.F. 395 395
713-02.16 FLEXIBLE TYPE Il OBJECT MARKER EACH 4 4
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS LS 1 1
713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT EACH 3 3
713-16.20 | SIGNS (W10-1 SIGNS AND SUPPORTS) EACH 3 3
713-16.21 SIGNS (W10-2 SIGNS AND SUPPORTS) EACH 3 3
713-16.22 | SIGNS (R15-5 SIGNS AND SUPPORTS) EACH 1 1
716-01.21 SNWPLWBLE PVMT MRKRS (BI-DIR)(1 COLOR) EACH 323 323
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 76 48 124
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR) EACH 3 3
716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 19.6 19.6
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) L.M. 7.8 7.8
716-13.01 SPRAY THERMO PVMT MRKNG (60 MIL) (4IN LINE) L.M. 0.8 0.8
717-01 MOBILIZATION LS 1 1
FOOTNOTES

TO BE USED AS DIRECTED BY THE ENGINEER FOR GUARDRAIL ANCHORS.

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE
CONSTRUCTION REGARDING TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE MANUAL ON
UNIFORM TRAFFIC CONTROL DEVICES.

IN THE EVENT THAT A CONSTRUCTION AND/OR REGULATORY SIGN IS TEMPORAIRILY DESIGNATED NOT IN USE DURING
THE CONSTRUCTION PHASE OF A PROJECT, THE CONTRACTOR SHALL CHOOSE A SIGN COVERING METHOD FROM A
DESIGNATED LIST OF METHODS ACCEPTED BY THE DEPARTMENT. SAID SIGN COVERING METHOD SHALL BE SELECTED
FROM QUALIFIED PRODUCTS LIST 10, SECTION D OR APPROVED BY THE DIVISION OF MATERIALS AND TEST AND SHALL
BE USED TO COVER THESE SIGNS. NO OTHER METHOD FOR SIGN COVERING WILL BE ALLOWED. TEMPORARY SIGN
COVERINGS SHALL NOT BE PAID FOR DIRECTLY BUT SHALL BE INCLUDED IN THE PRICE BID FOR ITEM NO. 712-06 SIGNS
(CONSTRUCTION).

FOR TEMPORARY PAVEMENT MARKING ON COLD PLANED SURFACE.

QUANTITY IS BASED ON 12 % PASS, 26 % NO PASS ONE SIDE, AND 62 % NO PASS BOTH SIDES FOR FINAL PAVEMENT
MARKINGS.

FOR STRUCTURE AT L.M. 19.312 TO L.M. 19.322

FOR EDGELINE ON FINAL LAYER.

Project Ref. No.
Project No.
Contractor
Weather / Temp.
Standard Specs.
Equip.Calib. Date
Milling?

Number of lifts

HSIP-269(28)

02017-3214-94/02017-4214-04

To Be Awarded

SUNNY

Special Prowsion SP411C

February 25, 2015

Yes

Contract No.

N/A

Region

3

County

BEDFORD

Route

269

Test Date

February 25, 2015

Test No.

1

Pre-Con Test Date

February 25, 2015

SEALED BY

Test Performed by TDOT Road Profiler
Test Limits (mile) Direction and Measuref:i Roughness ( HC-IRI Number Per Mile ) .
NSEW *Lane Pre Ride Payment Max. # for | Min. Required
From To Number Table Final Ride | % Improvement Awerage Roughness
0.00 1.00 W 1 95 Table 1 55.0 Pre-Constuction
1.00 2.00 W 1 156 Table 1 55.0 HC-IRI Number Per Mile
2.00 3.00 w 1 113 Table 1 55.0 #DIV/0!
3.00 4.00 w 1 102 Table 1 55.0
4.00 4.92 w 1 93 Table 1 55.0
0.00 1.00 E 2 87 Table 1 55.0
1.00 2.00 E 2 93 Table 1 55.0 REMARKS
2.00 3.00 E 2 126 Table 1 55.0 FROM WEST OF DEMENT ROAD
3.00 4.00 E 2 141 Table 1 55.0 TO COFFEE COUNTY LINE
4.00 4.91 E 2 104 Table 1 55.0
(LM 15.60 TO LM 20.50)

STATE OF TENNESSEE

*Lanes to be Left to Right each Direction - 1,2,3,4, etc. with 1 being the Inside Lane

DEPARTMENT OF TRANSPORTATION

ESTIMATED
ROADWAY
QUANTITIES
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LETTING PLANS REVISION

To: Construction Division Director

We Are Submitting Herewith Plans Revision on:

County: Bedford Project # : HSIP-269(28)
PIN # : 082878.01

Description of Project: Bedford County SR269 from West of Dement Road (L.M. 15.60) to
Coffee County Line (L.M. 20.50).

Description of Revision: Added Railroad Signing Detail to plans.

Sheet No. 1: Added Sheet 3 (Railroad Signing Detail) to Index of Sheets.

Sheet No. 2: Added Item Nos.: 716-13.21, 716-13.22 to Estimated Roadway Quantities.
Sheet No0.3: Added Railroad Signing Details to plans.

Sheets Revised (Nos.): 1,2 Plan Revision Date: 03/16/2015
Sheets Added (Nos.): 3 Design Division
Sheets Eliminated (Nos.): NONE By: Jacob Brooks

Date: 03/16/2015
Plans placed on FileNet:
PDF Filename: 082878-01-Construction-Rev-03-16-15.pdf
EXE Filename: 082878-01-Estimate Revision Request.pdf
Added on Date for PDF & EXE: 03/16/2015

E-mail notifications with attached pdf of the letter and revised sheets

cc:
Roadway Division, C.E. Manager 2
Roadway Design Division, Plans Assembly
Environmental Division
Printing Services Superintendent
Program Development & Scheduling Office
Estimating and Bid Analysis Office






