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INDEX

DESCRIPTION SHT.
TITLE SHEET 1
ESTIMATED QUANTITIES, TYPICAL SECTIONS & DETAILS 2
UTILITY OWNERS & DROP OFF NOTES. 3
GENERAL NOTES 4
SPECIAL NOTES 5
STANDARD ROADWAY DRAWINGS

DWG. NO. REV. DESCRIPTION

ROADWAY DESIGN STANDARDS

RD-A-1 12-18-99 STANDARD ABBREVIATIONS
RD-L-1 10-26-94 STANDARD LEGEND

ROADWAY AND PAVEMENT APPURTENANCES

RP-H-3 01-30-15 CURB RAMP AND TRUNCATED DOME SURFACE DETAIL
RP-H-4 01-30-15 PERPENDICULAR CURB RAMP
RP-H-7 01-30-15 PERPENDICULAR CURB RAMP IN CURVE

TRAFFIC CONTROL APPURTENANCES

T-FAB-1 05-27-97 FLASHING YELLOW ARROW BOARD

T-M-1 07-24-14 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS AND MARKING ABBREVIATIONS

T-M-2 07-24-14 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS

T-M-3 07-24-14 MARKING STANDARDS FOR TRAFFIC ISLANDS, MEDIANS
& PAVED SHOULDERS ON CONVENTIONAL ROADS

T-M-4 07-24-14 STANDARD INTERSECTION PAVEMENT MARKINGS

T-PBR-2 11-01-11 DETAIL FOR VERTICAL PANELS AND FLEXIBLE
DELINEATORS

T-S-20 11-01-11 SIGN DETAILS

T-SG-2 07-29-04 LOOP LEAD-INS, CONDUIT AND PULL BOXES

T-SG-3 11-11-04 STANDARD NOTES AND DETAILS OF INDUCTIVE LOOPS

T-WZ-10 04-02-12 ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND

FREEWAYS

( SPECIAL NOTES )

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
THE REASONABLE COST ANALYSIS VALUE.

THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED JANUARY 1, 2015 AND ADDITIONAL
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN

THE PROPOSAL CONTRACT.

TDOT ROAD SP. Sv. 2 _ ROBERT RODGERS PE

DIANE EVITT CHECKED BY__GORDON MASENGALE

DESIGNER

P.E. NO. 98023-4217-04

PIN NO. 080615.02

STATE OF TENNESSEE
BUREAU OF ENGINEERING

CUMBERLAND COUNTY ety

STATE ROUTE 298
FROM SR-28 (LM 0.00)

TO SOUTH OF 1-40 IN CROSSVILLE (LM 2.14)

COLD PLANE, RESURFACING & PAVEMENT MARKINGS

STATE HIGHWAY NO. 28

F.A.H.S. NO. N/A

END PROJ. NO

DEPARTMENT OF TRANSPORTATION
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18011-3228-94
18011-4228-04

. HSIP-298(13)

LM 2. 14

18011-3228-94
18011-4228-04
NO. HSIP-298(13)

BEGIN PROJ.

(RESURF .)

LM 0.00 (RESURF . )
SCALE
O 1 2 5 MILE
™ " w—
PROJECT LENGTH 2.14 MILES

TOTAL LANE MILES RESURFACED 7T7.52 MILES

NO EXCLUSIONS

NO EQUATIONS

TRAFFIC DATA

AADT (2014) 7,500

YEAR SHEET NO.
TENN,
2015 |
FED. AID PROJ. NO. HSIP-298(13)

STATE PROJ. NO.

18011-3228-94,18011-4228-04

P—

BEDF ORD,

- . >

<3 ~
Q
@

PROJECT LOCATION

SEALED BY

APPROVED:

P00 N

DATE .

PAUL D.DEGGES, CHIEF ENGINEER

APPROVED:

==

N—"

JOHN SCHROER, COMMISSIONER

APPROVED:

U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL HIGHWAY ADMINISTRATION

DIVISION ADMINISTRATOR DATE
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ESTIMATED ROADWAY QUANTITIES

(1)-
(2)(3)-
(4)-
(3)(5)(6)-
(7)(8)-

9)-

(10)-

ITEM NO. DESCRIPTION UNIT | QUANTITY
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 600
307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 TON 210
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 29
411-01.10 | ACS MIX(PG64-22) GRADING D TON 5557
415-01.02 | COLD PLANING BITUMINOUS PAVEMENT S.Y. 23905
712-01 TRAFFIC CONTROL LS 1
712-04.02 FLEXIBLE DRUMS (CHANNELIZATION) EACH 75
712-06 SIGNS (CONSTRUCTION) S.F. 527
712-08.03 | ARROW BOARD (TYPE C) EACH 2
716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 8.5
717-01 MOBILIZATION LS 1
730-14.02 | SAW SLOT L.F. 3600
730-14.03 LOOP WIRE L.F. 7400

LM 0.000 - LM 0.144 | 32.0’ _
LM 0.144 - LM 0.168 32.15 .
LM 0.168 - LM 0.484 | 31.0°

L

S S S S S S S SN

L [ EXISTING BASE | AND SURF ACE L

I ' _—

I

LM 0.484 - LM 0.988 2.0 20.0° 2.0
LM 0.988 - LM 1.049 10.0" 30.0" 10.0"
LM 1.049 - LM 1.110 10.0" 42.0° 10.0°
LM 1.110 - LM 1.132 10.0" 48.0° 10.0°
LM 1.132 - LM 1.186 10.0" 54,0° 10.0°
LM 1.186 - LM 1.934 10.0" 60.0 10.0°

FOOTNOTES

(1) TO BE PLACED AS DIRECTED BY TDOT PROJECT SUPERVISOR FOR SHOULDERS (NON-C&G
SECTIONS), RADII, RAMPS AND MAILBOX LANDINGS.
(2) TO BE PLACED IN AREAS OF PAVEMENT FAILURE SAME DAY AS MILLING AS DIRECTED BY
TDOT PROJECT SUPERVISOR.

(3) A MATERIAL TRANSFER DEVICE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL PROVISION 407G.

ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS ITEM.
(4) INCLUDES 5 TONS FOR STREETS, DRIVES AND SPOT LEVELING AS DIRECTED BY THE TDOT

PROJECT SUPERVISOR.
(5) INCLUDES 376 TONS FOR STREETS. & DRIVEWAYS AND 500 TONS FOR SPOT LEVELING AS

DIRECTED BY THE TDOT PROJECT SUPERVISOR.
(6) SEE SPECIAL PROVISION 411C FOR RIDEABILITY .
(7) TO BECOME PROPERTY OF THE CONTRACTOR.
(8) INCLUDES 1050 SY FROM INTERSTATE DRIVE AND 5000 SY FROM AREAS REQUIRING ADDITIONAL

DEPTH MILLING AS DIRECTED BY THE TDOT PROJECT SUPERVISOR.
(9) SEE SIGN TABULATION BLOCK THIS SHEET FOR DETAILS.

ESTIMATED SAFETY QUANTITIES

LM 1.934 - LM 2.14

64.0'

0

\\\¢\\\\X\—\\3F\\\\\\\\\\

B

T
|
L

¥ EXISTING BASE
-

AND [ SURF ACE -

TYPICAL PAVING SECTIONS

PROPOSED PAVEMENT

SCHEDULE

(1) TACK COAT (TC) @ (0.10 GAL./S.Y.)
ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

(2) TACK COAT (TC) @ (0.07 GAL./S.Y.)
ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

(3) BITUMINOUS SURFACE @ 1.25"%
ITEM 411-01.10 ACS MIX (PG64-22) GRADING

llD o

THICK (APPROX. 132.5 LBS./S.Y.)

ITEM NO. DESCRIPTION UNIT | QUANTITY

(S1)-] 611-03.04 | GRAY IRON CASTINGS (CATCHBASIN) LB. 3300

(S2)(S3)| 701-02.01 CONCRETE CURB RAMP (RETROFIT) S.F. 320
(S4)-| 713-02.14 FLEXIBLE DELINEATOR (WHITE) EACH 12
(S4)(S5)| 713-16.20 | SIGNS (CHEVRON)(W1-8)(24"x30") EACH 8
713-16.21 SIGNS (STOP)(R1-1)(36"x36") EACH 9
(S4)-{ 713-16.22 | SIGNS (YIELD)(R1-2)(36"x36"x36") EACH 2
713-16.23 | SIGNS (Reduced Speed Ahead)(W3-5)(36"X36") EACH 1

716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 210

716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color) EACH 154

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) S.Y. 110

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 321

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) EACH 37
(S6)-] 716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) EACH 3
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW) EACH 1

(S8)] 716-04.03 PLASTIC PAVEMENT MARKING (4" DOTTED LINE) L.F. 330

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER) L.F. 200
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW) EACH 2

(S7)-| 716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) L.M. 10.1

FOOTNOTES

(S1) FIELD MEASUREMENTS ARE REQUIRED FOR CATCHBASING GRATES.
(52) SEE TAB BLOCK THIS SHEET FOR LOCATIONS. INCLUDES COST ASSOCIATED WITH REMOVAL

AND DISPOSAL OF CURB AND SIDEWALK MATERIAL.

(S3) CURB INCLUDED IN QUANTITY FOR RETROFIT.
(S4) LOCATIONS AS DIRECTED BY TDOT PROJECT SUPERVISOR. INCLUDES COST ASSOCIATED

(S7) FOR PERMANENT PAVEMENT MARKING ONLY.
(S8) INCLUDES 100 LF OF DOTTED WHITE LINE PRIOR TO THE WHITE SKIP LINE BECOMING A WHITE

WITH THE REMOVAL OF ANY EXISTING ITEMS AND PROPERLY DISPOSING OF THEM.

(S5) TWO SIGNS TO BE MOUNTED BACK TO BACK USING ONE POST AND ONE BRACKET.

(56) THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THE THERMOPLASTIC.
PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC

SKIP LINE WHERE THE SOUTHBOUND RIGHT LANE BECOMES A FORCED RIGHT TURN ONLY TO
INDUSTRIAL BOULEVARD.

LM 0,000 - LM 0,144 32.0’
LM 0.144 - LM 0.168 32.75
LM 0.168 - LM 0.484 31,0
ASE @ A
ce— EXISTINGEASE . ANDSURPACE
S | ——
I : I
COLD PLANE APPROX. 1.25” (W/ 0.12" TOLERANCE)
ITEM NO. 415-01.02
LM 1.934 - IM2.14 | 74.0' |
| @
e EXISTING BASE . AND SURFACE
[ ity A —— T — S
| '
Y% '
COLD PLANE APPROX. 1.25” (W/ 0.12" TOLERANCE)
ITEM NO. 415-01.02

6"

__

COLD PLANING DETAILS

LANE JOINT IS TO BE OFF
— SET 6" FROM CENTER OF ROADWAY.

TYPE

SHEET

PROJECT NO. NO.

YEAR

RESURF

2015 HSIP-298(13) 2

18011-3228-94

18011-4228-04

TABULATED SIGNS (CONSTRUCTION) 712-06
M.U.T.C.D. SIZE ITEM NO.
QUANTITY NO. DESCRIPTION 712-06
INXIN S.F.
2 G20-1 ROAD WORK NEXT 3 MILES 36 |18 9
3 G20-2 END ROAD WORK 36 |18 14
2 W34 BE PREPARED TO STOP 36 |36 18
11 W8-11 UNEVEN LANES 36 |36 99
18 W20-1 ROAD WORK AHEAD 36 |36 162
3 W20-1 ROAD WORK 1500 FT 36 |36 27
3 W20-1 ROAD WORK 1000 FT 36 |36 27
3 W20-1 ROAD WORK 500 FT 36 |36 27
2 W20-4 ONE LANE ROAD AHEAD 36 |36 18
2 W20-7a FLAGGER 36 |36 18
6 TN-64 GROOVED PAVEMENT 48 |48 96
2 W21-2 FRESH OIL 30 |30 13
TOTAL 527

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONSTRUCTION
SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS AS DIRECTED BY THE
ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES.

SEALED BY

ADA RAMP REPAIR AND NEW INSTALLATIONS

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

Landmark Re pair New |Area Remarks
(Intersection, Log Mile, etc.) Install| (SF) (obstacles,etc.)
Webb Avenue (LM 0.120) X 53 |2 water valves; pull box
McLarty Lane (LM 0.262) X 84 |power pole
X 53
N. Hillls Drive (LM 0.315) X 42 |water valve
X 42
Stone Drive (LM 0.422) X 42 | gas line
Total 5 1 316

ESTIMATED
QUANTITIES,
TYPICAL SECTION
& DETAILS
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PAVEMENT EDGE DROP-OFF TRAFFIC

CONTROL NOTES

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED BY
TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

1.  DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS
GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

a.

WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER
EXPOSED AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED,
SIGNS SHALL BE PLACED ON EACH SIDE OF THE ROADWAY.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL
BE ELIMINATED WITHIN THREE WORKDAYS.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE
DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN SEVEN
WORKDAYS AFTER THE CONDITION IS CREATED.

UTILITY OWNERS
UTILITY NAME ADDRESS C;)Elig?)(f\lT PHONE#
Water City of Crossville/Catoosa Water Department {392 North Main Street, Crossville TN 38555-4232 Jerry Garrison  |(931) 277-5126
CATV Comcast (Xfinity) 5720 Asheville Highway, Knoxville TN 37924 Joshua Jones (865) 719-7590
Sewer Crossville, City of 392 North Main Street, Crossville TN 38555-4232 Tim Begley (931) 456-6172
Telephone |Frontier/Citizens Communications Company |250 South Franklin Avenue, Cookeville TN 38501 Harold Rader, IT |(931) 528-0534
Gas Middle Tennessee Natural Gas PO Box 670, Smithville TN 37166 Matt Stennett  [(615) 597-0515
Gas Volunteer Energy Cooperative PO Box 277, Decatur TN 37322 Rody Blevins  |(423) 334-7000
Telephone |Windstream KDL, Inc. 3701 Communications Way, Evansville IN 47715-8929 |LaDon Haley (812) 456-4732

TYPE YEAR PROJECT NO. S:EfT
RESURF | 2015 HSIP-298(1 3) 3
18011-3228-94
18011-4228-04
SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

UTILITY OWNERS
DROP OFF NOTES
&
PRE-CONST
RIDE NOS.
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UTILITIES

(1)

(2)

3)

(4)

()

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE
APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN THE
FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC., AT 1-800-351-1111 AS
REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL
EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR'’S
OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE
ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY
RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT
PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS

(6)

(7)

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS - FINAL PAVEMENT MARKING

(8)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4" SPRAY
THERMOPLASTIC (60 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.01, SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT -PAVING

9)

THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE
DIRECTION OF TRAFFIC.

RESURFACING

(10)

ON CURB AND GUTTER SECTIONS, PUBLIC ROAD INTERSECTIONS SHALL BE
RESURFACED TO THE END OF RADIUS. A SATISFACTORY TRANSITION

(11)

(12)

GENERAL NOTES

FROM THE NEW PAVEMENT TO THE EXISTING GRADE OF THE
INTERSECTING PUBLIC ROAD SHALL BE PROVIDED.

ON URBAN TYPICAL SECTIONS, (CURB AND GUTTER), RESIDENTIAL
DRIVEWAYS AND BUSINESS ENTRANCES SHALL HAVE A MINIMUM WIDTH OF
MATERIAL NOT LESS THAN ONE FOOT USED IN THE TRANSITION TO
FEATHER THE PAVEMENT EDGE.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

SIGNING

(13)

(14)

(15)

THE TOP OF THE SIGN FOOTINGS SHALL BE PLACED LEVEL WITH THE
GROUND LINE.

AFTER THE SIGN LOCATIONS HAVE BEEN STAKED, BUT PRIOR TO
ORDERING ANY MATERIAL FOR THE SUPPORTS, THERE SHALL BE A FIELD
INSPECTION AND APPROVAL BY THE REGIONAL CONSTRUCTION OFFICE.

THE EXISTING FOOTINGS ARE TO BE REMOVED 6 INCHES BELOW GROUND
LINE.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(16)

(17)

(18)

(19)

(20)

(21)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF An OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT'S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’'S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

(22)

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(23)

(24)

(25)

(26)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.

ALL HAZARDOUS WASTE MATERIALS WILL BE DISPOSED OF IN A MANNER
WHICH IS COMPLIANT WITH LOCAL OR STATE REGULATIONS. SITE
PERSONNEL WILL BE INSTRUCTED IN THESE PRACTICES, AND THE
INDIVIDUAL DESIGNATED AS THE CONTRACTOR'’S ON-SITE
REPRESENTATIVE WILL BE RESPONSIBLE FOR SEEING THAT THESE
PRACTICES ARE FOLLOWED. THE CONTRACTOR WILL OBTAIN ANY AND ALL
NECESSARY PERMITS TO DISPOSE OF HAZARDOUS MATERIAL.

WASTE MATERIAL (EARTH, ROCK, ASPHALT, CONCRETE, ETC.) NOT
REQUIRED FOR THE CONSTRUCTION OF THE PROJECT WILL BE DISPOSED
OF BY THE CONTRACTOR. THE CONTRACTOR WILL OBTAIN ANY AND ALL
NECESSARY PERMITS INCLUDING, BUT NOT LIMITED TO NPDES, AQUATIC
RESOURCES ALTERATION PERMIT(S) CORPS OF ENGINEERS SECTION 404
PERMITS, AND TVA SECTION 26A PERMITS TO DISPOSE OF WASTE
MATERIALS.

SPILL PREVENTION, MANAGEMENT AND NOTIFICATION

(27)

(28)

(29)

(30)

(31)

(32)

(33)

ONLY NEEDED PRODUCTS WILL BE STORED ON-SITE BY THE CONTRACTOR.
THE CONTRACTOR WILL STORE ALL MATERIALS UNDER COVER AND IN
APPROPRIATE CONTAINERS, PRODUCTS MUST BE STORED IN ORIGINAL
CONTAINERS AND LABELED. MATERIAL MIXING WILL BE CONDUCTED IN
ACCORDANCE WITH THE MANUFACTURER’S RECOMMENDATIONS. THE
CONTRACTOR'S SITE SUPERINTENDENT WILL INSPECT MATERIAL STORAGE
AREA REGULARLY TO ENSURE PROPER USE AND DISPOSAL.

WHEN POSSIBLE, ALL PRODUCTS WILL BE USED COMPLETELY BEFORE
PROPERLY DISPOSING OF THE CONTAINER OFF SITE, THE
MANUFACTURER'’S DIRECTIONS FOR DISPOSAL OF MATERIALS AND
CONTAINERS WILL BE FOLLOWED.

ALL ON-SITE VEHICLES WILL BE MONITORED FOR LEAKS AND RECEIVE
REGULAR PREVENTIVE MAINTENANCE TO REDUCE THE CHANCE OF
LEAKAGE.

ALL PAINT CONTAINERS WILL BE TIGHTLY SEALED AND STORED WHEN NOT
REQUIRED FOR USE. EXCESS PAINT WILL BE DISPOSED OF ACCORDING TO
THE MANUFACTURER’S INSTRUCTIONS AND APPLICABLE STATE AND LOCAL
REGULATIONS.

FOR ALL HAZARDOUS MATERIALS STORED ON SITE, THE MANUFACTURER'’S
RECOMMENDED METHODS FOR SPILL CLEAN UP WILL BE CLEARLY POSTED,
SITE PERSONNEL WILL BE MADE AWARE OF THE PROCEDURES AND THE
LOCATIONS OF THE INFORMATION AND CLEANUP SUPPLIES.

APPROPRIATE CLEANUP MATERIALS AND EQUIPMENT WILL BE MAINTAINED
BY THE CONTRACTOR IN THE MATERIALS STORAGE AREA ON-SITE AND
UNDER COVER. SPILL RESPONSE EQUIPMENT WILL BE INSPECTED AND
MAINTAINED BY THE CONTRACTOR AS NECESSARY TO REPLACE ANY
MATERIALS USED IN SPILL REPONSE ACTIVITIES.

ALL SPILLS WILL BE CLEANED IMMEDIATELY AFTER DISCOVERY AND THE
MATERIALS DISPOSED OF PROPERLY, THE SPILL AREA WILL BE KEPT WELL
VENTILATED AND PERSONNEL WILL WEAR APPROPRIATE PROTECTIVE
CLOTHING TO PREVIENT INJURY FROM CONTACT WITH A HAZARDOUS
SUBSTANCE.
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GENERAL NOTES - CONTINUED

(1)

(2)

THE CONTRACTOR’S SITE SUPERINTENDENT WILL BE THE SPILL
PREVENTION AND CLEANUP COORDINATOR. THE CONTRACTOR IS
RESPONSIBLE FOR ENSURING THAT THE SITE SUPERINTENDENT HAS HAD
APPROPRIATE TRAINING FOR HAZARDOUS MATERIALS HANDLING, SPILL
MANAGEMENT, AND CLEANUP.

WHERE A RELEASE CONTAINING A HAZARDOUS SUBSTANCE IN AN AMOUNT
EQUAL TO OR IN EXCESS OF A REPORTABLE QUANTITY ESTABLISHED
UNDER EITHER 40 CFR 117 OR 40 CFR 302 OCCURS DURING A 24 HOUR
PERIOD, SEE THE LATEST TENNESSEE GENERAL PERMIT NO. TNR100000
STORMWATER DISCHARGES FROM CONSTRUCTION ACTGIVITIES SECTION
5.1 FOR REPORTING REQUIREMENTS.

ENVIRONMENTAL

3)

STAFF FROM THE TDOT ENVIRONMENTAL DIVISION COMPREHENSIVE
INSPECTION OFFICE SHALL BE INVITED TO ALL PRE-CONSTRUCTION
MEETINGS.

SPECIAL NOTES

TRAFFIC CONTROL

(1)

3)

()

(6)

(7)

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE
“MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES”.

SHOULD A FLAGGING OPERATION FOR TRAFFIC CONTROL BE UTILIZED FOR
RESURFACING, THE CONTRACTOR SHALL MAKE PROVISIONS TO SAFELY
CONTROL TRAFFIC INGRESS AT ALL ROADWAY ENTRANCES WITHIN THE
FLAGGED WORK ZONE TO THE SATISFACTION OF THE ENGINEER, ALL COST
ASSOCIATED WITH THE CONTROLS WILL BE INCLUDED IN THE PRICE BID
FOR TRAFFIC CONTROL.

EXISTING CONSTRUCTION, REGULATORY AND WARNING SIGNS WHICH
CONFLICT WITH THE CONSTRUCTION SIGNING SHALL BE REMOVED DURING
CONSTRUCTION AND REINSTALLED AS DIRECTED BY THE ENGINEER. ALL
COSTS TO BE INCLUDED IN THE PRICE BID FOR ITEM NO. 712-01, TRAFFIC
CONTROL, PER LUMP SUM.

THE CONTRACTOR SHALL GIVE THE TDOT PROJECT SUPERVISOR A
MINIMUM OF SEVEN (7) DAYS NOTICE PRIOR TO STARTING WORK SO THAT
SUFFICIENT NOTICE CAN BE PREPARED AND DISTRIBUTED TO THE MEDIA.

IMMEDIATELY UPON COMPLETION OF EACH CONSTRUCTION PHASE, ALL
TRAFFIC CONTROL ITEMS THAT ARE NOT NECESSARY FOR THE
SUCCEEDING PHASE SHALL BE REMOVED, COVERED OR TURNED TO FACE
AWAY FROM TRAFFIC.

THE CONTRACTOR SHALL PROVIDE FLAGGER AT EACH SIDEROAD WITHIN
THE PAVING OPERATION.

A MINIMUM OF TWO (2) TYPE “C” ARROW BOARDS WILL BE REQUIRED. IF
THE CONTRACTOR SCHEDULES HIS OPERATIONS SUCH THAT MORE THAN
TWO (2) ARROW BOARDS ARE REQUIRED, THE COST OF ALL ADDITIONAL
ARROW BOARDS WILL BE AT THE CONTRACTOR’S EXPENSE.

LANE CLOSURES

(8)

9)

(10)

(11)

THE RESTRICTION OF TRAFFIC TO ONE LANE SHALL NOT EXCEED ONE
DAY’S PAVING OPERATION.

THE CONTRACTOR SHALL KEEP ALL TRAFFIC LANES OPEN TO TRAFFIC
DURING NON-WORKING HOURS AND/OR NON-WORK DAYS.

OVERNIGHT LANE CLOSURES WILL NOT BE ALLOWED UNLESS DIRECTED BY
THE TDOT PROJECT SUPERVISOR.

THE CONTRACTOR SHALL NOT BE ALLOWED TO INTERRUPT TRAFFIC FLOW
AND SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH DIRECTION ON THE
FOLLOWING DAYS:

OFFICIAL STATE HOLIDAYS.

FRIDAY AT 6:00 PM UNTIL TUESDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON MONDAY.

THURSDAY AT 6:00 PM UNTIL MONDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON FRIDAY.

DURING THE EVENT CALLED “THE WORLDS LONGEST YARD SALE"™ AS
DIRECTED BY THE TDOT PROJECT SUPERVISOR DURING THE WEEK OF
THE FIRST THURSDAY IN AUGUST.

DURING LOCAL FESTIVALS, GAMES OR EVENTS THAT COULD BE
IMPEDED BY THE PAVING OPERATIONS WHERE AND AS DIRECTED BY THE
TDOT PROJECT SUPERVISOR.

PAVING

(12)

(13)

(14)

(15)

(16)

(17)

(18)

(19)

(20)

ALL SURPLUS PATCHING AND JOINT MATERIAL IS TO BE REMOVED BEFORE
PLACING TACK COAT AND SURFACE. THIS WORK WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT WILL BE INCLUDED IN THE PRICE BID FOR
OTHER ITEMS OF CONSTRUCTION.

TDOT MAINTENANCE FORCES ARE TO DEGRASS AND REMOVE SEDIMENT
FROM GUTTER AND PERFORM ANY REPAIRS TO GUTTER AND CURB INLETS
AS NEEDED BEFORE PAVING COMMENCES.

ALL CATCHBASINS ARE TO BE CHECKED AND CLEANED AFTER PAVING HAS
BEEN COMPLETED. NO DIRECT PAYMENT WILL BE MADE FOR THIS WORK.
COST IS TO BE INCLUDED IN OTHER ITEMS OF CONSTRUCTION.

MATERIAL TRANSFER DEVICE (MTD) TO BE USED ON ALL MIXES. COST TO
BE INCLUDED IN THE UNIT PRICE BID ON ASPHALT PAVEMENT ITEMS. SEE
SPECIAL PROVISION 407G.

THE CONTRACTOR WILL BE REQUIRED TO SHAPE PUBLIC SIDE ROADS,
BUSINESS ENTRANCES, PRIVATE DRIVES AND CLEAN EXISTING SIDE
DRAINS AS DIRECTED, WHERE NECESSARY, BEFORE PLACING TACK COAT
AND SURFACE. THIS WORK WILL NOT BE MEASURED AND PAID FOR
DIRECTLY, BUT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

FREQUENTLY USED PRIVATE DRIVES ARE TO BE PAVED AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR WITH SURFACE MATERIAL NOT TO
EXCEED THE NORMAL PAVERS WIDTH ALONG THE EDGE OF THE
PROPOSED ROADWAY PAVING, THEN FEATHERED TO THE EXISTING GRADE
WITH EITHER CRUSHED STONE, TACK COAT, LEVELING OR SURFACE
MATERIAL.

ALL PUBLIC SIDE ROADS AND BUSINESS ENTRANCES ARE TO BE SURFACED
ONE (1) PAVERS WIDTH OR AS DIRECTED WITH TACK AND SURFACE
MATERIAL. THICKNESS AND WIDTH WILL BE AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR.

ANY QUANTITY REMAINING ON ITEMS COMPLETED PRIOR TO THE PAVING
OPERATION WILL NOT BE CONVERTED TO ADDITIONAL ASPHALT FOR THE
ROADWAY.

ITEM NO. 303-01, CRUSHED STONE FOR SHOULDERS, IS TO BE PLACED TO
EXISTING SHOULDER AS DIRECTED BY THE TDOT PROJECT SUPERVISOR.
ALL COSTS OF CONSTRUCTING SHOULDERS, SHAPING OR CLIPPING OF
EXISTING SHOULDERS AND DISPOSAL OF ANY DEBRIS FROM SHOULDER
CLIPPING ARE TO BE INCLUDED IN THE UNIT BID PRICE FOR ITEM NO. 303-
01.

COLD PLANING

(21)

(22)

(23)

(24)

(23)

THE CONTRACTOR WILL BE REQUIRED TO PAVE THE COLD PLANED
PAVEMENT WITHIN A PERIOD OF 96 HOURS.

PROVIDED THAT THE CONTRACTOR USES A COLD PLANNING MACHINE
WITH THE MILLING DRUM SPECIFICATIONS OF CLOSELY SPACED FINE
TOOTH (5/16 INCHES OR SMALLER) MILLING DRUM, MOVING FORWARD AT
MODERATE SPEED (50 TO 65 FPM.) AND THE UNDER SURFACE REMAINS
INTACT (HAVING NO LOOSE MATERIAL OR GOUGES,) THEN THE
CONTRACTOR MAY GET PERMISSION FROM REGION 2 CONSTRUCTION TO
MILL ALL SURFACES BEFORE COVERING WITH BITUMINOUS MATERIAL.

ALL COLD PLANED MATERIAL IS TO BECOME THE PROPERTY OF THE
CONTRACTOR.

IF SUBSURFACE PAVEMENT FAILURE IS EXPOSED AFTER MILLING, REMOVE
AREA OF FAILURE TO SOUND PAVEMENT AND REPLACE WITH B-M2” MIX
PRIOR TO PLACING PROPOSED OVERLAY.

AT THE COMPLETION OF COLD PLANING OPERATION, ANY DEPRESSIONS
WILL BE CLEANED AND BROUGHT TO PROPER GRADE WITH “D” MIX
MATERIAL. THE COST OF THE CLEAN UP WILL BE INCLUDED IN THE UNIT
PRICE FOR “D” MIX MATERIAL.

PAVEMENT MARKING

(26)

(27)

THE CONTRACTOR IS RESPONSIBLE FOR THE LAYOUT OF ALL PAVEMENT
MARKING. ANY CHANGE FROM THE EXISTING PAVEMENT MARKINGS MUST
BE APPROVED BY THE REGION 2 TRAFFIC MANAGER.

EXISTING PAVEMENT MARKINGS IN THE SIDE ROAD RADII SHALL BE RE-
TRACED AS DIRECTED BY THE TDOT PROJECT SUPERVISOR DURING FINAL
STRIPING.

(28)

(29)

(30)

THE CONTRACTOR SHALL REMOVE EXISTING PAVEMENT MARKINGS WITHIN
PROJECT LIMITS THAT WILL NOT BE MILLED AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR. COST OF REMOVAL IS TO BE INCLUDED IN ITEM NO.
716-13.01

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT AND TAPERED JOINTS SHALL BE REFLECTIVE TAPE OR
REFLECTORIIZED PAINT INSTALLED TO PERMANENT STANDARDS BEFORE
DARK HOURS, SHORT UNMARKED SECTIONS SHALL NOT BE ALLOWED.
THESE MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-
05.01, PAINTED PAVEMENT MARKING (4”) LINE.

THE CONTRACTOR WILL BE REQUIRED TO REMOVE EXISTING
SNOWPLOWABLE MARKERS AND RAISED PAVEMENT MARKERS INCLUDING
THOSE ON SHOULDERS AND RAMPS PRIOR TO PLACING SURFACE. ANY
HOLES OR DIVOTS RESULTING FROM REMOVAL OF A MARKER THAT IN THE
OPINION OF THE TDOT PROJECT SUPERVISOR PRESENTS A PROBLEM FOR
TRAFFIC SHALL BE PATCHED WITH THE APPROPRIATE ASPHALT
MATERIALS. THIS PATCH WORK WILL NOT BE PAID FOR DIRECTLY, BUT WILL
BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF CONSTRUCTION.

SIGNALS

(31)

(32)

THE CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATION OF SIGNAL
WORK WITH THE OWNER SO PROVISIONS CAN BE MADE TO PLACE THE
SIGNAL ON TIMED OPERATION UNTIL THE NEW LOOPS ARE INSTALLED AND
ACTIVATED.

LOOP WIRE MUST BE INSTALLED BEFORE PUTTING DOWN FINAL SURFACE.
THIS WILL REQUIRE MILLING IN ADVANCE IN THE AREA WHERE LOOP WIRE
WILL BE INSTALLED AND MAY REQUIRE TWO OR MORE ELECTRICAL CREWS
TO PUT IN THE LOOPS IN A TIMELY MANNER.

CLEANING DITCHES

(33)

(34)

DITCHES MAY NEED TO BE CLEANED OUT AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR. ALL COST ASSOCIATED WITH CLEANING DITCHES
TO BE INCLUDED IN OTHER ITEMS.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS PRIOR TO CLEANING
OR REMOVAL/REPLACEMENT OF DITCHES, SIDE DRAINS, AND CROSS
DRAINS TO ENSURE THAT ENVIRONMENTAL FEATURES (E.G., STREAMS,
WETLANDS, AND SPRINGS ARE NOT IMPACTED. IF THE CONTRACTOR/TDOT
INSPECTOR IS UNSURE OF THE IDENTITY OF AN ENVIRONMENTAL FEATURE,
THE INSPECTOR SHALL CONTACT THE TDOT ENVIRONMENTAL DIVISION,
PERMITS SECTION IMMEDIATELY.

NPDES

(35)

IT IS OUR UDERSTANDING THAT THE PROJECT WILL NOT DISTURB GREATER
THAN 1.0 ACRE. IF IT IS DEEMED NECESSARY TO DISTURB GREATER THAT
1.0 ACRE, THE CONTRACTOR/TDOT INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION IMMEDIATELY.

MISCELLANEOUS

(36)

TIME ON THE PROJECT WILL START THE DAY THAT CONSTRUCTION SIGNS
ARE PUT UP OR IN ACCORDANCE WITH SP108B IF A MAXIMUM AMOUNT OF
CALENDAR DAYS IS SPECIFIED.

SPECIAL GENERAL NOTES FOR TRAFFIC DETECTION LOOPS

(37)

(38)

EQUIPMENT AND INSTALLATION OF TRAFFIC SIGNAL ITEMS SHALL COMPLY
WITH TDOT STANDARD SPECIFICATIONS, SECTION 730.

DETECTION LOOPS SHALL BE INSTALLED BEFORE THE FINAL SURFACE IS
APPLIED.
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ROADWAY DESIGN DIVISION
REGION 2
P.O. BOX 22368
CHATTANOOGA, TN, 37422
(423) 892-3430

JOHN C. SCHROER BILL HASLAM
COMMISSIONER GOVERNOR
MEMORANDUM
TO: Eplans.Turnin. TDOT @tn.gov
FROM: Diane T. Evitt
Transportation Project Specialist Supervisor 1
Design Office, Region 2
DATE: April 28, 2015
SUBJECT: Project No.: HSIP-298(13), 18011-3228-94, 18011-4228-04

PIN 080615.02

Description: SR-298, From SR-28 (LM 0.00)
To South of 1-40 in Crossville (LM 2.14)
County: Cumberland

The following completed Construction Plan items for the referenced project are being
transmitted for the July 10, 2015 Letting Process.

XXOOOO

Original Construction Drawings ( Sheets)
Original Roadway Cross-Sections (___ Sheets)
Original R.O.W. Title Sheet

Copy Grading Quantity Sheets Emailed

Estimate Emailed

Resurfacing Plans ( 5 Sheets)

Plans have been placed on FileNet: Filename: 080615-02_ConstructionPlans.pdf

Comments:

Added On Date: 4-28-2015

For further information, please contact: Diane Evitt, Phone: (423)510-1171, Email:diane.evitt@tn.gov.

CC:

Director, Roadway Design Division

Director's Administrative Secretary, Roadway Design Division
Environmental Division

Choose an item.
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