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BUREAU OF ENGINEERING

UTILITY OWNERS, DROP OFF NOTES & PRE-CONST RIDE NOS.

A ODND -

GENERAL NOTES
SPECIAL NOTES 5

STANDARD ROADWAY DRAWINGS PROJECT LOLATION

DWG.NO. REV.  DESCRIPTION pICK ETT COU NTY I, '--- s e U -S:L 5
ROADWAY DESIGN STANDARDS STATE ROUTE 395 @g@@

RD-A-1 12-18-99  STANDARD ABBREVIATIONS 4 &
RD-L-1 10-26-94  STANDARD LEGEND FROM VANN’'S BRANCH ROAD/STAR POINT ROAD (LM 0.00) ¢ % M@@ - % d
RD-L-2 09-05-01  STANDARD LEGEND FOR UTILITY INSTALLATIONS TO SR (LM 4.I7) W\ &l %@éh ‘°° ,w
SAFETY APPURTENANCES AND FENCE "SHELBY FAYETTE <2®<<>‘\ve McNAIRY| HARDIN | WAYNE gﬁv GILES é 5
RESURFACE, PAVEMENT MARKINGS AND GUARDRAIL oL . - Y wren ) A E [ o

S-CZ-1 CLEAR ZONE CRITERIA -- - --
S-PL-1 02-02-15  SAFETY PLAN AT ROADSIDE HAZARDS
S-PL 2 SAFETY PLAN AT SIDE ROADS OR PRIVATE DRIVES STATE HIGHWAY NO. 325 F.A.H.S5. NO. N/7A
S-GR31-1 12-01-14  W-BEAM GUARDRAIL
S-GRT-2 11-03-14  TYPE 38 GUARDRAIL TERMINAL
S-GRT-2R EARTH PAD FOR TYPE 38 TERMINAL (RETROFIT) 69042-3200-94
S-GRA-3 GUARDRAIL ANCHOR FOR TYPE 21, 13 AND IN-LINE 69042-4200-04

TERMINALS BEGIN PROJ. NO. HSIP-325(10)
TRAFFIC CONTROL APPURTENANCES M 0.00 ( RESURF )
T-FAB-1 05-27-97  FLASHING YELLOW ARROW BOARD
T-M-1 07-24-14  DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL

ROADS AND MARKING ABBREVIATIONS
T-M-2 07-24-14  DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL N

ROADS
T-M-3 07-24-14  MARKING STANDARDS FOR TRAFFIC ISLANDS, MEDIANS .

& PAVED SHOULDERS ON CONVENTIONAL ROADS R < B .
T-M-4 07-24-14  STANDARD INTERSECTION PAVEMENT MARKINGS Al \ _

S\ L)

T-S-20 11-01-11  SIGN DETAILS L ) > - 7 «
T-WZ-10 04-02-12  ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND AN ) =

FREEWAYS “"BYRDSTOWN ‘:ﬁ;,

SEALED BY

PN CORDELL HULL
4] BIRTHPLACE
= STATE PARK

y|© Bloomington Y \ (

() o M

A Vw/i\ AN 69042 -3200-94 e (0 00 N

69042-4200-04 PAUL D. DEGGES, CHIEF ENGINEER
END PROJ. NO. HSIP-325(10) DATE :
LM 4,17 (RESURF)

( SPECIAL NOTES ) wow e

JOHN SCHROER, COMMISSIONER

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
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THE REASONABLE COST ANALYSIS VALUE. SCALE
THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE 0 SV0 6000 9000 1 NO EXCLUSIONS Ay AN N1 2R TION
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED JANUARY 1, 2015 AND ADDITIONAL —" —" —"
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN NO EQUATIONS
THE PROPOSAL CONTRACT.
PROJECT LENGTH 4.17 MILES
00T ROAD <. <. » ROBERT RODGERS TOTAL LANE MILES RESURFACED 8.34 MILES
% TRAFF I C DATA APPROVED:
5 DESIGNER __JONATHAN EDWARDS CHECKED BY__DIANE EVITT
o AADT (2014) 1,450
i P.E. N0.98025-4217-04 DIVISION ADMINISTRATOR DATE
g PIN NO. 082461.01
[QN]
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SR-325 ESTIMATED ROADWAY QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY
M@ 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 660
3)-| 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 21
4)(5)6)] 411-01.10 | ACS MIX(PG64-22) GRADING D TON 4878
712-01 TRAFFIC CONTROL LS 1
7| 712-06 SIGNS (CONSTRUCTION) SF. 495
712-08.03 | ARROW BOARD (TYPE C) EACH 2
8)-| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) L.M. 8.3
717-01 MOBILIZATION LS 1
FOOTNOTES
(1) TO BE USED AS DIRECTED BY THE T.D.O.T. PROJECT SUPERVISOR TO STABILIZE SHOULDERS.
(2) INCLUDES ALL COST ASSOCIATED WITH CLIPPING SHOULDERS.
(3) INCLUDES 1 TON FOR COUNTY ROADS, DRIVEWAYS, AND BUSINESS ENTRANCES.
(4) A MATERIAL TRANSFER DEVICE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL

PROVISION 407G. ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS BID ITEM.

(5) INCLUDES 232 TONS FOR COUNTY ROADS, DRIVEWAYS, AND BUSINESS ENTRANCES, AND 200
TONS FOR SPOT LEVELING.

(6) SEE SPECIAL PROVISION 411C FOR RIDEABILITY.

(7) SEE CONSTRUCTION SIGN TABULATION BLOCK FOR DETAILS.

(8) TO BE USED FOR TRAFFIC CONTROL AS DIRECTED BY THE T.D.O.T. PROJECT SUPERVISOR.

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF

2015

HSIP-325(010)

69042-3200-94

©9042-4200-04

SR-325 ESTIMATED SAFETY QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY
(S7)] 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 250
(S1)] 411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)| L.M. 6.7
(S3)(S7)] 705-04.07 | TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) EACH 10
(S2)(S7)] 706-01 GUARDRAIL REMOVED L.F. 500
(S6)| 712-04.02 FLEXIBLE DRUMS (CHANNELIZATION) EACH 20
(S6)] 712-05.01 WARNING LIGHTS (TYPE A) EACH 20
(S8)] 713-16.20 | SIGNS (CHEVRON WITH POST) EACH 16
(S6)] 716-01.21 SNWPLWBLE PVMT MRKRS (BI-DIR)(1 COLOR) EACH 280
(S4)(S6)| 716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) S.Y. 10
(S4)(S6)| 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 180
(S4)(S6)| 716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK) L.F. 44
(S9)] 716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 8.3
(S5)] 716-13.02 | SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) L.M. 16.7
(S10)] 716-13.05 | SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE) L.F. 225

FOOTNOTES

(S1) SEE STANDARD DRAWING T-M-16.

(S2) REMOVED GUARDRAIL WILL BECOME THE PROPERTY OF THE CONTRACTOR.

(S3) EACH ANCHOR SHALL HAVE 2 DRUMS AND 2 LIGHTS (TYPE A). SEE GENERAL NOTE 2, SHEET 4.

(S4) THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC.
THE SAME UNIT PRICE SHALL BE PAID FOR PREFORMED PLASTIC.

(S5) TO BE USED FOR PERMANENT PAVEMENT MARKINGS ONLY.

(S6) TO BE USED AT EXPOSED GUARDRAIL ENDS. (SEE GENERAL NOTE 2, SHEET 4 FOR ADDITIONAL
INFORMATION)

(S7) SEE GUARDRAIL TABULATION BLOCK FOR DETAILS.

(S8) INCLUDES 8 CHEVRONS AT LM 0.82 LT AND 8 CHEVRONS AT LM 1.79 LT (MOUNTED BACK TO BACK)
AS DIRECTED BY TDOT PROJECT SUPERVISOR.

(S9) TEMPORARY EDGELINE PAVEMENT MARKING FOR RUMBLE STRIPE PLACEMENT ONLY.

(10) INCLUDES 75 LF YELLOW DOTTED CENTERLINE AND WHITE DOTTED EDGE LINE AT INTERSECTION
OF HARRISON ROAD (LM 1.97) AND 150 LF YELLOW DOTTED CENTERLINE AND WHITE DOTTED
EDGE LINE AT INTERSECTION OF SMYRNA RADO (LM 3.09)

LM 0.00 - LM 4.17 22.0" .
L
| (2)
| AND SURFACE
- ol -
PROPOSED PAVEMENT SCHEDULE
(1) TACK COAT (TC) e (0.07 GAL./S.Y.)
[TEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
(2) BITUMINOUS SURFACE @ 1.25"t THICK (APPROX. 132.5 LBS./S.Y.)
ITEM 411-01.10 ACS MIX (PGoed4-22) GRADING “D*"
——LANE JOINT IS TO BE OFF SET 6” FROM CENTER OF ROADWAY.
TABULATED GUARDRAIL SIGNS (CONSTRUCTION) 712-06
Item No.| Item No. | Item No. | Iltem No. | ltem No. MUTCD SIZE ITEM NO.
Log |Side| 303-01 [705-02.02|705-04.05|705-04.07| 706-01 QTy NO. DESCRIPTION 712-06
Mile MIN AGG| Type 2 Type Type GR INXIN] S.F
(TON) LF n-Line 38 Removal 2 G20-1 ROAD WORK NEXT 5 MILES | 36 |18 9
- 12 | G202 END ROAD WORK 36 |18 54
0137 | RT 25 1 2 W34 BE PREPARED TO STOP 36 |36 18
0170 [ LT 25 1 50.0 22 | ws-11 UNEVEN LANES 36 |36 198
0.180 | RT 25 1 62.5 9 W20-1 ROAD WORK AHEAD 36 |36 81
0.230 | RT 25 1 50.0 3 W20-1 ROAD WORK 1500 FT 36 |36 27
0260 T (T 55 1 500 3 W20-1 ROAD WORK 1000 FT 36 |36 27
: : 3 W204 ROAD WORK 500 FT 36 |36 27
0.290 | RT 25 1 50.0 2 | w204 ONE LANE ROAD AHEAD 36 | 36 18
0430 | LT 25 1 50.0 2 | W207a FLAGGER 36 |36 18
0434 RT 25 1 625 2 W21-2 FRESH OIL 36 | 36 18
0510 | RT | 25 1 50.0 — =
0.720 | RT 25 1 0.0 SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONST-
0.720 | LT 25 1 50.0 RUCTION SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS
0770 | LT o5 y 500 AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT
0800 | RT| 25 1 50.0 PHASES.
1.000 | RT 25 1 50.0
1.070 | RT * 25 1
1.140 | RT 25 1 50.0
TOTAL 350 * 50 2 14 725

*TO BE SHOP CURVED.
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UTILITY OWNERS
CONTACT
UTILITY NAME ADDRESS PERSON PHONE #
Water Byrdstown, Town of PO Box 325, Byrdstown TN 38549 |Sam Gibson (931) 864-6215

CATV Comcast (Xfinity)

PO Box 69, Livingston TN 38570

Jimmy Copeland

(931) 823-1337

Telephone [ Twin Lakes

PO Box 67, Gainesboro TN 38562

James Dobbs

(931) 268-2151

Electric Volunteer Energy Cooperative

PO Box 277, Decatur TN 37322

Rody Blevins

(423) 334-7000

PAVEMENT EDGE DROP-OFF TRAFFIC
CONTROL NOTES

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED BY
TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

1. DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS
GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

a.  WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER
EXPOSED AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED,
SIGNS SHALL BE PLACED ON EACH SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL
BE ELIMINATED WITHIN THREE WORKDAYS.

C. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE
DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN SEVEN
WORKDAYS AFTER THE CONDITION IS CREATED.

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2015 HSIP-325(10) 3

— 69042-3200-94 -

69042-4200-04

Pre-Construction Ride Numbers

Project Ref. No.

Project No.
Contractor

Weather / Temp.
Standard Specs.
Equip.Calib. Date

Milling?
Number of lifts

HSIP-325(10)

69042-3200-94, 69042-4200-04

To Be Awarded

Cloudy 50°F

Special Prowion SP411C

March 11, 2015

No

Contract No.

Region
County
Route

Test Date
Test No.
Pre-Con Test Date

2

Pickett

SR-325

March 30, 2015

precon

March 30, 2015

Test Performed by TDOT Road Profiler

Test Limits (mile)

Direction and Measured Roughness ( HC-IRI Number Per Mile )

NSEW *Lane Pre Ride Payment Max. # for | Min. Required
From To Number Table Final Ride | % Improvement Awerage Roughness
0.00 1.00 E 1 90 Table 1 55.0 Pre-Constuction
1.00 2.00 E 1 83 Table 1 55.0 HC-IRI Number Per Mile
2.00 3.00 E 1 59 Table 1 55.0 77.6
3.00 4.00 E 1 65 Table 1 55.0
4.00 4.16 E 1 98 Table 1 55.0
0.00 1.00 W 1 87 Table 1 55.0
1.00 2.00 W 1 71 Table 1 55.0 REMARKS
2.00 3.00 W 1 78 Table 1 55.0
3.00 4.00 W 1 84 Table 1 55.0 from Vann's Branch Rd
4.00 4.16 W 1 83 Table 1 55.0 to SR-111
No Exclusions

*Lanes to be Left to Right each Direction - 1,2,3,4, etc. with 1 being the Inside Lane

Materials and Tests Engineer:

Brian Egan

Inspector:

Shane Shawer
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GUARDRAIL

(1)

THE CONTRACTOR SHALL NOT REMOVE ANY SECTIONS OF EXISTING
GUARDRAIL TO REWORK SHOULDERS OR FLATTEN SLOPES UNTIL THE
ENGINEER CONCURS IN THE NECESSITY OF REMOVAL DUE TO
CONSTRUCTION REQUIREMENTS AND THE APPROPRIATE WARNING
DEVICES ARE INSTALLED. THE PROPOSED GUARDRAIL, INCLUDING ANY
ANCHOR SYSTEM, SHALL BE INSTALLED QUICKLY TO MINIMIZE TRAFFIC
EXPOSURE TO ANY HAZARD. NO PAYMENT WILL BE MADE FOR A SECTION
OF PROPOSED GUARDRAIL, INCLUDING ANCHORS, UNTIL IT IS COMPLETE IN
PLACE.

IF ANY APPROACH END OF A SECTION OF GUARDRAIL OR BRIDGE RAIL
MUST TEMPORARILY BE LEFT INCOMPLETE AND EXPOSED TO TRAFFIC, THE
CONTRACTOR SHALL USE TWO (2) TEMPORARY BARRICADES OR DRUMS
WITH TYPE A LIGHTS AND ROUNDED END ELEMENTS AS MINIMUM
MEASURES TO PROTECT TRAFFIC FROM THE HAZARD OF AN EXPOSED
END. ALL COST OF FURNISHING AND INSTALLING A TEMPORARY ROUNDED
END ELEMENT SHALL BE INCLUDED IN THE COST OF THE PROPOSED
GUARDRAIL.

UTILITIES

3)

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE
APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN THE
FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC., AT 1-800-351-1111 AS
REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL
EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR’S
OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE
ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY
RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT
PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS

(8)

9)

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

GENERAL NOTES

PAVEMENT MARKINGS - FINAL PAVEMENT MARKING

(10)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 6” SPRAY
THERMOPLASTIC (60 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.02, SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT - PAVING

(11)

THE CONTRACTOR SHALL BE REQUIRED TO PAVE IN THE DIRECTION OF
TRAFFIC.

RESURFACING

(12)

(13)

(14)

(15)

WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH
THE INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM
THE NEW PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING
PUBLIC ROAD OR BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD THE
PAVEMENT OF THE INTERSECTING PUBLIC ROAD BE DISTRESSED, THE
RESURFACING WIDTH MAY BE INCREASED TO THE NORMAL RIGHT OF WAY
LINE.

PRIVATE DRIVEWAYS, FIELD ENTRANCES, AND BUSINESS ENTRANCES WILL
BE RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A
PAVEMENT TAPER TO TRANSITION THE NEW PAVEMENT SHALL BE
REQUIRED, IT SHALL BE BASED ON AN ADDITIONAL ONE FOOT OF WIDTH
PER ONE INCH DEPTH OF PAVEMENT. IF THE SHOULDER IS NARROW
ENOUGH THAT THE SUM OF THE SHOULDER AND THE TRANSITION ARE
LESS THAN A PAVER WIDTH, THE TRANSITION SHALL OCCUR WITHIN THE
PAVER WIDTH. IF THE SUM OF THE SHOULDER AND THE TRANSITION IS
GREATER THAN A PAVER WIDTH (LANE WIDTH), THE TRANSITION SHALL
OCCUR OUTSIDE OF THE PAVER WIDTH.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

SIGNING

(16)

(17)

(18)

THE TOP OF THE SIGN FOOTINGS SHALL BE PLACED LEVEL WITH THE
GROUND LINE.

AFTER THE SIGN LOCATIONS HAVE BEEN STAKED, BUT PRIOR TO
ORDERING ANY MATERIAL FOR THE SUPPORTS, THERE SHALL BE A FIELD
INSPECTION AND APPROVAL BY THE REGIONAL CONSTRUCTION OFFICE.

THE EXISTING FOOTINGS ARE TO BE REMOVED 6 INCHES BELOW GROUND
LINE.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(19)

(20)

(21)

(22)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

(23)

(24)

(23)

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT'S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’'S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(26)

(27)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.

SPILL PREVENTION, MANAGEMENT AND NOTIFICATION

(28)

(29)

(30)

ONLY NEEDED PRODUCTS WILL BE STORED ON-SITE BY THE CONTRACTOR.
THE CONTRACTOR WILL STORE ALL MATERIALS UNDER COVER AND IN
APPROPRIATE CONTAINERS, PRODUCTS MUST BE STORED IN ORIGINAL
CONTAINERS AND LABELED. MATERIAL MIXING WILL BE CONDUCTED IN
ACCORDANCE WITH THE MANUFACTURER’'S RECOMMENDATIONS. THE
CONTRACTOR'S SITE SUPERINTENDENT WILL INSPECT MATERIAL STORAGE
AREA REGULARLY TO ENSURE PROPER USE AND DISPOSAL.

WHEN POSSIBLE, ALL PRODUCTS WILL BE USED COMPLETELY BEFORE
PROPERLY DISPOSING OF THE CONTAINER OFF SITE, THE
MANUFACTURER'’S DIRECTIONS FOR DISPOSAL OF MATERIALS AND
CONTAINERS WILL BE FOLLOWED.

ALL ON-SITE VEHICLES WILL BE MONITORED FOR LEAKS AND RECEIVE
REGULAR PREVENTIVE MAINTENANCE TO REDUCE THE CHANCE OF
LEAKAGE.
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3)

GENERAL NOTES - CONTINUED

ALL PAINT CONTAINERS WILL BE TIGHTLY SEALED AND STORED WHEN NOT
REQUIRED FOR USE. EXCESS PAINT WILL BE DISPOSED OF ACCORDING TO
THE MANUFACTURER’S INSTRUCTIONS AND APPLICABLE STATE AND LOCAL
REGULATIONS.

FOR ALL HAZARDOUS MATERIALS STORED ON SITE, THE MANUFACTURER’S
RECOMMENDED METHODS FOR SPILL CLEAN UP WILL BE CLEARLY POSTED,
SITE PERSONNEL WILL BE MADE AWARE OF THE PROCEDURES AND THE
LOCATIONS OF THE INFORMATION AND CLEANUP SUPPLIES.

APPROPRIATE CLEANUP MATERIALS AND EQUIPMENT WILL BE MAINTAINED
BY THE CONTRACTOR IN THE MATERIALS STORAGE AREA ON-SITE AND
UNDER COVER. SPILL RESPONSE EQUIPMENT WILL BE INSPECTED AND
MAINTAINED BY THE CONTRACTOR AS NECESSARY TO REPLACE ANY
MATERIALS USED IN SPILL REPONSE ACTIVITIES.

ALL SPILLS WILL BE CLEANED IMMEDIATELY AFTER DISCOVERY AND THE
MATERIALS DISPOSED OF PROPERLY, THE SPILL AREA WILL BE KEPT WELL
VENTILATED AND PERSONNEL WILL WEAR APPROPRIATE PROTECTIVE
CLOTHING TO PREVIENT INJURY FROM CONTACT WITH A HAZARDOUS
SUBSTANCE.

THE CONTRACTOR’S SITE SUPERINTENDENT WILL BE THE SPILL
PREVENTION AND CLEANUP COORDINATOR. THE CONTRACTOR IS
RESPONSIBLE FOR ENSURING THAT THE SITE SUPERINTENDENT HAS HAD
APPROPRIATE TRAINING FOR HAZARDOUS MATERIALS HANDLING, SPILL
MANAGEMENT, AND CLEANUP.

WHERE A RELEASE CONTAINING A HAZARDOUS SUBSTANCE IN AN AMOUNT
EQUAL TO OR IN EXCESS OF A REPORTABLE QUANTITY ESTABLISHED
UNDER EITHER 40 CFR 117 OR 40 CFR 302 OCCURS DURING A 24 HOUR
PERIOD, SEE THE LATEST TENNESSEE GENERAL PERMIT NO. TNR100000
STORMWATER DISCHARGES FROM CONSTRUCTION ACTGIVITIES SECTION
5.1 FOR REPORTING REQUIREMENTS.

ENVIRONMENTAL

(7)

STAFF FROM THE TDOT ENVIRONMENTAL DIVISION COMPREHENSIVE
INSPECTION OFFICE SHALL BE INVITED TO ALL PRE-CONSTRUCTION
MEETINGS.

SPECIAL NOTES

TRAFFIC CONTROL

(1)

(2)

3)

(4)

()

(7)

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE
“MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES”.

SHOULD A FLAGGING OPERATION FOR TRAFFIC CONTROL BE UTILIZED FOR
RESURFACING, THE CONTRACTOR SHALL MAKE PROVISIONS TO SAFELY
CONTROL TRAFFIC INGRESS AT ALL ROADWAY ENTRANCES WITHIN THE
FLAGGED WORK ZONE TO THE SATISFACTION OF THE ENGINEER, ALL COST
ASSOCIATED WITH THE CONTROLS WILL BE INCLUDED IN THE PRICE BID
FOR TRAFFIC CONTROL.

EXISTING CONSTRUCTION, REGULATORY AND WARNING SIGNS WHICH
CONFLICT WITH THE CONSTRUCTION SIGNING SHALL BE REMOVED DURING
CONSTRUCTION AND REINSTALLED AS DIRECTED BY THE ENGINEER. ALL
COSTS TO BE INCLUDED IN THE PRICE BID FOR ITEM NO. 712-01, TRAFFIC
CONTROL, PER LUMP SUM.

THE CONTRACTOR SHALL GIVE THE TDOT PROJECT SUPERVISOR A
MINIMUM OF SEVEN (7) DAYS NOTICE PRIOR TO STARTING WORK SO THAT
SUFFICIENT NOTICE CAN BE PREPARED AND DISTRIBUTED TO THE MEDIA.

IMMEDIATELY UPON COMPLETION OF EACH CONSTRUCTION PHASE, ALL
TRAFFIC CONTROL ITEMS THAT ARE NOT NECESSARY FOR THE
SUCCEEDING PHASE SHALL BE REMOVED, COVERED OR TURNED TO FACE
AWAY FROM TRAFFIC.

THE CONTRACTOR SHALL PROVIDE FLAGGER AT EACH SIDEROAD WITHIN
THE PAVING OPERATION.

A MINIMUM OF TWO (2) TYPE “C” ARROW BOARDS WILL BE REQUIRED. IF
THE CONTRACTOR SCHEDULES HIS OPERATIONS SUCH THAT MORE THAN
TWO (2) ARROW BOARDS ARE REQUIRED, THE COST OF ALL ADDITIONAL
ARROW BOARDS WILL BE AT THE CONTRACTOR’S EXPENSE.

(8)

ALL COSTS ASSOCIATED WITH STAKING SIGNS SHALL BE INCLUDED IN THE
PRICE BID FOR 712-06, SIGNS (CONSTRUCTION).

LANE CLOSURES

9)

(10)

(11)

(12)

THE RESTRICTION OF TRAFFIC TO ONE LANE SHALL NOT EXCEED ONE
DAY’S PAVING OPERATION.

THE CONTRACTOR SHALL KEEP ALL TRAFFIC LANES OPEN TO TRAFFIC
DURING NON-WORKING HOURS AND/OR NON-WORK DAYS.

OVERNIGHT LANE CLOSURES WILL NOT BE ALLOWED UNLESS DIRECTED BY
THE TDOT PROJECT SUPERVISOR.

THE CONTRACTOR SHALL NOT BE ALLOWED TO INTERRUPT TRAFFIC FLOW
AND SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH DIRECTION ON THE
FOLLOWING DAYS:

OFFICIAL STATE HOLIDAYS.

FRIDAY AT 6:00 PM UNTIL TUESDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON MONDAY.

THURSDAY AT 6:00 PM UNTIL MONDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON FRIDAY.

DURING LOCAL FESTIVALS, GAMES OR EVENTS THAT COULD BE
IMPEDED BY THE PAVING OPERATIONS WHERE AND AS DIRECTED BY THE
TDOT PROJECT SUPERVISOR.

PAVING

(13)

(14)

(15)

(16)

(17)

ALL SURPLUS PATCHING AND JOINT MATERIAL IS TO BE REMOVED BEFORE
PLACING TACK COAT AND SURFACE. THIS WORK WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT WILL BE INCLUDED IN THE PRICE BID FOR
OTHER ITEMS OF CONSTRUCTION.

MATERIAL TRANSFER DEVICE (MTD) TO BE USED ON ALL MIXES. COST TO
BE INCLUDED IN THE UNIT PRICE BID ON ASPHALT PAVEMENT ITEMS. SEE
SPECIAL PROVISION 407G.

ANY QUANTITY REMAINING ON ITEMS COMPLETED PRIOR TO THE PAVING
OPERATION WILL NOT BE CONVERTED TO ADDITIONAL ASPHALT FOR THE
ROADWAY.

ITEM NO. 303-01 IS TO BE PLACED TO EXISTING SHOULDER AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR. ALL COSTS OF CONSTRUCTING
SHOULDERS, SHAPING OR CLIPPING OF EXISTING SHOULDERS AND
DISPOSAL OF ANY DEBRIS FROM SHOULDER CLIPPING ARE TO BE
INCLUDED IN THE UNIT BID PRICE FOR ITEM NO. 303-01.

ALL COSTS OF CLIPPING OF EXISTING SHOULDERS AND DISPOSAL OF ANY
DEBRIS FROM SHOULDER CLIPPING ARE TO BE INCLUDED IN THE UNIT BID
PRICE FOR OTHER ITEMS.

PAVEMENT MARKING

(18)

(19)

(20)

(21)

(22)

THE CONTRACTOR IS RESPONSIBLE FOR THE LAYOUT OF ALL PAVEMENT
MARKING. ANY CHANGE FROM THE EXISTING PAVEMENT MARKINGS MUST
BE APPROVED BY THE REGION 2 TRAFFIC MANAGER.

EXISTING PAVEMENT MARKINGS IN THE SIDE ROAD RADII SHALL BE RE-
TRACED AS DIRECTED BY THE TDOT PROJECT SUPERVISOR DURING FINAL
STRIPING.

THE CONTRACTOR SHALL REMOVE EXISTING PAVEMENT MARKINGS AS
DIRECTED BY THE TDOT PROJECT SUPERVISOR. COST OF REMOVAL IS TO
BE INCLUDED IN ITEM NO. 716-13.02.

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT AND TAPERED JOINTS SHALL BE REFLECTIVE TAPE OR
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS BEFORE
DARK HOURS, SHORT UNMARKED SECTIONS SHALL NOT BE ALLOWED.
THESE MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-
05.01, PAINTED PAVEMENT MARKING (4”) LINE.

THE CONTRACTOR WILL BE REQUIRED TO REMOVE EXISTING
SNOWPLOWABLE MARKERS AND RAISED PAVEMENT MARKERS INCLUDING
THOSE ON SHOULDERS AND RAMPS PRIOR TO PLACING SURFACE. ANY
HOLES OR DIVOTS RESULTING FROM REMOVAL OF A MARKER THAT IN THE
OPINION FO THE TDOT PROJECT SUPERVISOR PRESENTS A PROBLEM FOR
TRAFFIC SHALL BE PATCHED WITH THE APPROPRIATE ASPHALT
MATERIALS. THIS PATCH WORK WILL NOT BE PAID FOR DIRECTLY, BUT WILL
BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF CONSTRUCTION.

CLEANING DITCHES

(23)

(24)

DITCHES MAY NEED TO BE CLEANED OUT AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR. ALL COST ASSOCIATED WITH CLEANING DITCHES
TO BE INCLUDED IN OTHER ITEMS.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS PRIOR TO CLEANING
OR REMOVAL/REPLACEMENT OF DITCHES, SIDE DRAINS, AND CROSS
DRAINS TO ENSURE THAT ENVIRONMENTAL FEATURES (E.G., STREAMS,
WETLANDS, AND SPRINGS ARE NOT IMPACTED. IF THE CONTRACTOR/TDOT
INSPECTOR IS UNSURE OF THE IDENTITY OF AN ENVIRONMENTAL FEATURE,
THE INSPECTOR SHALL CONTACT THE TDOT ENVIRONMENTAL DIVISION,
PERMITS SECTION IMMEDIATELY.

GUARDRAIL

(25)

(26)

(27)

ALL EXISTING GUARDRAIL REMOVED FROM THIS PROJECT IS TO BECOME
THE PROPERTY OF THE CONTRACTOR.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE
CONSTRUCTING EARTH PADS FOR TYPE 38 TERMINALS TO ENSURE THAT
ENVIRONMENTAL FEATURES (E.G., STREAMS, WETLANDS AND SPRINGS)
ARE NOT IMPACTED. IF THE CONTRACTOR/TDOT INSPECTOR IS UNSURE OF
THE IDENTITY OF AN ENVIRONMENTAL FEATURE, THE INSPECTOR SHALL
CONTACT THE TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION
IMMEDIATELY.

IF THE REMOVAL OF ANY TREES WITH A DIAMETER AT BREAST HEIGHT
(DBH) GREATER THAN 3 INCHES IS DEEMED NECESSARY DURING THE
CONSTRUCTION OF EARTH PADS FOR TYPE 38 GUARDRAIL TERMINALS, THE
CONTRACTOR/TDOT INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, ECOLOGY SECTION IMMEDIATELY.

NPDES

(28)

IT IS OUR UDERSTANDING THAT THE PROJECT WILL NOT DISTURB GREATER
THAN 1.0 ACRE. IF IT IS DEEMPED NECESSARY TO DISTURB GREATER THAT
1.0 ACRE, THE CONTRACTOR/TDOT INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION IMMEDIATELY.

MISCELLANEOUS

(29)

TIME ON THE PROJECT WILL START THE DAY THAT CONSTRUCTION SIGNS
ARE PUT UP OR IN ACCORDANCE WITH SP108B IF A MAXIMUM AMOUNT OF
CALENDAR DAYS IS SPECIFIED.
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ROADWAY DESIGN DIVISION
REGION 2
P.O. BOX 22368
CHATTANOOGA, TN, 37422
(423) 892-3430

JOHN C. SCHROER BILL HASLAM
COMMISSIONER GOVERNOR
MEMORANDUM
TO: Eplans.Turnin. TDOT @tn.gov
FROM: Diane T. Evitt
Transportation Project Specialist Supervisor 1
Design Office, Region 2
DATE: April 28, 2015
SUBJECT: Project No.: HSIP-325(10), 69042-3200-94, 69042-4200-04

PIN 082461.01

Description: SR-325, From Branch Road/Star Point Road (LM 0.00)
To SR-111 (LM 4.17)

County: Pickett

The following completed Construction Plan items for the referenced project are being
transmitted for the July 10, 2015 Letting Process.

XXOOOO

Original Construction Drawings ( Sheets)
Original Roadway Cross-Sections (___ Sheets)
Original R.O.W. Title Sheet

Copy Grading Quantity Sheets Emailed

Estimate Emailed

Resurfacing Plans ( 5 Sheets)

Plans have been placed on FileNet: Filename: 082461-01_ConstructionPlans.pdf

Comments:

Added On Date: 4-28-2015

For further information, please contact: Diane Evitt, Phone: (423)510-1171, Email:diane.evitt@tn.gov.

CC:

Director, Roadway Design Division

Director's Administrative Secretary, Roadway Design Division
Environmental Division

Choose an item.
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