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APPROVED:
( SPECIAL NOTES ) s
JOHN SCHROER. COMMISSIONER

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES

CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW

THE REASONABLE COST ANALYSIS VALLUE.

U.S. DEPARTMENT OF TRANSPORTATION

THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE

TENNESSEE DEPARTMENT OF TRANSPORTATION DATED JANUARY 1. 2015 AND ADDITIONAL FEDERAL HIGHWAY ADMINISTRATION

SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN

THE PROPOSA TRACT.

= PROPOSAL CONTRAC NO EXCLUSIONS
TDOT ROAD SP. Sv. 2 _ROBERT RODGERS PE NO EOUATIONS
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o DESIGNER _ GORDON MASENGALE JR CHECKED BY__DIANE EVITT PROJECT LENGTH 3.98 MILES TRAFFIC DATA
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TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2015 HSIP-62(40) 2

711016-3240-94

ESTIMATED ROADWAY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QUANTITY
(1)-] 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 667
(2)-| 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 38

(3)4)(5)| 411-03.12 | ACS MIX(PG64-22) THIN LIFT D ASPHALT TON 3657

(6)-] 415-01.02 | COLD PLANING BITUMINOUS PAVEMENT S.Y. 66105

712-01 TRAFFIC CONTROL LS 1
(7)-| 712-06 SIGNS (CONSTRUCTION) S.F. 806

712-08.03 | ARROW BOARD (TYPE C) EACH 2

713-16.01 CHANGEABLE MESSAGE SIGN UNIT EACH 2
(8)-] 716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 23.9

717-01 MOBILIZATION LS 1

FOOTNOTES

(1) TO BE USED ON SHOULDER FROM LM 1.30 TO LM 2.50 AS DIRECTED BY THE TDOT PROJECT
SUPERVISOR. (4' WIDTH x 4" DEPTH)

(2) INCLUDES 3.3 TON FOR SIDE ROADS, DRIVEWAYS AND SPOT LEVELING.

(3) INCLUDES 324 TON FOR SIDE ROADS, DRIVEWAYS AND SPOT LEVELING.

(4) SEE SPECIAL PROVISION 411C FOR RIDEABILITY .

(5) A MATERIAL TRANSFER DEVICE (MTD) IS TOO BE USED ON ALL MIXES. SEE SPECIAL PROVISION
407G, ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS BID ITEM.

(6) THIS MATERIAL TO BECOME THE PROPERTY OF THE CONTRACTOR. INCLUDES 4240 SY FROM
SIDE ROADS.

(7) SEE CONSTRUCTION SIGN TABULATION BLOCK FOR DETAILS.

(8) FOR TEMPORARY PAVEMENT MARKING ON MILLED SURFACE AND INTERMITTANT LANE LINES.

LM 1.30 TO LM 5.28

24"

‘llllllllllllll I ..........llllllh
EXISTING|BASE ' AND SURFACE

TYPICAL SECTION

711016-4240-04

PROPOSED PAVEMENT

SCHEDULE

(1) TACK COAT (TC) @ (0.10 GAL./S.Y.)
ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

BITUMINOUS SURFACE “THIN LIFT” e APPROX.
ITEM 411-03.12 ACS MIX (PG64-22) THIN LIFT D ASPHALT

85 LBS./S.Y.

SEE SPECIAL PROVISION NO. SP411TLD.

LM 1.30 T0O

LM 5.28

28’

LANE JOINT IS TO BE OFF SET 6°

ESTIMATED SAFETY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QUANTITY
411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) L.M. 6.4
713-16.20 | SIGNS (W1-2) CURVE ARROW EACH 2
(S1){ 713-16.21 SIGNS (W1-5) REVERSE CURVE ARROW EACH 1
713-16.22 | SIGNS (R1-1) STOP EACH 1
(S2)| 716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 280
(S3)] 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 120
(S4)-| 716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 8
(S5)-] 716-13.02 | SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) L.M. 16
FOOTNOTES

(S1) TO BE LOCATED WHERE AND AS DIRECTED BY THE TDOT PROJECT SUPERVISOR.

(S2) INCLUDES ALL COSTS ASSOCIATED WITH THE REMOVAL OF EXISTING RAISED PAVEMENT MARKIERS.

(S3) THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC.
THE SAME UNIT PRICE SHALL BE PAID FOR PREFORMED PLASTIC.

(S4) TEMPORARY EDGELINE MARKING FOR RUMBLE STRIPE PLACEMENT ONLY .

(S5) FOR PERMANENT PAVEMENT MARKING ONLY.

— FROM CENTER OF ROADWAY.

EXISTING OVERLAY

COLD

|
|
PLANE 1.25"+ W/ TOLERANCE 0.12“

[TEM

415-01.02

COLD PLANING DETAIL

SIGNS (CONSTRUCTION) 712-06
MUTCD SIZE ITEM NO.
QTY NO. DESCRIPTION 712-06
IN XIN S.F.
2 G20-1 ROAD WORK NEXT 4 MILES 36 |18 9
10 G20-2 END ROAD WORK 36 |18 45
2 W3-4 BE PREPARED TO STOP 36 | 36 18
22 W8-11 UNEVEN LANES 36 | 36 198
8 W20-1 ROAD WORK AHEAD 36 | 36 81
2 W20-1 ROAD WORK 1500 FT 36 | 36 18
2 W20-1 ROAD WORK 1000 FT 36 | 36 18
2 W20-1 ROAD WORK 500 FT 36 | 36 18
2 W20-4 ONE LANE ROAD AHEAD 36 | 36 18
2 W20-7a FLAGGER 36 | 36 18
22 TN-64 GROOVED PAVEMENT 48 | 48 352
2 W21-2 FRESH OIL 30 |30 13
TOTAL 806

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONST-

RUCTION SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS
AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT
PHASES.

SEALED BY

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION
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PAVEMENT EDGE DROP-OFF TRAFFIC

CONTROL NOTES

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED BY
TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

1.  DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS
GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

a.

WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER
EXPOSED AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED,
SIGNS SHALL BE PLACED ON EACH SIDE OF THE ROADWAY.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL
BE ELIMINATED WITHIN THREE WORKDAYS.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE
DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN SEVEN
WORKDAYS AFTER THE CONDITION IS CREATED.

TYPE

YEAR

SHEET

PROJECT NO. NO.

RESURF

2015

HSIP-62(40) 3

71016-3240-94

71016-4240-04

UTILITY OWNERS
UTILITY NAME ADDRESS Cl?ElflgéfVT PHONE#
Water City of Crossville/Catoosa Water Department |392 North Main Street, Crossville TN 38555-4232 (Jerry Garrison  [(931) 277-5126
Gas Middle Tennessee Natural Gas PO Box 670, Smithville TN 37166 Matt Stennett  [(615) 597-0515
Sewer Monterey, Town of PO Box 97, Monterey TN 38574 Bill Wiggins, IIT [(931) 839-2323
Water Monterey, Town of PO Box 97, Monterey TN 38574 Bill Wiggins, IIT [(931) 839-2323
Electric Volunteer Energy Cooperative PO Box 277, Decatur TN 37322 Rody Blevins  |(423) 334-7000

SEALED BY

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

UTILITY
OWNERS
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DROP OFF
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UTILITIES

(1)

3)

()

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE
APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN THE
FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC., AT 1-800-351-1111 AS
REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL
EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR’S
OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE
ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY
RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT
PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS

(6)

(7)

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS - FINAL PAVEMENT MARKING

(8)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 6” SPRAY
THERMOPLASTIC (60 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.02, SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT - PAVING

9)

THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE
DIRECTION OF TRAFFIC.

GENERAL NOTES

RESURFACING

(10)

(11)

(12)

(13)

WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH
THE INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM
THE NEW PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING
PUBLIC ROAD OR BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD THE
PAVEMENT OF THE INTERSECTING PUBLIC ROAD BE DISTRESSED, THE
RESURFACING WIDTH MAY BE INCREASED TO THE NORMAL RIGHT OF WAY
LINE.

PRIVATE DRIVEWAYS, FIELD ENTRANCES, AND BUSINESS ENTRANCES WILL
BE RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A
PAVEMENT TAPER TO TRANSITION THE NEW PAVEMENT SHALL BE
REQUIRED, IT SHALL BE BASED ON AN ADDITIONAL ONE FOOT OF WIDTH
PER ONE INCH DEPTH OF PAVEMENT. IF THE SHOULDER IS NARROW
ENOUGH THAT THE SUM OF THE SHOULDER AND THE TRANSITION ARE
LESS THAN A PAVER WIDTH, THE TRANSITION SHALL OCCUR WITHIN THE
PAVER WIDTH. IF THE SUM OF THE SHOULDER AND THE TRANSITION IS
GREATER THAN A PAVER WIDTH (LANE WIDTH), THE TRANSITION SHALL
OCCUR OUTSIDE OF THE PAVER WIDTH.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

SIGNING

(14)

(15)

(16)

THE TOP OF THE SIGN FOOTINGS SHALL BE PLACED LEVEL WITH THE
GROUND LINE.

AFTER THE SIGN LOCATIONS HAVE BEEN STAKED, BUT PRIOR TO
ORDERING ANY MATERIAL FOR THE SUPPORTS, THERE SHALL BE A FIELD
INSPECTION AND APPROVAL BY THE REGIONAL CONSTRUCTION OFFICE.

THE EXISTING FOOTINGS ARE TO BE REMOVED 6 INCHES BELOW GROUND
LINE.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(17)

(18)

(19)

(20)

(21)

(22)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’'S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO

(23)

TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT'S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’'S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(24)

(25)

(26)

(27)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.

ALL HAZARDOUS WASTE MATERIALS WILL BE DISPOSED OF IN A MANNER
WHICH IS COMPLIANT WITH LOCAL OR STATE REGULATIONS. SITE
PERSONNEL WILL BE INSTRUCTED IN THESE PRACTICES, AND THE
INDIVIDUAL DESIGNATED AS THE CONTRACTOR’S ON-SITE
REPORESENTATIVE WILL BE RESPONSIBLE FOR SEEING THAT THESE
PRACITCES ARE FOLLOWED. THE CONTRACTOR WILL OBTAIN ANY AND ALL
NECESSARY PERMITS TO DISPOSE OF HAZARDOUS MATERIAL.

WASTE MATERIAL (EARTH, ROCK, ASPHALT, CONCRETE, ETC.) NOT
REQUIRED FOR THE CONSTRUCTION OF THE PROJECT WILL BE DISPOSED
OF BY THE CONTRACTOR. THE CONTRACTOR WILL OBTAIN ANY AND ALL
NECESSARY PERMITS INCLUDING, BUT NOT LIMITED TO MPDES, AQUATIC
RESOURCES ALTERATION PERMIT(S) CORPS OF ENGINEERS SECTION 404
PERMITS, AND TVA SECTION 26A PERMITS TO DISPOSE OF WASTE
MATERIALS.

SPILL PREVENTION, MANAGEMENT AND NOTIFICATION

(28)

(29)

(30)

ONLY NEEDED PRODUCTS WILL BE STORED ON-SITE BY THE CONTRACTOR.
THE CONTRACTOR WILL STORE ALL MATERIALS UNDER COVER AND IN
APPROPRIATE CONTAINERS, PRODUCTS MUST BE SOTRES IN ORIGINAL
CONTAINERS AND LABELED. MATERIAL MIXING WILL BE CONDUCTED IN
ACCORDANCE WITH THE MANUFACTURER’'S RECOMMENDATIONS. THE
CONTRACTOR'S SITE SUPERINTENDENT WILL INSPECT MATERIAL STORAGE
AREA REGULARLY TO ENSURE PROPER USE AND DISPOSAL.

WHEN POSSIBLE, ALL PRODUCTS WILL BE USED COMPLETELY BEFORE
PROPERLY DISPOSING OF THE CONTAINER OFF SITE, THE
MANUFACTURER’S DIRECTIONS FO RDISPOSAL OF MATERIALS AND
CONTAINERS WILL BE FOLLOWED.

ALL ON-SITE VEHICLES WILL BE MONITORES FOR LEAKS AND RECEIVE
REGULAR PREVENTIVE MAINTENANCE TO REDUCE THE CHANCE OF
LEAKAGE.
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GENERAL NOTES- CONTINUED

ALL PAINT CONTAINERS WILL BE TIGHTLY SEALED AND SORED WHEN NOT
REQUIRED FOR USE. EXCESS PAINT WILL BE DISPOSED FO ACCORDING TO
THE MANUFACTURER’S INSTRUCTIONS AND APPLICABLE STATE AND LOCAL
REGULATIONS.

FOR ALL HAZARDOUS MATERIALS STORED ON SITE, THE MANUFACTURER'’S
RECOMMENDED METHODS FOR SPILL CLEAN UP WILL BE CLEARLY POSTED,
SITE PERSONNEL WILL BE MADE AWARE OF THE PROCEDURES AND THE
LOCATIONS OF THE INFORMATION AND CLEANUP SUPPLIES.

APPROPRIATE CLEANUP MATERIALS AND EQUIPMENT WILL BE MAINTAINED
BY THE CONTRACTOR IN THE MATERIALS STORAGE AREA ON-SITE AND
UNDER COVER. SPILL RESPONSE EQUIPMENT WILL BE INSPECTED AND
MAINTAINED BY THE CONTRACOR AS NECESSARY TO REPLACE ANY
MATERIALS USED IN SPILL REPONSE ACTIVITIES.

ALL SPILLS WILL BE CLEANED IMMEDIATELY AFTER DISCOVERY AND THE
MATERIALS DISPOSED OF PROPERLY, THE SPILL AREA WILL BE KEPT WELL
VENTILATED AND PERSONNEL WILL WEAR APPROPRIATE PROTECTIVE
CLOTHING TO PREVIENT INJURY FROM CONTACT WITH A HAZARDOUS
SUBSTANCE.

THE CONTRACTOR’S SITE SUPERINTENDENT WILL BE THE SPILL
PREVENTION AND CLEANUP COORDINATOR. THE CONTRACTOR IS
RESPONSIBLE FOR ENSURING THAT THE SITE SUPERINTENDENT HAS HAD
APPROPRIATE TRAINING FOR HAZARDOUS MATERIALS HANDLING, SPILL
MANAGEMENT, AND CLEANUP.

WHERE A RELEASE CONTAINING A HAZARDOUS SUBSTANCE IN AN AMOUNT
EQUAL TO OR IN EXCESS OF A REPORTABLE QUANTITY ESTABLISHED
UNDER EITHER 40 CFR 117 OR 40 CFR 302 OCCURS DURING A 24 HOUR
PERIOD, SEE THE LATEST TENNESSEE GENERAL PERMIT NO. TNR100000
STORMWATER DISCHARGES FROM CONSTRUCTION ACTGIVITIES SECTION
5.1 FOR REPORTING REQUIREMENTS.

ENVIRONMENTAL

(7)

STAFF FROM THE TDOT ENVIRONMENTAL DIVISION COMPREHENSIVE
INSPECTION OFFICE SHALL BE INVITED TO ALL PRE-CONSTRUCTION
MEETINGS.

SPECIAL NOTES

TRAFFIC CONTROL

(1)

(4)

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE
“MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES”.

SHOULD A FLAGGING OPERATION FOR TRAFFIC CONTROL BE UTILIZED FOR
RESURFACING, THE CONTRACTOR SHALL MAKE PROVISIONS TO SAFELY
CONTROL TRAFFIC INGRESS AT ALL ROADWAY ENTRANCES WITHIN THE
FLAGGED WORK ZONE TO THE SATISFACTION OF THE ENGINEER, ALL COST
ASSOCIATED WITH THE CONTROLS WILL BE INCLUDED IN THE PRICE BID
FOR TRAFFIC CONTROL.

EXISTING CONSTRUCTION, REGULATORY AND WARNING SIGNS WHICH
CONFLICT WITH THE CONSTRUCTION SIGNING SHALL BE REMOVED DURING
CONSTRUCTION AND REINSTALLED AS DIRECTED BY THE ENGINEER. ALL
COSTS TO BE INCLUDED IN THE PRICE BID FOR ITEM NO. 712-01, TRAFFIC
CONTROL, PER LUMP SUM.

THE CONTRACTOR SHALL GIVE THE TDOT PROJECT SUPERVISOR A
MINIMUM OF SEVEN (7) DAYS NOTICE PRIOR TO STARTING WORK SO THAT
SUFFICIENT NOTICE CAN BE PREPARED AND DISTRIBUTED TO THE MEDIA.

IMMEDIATELY UPON COMPLETION OF EACH CONSTRUCTION PHASE, ALL
TRAFFIC CONTROL ITEMS THAT ARE NOT NECESSARY FOR THE
SUCCEEDING PHASE SHALL BE REMOVED, COVERED OR TURNED TO FACE
AWAY FROM TRAFFIC.

THE CONTRACTOR SHALL PROVIDE FLAGGER AT EACH SIDEROAD WITHIN
THE PAVING OPERATION.

A MINIMUM OF TWO (2) TYPE “C” ARROW BOARDS WILL BE REQUIRED. IF
THE CONTRACTOR SCHEDULES HIS OPERATIONS SUCH THAT MORE THAN
TWO (2) ARROW BOARDS ARE REQUIRED, THE COST OF ALL ADDITIONAL
ARROW BOARDS WILL BE AT THE CONTRACTOR’S EXPENSE.

(8)

TWO (2) CHANGEABLE MESSEGE SIGNS UNITS (ITEM NO. 713-16.01) WILL BE
REQURED ON THIS PROJECT. THE SIGNS WILL BE USED FOR ADVANCED
WARNING OR AS DIRECTED BY THE ENGINEER.

LANE CLOSURES

9)

(10)

(11)

(12)

THE RESTRICTION OF TRAFFIC TO ONE LANE SHALL NOT EXCEED ONE
DAY’S PAVING OPERATION.

THE CONTRACTOR SHALL KEEP ALL TRAFFIC LANES OPEN TO TRAFFIC
DURING NON-WORKING HOURS AND/OR NON-WORK DAYS.

THE CONTRACTOR SHALL SCHEDULE PAVING OPERATIONS TO PREVENT
INTERRUPTION OF SCHOOL TRAFFIC DURING MORNING START AND
AFTERNOON DISMISSAL.

THE CONTRACTOR SHALL NOT BE ALLOWED TO INTERRUPT TRAFFIC FLOW
AND SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH DIRECTION ON THE
FOLLOWING DAYS:

OFFICIAL STATE HOLIDAYS.

FRIDAY AT 6:00 PM UNTIL TUESDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON MONDAY.

THURSDAY AT 6:00 PM UNTIL MONDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON FRIDAY.

DURING LOCAL FESTIVALS, GAMES OR EVENTS THAT COULD BE
IMPEDED BY THE PAVING OPERATIONS WHERE AND AS DIRECTED BY THE
TDOT PROJECT SUPERVISOR.

PAVING

(13)

(14)

(15)

(16)

MATERIAL TRANSFER DEVICE (MTD) TO BE USED ON ALL MIXES. COST TO
BE INCLUDED IN THE UNIT PRICE BID ON ASPHALT PAVEMENT ITEMS. SEE
SPECIAL PROVISION 407G.

ALL DRAINS ACROSS BRIDGES NEED TO BE CHECKED AND CLEANED AFTER
PAVING IS COMPLETE. COST TO BE INCLUDED IN OTHER ITEMS.

ANY QUANTITY REMAINING ON ITEMS COMPLETED PRIOR TO THE PAVING
OPERATION WILL NOT BE CONVERTED TO ADDITIONAL ASPHALT FOR THE
ROADWAY.

ITEM NO. 303-01 IS TO BE PLACED TO EXISTING SHOULDER AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR. ALL COSTS OF CONSTRUCTING
SHOULDERS, SHAPING OR CLIPPING OF EXISTING SHOULDERS AND
DISPOSAL OF ANY DEBRIS FROM SHOULDER CLIPPING ARE TO BE
INCLUDED IN THE UNIT BID PRICE FOR ITEM NO. 303-01.

COLD PLANING

(17)

(18)

(19)

(20)

(21)

THE CONTRACTOR WILL BE REQUIRED TO PAVE THE COLD PLANED
PAVEMENT WITHIN A PERIOD OF 96 HOURS.

PROVIDED THAT THE CONTRACTOR USES A COLD PLANED PLANNING
MACHINE WITH THE MILLING DRUM SPECIFICATIONS OF CLOSELY SPACED
FINE TOOTH (5/16 INCHES OR SMALLER) MILLING DRUM, MOVING FORWARD
AT MODERATE SPEED (50 TO 65 FPM.) AND THE UNDER SURFACE REMAINS
INTACT (HAVING NO LOOSE MATERIAL OR GOUGES,) THEN THE
CONTRACTOR MAY GET PERMISSION FROM REGION 2 CONSTRUCTION TO
MILL ALL SURFACES BEFORE COVERING WITH BITUMINOUS MATERIAL.

ALL COLD PLANED MATERIAL IS TO BECOME THE PROPERTY OF THE
CONTRACTOR.

IF SUBSURFACE PAVEMENT FAILURE IS EXPOSED AFTER MILLING, REMOVE
AREA OF FAILURE TO SOUND PAVEMENT AND REPLACE WITH “D” MIX PRIOR
TO PLACING PROPOSED OVERLAY.

AT THE COMPLETION OF COLD PLANING OPERATION, ANY DEPRESSIONS
WILL BE CLEANED AND BROUGHT TO PROPER GRADE WITH “D” MIX
MATERIAL. THE COST OF THE CLEAN UP WILL BE INCLUDED IN THE UNIT
PRICE FOR “D” MIX MATERIAL.

PAVEMENT MARKING

(22)

(23)

THE CONTRACTOR IS RESPONSIBLE FOR THE LAYOUT OF ALL PAVEMENT
MARKING. ANY CHANGE FROM THE EXISTING PAVEMENT MARKINGS MUST
BE APPROVED BY THE REGION 2 TRAFFIC MANAGER.

EXISTING PAVEMENT MARKINGS IN THE SIDE ROAD RADII SHALL BE RE-
TRACED AS DIRECTED BY THE TDOT PROJECT SUPERVISOR DURING FINAL
STRIPING.

(24)

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT AND TAPERED JOINTS SHALL BE REFLECTIVE TAPE OR
REFLECTORIIZED PAINT INSTALLED TO PERMANENT STANDARDS BEFORE
DARK HOURS, SHORT UNMARKED SECTIONS SHALL NOT BE ALLOWED.
THESE MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-
05.01, PAINTED PAVEMENT MARKING (4”) LINE.

NPDES

(23)

IT IS OUR UDERSTANDING THAT THE PROJECT WILL NOT DISTURB GREATER
THAN 1.0 ACRE. IF IT IS DEEMED NECESSARY TO DISTURB GREATER THAN
1.0 ACRE, THE CONTRACTOR/TDOT INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION IMMEDIATELY.

MISCELLANEOUS

(26)

TIME ON THE PROJECT WILL START THE DAY THAT CONSTRUCTION SIGNS
ARE PUT UP OR IN ACCORDANCE WITH SP108B IF A MAXIMUM AMOUNT OF
CALENDAR DAYS IS SPECIFIED.

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2015 HSIP-62(40) 5

71016-3240-94

71016-4240-04

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

GENERAL
AND
SPECIAL

NOTES






				2015-04-27T14:31:05-0400

		Robert Rodgers










STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ROADWAY DESIGN DIVISION
REGION 2
P.O. BOX 22368
CHATTANOOGA, TN, 37422
(423) 892-3430

JOHN C. SCHROER BILL HASLAM
COMMISSIONER GOVERNOR
MEMORANDUM
TO: Eplans.Turnin. TDOT @tn.gov
FROM: Diane T. Evitt
Transportation Project Specialist Supervisor 1
Design Office, Region 2
DATE: April 28, 2015
SUBJECT: Project No.: HSIP-62(40), 71016-3240-94, 71016-4240-04

PIN 084759.01

Description: SR-62, From Old Walton Road (LM 1.30)
To East of Copperhead Drive (LM 5.28)

County: Putnam

The following completed Construction Plan items for the referenced project are being
transmitted for the July 10, 2015 Letting Process.

XXOOOO

Original Construction Drawings ( Sheets)
Original Roadway Cross-Sections (___ Sheets)
Original R.O.W. Title Sheet

Copy Grading Quantity Sheets Emailed

Estimate Emailed

Resurfacing Plans ( 5 Sheets)

Plans have been placed on FileNet: Filename: 084759-01_ConstructionPlans.pdf

Comments:

Added On Date: 4-28-2015

For further information, please contact: Diane Evitt, Phone: (423)510-1171, Email:diane.evitt@tn.gov.

CC:

Director, Roadway Design Division

Director's Administrative Secretary, Roadway Design Division
Environmental Division

Choose an item.
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