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INDEX

DESCRIPTION SHT.

TITLE SHEET

ESTIMATED QUANTITIES, TYPICAL SECTIONS & DETAILS
UTILITY OWNERS

GENERAL NOTES

SPECIAL NOTES

RAILROAD DETAILS

STANDARD ROADWAY DRAWINGS

DWG. NO. REV. DESCRIPTION
ROADWAY DESIGN STANDARDS

T oA wWwN -

-1, R-2

RD-A-1 12-18-99  STANDARD ABBREVIATIONS

RD-L-1 10-26-94  STANDARD LEGEND

RD-L-2 09-05-01  STANDARD LEGEND FOR UTILITY INSTALLATIONS

SAFETY APPURTENANCES AND FENCE

S-PL 2 SAFETY PLAN AT SIDE ROADS OR PRIVATE DRIVES

S-PL-3 SAFETY PLAN: MINIMUM INSTALLATION AT BRIDGE ENDS

S-PL-6 SAFETY PLAN: SAFETY HARDWARE PLACEMENT

S-GR31-1 W-BEAM GUARDRAIL

S-GRC-1 GUARDRAIL CONNECTION TO BRIDGE ENDS OR
BARRIER WALL

S-GRT-1 TYPE 12 GUARDRAIL TERMINAL (BURIED-IN-BACKSLOPE)

S-GRT-2 TYPE 38 GUARDRAIL TERMINAL

S-GRT-2R EARTH PAD FOR TYPE 38 TERMINAL (RETROFIT)

S-GRA-3 GUARDRAIL ANCHOR FOR TYPE 21, 13 AND IN-LINE
TERMINALS

TRAFFIC CONTROL APPURTENANCES

T-FAB-1 05-27-97  FLASHING YELLOW ARROW BOARD

T-M-1 11-01-11  DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS AND MARKING ABBREVIATIONS

T-M-2 01-15-13  DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS

T-M-3 09-19-91  MARKING STANDARDS FOR TRAFFIC ISLANDS, MEDIANS
& PAVED SHOULDERS ON CONVENTIONAL ROADS

T-M-4 11-01-11  STANDARD INTERSECTION PAVEMENT MARKINGS

T-M-9 11-01-11  MARKING DETAILS FOR RAMP INTERSECTIONS

T-M-15A 11-01-11  ASPHALT SHOULDER RUMBLE STRIP INSTALLATION
DETAILS FOR NON-ACCESS CONTROLLED ROUTES

T-M-16 11-01-11  ASPHALT SHOULDER RUMBLE STRIPE INSTALLATION
DETAILS FOR NON-ACCESS CONTROLLED ROUTES

T-RR-1 11-01-11  TYPICAL PAVEMENT MARKING AT RAILROAD HIGHWAY
GRADE CROSSINGS AND RAILROAD ADVANCE WARNING
SIGN

T-RR-6 TYPICAL SIGNING AND MARKING AT PASSIVE RAILROAD
HIGHWAY GRADE CROSSINGS

T-S-16 11-01-11  GROUND MOUNTED ROADSIDE SIGN AND DETAILS

T-S-16A 11-01-11  GROUND MOUNTED ROADSIDE SIGN PLACEMENT
DETAILS

T-WZ-10 04-02-12  ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND
FREEWAYS

( SPECIAL NOTES )

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
THE REASONABLE COST ANALYSIS VALUE.

THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED MARCH 1, 2006 AND ADDITIONAL
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN

THE PROPOSAL CONTRACT.

TDOT ROAD SP. SV. 2 _ Robert Rodgers

DESIGNER DIANE EVITT CHECKED BY__GORDON MASENGALE

STATE OF TENNESSEE T
DEPARTMENT OF TRANSPORTATION

BUREAU OF ENGINEERING

POLK COUNTY
68 :

FROM CSXT RAILROAD CROSSING (LM 13.9D %
TO EAST OF STAFFORDTOWN ROAD (LM 20.63) @Eﬁg&g@% -
SRR e e

MICRO-SURFACING AND PAVEMENT MARK INGS L. :

)

Y
=
2

SHELBY FAYETTE

PROJECT LOCATION

STATE HIGHWAY NO. 68 F.A.H.S. NO.

70006-3242-94
10006-8242-14
BEGIN PROJECT NO. STP/HSIP-68(42)

SIDEROAD AT-GRADE CROSSING <100’

CAMPBELL COVE RD e LM 0.015 LM 13.91 (RESURF)
TENNESSEE OVERHILL HERITAGE
ASSOCIATION (T.O.H.A.)

“THE OLD LINE RAILROAD” [347976H]

P.E. N0. 98023-4217-04

PIN NOo.  120421.00

AMBERCRQMBIE -‘,‘_;:‘ S TENNESSEE OVERHILL HERITAGE ASSOCIATION
- Harbuck (T.0.H.A.) “THE OLD LINE RAILROAD"”
Y | AKE @ LM 13.910 [347974U]

‘,i LAMAR MC JUNKIN

N~~~ CEM.RD. ADVANCED WARNING SIGNS UPGRADED UNDER
2013 RESURFACING PROJECT NO.HSIP-68(38)

|9JﬂD‘|

CHANCEY-
TOWN RD.

(s

SEALED BY

/ BETHLEHEM
CEMTERY
, RD'\6§$
Cr. & ;.
$ FARWAY _ +m\
SfSANDY  VIEW DR\ €
LN~ 4

I BELA Al
A

35

710006-3242-94
710006-8242-14
1) WOLLOH END PROJECT NO. STP/HSIP-68(42)

RD.

LM 19.270 UNDERPASS
[TOSR0680019]
CSXT RAILROAD e

\

Belltown

Q RN o Cr. PLEASANT
Cetoun sz P ) LM 20.63 (RESURF)
e (hmﬂ’é‘ﬂ\\ﬁl’ T ozZ “
s N/ O R DUNCAN 3
/mi S/yg/ﬁ[i-///\>{; ) *:E%O[é}) gé? APPROVED: q\Q Q ('Q_QW%/
CRESTLAN f~‘:\ DN AN Chji f W © ’ : §
MoRLE *qg AN e S ) B2/ S PAUL D.DEGGES, CHIEF ENGINEER
- I Vel ‘ \
HO%éLEY RIVER ARPORT DATE =
GEORGIA
APPROVED:
R G
— JOHN SCHROER, COMMISSIONER
0 1 2 3 MILES
—" —" —"
U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL HIGHWAY ADMINISTRATION
EXCLUSION
LM 16.24 TO LM 16.49 = 0.25 MI]
PROJECT LENGTH 6.47 MILES NO EQUATIONS APPROVED:
TOTAL LANE MILES RESURFACED 19.89 MILES
POLK-SR-68 TRAFFIC DATA
DT (2013) 7 200 DIVISION ADMINISTRATOR DATE
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ESTIMATED ROADWAY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QUANTITY
(1) 403-01.01 | BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING) TON 27
)] 4030501 | BITUMINOUS MATERIAL (FOG SEAL) SHOULDER TON 15
3)(4)| 414-03.01 | EMULSIFIED ASPHALT FOR MICRO-SURFACING TON 218
@)5)] 414-03.02 | AGGREGATE FOR MICRO SURFACING TON 1819
6)(7)] 415-01.02 | COLD PLANING BITUMINOUS PAVEMENT SY. 4874
712-01 TRAFFIC CONTROL LS 1
712-04.01 | FLEXBLE DRUMS (CHANNELIZING) EACH 150
8)| 712-06 SIGNS (CONSTRUCTION) SF. 968
712-08.03 | ARROW BOARD (TYPE C) EACH 2
713-16.01 | CHANGEABLE MESSAGE SIGN UNIT EACH 2
©9)-| 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) LM. 10.7
717-01 MOBILIZATION LS 1

FOOTNOTES

(1) INCLUDES 2.9 TONS FOR SIDE ROADS AND RAMPS AS DIRECTED BY TDOT PROJECT SUPERVISOR.

(2) INCLUDES 2.0 TONS FOR RAMP SHOULDERS AS DIRECTED BY TDOT PROJECT SUPERVISOR.

(3) INCLUDES 23 TONS FOR SIDE ROADS AND RAMPS AS DIRECTED BY TDOT PROJECT SUPERVISOR.

(4) A MATERIAL TRANSFER DEVICE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL
PROVISION 407G. ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS ITEM.

(5) INCLUDES 195 TONS FOR SIDE ROADS AND RAMPS AS DIRECTED BY TDOT PROJECT SUPERVISOR.

(6) INCLUDES 1440 SY FROM RAILROAD UNDERPASS @ LM 19.27 AND 3434 SY FROM BRIDGES OVER
SR-40. SEE DETAILS ON THIS SHEET AND SHEET NO. R-2.

(7) TO BECOME PROPERTY OF THE CONTRACTOR.

(8) SEE SIGN TABULATION BLOCK THIS SHEET FOR DETAILS.

(9) TEMPORARY PAVEMENT MARKING ON MILLED SURFACE AND INTERMITTANT LANE LINE MARKINGS.

ESTIMATED SAFETY QUANTITIES

YEAR PROJECT NO.

SHEET
NO.

2015/ STP/HSIP-68(42)

710006-3242-94

710006-8242-14

LM 13.91 - LM 15.715 | 2" 24’ RDY | 2 TYPE
LM 15.715 - LM 16.240 3’___ 24" RDY _ 3 RESURF
* LM 16.490 - LM 17.458 3 24" RDY 3
M 17.458 - LM 17.568] 3" | _ 24" RDY | 8
M 18.69 - LM 18.93 | 6’ |_ 60’ RDY |6
¢
—7 7 7 '
% EXCLUSTON = NG SURF
*EXCLUSION P EXISTI . ACE .
// ! \\\
LM 17.568 - LM 17.676 - 20" TO 62" TRANS _
LM 17.676 - LM 18.30 B 60’ RDY
LM 18,30 - LM 18.345 B o0’ TO 80" TRANS
L
— I —
SURFACE
M 18.345 - LM 18.69| 4’ |_ 24" RDY _|_2° 2" | 24" RDY | _ 4" _
M 18.93 - M 19.30 | 8" | _ 24’ RDY 8" | ¢ _ 8" | 24" RDY 1. 8 _
M 19.30 - LM 20.63 | 8" | 24" RDY _|_2 | A 2 i 1 S I -
SHLD SHLD SHLD SHL D
pu
//-7 EXI *\\

L@

100" x42 '’

200°L x 42'W

100" x42

/

3/§d[5"bLkNE 1" (W/TOLERANCE

ITEM NO. DESCRIPTION UNIT | QUANTITY

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 95
705-01.01 GUARDRAIL AT BRIDGE ENDS L.F. 54

(ST 705-02.02 | SINGLE GUARDRAIL (TYPE 2) L.F. 7505
705-04.03 | GUARDRAIL TERMINAL (TYPE 13) EACH 9
705-04.07 | TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) EACH 2

L (S2)| 706-01 GUARDRAIL REMOVED L.F. 7649
(S3)—[ 712-04.02 FLEXIBLE DRUMS (CHANNELIZATION) EACH 40
712-05.01 WARNING LIGHTS (TYPE A) EACH 40

716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 380

716-01.23 | Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color) EACH 392

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) SY. 113

(S4)(S5 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 500
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) EACH 10
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR) EACH 1
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) EACH 5

(S6)(S7)| 716-13.02 | SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) L.M. 32.1

716-13.08 | SPRAY THERMO PVMT MRKNG (40 mil) (8IN BARRIER LINE) L.F. 135

FOOTNOTES

(S1) SEE GUARDRAIL TABULATION BLOCK THIS SHEET FOR DETAILS.
(52) TO BECOME PROPERTY OF THE CONTRACTOR.

(S3) TO BE USED AT EXPOSED GUARDRAIL ENDS. SEE GENERAL NOTE 3, SHEET NO. 4 FOR DETAILS.
(S4) CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC.

(S6) FOR PERMANENT PAVEMENT MARKING ONLY.
(S7) INCLUDES ALL COSTS ASSOCIATED WITH THE REMOVAL EXISTING PAVEMENT MARKINGS.

PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR
THERMOPLASTIC.

(S5) INCLUDES ALL COSTS ASSOCIATED WITH REMOVAL EXISTING SPECIALTY PAVEMENT MARKINGS.

.127)
ITEM NO. 415-01.02
COLD PLANING DETAIL
PARALLEL BRIDGES OVER SR-40
#70-SR68-18.39RT = 1867 SY
#*70-SR68-18.39LT = 1867 SY
TOTAL 3734 SY
TABULATED GUARDRAIL
ltem No.| Iltem No. | Iltem No. | Iltem No. | ltem No. | ltem No.
Log Log Side | 303-01 [{705-01.01(705-02.02|705-04.03|705-04.07| 706-01
Mile Mile MIN AGG| GR @ Type 2 Type Type GR
(TON) | BrEnds GR 13 38 Removal
14.303|14.425| RtEB 30 645 1 1 695.0
15.019|15.016| LtEB 30 460 1 1 510.0
18.325|18.362| LtEB 26.9 200 227.0
18.339|18.357| RtEB 26.9 210 227.0
18.582|18.626| RtEB 275 275.0
18.697|18.767| RtEB 5 275 1 275
18.927119.082| RtEB 5 675 1 675.0
19.138|19.247| RtEB 5 425 1 425.0
19.338|19.747| RtEB 5 1975 1 1975.0
19.848|19.978| RtEB 5 625 1 625.0
19.727119.289| Lt WB 1350 1350.0
19.702119.651| Rt WB 5 140 1 140.0
19.512119.418| Rt WB 5 250 1 250
TOTAL 95 53.8 7505 9 2 7649

!
I
v Z TR L L | &/ ZT7 77
STING @‘\ i /fé SURF ACE
\\\ I ///
\\‘i/

TYPICAL SECTIONS

PROPOSED PAVEMENT

SCHEDULE

(D TACK COAT (TC)
ITEM 403-01.01

APPLICATION RATE @ 0.15 GAL/S.Y.(DILUTED)
BITUMINOUS MATERIAL FOR TACK COAT (TC)

(:) MICRO- SURFACING (FROM INSIDE OF EDGELINE TO INSIDE OF EDGELINE)

EMULSIFIED ASPHALT FOR MICRO-SURFACING
% OF DRY WEIGHT OF AGGREGATE)
AGGREGATE FOR MICRO-SURFACING (@ 22 LBS/SY )

ITEM 414-03.01

ITEM 414-03.02

(@ 12

(3 BITUMINOUS COURSE (FOG SEAL) FOR SHOULDERS
ITEM 403-05.01 EMULSIFIED ASPHALT (FOG SEAL) SHOULDER (@ 0.15 GAL/SY)(DILUTED)

TABULATED SIGNS (CONSTRUCTION) 712-06

M.U.T.C.D. SIZE ITEM NO.

QUANTITY NO. DESCRIPTION 712-06
INXIN S.F.
2 G20-1 ROAD WORK NEXT 7 MILES 48 |24 16
25 G20-2 END ROAD WORK 48 |24 200
2 W1-4R SHIFT RIGHT SYMBOL 48 |48 32
2 W34 BE PREPARED TO STOP 48 |48 32
23 W20-1 ROAD WORK AHEAD 48 |48 368
2 W20-1 ROAD WORK 1500 FT 48 |48 32
2 W20-1 ROAD WORK 1000 FT 48 |48 32
2 W20-1 ROAD WORK 500 FT 48 |48 32
2 W20-4 ONE LANE ROAD AHEAD 48 |48 32
2 W20-7a FLAGGER 48 |48 32
8 TN-64 GROOVED PAVEMENT 48 |48 128
2 W21-2 FRESH OIL 48 |48 32
TOTAL 968

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONSTRUCTION
SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS AS DIRECTED BY THE
ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES.

SEALED BY

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

ESTIMATED
QUANTITIES

TYPICAL SECTION

& DETAILS
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TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF

2015

STP/HSIP-68(42)

710006-3242-94

710006-8242-14

POLK COUNTY SR-68 UTILITY OWNERS

CONTACT

UTILITY NAME ADDRESS PERSON PHONE#
Klectric,
Fiber
g::‘cs’ Athens Utility Board 100 Englewood Road, Athens TN 37303 | Eric Newberry |(423) 745-4501
Sewer,
Water
Fiber . .
Optics Balsam West Fibernet LLC 52 Colonial Square, Sylva NC 28779 Ed Terry (828) 399-9756
Telephone |Bellsouth dba AT&T 300 EMartin Luther King Boulevard, Sth | g e 1423)752-9144
Floor, Chattanooga TN 37403
.. .. Franklin
CATV ETC Communications, LLC PO Box O, Hlijay GA 30540 ) (706) 697-5557
Rigdon, Jr.
Electirc,
gjvss:er Etowah Utilities Board PO Box 927, Ftowah TN 37331-0927 Brian Solsbee |(423) 263-9441
Water

SEALED BY

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

UTILITY

OWNERS
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GRADING

(1)

ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION DURING
THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE CONTRACTOR AT
HIS EXPENSE.

GUARDRAIL

(2)

3)

THE CONTRACTOR SHALL NOT REMOVE ANY SECTIONS OF EXISTING
GUARDRAIL TO REWORK SHOULDERS OR FLATTEN SLOPES UNTIL THE
ENGINEER CONCURS IN THE NECESSITY OF REMOVAL DUE TO
CONSTRUCTION REQUIREMENTS AND THE APPROPRIATE WARNING
DEVICES ARE INSTALLED. THE PROPOSED GUARDRAIL, INCLUDING ANY
ANCHOR SYSTEM, SHALL BE INSTALLED QUICKLY TO MINIMIZE TRAFFIC
EXPOSURE TO ANY HAZARD. NO PAYMENT WILL BE MADE FOR A SECTION
OF PROPOSED GUARDRAIL, INCLUDING ANCHORS, UNTIL IT IS COMPLETE IN
PLACE.

IF ANY APPROACH END OF A SECTION OF GUARDRAIL OR BRIDGE RAIL
MUST TEMPORARILY BE LEFT INCOMPLETE AND EXPOSED TO TRAFFIC, THE
CONTRACTOR SHALL USE TWO (2) TEMPORARY BARRICADES OR DRUMS
WITH TYPE A LIGHTS AND ROUNDED END ELEMENTS AS MINIMUM
MEASURES TO PROTECT TRAFFIC FROM THE HAZARD OF AN EXPOSED
END. ALL COST OF FURNISHING AND INSTALLING A TEMPORARY ROUNDED
END ELEMENT SHALL BE INCLUDED IN THE COST OF THE PROPOSED
GUARDRAIL.

UTILITIES

(4)

()

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE
APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN THE
FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC., AT 1-800-351-1111 AS
REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL
EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR'’S
OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE
ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY
RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT
PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS

9)

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

(10)

GENERAL NOTES

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS - FINAL PAVEMENT MARKING

(11)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 6” SPRAY
THERMOPLASTIC (60 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.02, SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT - PAVING

(12)

THE CONTRACTOR SHALL BE REQUIRED TO PAVE AND COLD PLANE IN THE
DIRECTION OF TRAFFIC.

RESURFACING

(13)

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

SIGNING

(14)

(15)

(16)

(17)

THE TOP OF THE SIGN FOOTINGS SHALL BE PLACED LEVEL WITH THE
GROUND LINE.

AFTER THE SIGN LOCATIONS HAVE BEEN STAKED, BUT PRIOR TO
ORDERING ANY MATERIAL FOR THE SUPPORTS, THERE SHALL BE A FIELD
INSPECTION AND APPROVAL BY THE REGIONAL CONSTRUCTION OFFICE.

THE EXISTING FOOTINGS ARE TO BE REMOVED 6 INCHES BELOW
GROUND LINE.

THE LENGTHS OF ALL SIGN SUPPORTS SHOWN ON THE SIGN SCHEDULE
ARE APPROXIMATE AND ARE FOR ESTIMATING PURPOSES ONLY. THE
CONTRACTOR SHALL VERIFY ALL SUPPORT LENGTHS AT THE SITE PRIOR
TO ERECTION.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(18)

(19)

(20)

(21)

(22)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

(23)

(24)

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT'S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT'S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(23)

(26)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.
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TRAFFIC CONTROL

(1)

(2)

(3)

(4)

)

(6)

(7)

(8)

(9)

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE
“MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES”.

SHOULD A FLAGGING OPERATION FOR TRAFFIC CONTROL BE UTILIZED
FOR RESURFACING, THE CONTRACTOR SHALL MAKE PROVISIONS TO
SAFELY CONTROL TRAFFIC INGRESS AT ALL ROADWAY ENTRANCES
WITHIN THE FLAGGED WORK ZONE TO THE SATISFACTION OF THE
ENGINEER, ALL COST ASSOCIATED WITH THE CONTROLS WILL BE
INCLUDED IN THE PRICE BID FOR TRAFFIC CONTROL.

EXISTING CONSTRUCTION, REGULATORY AND WARNING SIGNS WHICH
CONFLICT WITH THE CONSTRUCTION SIGNING SHALL BE REMOVED
DURING CONSTRUCTION AND REINSTALLED AS DIRECTED BY THE
ENGINEER. ALL COSTS TO BE INCLUDED IN THE PRICE BID FOR ITEM NO.
712-01, TRAFFIC CONTROL, PER LUMP SUM.

THE CONTRACTOR SHALL GIVE THE TDOT PROJECT SUPERVISOR A
MINIMUM OF SEVEN (7) DAYS NOTICE PRIOR TO STARTING WORK SO THAT
SUFFICIENT NOTICE CAN BE PREPARED AND DISTRIBUTED TO THE MEDIA.

IMMEDIATELY UPON COMPLETION OF EACH CONSTRUCTION PHASE, ALL
TRAFFIC CONTROL ITEMS THAT ARE NOT NECESSARY FOR THE
SUCCEEDING PHASE SHALL BE REMOVED, COVERED OR TURNED TO FACE
AWAY FROM TRAFFIC.

THE CONTRACTOR SHALL PROVIDE FLAGGER AT EACH SIDEROAD WITHIN
THE PAVING OPERATION.

A MINIMUM OF TWO (2) TYPE “C” ARROW BOARDS WILL BE REQUIRED. IF
THE CONTRACTOR SCHEDULES HIS OPERATIONS SUCH THAT MORE THAN
TWO (2) ARROW BOARDS ARE REQUIRED, THE COST OF ALL ADDITIONAL
ARROW BOARDS WILL BE AT THE CONTRACTOR'’S EXPENSE.

TWO (2) CHANGEABLE MESSEGE SIGNS UNITS (ITEM NO. 713-16.01) WILL
BE REQURED ON THIS PROJECT. THE SIGNS WILL BE USED FOR
ADVANCED WARNING OR AS DIRECTED BY THE ENGINEER.

ACCESS TO THE PROJECT WILL BE PERMITTED AT THE INTERCHANGES
ONLY. THE CONTRACTOR WILL BE PERMITTED TO CROSS MEDIAN AT
EXISTING CROSS-OVERS ONLY.

LANE CLOSURES

(10)

(11)

(12)

(13)

(14)

THE RESTRICTION OF TRAFFIC TO ONE LANE SHALL NOT EXCEED ONE
DAY’S PAVING OPERATION.

THE CONTRACTOR SHALL KEEP ALL TRAFFIC LANES OPEN TO TRAFFIC
DURING NON-WORKING HOURS AND/OR NON-WORK DAYS.

OVERNIGHT LANE CLOSURES WILL NOT BE ALLOWED UNLESS DIRECTED
BY THE TDOT PROJECT SUPERVISOR.

THE CONTRACTOR SHALL SCHEDULE PAVING OPERATIONS TO PREVENT
INTERRUPTION OF SCHOOL TRAFFIC DURING MORNING START AND
AFTERNOON DISMISSAL.

THE CONTRACTOR SHALL NOT BE ALLOWED TO INTERRUPT TRAFFIC
FLOW AND SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH DIRECTION
ON THE FOLLOWING DAYS:

OFFICIAL STATE HOLIDAYS.

FRIDAY AT 6:00 PM UNTIL TUESDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON MONDAY.

THURSDAY AT 6:00 PM UNTIL MONDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON FRIDAY.

DURING LOCAL FESTIVALS, GAMES OR EVENTS THAT COULD BE
IMPEDED BY THE PAVING OPERATIONS WHERE AND AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR.

PAVING

(15)

(16)

(17)

(18)

ALL SURPLUS PATCHING AND JOINT MATERIAL IS TO BE REMOVED
BEFORE PLACING TACK COAT AND SURFACE. THIS WORK WILL NOT BE
MEASURED AND PAID FOR DIRECTLY, BUT WILL BE INCLUDED IN THE
PRICE BID FOR OTHER ITEMS OF CONSTRUCTION.

TDOT MAINTENANCE FORCES ARE TO DEGRASS AND REMOVE SEDIMENT
FROM GUTTER AND PERFORM ANY REPAIRS TO GUTTER AND CURB
INLETS AS NEEDED BEFORE PAVING COMMENCES.

MATERIAL TRANSFER DEVICE (MTD) TO BE USED ON ALL MIXES. COST TO
BE INCLUDED IN THE UNIT PRICE BID ON ASPHALT PAVEMENT ITEMS. SEE
SPECIAL PROVISION 407G.

ALL DRAINS ACROSS BRIDGES NEED TO BE CHECKED AND CLEANED
AFTER PAVING IS COMPLETE. COST TO BE INCLUDED IN OTHER ITEMS.

(19)

(20)

(21)

(22)

(23)

SPECIAL NOTES

THE INSIDE SHOULDER SHALL BE PAVED CONCURRENTLY WITH THE
INSIDE TRAFFIC LANE.

THE CONTRACTOR WILL BE REQUIRED TO SHAPE PUBLIC SIDE ROADS,
AND CLEAN EXISTING SIDE DRAINS AS DIRECTED, WHERE NECESSARY,
BEFORE PLACING TACK COAT AND SURFACE. THIS WORK WILL NOT BE
MEASURED AND PAID FOR DIRECTLY, BUT WILL BE INCLUDED IN THE
PRICE BID FOR OTHER ITEMS OF CONSTRUCTION.

ALL PUBLIC SIDE ROADS ARE TO BE SURFACED ONE (1) PAVERS WIDTH
OR AS DIRECTED WITH TACK AND SURFACE MATERIAL. THICKNESS AND
WIDTH WILL BE AS DIRECTED BY THE TDOT PROJECT SUPERVISOR.

ANY QUANTITY REMAINING ON ITEMS COMPLETED PRIOR TO THE PAVING
OPERATION WILL NOT BE CONVERTED TO ADDITIONAL ASPHALT FOR THE
ROADWAY.

ALL COSTS OF CLIPPING OF EXISTING SHOULDERS AND DISPOSAL OF ANY
DEBRIS FROM SHOULDER CLIPPING ARE TO BE INCLUDED IN THE UNIT BID
PRICE FOR OTHER ITEMS.

COLD PLANING

(24)

(25)

(26)

(27)

(28)

(29)

(30)

THE CONTRACTOR WILL BE REQUIRED TO PAVE THE COLD PLANED
PAVEMENT WITHIN A PERIOD OF 48 HOURS.

PROVIDED THAT THE CONTRACTOR USES A COLD PLANED PLANNING
MACHINE WITH THE MILLING DRUM SPECIFICATIONS OF CLOSELY SPACED
FINE TOOTH (5/16 INCHES OR SMALLER) MILLING DRUM, MOVING
FORWARD AT MODERATE SPEED (50 TO 65 FPM.) AND THE UNDER
SURFACE REMAINS INTACT (HAVING NO LOOSE MATERIAL OR GOUGES,)
THEN THE CONTRACTOR MAY GET PERMISSION FROM REGION 2
CONSTRUCTION TO MILL ALL SURFACES BEFORE COVERING WITH
BITUMINOUS MATERIAL.

ALL COLD PLANED MATERIAL IS TO BECOME THE PROPERTY OF THE
CONTRACTOR.

IF SUBSURFACE PAVEMENT FAILURE IS EXPOSED AFTER MILLING,
REMOVE AREA OF FAILURE TO SOUND PAVEMENT AND REPLACE WITH
MICROSURFACE PRIOR TO PROPOSED OVERLAY.

AT THE COMPLETION OF COLD PLANING OPERATION, ANY DEPRESSIONS
WILL BE CLEANED AND BROUGHT TO PROPER GRADE WITH
MICROSURFACE MATERIAL. THE COST OF THE CLEAN UP WILL BE
INCLUDED IN THE UNIT PRICE FOR MICROSURFACE MATERIAL.

THE CONTRACTOR SHOULD TAKE EXTREME CARE WHEN COLD PLANING
THE EXISTING ASPHALT OFF BRIDGE DECK AS NOT TO DAMAGE THE
EXISTING BRIDGE DECK SEALANT AND/OR EXPANSION JOINT MEMBERS
(STEEL PLATES, BARS AND/OR HEADERS). IF DAMAGE DOES OCCUR, THE
CONTRACTOR SHALL BE RESPONSIBLE FOR NECESSARY REPAIRS ON ALL
DAMAGED MEMBERS TO THE SATISFACTION OF THE TDOT PROJECT
SUPERVISOR AT NO ADDITIONAL COST.

MILLING SHALL GO FLUSH WITH FACE OF THE PARAPET.

PAVEMENT MARKING

(31)

(32)

(33)

(34)

(35)

THE CONTRACTOR IS RESPONSIBLE FOR THE LAYOUT OF ALL PAVEMENT
MARKING. ANY CHANGE FROM THE EXISTING PAVEMENT MARKINGS MUST
BE APPROVED BY THE REGION 2 TRAFFIC MANAGER.

EXISTING PAVEMENT MARKINGS IN THE EXCLUSION AREAS AND SIDE
ROAD RADII SHALL BE RE-TRACED AS DIRECTED BY THE TDOT PROJECT
SUPERVISOR DURING FINAL STRIPING.

THE EXISTING PAVEMENT MARKING BETWEEN THE EDGE LINES (WHITE
SKIP LINE) SHALL BE REMOVED. THE COST OF PAVEMENT MARKING
REMOVAL SHALL BE INCLUDED IN THE PRICE OF 716-13.02.

NEW EDGE LINES SHALL BE RETRACED OVER THE EXISTING LINES ONCE
THE (RESURFACING or MICROSURFACING) WORK IS COMPLETED USING
716-13.02.

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LANE LINES
SHALL BE REFLECTIVE TAPE OR REFLECTORIIZED PAINT INSTALLED TO
PERMANENT STANDARDS BEFORE DARK HOURS, SHORT UNMARKED
SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS WILL BE
MEASURED AND PAID FOR UNDER ITEM NO. 716-05.01, PAINTED PAVEMENT
MARKING (4”) LINE.

CLEANING DITCHES

(36)

DITCHES MAY NEED TO BE CLEANED OUT AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR. ALL COST ASSOCIATED WITH CLEANING DITCHES
TO BE INCLUDED IN OTHER ITEMS.

(37)

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE CLEANING
OUT OR REMOVAL/REPLACEMENT OF DITCHES, SIDEDRAINS, AND
CROSSDRAINS, TO ENSURE THAT THE DRAINAGE FEATURES/ WATER-
COURSES ARE NOT STREAMS OR WETLANDS. IF THE CONTRACTOR/TDOT
INSPECTOR IS UNSURE WHETHER THE DRAINAGE FEATURES ARE
STREAMS OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN THE
APPROPRIATE PERMITS.

GUARDRAIL

(38)

(39)

(40)

ALL EXISTING GUARDRAIL REMOVED FROM THIS PROJECT IS TO BECOME
THE PROPERTY OF THE CONTRACTOR.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE
CONSTRUCTING EARTH PADS FOR THE TYPE 38 TERMINALS TO ENSURE
THAT ENVIRONMENTAL FEATURES (STREAMS, WETLANDS OR SPRINGS)
ARE NOT IMPACTED DURING CONSTRUCTION. IF THE CONTRACTOR/TDOT
INSPECTOR IS UNSURE WHETHER THE ENVIRONMENTAL FEATURES ARE
STREAMS, WETLANDS OR SPRINGS, THE INSPECTOR SHALL CONTACT THE
TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION SO AN ACCURATE
DETERMINATION CAN BE ASSESSED.

DURING CONSTRUCTION OF THE EARTH PADS FOR THE TYPE 38
GUARDRAIL TERMINALS, EXISTING VEGETATION WILL BE REQUIRED TO BE
REMOVED FOR THE PROPOSED PAD AND SLOPES, IF DURING THE
VEGETATION REMOVAL, ANY TREES GREATER THAN 5 INCHES IN
DIAMETER ARE REQUIRED TO BE REMOVED, CONTACT THE TDOT
ENVIRONMENTAL DIVISION ECOLOGY SECTION IMMEDIATELY. DUE TO
THE RECENT MODIFICATION OF THE USFWS STANCE REGARDING THE
INDIANA B AT, NO TREES > 5" DBH SHOULD BE CUT WITHOUT CLEARANCE
FROM THE TDOT ENVIRONMENTAL DIVISION ECOLOGY SECTION.

NPDES

(41)

DUE TO THE TYPE OF WORK, IT IS OUR UDERSTANDING THAT THE
PROJECT WILL NOT DISTURB MORE THAN ONE ACRE. IF THE DISTURBED
ARE IS MORE THAN ONE ACRE, PLEASE CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION BECAUSE A NPDES PERMIT
WILL BE REQUIRED.

MISCELLANEOUS

(42)

TIME ON THE PROJECT WILL START THE DAY THAT CONSTRUCTION SIGNS
ARE PUT UP OR IN ACCORDANCE WITH SP108B IF A MAXIMUM AMOUNT OF
CALENDAR DAYS IS SPECIFIED.
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(1)

(2)

(3)

(4)

(5)

T.0.H.A. OLD LINE RAILROAD
SPECIAL NOTES

THE CONTRACTOR SHALL NOT, FOR ANY REASON, STORE CONSTRUCTION
EQUIPMENT UPON NOT STORE OR DUMP WASTE CONSTRUCTION MATERIALS UPON
THE RAILROAD’S RIGHTS-OF-WAY.

THE CONTRACTOR IS PROHIBITED FROM INSTALLING ANY CONSTRUCTION SIGNS,
MESSAGE BOARDS, ARROW BOARDS AND/OR OTHER TEMPORARY TRAFFIC CONTROL
SIGNS OR DEVICES WITHIN THE RAILROAD’S RIGHTS-OF-WAY, AND IN ALL CASES,
THESE SIGNS MUST NEVER BE PLACED IN A POSITION SO AS TO OBSTRUCT THE
VIEW OF ANY ADVANCE RAILROAD WARNING SIGNS OR OF ANY OTHER RAILROAD
GRADE CROSSING WARNING DEVICES SUCH AS CROSS-BUCK SIGNS, CROSSING
SIGNALS, ETC.

THE CONTRACTOR SHALL CONDUCT HIS WORK SO AS TO PROTECT THE RAILROAD’S
TRACK FACILITIES AND PROPERTY FROM DAMAGE.

THE CONTRACTOR’'S WORK SHALL BE DONE IN ACCORDANCE WITH REGULATIONS
STIPULATED BY THE RAILROAD SO AS TO MAINTAIN CLEARANCE AND NOT
INTERRUPT TRAIN TRAFFIC IN ANY MANNER. THE CONTRACTOR SHALL NOT STORE
ANY OF HIS CONSTRUCTION EQUIPMENT OR MATERIALS ON THE RAILROAD’S RIGHT-
OF-WAY AT ANY TIME. THE CONTRACTOR SHALL NOTIFY, AND COORDINATE HIS
WORK AT ANY RAILROAD CROSSING WITH THE RAILROAD WITH THE RAILROAD’S
DIVISION ENGINEER, AND THE COST OF COORDINATION, OR REQUIREMENT BY THE
RAILROAD FOR ANY NECESSARY FLAGGING SERVICE OR REQUIREMENT FOR
RAILROAD PROTECTIVE INSURANCE OR OTHER SPECIAL INSURANCE COVERAGE, AS
MAY BE REQUESTED BY THE RAILROAD WILL IN ACCORDANCE WITH SUPPLEMENTAL
SPECIFICATION 100SS, OF THE STATE CONTRACT, BE THE RESPONSIBILITY OF THE
CONTRACTOR, AND THE COST THEREOF, IF APPLICABLE INCLUDED IN THE UNIT COST
OF OTHER BID ITEMS ON THE PROJECT.

THE CONTRACTOR SHALL COORDINATE HIS WORK AT THE RAILROAD CROSSING
WITH THE FOLLOWING REPRESENTATIVE OF THE RAILROAD:

T.0.H.A. OLD LINE RAILROAD

Ms. Linda Caldwell, Executive Director

Tennessee Overhill Heritage Association (T.O.H.A))
Old Line Railroad

P.O. Box 143

Etowah, TN 37331

Phone: (423) 263-7232

Fax: (423) 263-1670

E-mail: Icaldwell@tennesseeoverhill.com

and

TENNESSEE OVERHILL HERITAGE ASSOCIATION (T.0.H.A.)
"THE OLD LINE RAILROAD"[* 347976cH] © CAMPBELL COVE RD (LM

Mr. Tim Andrews, President
Hiwassee River Railroad PLEASE REFER TO THE CURRENT MUTCD STANDARDS
625 Walnut Street, Suite 210 FOR UPGRADES AND PLACEMENT AS NEEDED.
Chattanooga, TN 37402

Phone: (423) 413-4331

Fax: (423) 267-1434

E-Mail: tandrews@.hamiltontn.gov

and

Engineering Consultant Designate

Mr. Harvey Crouch, P.E.

Crouch Engineering P.C.

428 Wilson Pike Circle

Brentwood, TN 37027

Phone: (615) 791-0630

E-mail: hcrouch@crouchengineering.com

0.015)
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SPECIAL RAILROAD NOTES

MISCELLANEOUS

(1)

(2)

(3)

(4)

THE CONTRACTOR SHALL NOT, FOR ANY REASON, STORE CONSTRUCTION
EQUIPMENT NOR STORE OR DUMP WASTE CONSTRUCTION MATERIALS UPON THE
RAILROADS’ RIGHTS-OF-WAY.

THE CONTRACTOR IS PROHIBITED FROM INSTALLING ANY CONSTRUCTION SIGNS,
MESSAGE BOARDS, ARROW BOARDS AND/OR OTHER TEMPORARY TRAFFIC CONTROL
SIGNS OR DEVICES WITHIN THE RAILROADS’ RIGHTS-OF-WAY, AND IN ALL CASES,
THESE SIGNS MUST NEVER BE PLACED IN A POSITION SO AS TO OBSTRUCT THE
VIEW OF ANY ADVANCE RAILROAD WARNING SIGNS OR OF ANY OTHER RAILROAD
GRADE CROSSING WARNING DEVICES SUCH AS CROSS-BUCK SIGNS, CROSSING
SIGNALS, ETC.

THE CONTRACTOR SHALL CONDUCT HIS WORK SO AS TO PROTECT THE RAILROADS’
TRACK FACILITIES AND PROPERTY FROM DAMAGE.

THE CONTRACTOR'’S WORK SHALL BE DONE IN ACCORDANCE WITH REGULATIONS
STIPULATED BY THE RAILROADS SO AS TO MAINTAIN CLEARANCE AND NOT
INTERRUPT TRAIN TRAFFIC IN ANY MANNER. THE CONTRACTOR SHALL NOT STORE
ANY OF HIS CONSTRUCTION EQUIPMENT OR MATERIALS ON THE RAILROADS’ RIGHT-
OF-WAY AT ANY TIME. THE CONTRACTOR SHALL NOTIFY, AND COORDINATE HIS
WORK AT ANY RAILROAD CROSSING WITH THE RAILROADS’ DIVISION ENGINEER
AND/OR GENERAL MANAGER AND GENERAL ENGINEERING CONSULTANT
DESIGNATES.

CSXT RAILROAD NOTES

(5)

(6)

(7)

(8)

©)

CSX Transportation, Inc:

ANY PAVEMENT PREPARATION, PAVEMENT INSTALLATION AND PAVEMENT MARKINGS
WITHIN 50 FEET OF THE NEAREST CSXT TRACK UTILIZING CONTRACTOR EQUIPMENT
OR PERSONNEL WILL REQUIRE FULL TIME RAILROAD FLAGGING SERVICES.

SEE AGREEMENT/STATE CONTRACT SPECIAL PROVISION 105C(R ) FOR WORK UP TO
AND NEAR THE CSXT GRADE CROSSING REGARDING FLAGGING AND INSURANCE
REQUIREMENTS AND SPECIAL PROVISION.

THE HIGHWAY SURFACE SHOULD BE ON THE SAME PLANE AS THE TOP OF CSXT RAIL
FOR A DISTANCE OF 30 INCHES OUTSIDE THE RAILROAD CROSSING SURFACE.

THE SURFACE OF THE HIGHWAY SHOULD NOT BE MORE THAT 3 INCHES HIGHER OR
LOWER THAT THE TOP OF THE NEAREST CSXT RAIL AT A POINT 30 FEET FROM THE
RAIL UNLESS SUPERELEVATION MAKES A DIFFERENT LEVEL APPROPRIATE.

THE CONTRACTOR SHALL COORDINATE HIS WORK AT THE CSXT RAILROAD
CROSSING WITH THE FOLLOWING REPRESENTATIVES OF THE RAILROAD:

MR. JOHN FORTUNE, DIVISION ENGINEER

CSX TRANSPORTATION INC.

NASHVILLE DIVISION

ATTN. MR. BUFORD SMITH — STAFF ENGINEER
3000 SEABOARD DRIVE

NASHVILLE, TN 37211

PHONE: (615) 664-2919

FAX: (615) 664-2838

AND

MR. ERNIE CHURCH - ROAD MASTER
108 NORTH ATLANTIC STREET
TULLAHOMA, TN 37388

PHONE: (931) 393-3613

CELL: (931) 241-0148

E-MAIL: ernie_church@ csx.com

AND

GENERAL ENGINEERING CONSULTANT DESIGNATE
MR. LARRY SHAW, P.E. - PROGRAM MANAGER
URS CORPORATION

ONE INDIANA SQUARE, SUITE 2100

INDIANAPOLIS, IN 46204

PHONE: (317) 532-5481

FAX: (317)532-5499

CELL: (317) 294-1979

E-MAIL: Larry.Shaw@urs.com

AND

MR. BRUCE FOWLER - DIRECTOR
CSXT RIGHT-OF-WAY CONSTRUCTION
351 THORNTON ROAD, SUITE 125
LITHIA SPRINGS, GA 30122

PHONE: (770) 819-2841

FAX: (770) 819-2850

E-mail: BRUCE FOWLER@csx.com
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ROADWAY DESIGN DIVISION
REGION 2
P.O. BOX 22368
CHATTANOOGA, TN, 37422
(423) 892-3430

MEMORANDUM
TO: Eplans.Turnin. TDOT @tn.gov
FROM: Diane T. Evitt

Transportation Project Specialist Supervisor 1
Design Office, Region 2

DATE: December 2, 2014

SUBJECT: Project No.: NH/HSIP -68(42),70006-3242-94, 70006-8242-14
PIN 120421.00
Description: SR-68, From CSXT Railroad Crossing (LM 13.91) To East of
Staffordtown Road (LM 20.63)

The following completed Construction Plan items for the referenced project are being
transmitted for the February 13, 2015 Letting Process.

Original Construction Drawings (_____ Sheets)
Original Roadway Cross-Sections (___ Sheets)
Original R.O.W. Title Sheet

Copy Grading Quantity Sheets Emailed

Estimate Emailed

Resurfacing Plans ( 7 Sheets)

XNXOOOO

Plans have been placed on FileNet: Filename: 120421-00_ConstructionPlans.pdf
Added On Date: 12-02-2014
Comments:

For further information, please contact: Diane Evitt, Phone: (423)510-1171, Email:diane.evitt@tn.gov.

cc: Director, Roadway Design Division
Director’'s Administrative Secretary, Roadway Design Division
Environmental Division
Choose an item.
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