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PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES


CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW


THE REASONABLE COST ANALYSIS VALUE.


THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE


SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN


THE PROPOSAL CONTRACT.
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STANDARD ABBREVIATIONS RD-A-1 12-18-99


10-26-94 STANDARD LEGENDRD-L-1


09-05-01 STANDARD LEGEND FOR UTILITY INSTALLATIONSRD-L-2


DWG. NO. REVISION DESCRIPTION  


ROADWAY DESIGN STANDARDS


RD-L-5 05-01-08


RD-L-6


SEDIMENT CONTROL


STANDARD LEGEND FOR EROSION PREVENTION AND


SEDIMENT CONTROL


STANDARD LEGEND FOR EROSION PREVENTION AND03-30-10


RD-L-7 STANDARD LEGEND FOR EROSION PREVENTION AND


SEDIMENT CONTROL
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M-485-3A
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T-WZ-36 04-02-12 LANE CLOSURE ON LOW-VOLUME 2-LANE HIGHWAY


EC-STR-25 08-01-12 TEMPORARY CULVERT CROSSING, CONSTRUCTION


EXIT, CONSTRUCTION FORD
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EROSION CONTROL PLAN AND SPECIAL NOTES
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ROADWAY GENERAL AND SPECIAL NOTES


ROADWAY GENERAL NOTES
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BRIDGE GENERAL AND SPECIAL NOTES
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PROJECT COMMITMENTS


COMMITMENT TO SOURCE DIVISION DESCRIPTION STA./LOCATION


-------


COMMITMENTS


PROJECT


ENVIRONMENT


ENVIRONMENTAL DIVISION,


OF AIR POLLUTION CONTROL.


POLLUTANTS STANDARD 10-DAY NOTICE OF DEMOLITION TO THE TENNESSEE DIVISION


IS REQUIRED TO SUBMIT THE NATIONAL EMISSION STANDARDS FOR HAZARDOUS AIR


THE SAMPLES WERE FOUND TO CONTAIN NO ASBESTOS, THE DEMOLITION CONTRACTOR


MATERIAL CAN BE DEPOSITED IN A C&D LANDFILL. PLEASE NOTE THAT EVEN THOUGH


DEMOLITION AND WASTE DISPOSAL ARE ANTICIPATED FOR THIS BRIDGE AND THE


(43-910-4.10). NO ACM WAS DETECTED. NO SPECIAL ACCOMMODATIONS FOR


ON BRIDGE# 43F03770001, BAKERSVILLE ROAD OVER BUFFALO RIVER, LM 4.10


COMMITMENT: AN ASBESTOS-CONTAINING MATERIAL (ACM) SURVEY WAS CONDUCTED


LM 4.10
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AND MISC. DETAILS


ESTIMATED BRIDGE QUANTITES


ITEM NO. DESCRIPTION


604-10.54 CONCRETE REPAIRS


BRACING REPAIRS602-10.05


ESTIMATED BRIDGE QUANTITIES


604-10.05 CONCRETE


LS


TOTALUNIT


1


604-10.24 LS 1JACKING CONCRETE SPANS


604-10.17 NON-PENETRATING CONCRETE SEAL


602-10.12 LSBEARING DEVICE (REPAIR) 1


604-10.78 1


FOOTNOTES:


S.F.


S.Y.


S.F.


EACH


ITEM MAY BE INCREASED, DECREASED, OR ELIMINATED AS DIRECTED BY THE ENGINEER.


61


RISER BLOCK REPAIR


OR DEFICIENT CONCRETE WITH CLASS "A" CONCRETE AS INDICATED ON BR-119-68.


INCLUDES THE COST OF ALL LABOR, EQUIPMENT AND MATERIALS TO REPAIR SPALLED 


2


MATERIALS AND TEST.


LIST FOR NON-PENETRATING CONCRETE SEALS MAINTAINED BY THE DIVISION OF 


SEAL.  ACCEPTABLE CONCRETE SEALERS ARE LISTED IN THE QUALIFIED PRODUCTS 


EXPOSED SIDES OF CONCRETE MEMBERS SHALL RECEIVE NON-PENETRATING CONCRETE 


ABUTMENT NO. 1 AND ABUTMENT NO. 2 BACKWALLS, DIAPHRAGMS, AND THE TOP AND 


7


25


125


10


1


2


34


5


6


3


1


2


3


4


5


6


7


ITEM NO. 604-10.24.


DETAILS ON BR-119-64.  JACKING OF THE CONCRETE SPANS SHALL BE PERFORMED IN 


EXPANSION BEARING DEVICES AT ABUTMENT NO. 2 IN ACCORDANCE WITH NOTES AND 


INCLUDES ALL LABOR, EQUIPMENT AND MATERIALS REQUIRED TO REPAIR FOUR 


NOTES ON BR-119-62.


EXPANSION BEARING DEVICES AND RISER BLOCKS AT ABUTMENT NO. 2.  SEE JACKING 


AND SUPPORT THE CONCRETE SPANS TO PERFORM REPAIRS TO BEAMS, DIAPHRAGMS, 


INCLUDES THE COST OF ALL LABOR, EQUIPMENT AND MATERIALS REQUIRED TO JACK 


BR-119-64 THRU BR-119-68.


CONCRETE SURFACE DEFECTS ON SUBSTRUCTURES AND SUPERSTRUCTURE AS SHOWN ON 


INCLUDES THE COST OF ALL LABOR, EQUIPMENT AND MATERIALS REQUIRED TO REPAIR 


PRIOR APPROVAL FROM TDOT STRUCTURES DIVISION.


FOR CONTAINMENT DEVICES SHALL NOT BE DRILLED INTO BRIDGE COMPONENTS WITHOUT 


BRACING PLANS SHALL BE SUBMITTED TO THE ENGINEER FOR APPROVAL.  ATTACHMENTS 


NETTING OR FORMWORK TO PREVENT DEBRIS FROM FALLING INTO THE BUFFALO RIVER.  


SUPPORT OF THE STRUCTURE FOR THE DURATION OF THE PROJECT.  ALSO INCLUDES 


INCLUDES ALL NECESSARY SHEET PILING (INSTALLATION AND REMOVAL) OR TEMPORARY 
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2A(1)   


(2)   


(3)   


(4)   


(5)   


(6)   


(7)   


(10)   


(11)   


(12)   


(13)   


(14)   


(15)   


(16)   


GENERAL NOTES SPECIAL NOTES


(17)   


(19)   


NO PNEUMATIC CONCRETE ALLOWED.


(21)   


(18)   


AND SPECIAL NOTES


BRIDGE GENERAL


CONTRACTOR IS NOT TO LEAVE BRIDGE SITTING ON JACKS OVER NIGHT.


JACKING WILL ONLY BE CONDUCTED VERTICALLY.  THE SPANS WILL NOT BE SHIFTED LATERALLY.


(22)   


(23)   


(24)   


(25)   


(26)   


(27)   


(28)   


(29)   


(30)   


(31)   


(32)   


(33)   


CONCRETE:  TO BE CLASS "A" f'c = 3000 PSI EXCEPT AS NOTED OTHERWISE.


THE CONTRACTOR SHALL PROVIDE 100% CONVENTIONAL FALL PROTECTION FOR WORKERS ABOVE 15 FEET.


(20)   


CONCRETE CURING: ALL CONCRETE SHALL BE CURED ACCORDING TO THE STANDARD SPECIFICATIONS.


NOTES CONCERNING JACKING OPERATION (BR. NO. 43-910-4.10)


62


(8)   


(9)   


LINE.  NO ENTRY INTO THE STREAM WILL BE ALLOWED FOR SUBSTRUCTURE REPAIR ON THIS BRIDGE.


ALL SUBSTRUCTURE WORK SHALL BE PERFORMED FROM THE GROUND OR ABOVE ORDINARY HIGH WATER 


OTHERWISE NOTED.


STRUCTURAL STEEL:  SHALL CONFORM TO AASHTO M270 GRADE 36 (ASTM A709 GRADE 36) UNLESS 


DRAWINGS SHALL BE SUBMITTED TO THE BRIDGE REPAIR OFFICE OF THE DIVISION OF STRUCTURES.


SHOP DRAWINGS:  SHALL BE SUBMITTED ACCORDING TO THE STANDARD SPECIFICATIONS.  SHOP 


MATERIALS SHALL BE APPROVED BY TDOT MATERIALS AND TESTS.


THAN THE BAR, CLEANED, PACKED WITH EPOXY GROUT AND BAR DRIVEN TO ITS SEAT. ALL GROUTING 


DRIVEN) INTO ITS SEAT.  VERTICALLY DRILLED HOLES SHALL BE DRILLED ‚" IN DIAMETER LARGER 


LARGER THAN THE BAR, CLEANED, PACKED WITH NON-SHRINK GROUT AND THE BAR ROTATED (NOT 


GROUTED BARS IN DRILLED HOLES: HORIZONTALLY DRILLED HOLES SHALL BE DRILLED •" IN DIAMATER 


SHALL BE ASTM A615 GRADE 60 UNLESS NOTED OTHERWISE.


REINFORCING STEEL: SEE SECTION 604 AND 907 OF THE STANDARD SPECIFICATIONS.  REINFORCEMENT 


CONTRACTOR'S EXPENSE.


ANY DAMAGE TO EXISTING STRUCTURES TO BE LEFT IN PLACE SHALL BE REPAIRED AT THE 


THE STANDARD SPECIFICATIONS.


SPECIFICATIONS. ALL WELDING TO BE COMPLETED BY AWS CERTIFIED WELDERS.  SEE SECTION 602 OF 


WELDING:  CURRENT AASHTO/AWS D1.5M/D1.5 2002 BRIDGE WELDING CODE AND THE STANDARD 


ACCEPTABLE PATCHING MATERIAL.


CEMENTIOUS PATCHING MATERIAL. SEE TDOT QUALIFIED PRODUCTS LIST 13, SECTION B.6, FOR 


QUICK SET PATCHING MATERIAL: QUICK SET PATCHING MATERIAL SHALL BE A POLYMER MODIFIED 


PRIOR TO COMPLETION OF PAVING AND HAULING OPERATIONS AT THE BRIDGE SITE.


FINISH SHALL BE USED IN LIEU OF A CLASS II FINISH.  NO TEXTURE FINISH SHALL BE APPLIED 


OF THE TENNESSEE STANDARD SPECIFICATIONS. A CLASS I FINISH FOLLOWED BY AN APPLIED TEXTURE 


FINISHING CONCRETE SURFACES: CONCRETE FINISHING SHALL BE IN ACCORDANCE WITH SECTION 604.22 


MEET THE APPROVAL OF THE ENGINEER.


REINFORCING STEEL IS MAINTAINED. ALL DEVICES PROPOSED FOR CONCRETE DEMOLITION SHALL 


OF THE CONCRETE IS ACCEPTABLE SO LONG AS ANY SPECIFIED PROJECTION OF THE EXISTING 


AND ANY WORK OVER BEAMS, THE MAXIMUM HAMMER SIZE IS 60 POUND CLASS. SAWING OR CUTTING 


THE MAXIMUM HAMMER SIZE IS 90 POUND CLASS. FOR PARTIAL DEPTH OF CONCRETE SLAB REMOVAL 


REMOVE UNSOUND CONCRETE. FOR FULL DEPTH OF CONCRETE SLAB REMOVAL EXCEPT OVER BEAMS, 


SIMILARLY HEAVY EQUIPMENT FOR CONCRETE REMOVAL. PNEUMATIC HAMMERS MAY BE USED TO 


USE A HYDRAULIC RAM MOUNTED ON A BACKHOE (COMMONLY CALLED A HOE RAM) OR OTHER 


STRUCTURE THAT ARE NOT TO BE REMOVED SPECIFICALLY. THE CONTRACTOR IS NOT ALLOWED TO 


DEMOLITION:  THE CONTRACTOR SHALL TAKE SPECIAL CARE TO PROTECT ANY PARTS OF THE 


APPROVED.


BE INCLUDED IN ITEMS BID ON. THIS WORK SHALL BE COMPLETED BEFORE FINAL PAYMENT IS 


REPAIRS ARE COMPLETED.  COST OF FORMS, FALSEWORK, AND TEMPORARY SUPPORT REMOVAL SHALL 


FORMS AND FALSEWORK:  ALL CONCRETE FORM WORK AND FALSEWORK SHALL BE REMOVED AFTER 


CONTRACTOR.


MODIFICATION OR RELOCATION OF UTILITIES WITH NO ADDITIONAL COMPENSATION ALLOWED THE 


PAID FOR AS PART OF THIS CONTRACT.  THE CONTRACTOR SHALL COOPERATE WITH OTHERS IN THE 


NECESSARY FOR ANY MODIFICATION TO UTILITIES SHOULD BE BORNE BY OTHERS AND SHALL NOT BE 


SPECIAL NOTE FOR UTILITIES:  IT IS INTENDED THAT THE COST OF MATERIALS AND LABOR 


WILL NOT BE ALLOWED UNTIL JACKING PLAN HAS BEEN APPROVED.


PROFESSIONAL ENGINEER REGISTERED IN THE STATE OF TENNESSEE.  JACKING OF THE STRUCTURE 


DESIGN AND PLANS FOR THE JACKING AND SUPPORT SEQUENCE AND SYSTEM SHALL BE SEALED BY A 


SUPPORTS TO THE ENGINEER IN THE BRIDGE INSPECTION AND REPAIR OFFICE FOR REVIEW.  THE 


THE CONTRACTOR SHALL FURNISH STRUCTURAL DESIGN PLANS OF PROPOSED JACKING AND TEMPORARY 


ANY PORTION OF THE STRUCTURE.


STRUCTURE IS TO BE CAREFULLY MONITORED DURING JACKING OPERATIONS SO AS NOT TO DAMAGE 


JACKING CONCRETE SPANS, L.S.


ALL COST OF JACKING AND TEMPORARY SUPPORT IS TO BE INCLUDED IN ITEM NO. 604-10.24, 


ARE COMPLETE.


LOAD WILL NOT BE TRANSFERRED FROM TEMPORARY SUPPORT TO FINAL BEARING UNTIL ALL REPAIRS 


JACKING OR TEMPORARY SUPPORTS WILL BE ALLOWED FROM THE DECK.


ALL JACKING AND TEMPORARY SUPPORTS SHALL BE PERFORMED FROM UNDERNEATH THE BRIDGE.  NO 


OPERATIONS WITH OWNER OF UTILITY.


UTILITIES.  IF UTILITIES WILL BE DISTURBED, CONTRACTOR SHALL COORDINATE JACKING 


SPECIAL CARE SHALL BE TAKEN DURING JACKING OPERATIONS IN ORDER TO NOT DAMAGE ANY 


TRANSFERRING LOAD BACK TO BEARING DEVICES.


ABUTMENT NO. 2 AND RESET AS EXISTING OR AS DIRECTED BY THE ENGINEER BEFORE 


PRIOR TO JACKING, CONTRACTOR SHALL NOTE ORIENTATION OF EXPANSION BEARING DEVICES AT 


LOADING:  HL-93


REPLACED.


ANCHOR BOLTS SHALL BE ASTM A307 GRADE A, B OR C AND SIZE SHALL MATCH EXISTING BOLTS TO BE 


AND CROSS SLOPE SHALL BE DONE BY THE CONTRACTOR AT NO ADDITIONAL COST.


AND CROSS SLOPE.  IF NECESSARY, REJACKING AND USE OF STEEL SHIMS TO MAINTAIN GRADE LINES 


LOAD.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING THE TOP OF SLAB GRADE LINES 


SUPPORTS SHALL BE DESIGNED AND CONSTRUCTED TO SUPPORT THE COMBINED DEAD LOAD PLUS LIVE 


BLOCKS AS NOTED IN THE PLANS OR DESIGNATED IN THE FIELD BY THE ENGINEER.  TEMPORARY 


THE STRUCTURE WHILE REPAIRS ARE MADE TO THE BEAMS, BEARING DEVICES, DIAPHRAGMS AND RISER 


THE CONTRACTOR SHALL JACK THE EXISTING BRIDGE AT ABUTMENT NO. 2 AND TEMPORARILY SUPPORT 


SHALL NOT BE DETRIMENTAL TO EXPANSION JOINTS OR ADJACENT CONCRETE IN THE BRIDGE DECK.


JACKING SHALL BE REPAIRED BY THE CONTRACTOR AT HIS OWN EXPENSE.  JACKING OPERATION 


PERMITTED.  ANY DAMAGE TO THE STRUCTURE AS A RESULT OF OVERJACKING OR DIFFERENTIAL 


BE RAISED UNIFORMLY BY JACKING.  AT NO TIME WILL JACKING OF ANY SINGLE BEAM BE 


LOAD FROM EXISTING SUPPORTS ALLOWING FOR COMPLETION OF WORK.  ALL CONCRETE BEAMS SHALL 


JACKING OF THE STRUCTURE SHALL BE LIMITED TO THE MINIMUM DISTANCE REQUIRED TO RELEASE 


(34)   


COORDINATE JACKING OPERATIONS WITH UTILITY OWNER PRIOR TO BEGINNING CONSTRUCTION.


ABUTMENT NO. 2.  EXTREME CARE SHALL BE TAKEN WHILE JACKING THE BRIDGE DECK.  


PRESSURE NATURAL GAS LINE HANGS ON THE BRIDGE AND PASSES THROUGH THE BACKWALL AT 


BASED ON PRELIMINARY OBSERVATION AND UTILITY PLAN RESEARCH, AN EXISTING STEEL HIGH 


STRUCTURE SHALL BE INCLUDED IN ITEM NO. 602-10.05, BRACING REPAIRS, L.S.


SATISFACTION OF THE ENGINEER BEFORE ANY DEMOLITION IS BEGUN. COST OF STABILIZING THE 


REQUIRED SHALL BE SUBMITTED TO THE ENGINEER FOR REVIEW AND SHALL MEET WITH THE FULL 


CONSTRUCTION.  DESIGN CALCULATIONS AND DETAILS OF TEMPORARY SUPPORT SYSTEM OR FALSEWORK 


THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE STABILITY OF THE STRUCTURE DURING 


TRANSPORTATION.  (JANUARY 1, 2015 EDITION)


SPECIFICATIONS: STANDARD ROAD AND BRIDGE SPECIFICATIONS OF THE TENNESSEE DEPARTMENT OF 


DESIGN SPECIFICATIONS: AASHTO LRFD SEVENTH EDITION, 2014.


BUFFALO RIVER.


ACCOMPLISHED FROM OVERHEAD USING CRANES AND NO DEBRIS WILL BE ALLOWED TO ENTER THE 


NO ENTRY INTO THE BUFFALO RIVER WILL BE ALLOWED.  ALL WORK OVER STREAM SHALL BE 
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QUANTITIES


ROADWAY


ESTIMATED


2B


ESTIMATED ROADWAY QUANTITIES


ITEM NO. DESCRIPTION UNIT


105-01 CONSTRUCTION STAKES, LINES AND GRADES


1


1


L.F.209-08.02


1


6


QUANTITY


FOOTNOTES


C.Y.209-05 SEDIMENT REMOVAL 22


2


LS PROCEEDING WITH WORK.


BE CALLED TO THE ENGINEER'S ATTENTION BY THE CONTRACTOR IMMEDIATELY AND PRIOR TO


FOUND IN PREVIOUS SURVEYS, OR IN EITHER THE SPECIFICATIONS OR SPECIAL PROVISIONS, SHALL


BY MEANS OF TWO INDEPENDENT LAYOUT METHODS.  ANY ERRORS AND APPARENT DISCREPANCIES


SUBSTRUCTURES SHALL BE CHECKED AS TO LOCATION, DIMENSIONAL LAYOUTS AND ELEVATIONS,


THE CONTRACTOR TO ASSURE ACCURACY OF THE LAYOUT PRIOR TO CONSTRUCTION.  ALL BRIDGE


ALL DIMENSIONAL DETAILS SHOWN ON PLANS, INCLUDING ELEVATIONS, SHALL BE CHECKED BY


TEMPORARY SILT FENCE (WITH BACKING)


SEE SUBSECTION 209.07 OF THE STANDARD SPECIFICATIONS FOR MAINTENANCE REPLACEMENT.


801-015


6 801-03


SEEDING (WITH MULCH)


WATER (SEEDING AND SODDING)


UNIT


M.G.


1


1


717-01


3 712-01 TRAFFIC CONTROL LS 1


3


INCLUDES 1 THOUSAND GALLONS FOR EROSION PREVENTION AND SEDIMENT CONTROL.


5


6


ITEM MAY BE INCREASED, DECREASED OR ELIMINATED AS DIRECTED BY THE ENGINEER.


1


740-11.01 L.F. 40TEMPORARY SEDIMENT TUBE (8 INCH) (STRAW WATTLES)


PROVIDING FLAGGERS FOR TEMPORARY LANE CLOSURES.


INCLUDES COST FOR REMOVAL OF EXISTING OR CONFLICTING MARKINGS. INCLUDES COST OF
155


MOBILIZATION LS


713-16.20


713-16.21


SIGNS (OM3-L)


SIGNS (OM3-R)


EACH


EACH


2


2


712-06 SIGNS (CONSTRUCTION) S.F. 4 BASED ON SECTION 712.10 OF STANDARD SPECIFICATIONS4 137
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ROADWAY GENERAL NOTES


SEEDING AND SODDING


UTILITIES


CONTROL BLANKET OR SOD ARE NOT APPLIED.


ITEM NO. 801-01, SEEDING (WITH MULCH), SHALL BE USED WHERE EROSION


2C


AT 1-800-351-1111 AS REQUIRED BY TCA 65-61-106 WILL BE REQUIRED.


NOTIFICATION BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC.,


IN THE FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED.


APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED


THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE


AT ANY LOCATION ON THE PROJECT DIRECTED BY THE ENGINEER.


FREQUENTLY, THIS WILL BE REQUIRED AS THE FIRST ITEM OF WORK AND


STAKING TO PREVENT CONFLICTS WITH THE HIGHWAY CONSTRUCTION.


STAKES, DITCH OR STREAM BED GRADES, OR OTHER ESSENTIAL SURVEY


THE CONTRACTOR WILL BE REQUIRED TO PROVIDE RIGHT-OF-WAY OR SLOPE


WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE CONTRACT ITEMS,


TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT. ON CONTRACTS


OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH OTHER IN ORDER


BY THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR AND UTILITY


UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE PERFORMED


INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF CONSTRUCTION.


UTILITIES FROM DAMAGE AND FURNISHING SPECIAL EQUIPMENT WILL BE


REQUIRED TO FURNISH SUCH EQUIPMENT. THE COST OF PROTECTING


TO WORK OVER AND AROUND THE UTILITIES, THE CONTRACTOR WILL BE


OF THIS PROJECT. IN THE EVENT THAT SPECIAL EQUIPMENT IS REQUIRED


TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING CONSTRUCTION


THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES


CONSTRUCTION WORK ZONE AND TRAFFIC CONTROL NOTES


UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS FULLY COVERED.


(48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY BE ERECTED


ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-EIGHT


FULLY COVERED.


MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN FACE IS


A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER SIGN,


RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.


TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED UNLESS


APPROVAL TO USE THEM.


DETERMINE THE ALTERNATE LOCATIONS AND REQUEST THE ENGINEER'S


PROVIDE FOR THIS REQUIRED SETBACK, THE CONTRACTOR SHALL


NO LONGER NEEDED. WHERE THERE IS INSUFFICIENT RIGHT-OF-WAY TO


CONSTRUCTION WORK ZONE WHEN THE ENGINEER DETERMINES THEY ARE


HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED FROM THE


AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A


(45) FEET FOR ROADWAYS WITH CURRENT ADT'S OF 1500 OR GREATER


LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE TO FORTY-FIVE


ROADWAYS WITH CURRENT ADT'S LESS THAN 1500 AND DESIGN SPEED OF


BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER PURPOSES FOR


TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY GUARDRAIL,


ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE


WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED


DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION


USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND


ENGINEER'S APPROVAL TO USE THEM.


CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCTIONS AND REQUEST THE


INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK, THE


GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE. WHERE THERE IS


WITH CURRENT ADT'S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH OR


THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS


CURRENT ADT'S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH.


ANY TIME UNLESS PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH


ALLOWED TO PARK WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT


OUTSIDE OF A HORIZONTAL CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE


1500 OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE


INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT'S OF


AND DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL BE


FOR OTHER PURPOSES FOR ROADWAYS WITH CURRENT ADT'S LESS THAN 1500


UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED


(30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO TRAFFIC


CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN THIRTY


THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR


WTIH THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.


ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT ACCORDANCE


PRICE BID FOR ITEM NO. 712-06, SIGNS (CONSTRUCTION) PER SQUARE FOOT.


SEPARATELY, BUT ALL COSTS SHALL BE INCLUDED IN THE ORIGINAL UNIT


COVERING, AND REINSTALLING SIGNS SHALL NOT BE MEASURED AND PAID FOR


ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS OR REMOVAL,


IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR REMOVE


AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.


THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS


UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST


OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE


TO COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY


OF HIS PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR


THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER


NOTES


GENERAL


ROADWAY


EROSION PREVENTION AND SEDIMENT CONTROL


DISTURBED AREA


COVER IS INSTALLED.


ACTIVITIES UNLESS THE AREA IS MULCHED, SEEDED WITH MULCH, OR OTHER TEMPORARY


CALENDAR DAYS FOR SITES WITH AN ACTIVE ARAP) PRIOR TO GRADING OR EARTH MOVING


DISTURBED (I.E. CLEARING AND GRUBBING INITIATED) MORE THAN 15 CALENDAR DAYS (10


PRE-CONSTRUCTION VEGETATIVE GROUND COVER SHALL NOT BE DESTROYED, REMOVED OR


POSSIBLE. UNNECESSARY VEGETATION REMOVAL IS PROHIBITED.


OPERATIONS. EXISTING VEGETATION SHOULD BE PRESERVED TO THE MAXIMUM EXTENT


LIMITED TO THE MINIMUM NECESSARY FOR SLOPE CONSTRUCTION AND EQUIPMENT


CLEARING, GRUBBING, AND OTHER DISTURBANCE TO RIPARIAN VEGETATION SHALL BE


OVER TEMPORARY EPSC MEASURES ON ALL PROJECTS.


PRIORITY SHALL BE GIVEN TO FINISHING OPERATIONS AND PERMANENT EPSC MEASURES


ALL DISTURBED AREAS SHALL BE PROPERLY STABILIZED AS SOON AS PRACTICABLE.


GRADED OR DENUDED SOIL AREAS, PRESERVE TOPSOIL, AND MINIMIZE SOIL COMPACTION.


CONSTRUCTION SHALL BE SEQUENCED AND STAGED TO MINIMIZE THE EXPOSURE TIME OF


NOTIFIED SO THAT A SWPPP CAN BE PREPARED.


1 ACRE, THEN THE NATURAL RESOURCES OFFICE OF THE ENVIRONMENTAL DIVISION MUST BE


SITE (INCLUDING STAGING AND EXCLUSIVE WASTE/BORROW AREAS) INCREASES TO MORE THAN


AREAS AND STAGING AREAS IS 0.077 ACRES. IF THE TOTAL DISTURBED AREA FOR THE PROJECT


ACTIVITIES BEGIN. THE TOTAL AREA TO BE DISTURBED NOT INCLUDING EXCLUSIVE BORROW/WASTE


AREAS TO BE UNDISTURBED SHALL BE CLEARLY MARKED IN THE FIELD BEFORE CONSTRUCTION


BORROW MANUAL.


PROJECT, THIS SUPPORT ACTIVITY SHALL BE ADDRESSED PER THE TDOT WASTE AND


IF OFFSITE BORROW AND WASTE AREAS BECOME NECESSARY DURING THE LIFE OF THE


(1)  


STREAM/WETLAND


ENTRENCHED AND STAKED, AND EXTEND THE WIDTH OF THE AREA TO BE CLEARED.


IN ACCORDANCE WITH TDOT STANDARDS. THEY MUST BE INSTALLED ON THE CONTOUR,


STREAM BANKS IN CLEARED AREAS TO PREVENT SEDIMENT MIGRATION INTO STREAMS


BASE OF ALL FILLS AND CUTS, ON THE DOWNHILL SIDE OF STOCKPILED SOIL, AND ALONG


CONSTRUCTION PERIOD. APPROPRIATE EPSC MEASURES MUST BE INSTALLED ALONG THE


EPSC MEASURES TO PROTECT WATER QUALITY MUST BE MAINTAINED THROUGHOUT THE


SOIL MATERIALS MUST BE PREVENTED FROM ENTERING WATERS OF THE STATE/U.S.


BUT MUST BE REPLACED AT THE END OF THE WORKDAY.


TEMPORARY EPSC MEASURES MAY BE REMOVED AT THE BEGINNING OF THE WORKDAY,


THE TRACKING OF MUD AND DIRT ONTO PUBLIC ROADS BY CONSTRUCTION VEHICLES.


TO THE CONSTRUCTION PROJECT) SHALL BE PROVIDED, AS NEEDED, TO REDUCE


BE MINIMIZED. A STABILIZED CONSTRUCTION ACCESS (A POINT OF ENTRANCE/EXIT


OFFSITE VEHICLE TRACKING OF SEDIMENTS AND THE GENERATION OF DUST SHALL


AND TVA PERMITS.


REVIEW AND MUST BE PROCESSED BY THE PERMITS SECTION TO OBTAIN TDEC, USACE,


INSTREAM EPSC DEVICES REQUIRE THE ENVIRONMENTAL DIVISION'S PERMITS SECTION


OPERATIONS, AND SHALL BE MAINTAINED THROUGHOUT THE CONSTRUCTION PERIOD.


EPSC MEASURES SHALL BE INSTALLED AND FUNCTIONAL PRIOR TO ANY EARTH MOVING


BEFORE REMOVAL OF SEDIMENT.


ON ADJOINING PROPERTY MUST BE SETTLED WITH THE ADJOINING PROPERTY OWNER


TO USERS OF PUBLIC STREETS). ARRANGEMENTS CONCERNING REMOVAL OF SEDIMENT


STREAMS BY THE NEXT RAIN AND/OR SO THAT IT DOES NOT POSE A SAFETY HAZARD


BE REMOVED SO THAT IT IS NOT SUBSEQUENTLY WASHED INTO STORM SEWERS AND


THAT HAS ESCAPED THE CONSTRUCTION SITE AND HAS COLLECTED IN A STREET MUST


AT A FREQUENCY SUFFICIENT TO MINIMIZE OFF-SITE IMPACTS (E.G., FUGITIVE SEDIMENT


ACCUMULATIONS OF SEDIMENT THAT HAVE NOT REACHED A STREAM MUST BE REMOVED


GENERAL PUBLIC. IF SEDIMENT ESCAPES THE CONSTRUCTION SITE, OFF-SITE


THE OFF-SITE MIGRATION OR DEPOSIT OF SEDIMENT ON ROADWAYS USED BY THE


THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD TO PREVENT


CONTRAST WITH THE RECEIVING STREAM.


BASIN OR IMPOUNDMENT. DISCHARGES MUST NOT CAUSE AN OBJECTIONABLE COLOR


OUTLET STRUCTURES THAT ONLY WITHDRAW WATER FROM NEAR THE SURFACE OF THE


OR SEDIMENT TRANSPORT. DISCHARGES FROM BASINS AND IMPOUNDMENTS SHALL UTILIZE


WELL-VEGETATED OR LINED CHANNEL, SO THAT THE DISCHARGE DOES NOT CAUSE EROSION


WATER TO BE TREATED. TREATED WATER MUST BE DISCHARGED THROUGH A PIPE OR


PROPERLY DESIGNED ACCORDING TO THE SIZE OF THE DRAINAGE AREAS OR VOLUME OF


FROM THE TOP BANK OF A STREAM. SETTLING BASINS AND SEDIMENT TRAPS SHALL BE


RECEIVING WATERS. SETTLING BASINS SHALL NOT BE LOCATED CLOSER THAN 20 FEET


PLANS. WATER MUST BE HELD IN SETTLING BASINS UNTIL AT LEAST AS CLEAR AS THE


ACCORDANCE WITH MANUFACTURER'S GUIDELINES AND FULLY DESCRIBED IN THE EPSC


SURFACE WATERS. ALL PHYSICAL AND/OR CHEMICAL TREATMENT WILL BE APPLIED IN


OR TREATED BY FILTRATION OR CHEMICAL TREATMENT PRIOR TO ITS DISCHARGE INTO


WATER PUMPED FROM WORK AREAS AND EXCAVATION MUST BE HELD IN SETTLING BASINS


VELOCITY AND CONTROL EROSION.


GABION, OR SANDBAG CHECK DAMS SHALL BE PROPERLY CONSTRUCTED TO REDUCE


CHECK DAMS SHALL BE USED WHERE RUNOFF IS CONCENTRATED. CLEAN ROCK, BRUSH,


DRY MONTHS SHOULD BE AVOIDED, IF POSSIBLE.


DELAYING PLANTING OF PERMANENT COVER VEGETATION UNTIL WINTER MONTHS OR


REQUIRING ADDITIONAL PHYSICAL OR CHEMICAL TREATMENT OF STORMWATER RUNOFF.


MANUFACTURER'S GUIDELINES AND DESCRIBED ON THE EPSC PLANS FOR ALL PROJECTS


ALL PHYSICAL AND/OR CHEMICAL TREATMENT WILL BE APPLIED IN ACCORDANCE WITH


ACCEPTABLE OPTION.


BARGES AT THE CROSSING TO AVOID DISTURBANCE OF THE STREAMBED IS AN


TIMBERS, ETC.) FROM TOP OF BANK TO TOP OF BANK OR THE APPROPRIATE USE OF


ALTERNATIVELY, PLACING A TEMPORARY BRIDGE (BAILEY BRIDGE OR EQUIVALENT,


STD. DWG. EC-STR-25 UNLESS SPECIFICALLY ADDRESSED IN THE EPSC PLANS.


ELEVATION. ALL TEMPORARY CROSSINGS MUST BE CONSTRUCTED IN ACCORDANCE WITH


THE WORK IS COMPLETED AND THE AFFECTED AREAS RETURNED TO THEIR PREEXISTING


FOR ALL TEMPORARY FILLS MUST BE COMPLETELY REMOVED IN THEIR ENTIRETY AFTER


CONTAINS NO FINES, SOILS, OR OTHER WASTES OR CONTAMINANTS. OTHER MATERIALS USED


CLEAN ROCK IS ROCK OF VARIOUS TYPE AND SIZE, DEPENDING UPON APPLICATION, WHICH


THE CROSSING POINT AND CULVERTED TO PREVENT THE IMPOUNDMENT OF WATER FLOW.


STREAMBED IS NOT COMPOSED OF BEDROCK, A PAD OF CLEAN ROCK MUST BE USED AT


EPSC MEASURES MUST BE USED WHERE THE STREAM BANKS ARE DISTURBED. WHERE THE


EQUIPMENT. TEMPORARY CROSSING MUST BE LIMITED TO ONE POINT PER STREAM AND


STREAM BEDS SHALL NOT BE USED AS TRANSPORTATION ROUTES FOR CONSTRUCTION


OF TDOT ENVIRONMENTAL DIVISION.


RESPONSIBILITY OF THE CONTRACTOR TO OBTAIN, AFTER RECEIVING THE APPROVAL


PERMITS REQUIRED BY THE CONTRACTOR'S METHOD OF OPERATION SHALL BE THE


ARAP/401, SECTION 404 PERMIT(S) AND/OR TVA26(A), IF APPLICABLE. ANY ADDITIONAL


SHALL BE ONLY AS SHOWN ON THE PROJECT PLANS AND/OR AS SO SPECIFIED IN THE


THE OPERATION OF EQUIPMENT IN WATERS OF THE STATE/U.S., INCLUDING WETLANDS,


EQUIPMENT MUST BE REMOVED IN THEIR ENTIRETY AFTER THE WORK IS COMPLETED.


ADDRESSED IN THE EPSC PLANS. ANY MATS AND OTHER MEASURES USED FOR HEAVY


MEASURES MUST BE TAKEN TO MINIMIZE SOIL DISTURBANCE UNLESS SPECIFICALLY


HEAVY EQUIPMENT WORKING IN WETLANDS MUST BE PLACED ON MATS, OR OTHER


AREAS, UNLESS PROVIDED FOR IN THE PLANS.


WETLANDS SHALL NOT BE USED AS EQUIPMENT STORAGE, STAGING, OR TRANSPORTATION


SPECIES


OR AS INDICATED IN THE ECOLOGICAL STUDIES OR ON THE PERMIT(S).


NEGATIVE IMPACTS TO LEGALLY PROTECTED STATE OR FEDERAL FAUNA OR FLORA


NORMALLY MIGRATE THROUGH THE AREA. EPSC MEASURES SHALL BE ADDED TO PREVENT


AQUATIC LIFE INDIGENOUS TO THE WATER BODY, INCLUDING THOSE SPECIES THAT


NO ACTIVITY MAY SUBSTANTIALLY DISRUPT THE MOVEMENT OF THOSE SPECIES OF


(2)  


(3)  


(4)  


(5)  


PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.


RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT


SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY


ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE


OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE


NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR'S


FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTLITY FACILITIES MAY


THE PROJECT. WHILE SOME WORK MAY BE REQUIRED "AROUND" UTILITY


AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR


IN ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS


RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES


PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY


ARE TO BE IN PLACE BEFORE IT IS OPENED TO TRAFFIC.


ALL DETOURS SHALL BE PAVED, STRIPED, SIGNED AND THE VERTICAL PANELS


SEDIMENT CONTROL


(6)  


(7)  


(8)  


(9)  


(10)  


(11)  


(12)  


(13)  


(14)  


(15)  


(16)  


(17)  


(18)  


(19)  


(20)  


(21)  


(22)  


(23)  


(24)  


(25)  


(26)  


(27)  


(28)  


(29)  


(30)  


(31)  


(32)  


(33)  


(34)  


(35)  
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2D


DRAWINGS AND GOOD ENGINEERING PRACTICES.


EPSC CONTROLS WILL BE INSTALLED AND MAINTAINED IN ACCORDANCE WITH TDOT STANDARD


SEDIMENT TRACKING.


VEHICLES ENTER AND EXIT THE SITE SHALL BE INSPECTED FOR EVIDENCE OF OFF-SITE ROADWAY


ARE INACCESSIBLE, NEARBY DOWNSTREAM LOCATIONS SHALL BE INSPECTED. LOCATIONS WHERE


IN PREVENTING SIGNIFICANT IMPACTS TO SURROUNDING WATERS. WHERE DISCHARGE LOCATIONS


DISCHARGE POINTS SHALL BE INSPECTED TO ASCERTAIN WHETHER EPSC MEASURES ARE EFFECTIVE


CONTRACTOR SHALL REPAIR THE STRUCTURES AT THE CONTRACTOR'S OWN EXPENSE.


EPSC MEASURES ARE NOT DAMAGED AND THUS MADE INEFFECTIVE. IF DAMAGE DOES OCCUR, THE


REMOVAL, THE CONTRACTOR SHALL TAKE CARE TO ENSURE THAT STRUCTURAL COMPONENTS OF


WHEN THE DESIGN CAPACITY HAS BEEN REDUCED BY FIFTY PERCENT (50%). DURING SEDIMENT


ON A REGULAR BASIS. SEDIMENT SHALL BE REMOVED FROM SEDIMENT CONTROL STRUCTURES


INSPECTION, REPAIR, AND MAINTENANCE OF EPSC MEASURES/STRUCTURES IS TO BE PERFORMED


IN PRICE BID FOR ITEM NO. 209-05 SEDIMENT REMOVAL, C.Y.


NOT MIGRATE INTO WATERS OF THE STATE/U.S. COST FOR THIS TREATMENT IS TO BE INCLUDED


IN A MANNER SO THAT THE SEDIMENT IS CONTAINED WITHIN THE PROJECT LIMITS AND DOES


SEDIMENT REMOVED FROM SEDIMENT CONTROL STRUCTURES SHALL BE PLACED AND BE TREATED


ARE THE RESPONSIBILITY OF THE CONTRACTOR.


SUPERINTENDENT ARE RESPONSIBLE FOR INSPECTIONS. MAINTENANCE AND REPAIR ACTIVITIES


THE TDOT PROJECT SUPERVISOR (OR THEIR DESIGNEE) AND THE CONTRACTOR'S SITE


(36)  


EROSION PREVENTION AND SEDIMENT CONTROL


INSPECTION, MAINTENANCE, REPAIR


CONTRACTOR.


ARE SPECIFICALLY COVERED BY AN ARAP, 404, OR NPDES PERMIT, OBTAINED SOLELY BY THE


DISPOSAL AREAS SHALL NOT AFFECT ANY WATERS OF THE STATE/U.S. UNLESS THESE AREAS


100-YEAR, FEDERAL EMERGENCY MANAGEMENT AGENCY FLOODPLAIN. BORROW AND WASTE


WASTE AND BORROW AREAS SHALL BE LOCATED IN NON-WETLAND AREAS AND ABOVE THE


LITTER, DEBRIS, WASTE, PETROLEUM


PROJECT-DEDICATED ASPHALT AND/OR CONCRETE PLANTS.


FEDERAL, STATE AND/OR LOCAL AGENCIES REGARDING THE OPERATION OF ANY


ARAP/401, USACE SECTION 404, TVA SECTION 26A, AND TDEC NPDES PERMITS, FROM


ENVIRONMENTAL PERMITS OR APPROVALS, INCLUDING BUT NOT LIMITED TO TDEC


THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR AND OBTAIN ANY NECESSARY


IN GENERAL, PERMIT CONDITIONS WILL PREVAIL.


DECIDE WHICH HAS PRECEDENCE AND WHETHER PERMIT OR PLANS REVISIONS ARE NEEDED.


HEADQUARTERS CONSTRUCTION OFFICE SHALL BE CONTACTED IN THESE INSTANCES AND


TDOT PROJECT ENGINEER. THE ENVIRONMENTAL DIVISION, ROADWAY DESIGN DIVISION, AND


THE PERMIT(S) ISSUED FOR THE PROJECT, SHALL BE BROUGHT TO THE ATTENTION OF THE


ANY DISAGREEMENT BETWEEN THE PROJECT PLANS, THE PROJECT AS CONSTRUCTED, AND


THE SITE.


ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC WILL BE REMOVED FROM


THESE MATERIALS WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR TO


CONSTRUCTION DEBRIS, AND CONSTRUCTION WASTES FROM ENTERING WATERS OF THE STATE/U.S.


THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD TO PREVENT LITTER,


INCLUDING GROUNDWATER, SHOULD A SPILL OCCUR.


SHALL BE TAKEN IMMEDIATELY TO PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S.,


SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE APPROPRIATE AGENCY, AND MEASURES


FIRE PROTECTION ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE AREAS


AND FEDERAL LAWS, RULES, REGULATIONS, AND ORDINANCES, INCLUDING THOSE OF THE NATIONAL


EQUIPMENT REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL LOCAL, STATE,


OTHER CHEMICAL POLLUTANTS ARE PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL


THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT PETROLEUM PRODUCTS OR


THE NEXT RAIN EVENT, IF POSSIBLE.


EPSC MEASURES FOUND TO BE INEFFECTIVE SHALL BE REPAIRED, REPLACED, OR MODIFIED BEFORE


MATERIALS AND STAGING


TO THE TDOT PROJECT RESPONSIBLE PARTY PRIOR TO THE USE OF THE PERMITTED AREAS.


AGENCIES REGARDING, ANY STAGING AREAS TO BE USED. ANY SUCH PERMITS SHALL BE SUPPLIED


404, TVA SECTION 26A, AND TDEC NPDES PERMITS, FROM FEDERAL, STATE AND/OR LOCAL


ECOLOGY, HISTORICAL, HAZARDOUS MATERIALS, AIR AND NOISE, TDEC ARAP/401, USACE SECTION


ENVIRONMENTAL PERMITS OR APPROVALS, INCLUDING BUT NOT LIMITED TO ARCHAEOLOGY,


THE CONTRACTOR SHALLL BE SOLELY RESPONSIBLE FOR AND OBTAIN ANY NECESSARY


PERMITS, PLANS, RECORDS


PROJECT SITE.


ALL PROJECT RELATED ENVIRONMENTAL PERMITS SHALL BE MAINTAINED AT OR NEAR THE


REVISIONS ARE NEEDED.


ARE NEEDED. THE ROADWAY DESIGN DIVISION SHALL BE CONTACTED TO DETERMINE IF ANY PLAN


THE ENVIRONMENTAL DIVISION SHALL BE CONTACTED TO DETERMINE WHETHER PERMIT REVISIONS


IF A CHANGE IN PROJECT SCOPE OCCURS DURING CONSTRUCTION, INCLUDING VALUE ENGINEERING,


CONSTRUCTION ACTIVITY.


OBJECTIVES OF CONTROLLING POLLUTANTS IN STORM WATER DISCHARGES ASSOCIATED WITH THE


SIGNIFICANTLY MINIMIZING POLLUTANT SOURCES OR ARE OTHERWISE NOT ACHIEVING THE GENERAL


FEDERAL OFFICIALS DETERMINE EPSC MEASURES ARE PROVING INEFFECTIVE IN ELIMINATING OR


THE EPSC PLAN SHALL BE UPDATED WHENEVER EPSC INSPECTIONS INDICATE, OR WHERE STATE OR


ON SITE AND AVAILABLE UPON REQUEST.


TO MAINTAIN CERTIFICATION. A COPY OF CERTIFICATION RECORDS FOR THE COURSES SHALL BE KEPT


SEDIMENT CONTROL FOR CONSTRUCTION SITES" COURSE AND ANY REFRESHER COURSES AS REQUIRED


SUCCESSFULLY COMPLETE THE TDEC "LEVEL 1 - FUNDAMENTALS OF EROSION PREVENTION AND


STAFF) RESPONSIBLE FOR THE IMPLEMENTATION AND MAINTENANCE OF EPSC PLANS SHALL


THE TDOT PROJECT RESPONSIBLE PARTY (INCLUDING TDOT STAFF, CONSULTANTS AND CONTRACTOR


THE CONSTRUCTION PROJECT.


THAT WILL OCCUR, THUS THESE DOCUMENTS WILL HAVE TO BE UPDATED THROUGHOUT THE LIFE OF


CONSTRUCTION. IT IS IMPRACTICAL TO DETERMINE ALL THE INTERMEDIATE PHASES OF CONSTRUCTION


ALWAYS REFLECT THE MEASURES THAT ARE INSTALLED DURING THE VARIOUS STAGES OF


MAINTAINED TO DEPICT CURRENT SITE CONDITIONS. IT SHOULD BE MAINTAINED SUCH THAT IT WILL


DURING CONSTRUCTION, THUS MODIFICATIONS WILL BE REQUIRED TO ENSURE THE EPSC PLAN IS


MAY NOT COINCIDE WITH THE ACTUAL PHASES OF CONSTRUCTION ESTABLISHED BY THE CONTRACTOR


DESIGN OR CONSTRUCTION OF THE PROJECT OCCURS. THE PHASES DEPICTED IN THE EPSC PLANS


PROCESS DEVELOPS. IT MUST BE AMENDED, MODIFIED, AND UPDATED WHENEVER A CHANGE IN THE


THE EPSC PLAN IS TO SERVE AS AN INITIAL GUIDE FOR SITE PERSONNEL AS THE CONSTRUCTION


OBTAIN ANY AND ALL NECESSARY PERMITS TO DISPOSE OF SANITARY WASTE.


MANAGEMENT CONTRACTOR OR AS REQUIRED BY ANY LOCAL REGULATIONS. THE CONTRACTOR WILL


WILL BE COLLECTED FROM THE PORTABLE UNITS IN A TIMELY MANNER BY A LICENSED WASTE


IF PORTABLE SANITARY FACILITIES ARE PROVIDED ON CONSTRUCTION SITES, SANITARY WASTE


NECESSARY PERMITS TO DISPOSE OF HAZARDOUS MATERIAL.


FOR SEEING THAT THESE PRACTICES ARE FOLLOWED. THE CONTRACTOR WILL OBTAIN ANY AND ALL


THE INDIVIDUAL DESIGNATED AS THE CONTRACTOR'S ON-SITE REPRESENTATIVE WILL BE RESPONSIBLE


LOCAL OR STATE REGULATIONS. SITE PERSONNEL WILL BE INSTRUCTED IN THESE PRACTICES, AND


ALL HAZARDOUS WASTE MATERIALS WILL BE DISPOSED OF IN A MANNER WHICH IS COMPLIANT WITH


OF WASTE MATERIALS.


PERMIT(S) CORPS OF ENGINEERS SECTION 404 PERMITS, AND TVA SECTION 26A PERMITS TO DISPOSE


ALL NECESSARY PERMITS INCLUDING, BUT NOT LIMITED TO NPDES, AQUATIC RESOURCES ALTERATION


THE PROJECT WILL BE DISPOSED OF BY THE CONTRACTOR. THE CONTRACTOR WILL OBTAIN ANY AND


WASTE MATERIAL (EARTH, ROCK, ASPHALT, CONCRETE, ETC.) NOT REQUIRED FOR THE CONSTRUCTION OF


SPILL PREVENTION, MANAGEMENT AND NOTIFICATION


MATERIALS STORAGE AREAS REGULARLY TO ENSURE PROPER USE AND DISPOSAL.


THE MANUFACTURER'S RECOMMENDATIONS. THE CONTRACTOR'S SITE SUPERINTENDENT WILL INSPECT


IN ORIGINAL CONTAINERS AND LABELED. MATERAIL MIXING WILL BE CONDUCTED IN ACCORDANCE WITH


STORE ALL MATERIALS UNDER COVER AND IN APPROPRIATE CONTAINERS. PRODUCTS MUST BE STORED


ONLY NEEDED PRODUCTS WILL BE STORED ON-SITE BY THE CONTRACTOR. THE CONTRACTOR WILL


CONTAINERS WILL BE FOLLOWED.


CONTAINER OFF SITE. THE MANUFACTURER'S DIRECTIONS FOR DISPOSAL OF MATERIALS AND


WHEN POSSIBLE, ALL PRODUCTS WILL BE USED COMPLETELY BEFORE PROPERLY DISPOSING OF THE


SYSTEM OR STORMWATER TREATMENT SYSTEM.


TO DISCHARGE. WHEEL WASH WATER WILL NOT BE DISCHARGED DIRECTLY INTO ANY STORMWATER


WHEEL WASH WATER WILL BE COLLECTED AND ALLOWED TO SETTLE OUT SUSPENDED SOLIDS PRIOR


MAINTENANCE TO REDUCE THE CHANCE OF LEAKAGE.


ALL ON-SITE VEHICLES WILL BE MONITORED FOR LEAKS AND RECEIVE REGULAR PREVENTIVE


FERTILIZERS WILL BE WORKED INTO THE SOIL TO LIMIT THE EXPOSURE TO STORMWATER.


FERTILIZERS WILL BE APPLIED ONLY IN THE AMOUNTS SPECIFIED BY TDOT. ONCE APPLIED,


APPLICABLE STATE AND LOCAL REGULATIONS.


EXCESS PAINT WILL BE DISPOSED OF ACCORDING TO THE MANUFACTURER'S INSTRUCTIONS AND


ALL PAINT CONTAINERS WILL BE TIGHTLY SEALED AND STORED WHEN NOT REQUIRED FOR USE.


FEDERAL REGULATIONS.


PROPER SETTLEMENT AREAS HAVE BEEN PROVIDED IN ACCORDANCE WITH BOTH STATE AND


DOWN OR WASTE DISCHARGE OF CONCRETE TRUCKS WILL NOT BE PERMITTED ON-SITE UNLESS


UPON COMPLETION OF CONSTRUCTION WASHOUT AREAS WILL BE PROPERLY STABILIZED. WASH


MUST BE SELF CONTAINED AND NOT CONNECTED TO ANY STORMWATER OUTLET OF THE SITE.


CONTRACTORS WILL PROVIDE DESIGNATED TRUCK WASHOUT AREAS ON THE SITE. THESE AREAS


MATERIALS USED IN SPILL RESPONSE ACTIVITIES.


WILL BE INSPECTED AND MAINTAINED BY THE CONTRACTOR AS NECESSARY TO REPLACE ANY


IN THE MATERIALS STORAGE AREA ON-SITE AND UNDER COVER. SPILL RESPONSE EQUIPMENT


APPROPRIATE CLEANUP MATERIALS AND EQUIPMENT WILL BE MAINTAINED BY THE CONTRACTOR


SUBSTANCE.


APPROPRIATE PROTECTIVE CLOTHING TO PREVENT INJURY FROM CONTACT WITH A HAZARDOUS


OF PROPERLY. THE SPILL AREA WILL BE KEPT WELL VENTILATED AND PERSONNEL WILL WEAR


ALL SPILLS WILL BE CLEANED IMMEDIATELY AFTER DISCOVERY AND THE MATERIALS DISPOSED


CLEANUP.


HAS HAD APPROPRIATE TRAINING FOR HAZARDOUS MATERIALS HANDLING, SPILL MANAGEMENT, AND


COORDINATOR. THE CONTRACTOR IS RESPONSIBLE FOR ENSURING THAT THE SITE SUPERINTENDENT


THE CONTRACTOR'S SITE SUPERINTENDENT WILL BE THE SPILL PREVENTION AND CLEANUP


PREVENT FURTHER RELEASES.


OF THE OIL SHEEN WILL ALSO BE IDENTIFIED AND REMOVED OR REPAIRED AS NECESSARY TO


CONTRACTOR WILL USE APPROPRIATE MATERIALS TO CONTAIN AND ABSORB THE SPILL. THE SOURCE


ACTION WILL BE TAKEN IMMEDIATELY TO REMOVE THE MATERIAL CAUSING THE SHEEN. THE


IF OIL SHEEN IS OBSERVED ON SURFACE WATER (E.G. SETTLING PONDS, DETENTION PONDS, SWALES),


STORMWATER DISCHARGES FROM CONSTRUCTION ACTIVITIES SECTION 5.1 FOR REPORTING REQUIREMENTS.


DURING A 24 HOUR PERIOD, SEE THE LATEST TENNESSEE GENERAL PERMIT NO. TNR100000


OF A REPORTABLE QUANTITY ESTABLISHED UNDER EITHER 40 CFR 117 OR 40 CFR 302 OCCURS


WHERE A RELEASE CONTAINING A HAZARDOUS SUBSTANCE IN AN AMOUNT EQUAL TO OR IN EXCESS


CLEANUP SUPPLIES.


MADE AWARE OF THE PROCEDURES AND THE LOCATIONS OF THE INFORMATION AND


METHODS FOR SPILL CLEAN UP WILL BE CLEARLY POSTED. SITE PERSONNEL WILL BE


FOR ALL HAZARDOUS MATERIALS STORED ON SITE, THE MANUFACTURER'S RECOMMENDED


SPECIAL NOTES


DEMOLITION, REPAIR, OR REHABILITATION OF BRIDGES


ENVIRONMENTAL


PROJECT COMMITMENTS


ECOLOGY


MEETINGS.


INSPECTION OFFICE SHALL BE INVITED TO ALL PRE-CONSTRUCTION


STAFF FROM THE TDOT ENVIRONMENTAL DIVISION COMPREHENSIVE


COULD AFFECT THE STREAM OR SPECIES.


CONSULTANT WILL NEED TO BE ON-SITE FOR WORK BEING DONE WHICH


CONCERNING WHEN ENVIRONMENTAL DIVISION PERSONNEL OR DESIGNATED


ADVISE THE CONTRACTOR DURING THE PRE-CONSTRUCTION MEETING


STAFF FROM THE TDOT ENVIRONMENTAL DIVISION OR A DESIGNEE WILL


MUST BE FOLLOWED.


SUBCONTRACTORS ARE MADE AWARE OF THE NECESSARY PRECAUTIONS WHICH


THAT PERSONNEL INCLUDING THE CONTRACTOR'S PERSONNEL AND


SCHEDULED BRIDGE WORK. THIS WILL PROVIDE THE OPPORTUNITY TO ENSURE


THREATENED OR ENDANGERED SPECIES OR CRITICAL HABITAT PROXIMAL TO


ATTEND THE PRE-CONSTRUCTION MEETING FOR ALL PROJECTS WHICH HAVE


STAFF FROM THE TDOT ENVIRONMENTAL DIVISION OR A DESIGNEE WILL


THESE MATERIALS ARE NOT ALLOWED TO ENTER THE STREAM.


CONTAIN CONCRETE DUST, CEMENT DUST AND ALL OTHER MATERIALS.


CRITICAL HABITAT IDENTIFIED MUST HAVE MEASURES IN PLACE TO


ALL BRIDGE PROJECTS WITH THREATENED OR ENDANGERED SPECIES OR


ENVIRONMENTAL COMMITMENTS REQUIRED BY THIS PROJECT.


SEE PROJECT COMMITMENTS, SHEET 1B, FOR DETAILS RELATING TO SPECIAL


MILLING OR OVERLAY).


TO ANY DEMOLITION, REPAIR OR REHABILITATIONS ACTIVITIES (NOT INCLUDING ASPHALT


THE CONTRACTOR SHALL VERIFY THAT AN ASBESTOS SURVEY HAS BEEN COMPLETED PRIOR


USING ACCREDITED ABATEMENT WORKERS AND SUPERVISORS.


THAT ACM ABATEMENT WORK BE PERFORMED BY AN ACCREDITED FIRM (CONTRACTOR)


OF TENNESSEE ASBESTOS ACCREDITATION REQUIREMENTS (TCA 1200-01-20) MANDATE


SPECIAL PROVISION REGARDING REMOVAL OF ASBESTOS-CONTAINING MATERIALS. STATE


REHABILITATION OF BRIDGE(S). ABATEMENT SHOULD BE ACCOMPLISHED PER SP202ACM


CONTRACTOR AND SHALL BE COMPLETED PRIOR TO ANY DEMOLITION, REPAIR OR


ASBESTOS-CONTAINING MATERIALS (ACM) ABATEMENT IS THE RESPONSIBILITY OF THE


COMPONENT.


DEMOLITION, OR MAJOR REPAIR INVOLVING THE REMOVAL/REPLACEMENT OF A STRUCTURAL


DIVISION OF AIR POLLUTION CONTROL TEN (10) DAYS IN ADVANCE OF ANY ACM ABATEMENT,


THE CONTRACTOR SHALL BE RESPONSIBLE FOR SUBMITTING A NOTICE TO THE TDEC,


ROADWAY GENERAL NOTES AND SPECIAL NOTES (CONT'D)


SPECIAL NOTES


GENERAL AND


ROADWAY
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(FT)


N


DETAILS


ROADWAY


1300'-0"


PLAN


80 120


PIER NO. 2 PIER NO. 4 PIER NO. 9


2E


NOTE:  WORK ZONE UNDER BRIDGE AT ABUTMENT NO. 2.


GAS LINE


EXISTING


STA. 507+55.00


BEG. OF BRIDGE


STA. 520+55.00


END OF BRIDGE


W20-1W20-1


1500 FT


WORK


ROAD


• MILE


WORK


ROAD
1 MILE


WORK


ROAD


W20-1


ROAD WORK


END


STA. 507+55.00


BEG. OF BRIDGE STA. 520+55.00


END OF BRIDGE


G20-2A


ROAD WORK


END


W20-1


1500 FT


WORK


ROAD


W20-1


• MILE


WORK


ROAD


1 MILE


WORK


ROAD


W20-1


NOTE:  


FOR ADVANCE WARNING SIGNAGE.


CONTRACTOR SHALL REFER TO STD. DWG. T-WZ-10


ADVANCE WARNING SIGNAGE DETAIL


NOTE:  


T-WZ-36 FOR ADDITIONAL DETAIL.


WITH BRIDGE DECK JACKING. SEE STD. DWG.


CLOSURES ARE REQUIRED IN ASSOCIATION


REQUIRED IN THE EVENT TEMPORARY LANE


ADDITIONAL SIGNAGE AND FLAGGERS MAY BE


G20-2


END ROAD WORK


ROAD WORK 1 MILE


 MILE2
1ROAD WORK 


ROAD WORK 1500 FT


ROAD WORK AHEAD


G20-2


W20-1


W20-1


W20-1


W20-1


2


TOTAL


36" x 18"


48" x 48"


48" x 48"


48" x 48"


48" x 48"


ITEM NO. 712-06 SIGNS
DESIGNATION LEGEND SIZE NO. REQ'D. SQ. FT.


2


2


2


2


AHEAD


WORK


ROAD


W20-1


AHEAD


WORK


ROAD


W20-1


32


32


32


32


9


137
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SCALE


(FT)


N


100 150


SPECIAL NOTES


AND


PLAN


EROSION CONTROL


209-05


209-08.02


801-01


801-03


SEDIMENT REMOVAL


SEEDING (WITH MULCH)


WATER (SEEDING AND SODDING)


C.Y.


L.F.


UNIT


M.G.


ITEM NO. DESCRIPTION UNIT QUANTITY


EROSION CONTROL QUANTITIES


TEMPORARY SILT FENCE (WITH BACKING)


BAKERVILLE ROAD


        


EPSC LEGEND


*SFB*SFB* SILT FENCE WITH BACKING (SFB)


BRIDGE


END OF


BRIDGE


BEG. OF


PLAN


NOTE:  


MINIMUM WIDTH AFTER REMOVAL OF THE SILT FENCE.


SEEDING (WITH MULCH) SHALL BE PLACED WITH A 4'


SET FORTH IN THE GENERAL NOTES.


SHALL BE HANDLED AND DISPOSED OF PER THE SPECIFICATIONS


ONTO THE AREAS BELOW THE BRIDGE, AND ANY PAINT CHIPS


THE CONTRACTOR SHALL REMOVE ANY DEBRIS THAT FALLS


NOTE:  


NOTE:  


NOTE:  


NOTE:  


NOTE:  


FOR FOOTNOTES TO EACH ITEM.


SEE SHEET NO. 2B (ESTIMATED ROADWAY QUANTITIES)


CONTOURS WITH A 3' MINIMUM UPHILL TURN ON EACH END.
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TELEPHONE NUMBER


NAME OF CALLER
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REQUEST INFORMATION
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1-800-351-1111
BEFORE YOU DIG


CALL THREE WORKING DAYS


SYSTEM INCORPORATED


IN NASHVILLE : 366-1987


TENNESSEE


MAY VARY FROM EXISTING CONDITIONS.


PROPOSED BRIDGE CONSTRUCTION


EXISTING CONDITIONS. LIMITS OF
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ITEMS OF CONSTRUCTION.
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COST OF RE-SETTING SIGNAGE WILL NOT BE PAID


EXISTING SIGNAGE IN ITS ORIGINAL LOCATION. THE
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CONTRACTOR SHALL COORDINATE THE MOVEMENT


PRIOR TO COMMENCEMENT OF CONSTRUCTION. THE
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SANITARY MAN HOLE (SSMH)


SPRINKLER HEAD/VALVE (SPH,SPV)


RIGHT-OF-WAY MONUMENT (RWM)


POWER AND TELEPHONE POLE (P/T)


POWER POLE (P)


POWER MAN HOLE (PMH)


LIGHT POLE WITH TELEPHONE (T)
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CONCRETE AREA


EDGE OF WOODS LINE


FENCE LINE


GAS LINE X"


T


LP


P


P T


X X X


G


X" SA


X" ST


OVERHEAD TELEPHONE LINE
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OPTIC CABLE


UNDERGROUND FIBER


WATER LINE


LINE


UNDERGROUND TELEPHONE


X" W


LINE


UNDERGROUND POWER


UG P
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F(UG)


CABLE LINE C


OVERHEAD POWER LINE


FFIBER OPTIC CABLE
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UTILITIES


TELEPHONE LINE


EXISTING OVERHEAD


POWER LINE


EXISTING 
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UTILITY CONTACTS
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BACKWALL. COORDINATE WORK WITH
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CAUTION WHEN JACKING THE BRIDGE


CONTRACTOR SHALL UTILIZE EXTREME
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C: 615-210-9137


O: 615-441-6301


MBILLINGSBY@DICKSONELECTRIC.COM


MIKE BILLINGSBY


DICKSON, TN 37056
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DICKSON ELECTRIC SYSTEM


C: 615-631-7221


O: 615-848-2082


KK4096@ATT.COM


KENNETH KORNEGAY


MURFREESBORO, TN 37129


116 SOUTH CANON AVENUE


ATT


O: 931-241-8441


CURT.BALLANCE@CHARTER.COM


CURT BALLANCE
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END OF 72" BULB-TEE BEAM (TYP.)


END REPAIR"


AND "NOTES REGARDING BEAM


SEE "ELEVATION OF BEAM ENDS"
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WITH EFFLORESCENCE
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ABUTMENT NO. 1


ABUTMENT NO. 2


UNDER ITEM NO. 604-10.78.


ORIGINAL DIMENSIONS.  PAID FOR


ROUGH SURFACE.  REPAIR TO


TOP OF ABUTMENT BEAM TO BE


BLOCK FLUSH WITH ABUTMENT BEAM.


SAW CUT •" AND REMOVE RISER


(NOT TO SCALE)


RISER BLOCK REPAIR DETAIL


a BEAM A a BEAM B a BEAM C a BEAM D


a BEAM D a BEAM C a BEAM B a BEAM A


(LOOKING BACK ON SURVEY)


(LOOKING FORWARD ON SURVEY)


ABUTMENT REPAIRS


SECTION "A-A"


a EXISTING PILE


EXISTING ABUTMENT BEAM


REPAIRED (TYP. 4 PLACES)


BEARING DEVICE TO BE


EXISTING EXPANSION


5'-0"


(EXISTING)


BULB-TEE BEAM


EXISTING 72" CONC.


JACKING OR REPAIR OPERATIONS


SHALL NOT BE DAMAGED DURING


JOINT AND ADJACENT CONCRETE


EXISTING MODULAR EXPANSION


"A"


"A"


EXPANSION BEARING DEVICE REPAIR:


1.  


2.  


DETERMINED AT THE TIME OF REPAIR.


THE NEW POSITION OF EACH EXPANSION BEARING DEVICE IS TO BE 


3.  


4.  


BRIDGE REPAIR OFFICE PRIOR TO STARTING WORK.


ALL BEARING REPAIR PROCEDURES SHALL BE SUBMITTED TO THE TDOT 


5.  


6.  


END DIAPHRAGM


EXISTING 1'-0"


STEEL GAS MAIN


EXISTING 8"w


STEEL CASING


EXISTING 12"w


(NOT TO SCALE)


(AT ABUTMENT NO. 2)


12"w STEEL CASING


8"w STEEL GAS MAIN IN


"RISER BLOCK REPAIR DETAIL" ON THIS SHEET


RISER BLOCK TO BE REPAIRED, SEE


I.  


II.  


III.  


STANDARD SPECIFICATION SECTION 602.


WELDING SHALL BE PERFORMED BY AN AWS CERTIFIED WELDER - SEE 


ANCHOR BOLTS, SEE DRAWING M-485-7, DATED 2007.


FOR ADDITIONAL INFORMATION ON EXISTING BEARING DEVICES AND 


SHALL CONSISTS OF THE FOLLOWING:


ITEM NO. 602-10.12, BEARING DEVICE (REPAIRS), L.S.  REPAIR 


ABUTMENT NO. 2 (4 TOTAL DEVICES).  ALL COSTS TO BE INCLUDED IN 


CONTRACTOR SHALL REPAIR ALL EXPANSION BEARING DEVICES AT 


ANCHOR BOLTS REMOVED.  ANCHOR BOLT PROJECTION = 10 INCHES.


OF NEW 1‚"w s 3'-10" ASTM A307 ANCHOR BOLTS TO REPLACE THE BENT 


REMOVAL OF ANY BENT ANCHOR BOLTS AND THE DRILLING AND GROUTING 


SHALL BE REPLACED WITH NEW, APPROVED COMPONENTS.


MADE OPERABLE.  ANY DAMAGED COMPONENTS IN BEARING DEVICE 


ENGINEER FOR DAMAGE, CLEANED, LUBRICATED, REASSEMBLED AND 


EACH BEARING DEVICE SHALL BE REMOVED, INSPECTED WITH TDOT 
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BEAM BEARING PLATE TO THE BEARING DEVICE.


LOAD TRANSFERRED BACK TO THE BEARING DEVICES PRIOR TO WELDING 


NOTED ON BR-119-63 SHALL BE COMPLETE AND JACKS REMOVED AND 


WELD AS INDICATED ON M-485-7 DATED 2007.  BEAM END REPAIRS 


THE 1" THICK TOP PLATE OF THE BEARING DEVICE WITH A Š" FILLET 


BEARING PLATE CAST IN END OF CONCRETE BEAM SHALL BE WELDED TO 


43-910-4.10)" ON SHEET BR-119-62.


SEE "NOTES CONCERNING JACKING OPERATIONS (BR. NO. 
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NOTES:


(1)  


(2)  


BE REPAIRED.


ANY CONCRETE THAT HAS DETERIORATED BEHIND THE DEPOSITS SHALL 


ALL AREAS THAT CONTAIN CALCIUM DEPOSITS SHALL BE REMOVED. 


NOTE:  


BRIDGE SUPPORT LAYOUT


BRIDGE


BEG. OF


BRIDGE


END OF


NO. 1 BRG.


ABUT. a


a PIER. NO. 1 a PIER. NO. 2 a PIER. NO. 3 a PIER. NO. 4 a PIER. NO. 5 a PIER. NO. 6 a PIER. NO. 7 a PIER. NO. 8 a PIER. NO. 9 a PIER. NO. 10


NO. 2 BRG.


ABUT. a


N


ACTUAL AREAS TO BE REPAIRED.


TDOT ENGINEER SHALL DELINEATE


PROVIDED FOR ESTIMATING ONLY.


FOR CONCRETE REPAIRS ARE


INFORMATION AND DIMENSIONS


PIER NO. 3


LOOKING NORTHEAST LOOKING SOUTHWESTLOOKING SOUTHEASTLOOKING NORTHWEST


PIER NOS. 1 THRU 4


CONCRETE REPAIRS


LOOKING NORTHWEST LOOKING NORTHEAST


LOOKING NORTHEASTLOOKING NORTHWEST


LOOKING SOUTHEAST


LOOKING SOUTHEAST


LOOKING SOUTHWEST


LOOKING SOUTHWEST


PIER NO. 2


PIER NO. 1


LOOKING SOUTHWESTLOOKING SOUTHEASTLOOKING NORTHEASTLOOKING NORTHWEST


PIER NO. 4


LEGEND


SPALLED SURFACES


WATER LEVEL


 


GROUND LINE


APPROXIMATE EXISTING


GROUND LINE


APPROXIMATE EXISTING


HP10X42 PILE (TYP.)


GROUND LINE


APPROXIMATE EXISTING


GROUND LINE


APPROXIMATE EXISTING
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604-10.05 OR ITEM NO. 604-10.54.


NO. 1 ON BR-119-68 AND SHALL BE INCLUDED IN ITEM NO. 


DESIGNATED BY THE BRIDGE REPAIR OFFICE AS STATED IN NOTE 


REPAIR QUANTITIES FOR ABUTMENTS.  ALL REPAIR AREAS SHALL BE 


SEE BR-119-68 "CONCRETE REPAIR DETAILS" FOR ESTIMATED 
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NOTES:


(1)  


(2)  


BE REPAIRED.


ANY CONCRETE THAT HAS DETERIORATED BEHIND THE DEPOSITS SHALL 


ALL AREAS THAT CONTAIN CALCIUM DEPOSITS SHALL BE REMOVED. 


NOTE:  


BRIDGE SUPPORT LAYOUT


BRIDGE


BEG. OF


BRIDGE


END OF


NO. 1 BRG.


ABUT. a


a PIER. NO. 1 a PIER. NO. 2 a PIER. NO. 3 a PIER. NO. 4 a PIER. NO. 5 a PIER. NO. 6 a PIER. NO. 7 a PIER. NO. 8 a PIER. NO. 9 a PIER. NO. 10


NO. 2 BRG.


ABUT. a


N


ACTUAL AREAS TO BE REPAIRED.


TDOT ENGINEER SHALL DELINEATE


PROVIDED FOR ESTIMATING ONLY.


FOR CONCRETE REPAIRS ARE


INFORMATION AND DIMENSIONS


PIER NOS. 5 THRU 7


CONCRETE REPAIRS


LOOKING SOUTHWESTLOOKING SOUTHEASTLOOKING NORTHEASTLOOKING NORTHWEST


PIER NO. 5


LOOKING SOUTHWESTLOOKING SOUTHEASTLOOKING NORTHEASTLOOKING NORTHWEST


PIER NO. 6


LOOKING SOUTHWESTLOOKING SOUTHEASTLOOKING NORTHEASTLOOKING NORTHWEST


PIER NO. 7


LEGEND


SPALLED SURFACES


WATER LEVEL


 


GROUND LINE


APPROXIMATE EXISTING


GROUND LINE


APPROXIMATE EXISTING


GROUND LINE


APPROXIMATE EXISTING
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604-10.05 OR ITEM NO. 604-10.54.


NO. 1 ON BR-119-68 AND SHALL BE INCLUDED IN ITEM NO. 


DESIGNATED BY THE BRIDGE REPAIR OFFICE AS STATED IN NOTE 


REPAIR QUANTITIES FOR ABUTMENTS.  ALL REPAIR AREAS SHALL BE 


SEE BR-119-68 "CONCRETE REPAIR DETAILS" FOR ESTIMATED 
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NOTES:


(1)  


(2)  


BE REPAIRED.


ANY CONCRETE THAT HAS DETERIORATED BEHIND THE DEPOSITS SHALL 


ALL AREAS THAT CONTAIN CALCIUM DEPOSITS SHALL BE REMOVED. 


NOTE:  


BRIDGE SUPPORT LAYOUT


BRIDGE


BEG. OF


BRIDGE


END OF


NO. 1 BRG.


ABUT. a


a PIER. NO. 1 a PIER. NO. 2 a PIER. NO. 3 a PIER. NO. 4 a PIER. NO. 5 a PIER. NO. 6 a PIER. NO. 7 a PIER. NO. 8 a PIER. NO. 9 a PIER. NO. 10


NO. 2 BRG.


ABUT. a


N


ACTUAL AREAS TO BE REPAIRED.


TDOT ENGINEER SHALL DELINEATE


PROVIDED FOR ESTIMATING ONLY.


FOR CONCRETE REPAIRS ARE


INFORMATION AND DIMENSIONS


LOOKING SOUTHWESTLOOKING SOUTHEASTLOOKING NORTHEASTLOOKING NORTHWEST


PIER NO. 8


LOOKING SOUTHWESTLOOKING SOUTHEASTLOOKING NORTHEASTLOOKING NORTHWEST


PIER NO. 9


LOOKING SOUTHWESTLOOKING SOUTHEASTLOOKING NORTHEASTLOOKING NORTHWEST


PIER NOS. 8 THRU 10


CONCRETE REPAIRS


PIER NO. 10


LEGEND


SPALLED SURFACES


WATER LEVEL


 


GROUND LINE


APPROXIMATE EXISTING


GROUND LINE


APPROXIMATE EXISTING


WATER LEVEL


APPROXIMATE


GROUND LINE


APPROXIMATE EXISTING
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604-10.05 OR ITEM NO. 604-10.54.


NO. 1 ON BR-119-68 AND SHALL BE INCLUDED IN ITEM NO. 


DESIGNATED BY THE BRIDGE REPAIR OFFICE AS STATED IN NOTE 


REPAIR QUANTITIES FOR ABUTMENTS.  ALL REPAIR AREAS SHALL BE 


SEE BR-119-68 "CONCRETE REPAIR DETAILS" FOR ESTIMATED 
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SQUARED CORNERS.


SAW CUT EXISTING CONCRETE SURFACES SO AS TO OBTAIN


90° (TYP.)


SPALLED CONCRETE


DENOTES AREAS OF EXISTING


SAW CUT 1" DEEP (TYP.)"A"


"A"


2" (TYP.)


ESTIMATED QUANTITIES


 1.  


2.  


3.  


4.  


NOTE:  


DENOTES:  


DENOTES:  


CONCRETE REPAIR DETAILS


L
I


M
I
T


S
 


O
F


R
E


M
O


V
A


L


 


(TYP.)


SAW CUT 1" DEEP


SURFACE


EXISTING CONCRETE


SPALLED CONCRETE


AREA OF EXISTING


AND REMAIN IN STRUCTURE


STEEL TO BE CLEANED


EXISTING REINFORCING


SECTION "A-A"


REINF. STEEL


OF ƒ" MIN. BEHIND


REMOVE TO A DEPTH


DETAIL SHOWING AREAS OF EXISTING SPALLED


CONCRETE SURFACES TO BE REMOVED AND REPAIRED


S.F.


CONCRETE


ITEM NO. 604-10.05


S.F.


CONCRETE REPAIRS


ITEM NO. 604-10.54


00


S.F.


CONCRETE


ITEM NO. 604-10.05


S.F.


CONCRETE REPAIRS


ITEM NO. 604-10.54


00


S.F.


CONCRETE


ITEM NO. 604-10.05


S.F.


CONCRETE REPAIRS


ITEM NO. 604-10.54


00


STRUCTURE SHALL BE INCLUDED IN ITEM NO. 602-10.05, BRACING REPAIRS, L.S..


SATISFACTION OF THE ENGINEER BEFORE ANY DEMOLITION IS BEGUN.  COST OF STABILIZING THE 


REQUIRED SHALL BE SUBMITTED TO THE ENGINEER FOR REVIEW AND SHALL MEET WITH THE FULL 


CONSTRUCTION.  DESIGN CALCULATION AND DETAILS OF TEMPORARY SUPPORT SYSTEM OR FALSEWORK 


THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE STABILITY OF THE STRUCTURE DURING


ALL WORK MUST MEET WITH THE FULL APPROVAL OF THE ENGINEER.


COMPLETE CLEANING TO REMOVE ALL RUST.  ALL EXISTING REINFORCEMENT SHALL REMAIN IN PLACE.


TO DAMAGE THE EXISTING REINFORCING STEEL.  ALL EXPOSED REINFORCING STEEL SHALL RECEIVE A 


EXTREME CARE SHALL BE TAKEN WHEN REMOVING THE EXISTING SPALLED CONCRETE SO AS NOT


5.  


FOLLOWING RESTRICTIONS:


POWER DRIVEN HAND TOOLS USED FOR REMOVAL OF UNSOUND CONCRETE ARE SUBJECT TO THE 


A.  PNEUMATIC HAMMERS HEAVIER THAN 35 LB. CLASS SHALL NOT BE USED.


B.  CHIPPING HAMMERS OF THE 15 LB. CLASS SHALL BE USED TO REMOVE CONCRETE FROM


BEHIND REINFORCING STEEL AND BEAM END REPAIRS.


FOR ITEM NO. 604-10.54, CONCRETE REPAIRS, S.F.


NECESSARY TO COMPLETE THE REPAIRS AS SHOWN SHALL BE INCLUDED IN PRICE BID


FORMING, LABOR AND ALL MISCELLANEOUS MATERIAL, INCLUDING REINFORCING STEEL,


SHOWN, SAW CUTTING, COMPLETELY CLEANING EXISTING REINFORCING STEEL, CONCRETE,


THE COST OF REMOVING PORTIONS OF THE EXISTING CONCRETE WITHIN THE LIMITS


CONCRETE


LINES WITH 3,000 PSI


POUR BACK TO ORIGINAL


LIST 13, SECTION B.6.


A POLYMER MODIFIED CEMENTITIOUS STRUCTURAL PATCHING MATERIAL.  SEE QUALIFIED PRODUCTS


SHALL BE 3,000 PSI CONCRETE.  PATCHING MATERIAL FOR ITEM NO. 604-10.54 SHALL BE


ITEM NO. 604-10.05 OR ITEM NO. 604-10.54.  PATCHING MATERIAL FOR ITEM NO. 604-10.05


THE ENGINEER SHALL HAVE THE OPTION OF DESIGNATING A SPALL AREA TO BE REPAIRED UNDER


DECREASED, OR ELIMINATED BY THE ENGINEER.


GIVEN ARE APPROXIMATE.  ITEM NO. 604-10.05 AND ITEM NO. 604-10.54 MAY BE INCREASED,


THE ENGINEER SHALL DESIGNATE ALL CONCRETE REPAIR AREAS IN THE FIELD.  QUANTITIES


BRIDGE NO. 43-910-4.10


PIER NO. 8


PIER NO. 9


S.F.


CONCRETE


ITEM NO. 604-10.05


TOTAL FOR


S.F.


CONCRETE REPAIRS


ITEM NO. 604-10.54


TOTAL FOR


25 10


S.F.


CONCRETE


ITEM NO. 604-10.05


S.F.


CONCRETE REPAIRS


ITEM NO. 604-10.54


00


S.F.


CONCRETE


ITEM NO. 604-10.05


S.F.


CONCRETE REPAIRS


ITEM NO. 604-10.54


00


S.F.


CONCRETE


ITEM NO. 604-10.05


S.F.


CONCRETE REPAIRS


ITEM NO. 604-10.54


525


ESTIMATED QUANTITIES


ABUTMENT NO. 1


S.F.


CONCRETE


ITEM NO. 604-10.05


S.F.


CONCRETE REPAIRS


ITEM NO. 604-10.54


00


S.F.


CONCRETE


ITEM NO. 604-10.05


S.F.


CONCRETE REPAIRS


ITEM NO. 604-10.54


00


S.F.


CONCRETE


ITEM NO. 604-10.05


S.F.


CONCRETE REPAIRS


ITEM NO. 604-10.54


00


BRIDGE NO. 43-910-4.10


PIER NO. 1


PIER NO. 2


S.F.


CONCRETE


ITEM NO. 604-10.05


S.F.


CONCRETE REPAIRS


ITEM NO. 604-10.54


00


PIER NO. 3


S.F.


CONCRETE


ITEM NO. 604-10.05


S.F.


CONCRETE REPAIRS


ITEM NO. 604-10.54


00


PIER NO. 4


S.F.


CONCRETE


ITEM NO. 604-10.05


S.F.


CONCRETE REPAIRS


ITEM NO. 604-10.54


50


PIER NO. 5


PIER NO. 7


NO. 604-10.05, CONCRETE, S.F.


REPAIR.  AREAS PAID FOR UNDER ITEM 


BEHIND THE EXIST. REINF. STEEL FOR 


TO A MIN. DEPTH OF 4" OR A MIN. ƒ" 


REMOVE ALL DETERIORATED CONCRETE 


REPAIRS, S.F.


UNDER ITEM NO. 604-10.54 CONCRETE 


CONCRETE REPAIR AREAS PAID FOR 


CONCRETE TO A MIN. DEPTH OF 2" FOR 


REMOVE ALL DETERIORATED AND LOOSE 


BEHIND FINISHED SURFACE IF REQ'D.


BENDING EXIST.  REINFORCEMENT BACK 


PROVIDE A MIN. OF 1" COVER BY 


WITH ADJACENT CONCRETE SURFACE.  


FORM NEW CONCRETE SURFACE FLUSH 


SHEETS AND SUPERSTRUCTURE SHEET.


LIMITS AND LOCATION OF REPAIRS DESIGNATED ON THE CONCRETE REPAIR


S.F.


CONCRETE


ITEM NO. 604-10.05


S.F.


CONCRETE REPAIRS


ITEM NO. 604-10.54


00


PIER NO. 6


PIER NO. 10


ABUTMENT NO. 2


CONCRETE BEAM REPAIRS
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