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CONCRETE FOR DECK REPAIR SHALL BE HIGH EARLY CONCRETE
WITH A COMPRESSIVE STRENGTH OF 3,000 p.s.i. AT 18 HOURS

EDGES TO BE SAW CU
TO A DEPTH OF 27

SKETCH SHOWING DECK REFPAIR

NOTE: PARTIAL DEPTH DECK REPAIR ONLY REMOVE CONCRETE IN ALL DELAMINATED AREAS
TO A DEPTH OF %” BELOW THE TOP BAR OF THE TOP MAT OF REINFORCING STEEL.

NOTE: PARTIAL AND FULL DEPTH DECK REPAIRS
ALL REINFORCING STEEL IN THE AREAS OF THE DECK REPAIRS SHALL BE COMPLETELY CLEANED.
CLEANING SHALL BE DONE PRIOR TO PLACING NEW CONCRETE . AREAS OF CONCRETE REMOVAL
SHALL BE DESIGNATED BY PERSONNEL FROM THE HEADQUARTERS, BRIDGE INSPECTION AND REPAIR
OFFICE. INSPECTIONS TO DETERMINE AREAS OF DECK REPAIR SHALL BE SCHEDULE WITH THE
BRIDGE REPAIR OFFICE AT LEAST (3) DAYS IN ADVANCE.

NOTE: THE COST OF CONCRETE, CONCRETE REMOVAL, LABOR, CLEANING REBARS AND
ANY MISCELLANEOUS MATERIAL REQUIRED SHALL BE PAID FOR UNDER
[TEM NO. 604-10.50 BRIDGE DECK REPAIR (PARTIAL DEPTH OF SLAB), S.Y. AND
[TEM NO. 604-10.30 BRIDGE DECK REPAIR (FULL DEPTH OF SLAB) S.Y.

NOTE: ITEM NO. 604-10.50, BRIDGE DECK REPAIR (PARTIAL DEPTH OF SLAB)
AND ITEM NO. 604-10.30, BRIDGE DECK REPAIR (FULL DEPTH OF SLAB)
SHALL BE BID THIS MAY BE INCREASED, DECREASED, OR ELIMINATED BY
THE ENGINEER.

NOTE: CONTRACTOR SHALL USE EXTREME CARE AND TAKE ANY MEASURE NECESSARY TO INSURE THAT NO
DEBRIS OR CONSTRUCTION MATERIAL IS DROPPED INTO THE STREAM BELOW. THIS SHALL BE
ACCOMLISHED BY THE USE OF BASKETS, NETTING, WRAPPING, WORK PLATFORM, OR OTHER SIMLARLY
EFFECTIVE MEANS. NO WORK OR EQUIPMENT IS ALLOWED IN THE WATER OR STREAM CHANNEL.

POWER DRIVEN HAND TOOLS:

POWER DRIVEN HAND TOOLS USED FOR THE REMOVAL OF UNSOUND CONCRETE IN MAKING

PARTIAL AND FULL DEPTH REPAIRS ARE SUBJECT TO THE FOLLOWING RESTRICTIONS:

(1) PARTIAL DEPTH REPAIRS; PNEUMATIC HAMMERS HEAVIER THAN NOMINAL 60 Ib.

CLASS SHALL NOT BE USED. ALSO TRAFFIC CONTROL SHALL BE SET UP DURING PARTIAL

DEPTH REPAIRS OVER TRAFFIC. (2) FULL DEPTH REPAIRS; PNEUMATIC HAMMERS

HEAVIER THAN NOMINAL 90 Ib. CLASS SHALL NOT BE USED. ALSO ALL DECK REPAIR

OVER BEAMS WILL BE RESTRICTED TO 60 Ib. PNEUMATIC HAMMERS. (3) CHIPPING HAMMERS

OF THE 15 Ib. CLASS SHALL BE USED TO REMOVE CONCRETE FROM BENEATH ANY REINFORCING STEEL.

FACE OF PARAPET

OR EXISTING CURB
3 1/4"ASPHALT

TYPE | YEAR PROJECT NO. el
PIN * 104532.01 RESURF De001-8180-44 | B1
NH-T1-75-1(139)
BRIDGE - _
TABULATION OF BRIDGE RELATED WORK AND ESTIMATED QUANTITIES S
604-10.50 604-10. 30 617-01
BRIDGE DECK BRIDGE DECK IF OVERNIGHT LANE CLOSURES ARE PROVIDED FOR THIS PROJECT AND THE LANE CLOSURES
LOCATION OF REFERENCE DRAWINGS TYPE OF WORK RERAIRS RERAIRS BRIDGE ARE SUCH THAT TRAFFIC WILL BE KEPT OFF THE BRIDGE DECK WHERE DECK REPAIRS WILL BE
BRIDGE AND TO BE PRINTED (PARTIAL DEPTH | (FULL DEPTH DECK MADE. THEN HIGH EARLY STRENGTH CONCRETE SHALL BE USED WITH A COMPRESSIVE
BRIDGE NUMBER WITH CONTRACT OF SLAB) OF SLAB) SEALANT STRENGTH OF 3,000 p.s.i. AT 18 HOURS. THE CONTRACTOR SHALL PROVIDE PROOF PRIOR TO
DRAWINGS Sy Sy BEGINNING WORK THAT PROPOSED CONCRETE MIX WILL OBTAIN REQUIRED PROPERTIES. PROOF
SHALL BE PROVIDED BY AN INDEPENDENT TESTING COMPANY AND SUBMITTED TO THE
06-175-19. 17 NBL/ MATERIAL AND TEST DIVISION OF TENNESSEE DEPARTMENT OF TRANSPORTATION FOR
HIWASSEE RIVER BRIDGE DECK REPAIR 460 10 4693 APPROVAL. CONCRETE REPAIR AREAS SHOULD BE (WET) CURE A MINIMUM OF 12 HOURS.
06100750027 BRIDGE DECK SEALANT TRAFFIC SHALL NOT BE ALLOWED ON REPAIRED AREAS UNTIL THE CONCRETE HAS
06-175-19 17 <BL/ REACHED A MINIMUM COMPRESSION STRENGTH OF 3,000 p.s. |
L TWASSEE RIVER BRIDGE DECK REPAIR 460 10 1693
06100750028 BRIDGE DECK SEALANT
TOTAL 920 20 9386

(’ MASTIC AS RECOMMENDED BY
MANUFACTURER OF MEMBRANE.
SEE STD. SPEC. ART. 906.04.

@§ 12" ¢ HOLE TO BE DRILLED
BY THE CONTRACTOR NEAR
FACE OF NEW PARAPETS OR
EXISTING CURBS AT LOW

POINTS.
, FACE OF

1 1/470F GRADING D’
1” OF GRADING D’ RAISED

JOINT

OVERLAY L_
/Xl IS X X XX

SEALANT

. A{Z{BRIDGE DECK K NN T‘\_i =

. (ITEM NO. ,
. 617-01)

S |

TYPICAL AT FACE OF TYPICAL FOR EXISTING

/ [
\Qx\ TOP OF REINFORC@W
(’ CONCRETE DECK

EXISTING CURB OR

NEW PARAPET

RAISED EXPANSION JOINTS

ONE LAYER OF DECK SEALANT

(ITEM NO. 617-01) PLACED

2'-6" (%) TRANSVERSE ACROSS

THE EXISTING DECK FOR FULL

LENGTH OF EXISTING JOINT. 1 1/4"0F GRADIN ‘D!

1”7 OF GRADIN r\)

|
/\{XX‘<><IX><><>< NOTE -
N BRIDGE DECK SEALANT
3Va" _ASPHAL T * § N = (ITEM NO. 617-01)
OVERLAY -Ei b O

<

TOP OF CONCRETE DECK

BOTTOM OF SLAB} R
-\

17 % EXISTING BITUMINOUS JOINT TO BE
CLEANED OF ALL DEBRIS AND FOREIGN
MATERTAL TO THE SATISFACTION OF THE
ENGINEER.

SECTION THRU EXISTING BRIDGE SLAB JOINT

(TYPICAL AT ALL EXISTING BITUMINOUS JOINTS WHEN NO
JOINT REPAIR DETAIL IS SPECIFIED IN THE TABLE ABOVE.)

NOTE: THE EXISTING JOINT OPENING SHALL BE CAULKED WITH A BACKER
ROD OF SUITABLE DIAMETER. THE ROD SHALL BE PLACED AT A DEPTH TO
ENSURE THE CORRECT WIDTH/DEPTH RATIO OF THE NEW JOINT SEALANT
MATERTAL. BAKER ROD SHALL BE AS PER JOINT MANUFACTURERS
RECOMMENDATION.

NOTE: THE EXISTING JOINT SEALING MATERIAL SHALL BE REMOVED
AND THE CONCRETE SURFACES IN THE JOINT AREA SHALL BE BLAST
CLEANED PRIOR TO THE INSTALLATION OF THE NEW JOINT SEALER.
THE CONTRACTOR SHALL USE A COLD POUR SINGLE COMPONENT SILICONE
JOINT SEALER FROM LIST 5, SECTION A.COLD POUR (ONE COMPONENET
JOINT SEALER) OF TDOT QUALIFIED PRODCUTS LIST (QPL). COST OF
JOINT CLEANING AND SEALING ARE TO BE INCLUDED UNDER ITEM

NO. 617-01 (BRIDGE DECK SEALANT). THE SEALER SHALL EXTEND UP
AND ACROSS THE CURB AND OR SIDEWALK AREA TO THE OUTER EDGE

OF THE BRIDGE DECK.

NOTE ¢

BRIDGE DECK SEALANT DETAILS

ON BRIDGE DECK WHERE THERE IS A BITUMINOUS JOINT OR WITH NO
EXPANSION JOINT, MEMBRANE SHALL EXTEND 2’'-0” OVER THE END OF
THE BRIDGE DECK. IF THE DECK HAS STEEL EXPANSION JOINT, THE
MEMBRANE SHALL STOP AT THE STEEL EXPANSION JOINT.

PRIOR TO THE PLACEMENT OF THE BRIDGE DECK SEAL MEMBRANE,

THE BRIDGE SHALL BE CLEANED OF ALL LOOSE DEBRIS AND EXCESS

DIRT. THE BRIDGE DECK SHALL ALSO BE CLEANED OF ALL OIL, DIESEL OR

ANY OTHER PETROLEUM PRODUCT SPILLS AND DRY ACCORDING TO

THE MANUFACTURE'S SPECIFICATIONS.

THE WATERPROOFING MEMBRANE SHALL BE APPLIED ACCORDING TO THE
MANUFACTURE’S SPECIFICATIONS. THE COST OF ALL THE MATERIALS

NECESSARY FOR THE WATERPROOFING APPLICATION (WATERPROOFING MEMBRANE,
PRIMER, MASTIC, ETC.) AND LABOR SHALL BE PAID FOR UNDER ITEM NO. 617-01
BRIDGE DECK SEALANT S.Y.

STATE OF TENNESSEE
‘J'K DEPARTMENT OF TRANSPORTATION

BRIDGE
TABULATION
AND ESTIMATED
QUANTITIES

"Iluull“‘\\ 07/07/15
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DESCRIPTION SHT.
TITLE SHEET 1
ESTIMATED QUANTITIES & TYPICAL SECTIONS 2-3
DETAILS & DROP OFF NOTES 4
GENERAL & SPECIAL NOTES 5
SPECIAL NOTES 6
BRIDGE DETAILS B-1
STANDARD ROADWAY DRAWINGS

DWG. NO. REV. DESCRIPTION

ROADWAY DESIGN STANDARDS
RD-A-1 12-18-99  STANDARD ABBREVIATIONS
RD-L-1 10-26-94  STANDARD LEGEND

TRAFFIC CONTROL APPURTENANCES

T-FAB-1 05-27-97 FLASHING YELLOW ARROW BOARD

T-M-1 07-24-14 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS AND MARKING ABBREVIATIONS

T-M-3 07-24-14 MARKING STANDARDS FOR TRAFFIC ISLANDS, MEDIANS
& PAVED SHOULDERS ON CONVENTIONAL ROADS

T-M-5 04-23-13 MARKING DETAILS FOR EXPRESSWAYS & FREEWAYS

T-M-6 06-22-12 MARKING DETAIL FOR EXPRESSWAY & FREEWAY
INTERCHANGES

T-M-7 01-12-12 GORE MARKING DETAILS FOR EXPRESSWAY &
FREEWAY INTERCHANGES

T-M-8 01-12-12 MARKING DETAILS FOR EXPRESSWAYS & FREEWAYS

T-M-15 ASPHALT SHOULDER RUMBLE STRIP INSTALLATION
DETAILS FOR INTERSTATE AND ACCESS CONTROLLED
ROUTES

T-PBR-1 06-30-09 INTERCONNECTED PORTABLE BARRIER RAI

T-PBR-2 11-01-11 DETAIL FOR VERTICAL PANELS AND FLEXIBLE
DELINEATORS

T-WZ-10 04-02-12 ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND
FREEWAYS

T-WZ-21 03-15-11 LANE CLOSURE WITH LEFT HAND MERGE AND LANE
SHIFT

( SPECIAL NOTES )

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
THE REASONABLE COST ANALYSIS VALUE.

THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED JANUARY 1, 2015 AND ADDITIONAL
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN

THE PROPOSAL CONTRACT.

TDOT ROAD MANAGER 1 _GREG TAYLOR

DESIGNER _DIANE EVITT CHECKED BY__KEVIN CRISP

P.E. N0..98023-4113-04

PIN NO. 104532.01

STATE OF TENNESSEE

TENN,

YEAR SHEET NO.

2016 1

DEPARTMENT OF TRANSPORTATION

FROM NORTH OF HOOVER GAP RD OVERHEAD BRIDGES (LM 15.35(MM 30.94)

Z

BUREAU OF ENGINEERING
BRADLEY COUNTY

INTERSTATE 75

TO McMINN COUNTY LINE (LM 19.3(MM 34.90)

McMINN COUNTY

INTERSTATE 75

FROM BRADLEY COUNTY LINE (LM 0.00)XMM 34.90)
TO SOUTH OF BRIDGE OVER CR-50 (LM 4.03(MM 38.93)

NIGHT WORK, BRIDGE DECK REPAIR, COLD PLANE, RESURFACING & PAVEMENT MARKINGS

STATE HIGHWAY NO. I-75 F.A.H.S. NO.

END PROJ. NO. 06001-8180-44
LM 19.35 (RESURF)

BEGIN PROJ. NO. 54001-8182-44
LM 0.00 (RESURF)

&
‘%@ (---.
o 1
PAUL
SHAMBLIN
o RD.
. b |

MARCIE
Tom JONES

£ ) RD.
X : GREEN

~ N .}Q{ Y RD.
MARINA =552 g V 3
DR.

¢ LEDFORD
ISLAND
RD.

LEONARD
THOMAS

2 McMINN
COUNTY

FED. AID PROJ. NO.

NH-1-75-1(139)

STATE PROJ. NO.

06001-8180-44
54001-8182-44

BRIDGE

06001-4180-04

- LB |
STEWART ROBERTSON, MACON
l'v 0BION W
WEAKLEY
DAVIDSO
DYER
N CARROLL
e
-

e

A HAYWOOD
) TIPTON

SHELBY FAYETTE

<v &
& McNAIRY| HARDIN | WAYNE | & GILES
N e LINCOLN

54001-8182-44

END PROJ. NO. NH-T1-75-1(139)

LM 4.03 (RESURF)

DEKALB

@
@Eﬁwﬂ@g

CLAY

SULLIVAN §:
~ CLA]BORNE ) S
scon v“ 0
l“ ||I!§
Q
@ Q& \}
CUMBERL AND COCKE -
v
SS
A 5 & BLOUNT
2)
Q
S
BEDFORD X W o?

- - >

PROJECT LOCATION

SEALED BY

P00 N

PAUL D.DEGGES, CHIEF ENGINEER

==

BRIDGE DECK REPAIR PROJ. NO. 06001-4180-04 o
f 06-175-19.17 NBL/HIWASSEE RIVER
06-175-19.17 SBL/HIWASSEE RIVER DATE:
_LN: LAUDERDALE BRADLEY APPROVED:
COUNTY -

BEGIN PROJ.

06001-8180-44

NO. NH-I-75-1(139) NO EXCLUSIONS

LM 15.35 (RESURF) NO EQUATIONS
SCALE

1 2 3 MI BRADLEY TRAFFIC DATA
e S ey T S— AADT (2016) 43,360
ADL (FLEX) 4,075
%%ﬁw:rF?Y r\é%ﬁh[ﬂrw TOTALS ADL (RIGID) 6,178
PROJECT LENGTH 3.96 1.03 8.03  MILES McMINN TRAFFIC DATA
TOTAL LANE MILES RESURFACED 15.84 16.12 31.96 MILES ADL (FLEX) 4,122
ADL (RIGID) 6,249

JOHN SCHROER, COMMISSIONER

U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL HIGHWAY ADMINISTRATION

APPROVED:

DIVISION ADMINISTRATOR

DATE
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(11)-

(12)-
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(16)-

(17)-
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(12)
(13)
(14)

(19)
(16)

(17)

(18)
(19)

ATED BRIDGE QUANTITIES

BRADLEY CO. ESTIMATED ROADWAY QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 1572
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 124
411-03.07 | ACS MIX(PG64-22) THIN LIFT CS ASPHALT TON 1994
411-03.09 | ACS MIX(PG76-22) THIN LIFT CS ASPHALT TON 4228
411-03.23 | ACS MIX(PG76-22) OGFC TON 8613
411-12.01 | SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) L.M. 7.9
415-01.02 | COLD PLANING BITUMINOUS PAVEMENT S.Y. 176564
705-08.11 | PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 EACH 2
712-01 TRAFFIC CONTROL LS 0.5
712-01.51 | PORTABLE BARRIER RAIL DELINEATOR (DOUBLE) EACH 75
712-02.02 | INTERCONNECTED PORTABLE BARRIER RAIL L.F. 1500
712-04.01 | FLEXBLE DRUMS (CHANNELIZING) EACH 250
712-05.01 | WARNING LIGHTS (TYPE A) EACH 25
712-05.03 | WARNING LIGHTS (TYPE C) EACH 28
712-06 SIGNS (CONSTRUCTION) SF. 1437
712-06.16 | SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING) EACH 2
712-08.03 | ARROW BOARD (TYPE C) EACH 1
712-08.10 | MOBILE MESSAGE SIGN UNIT W/ATTENUATOR HOUR 1000
713-02.14 | FLEXBLE DELINEATOR (WHITE) EACH 530
713-16.01 | CHANGEABLE MESSAGE SIGN UNIT EACH 1
716-01.11 | RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS) EACH 5300
716-01.23 | Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color) EACH 5320
716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER EACH 3250
716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) S.Y. 1640
716-05.20 | PAINTED PAVEMENT MARKING (6" LINE) L.M. 59.4
716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) L.M. 24
716-12.03 | ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE) L.F. 3350
716-12.05 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE) L.F. 2262
717-01 MOBILIZATION LS 0.5

FOOTNOTES

TO BE PLACED ON ALL SHOULDERS AFTER C-S MIXIS SPREAD AS DIRECTED BY TDOT PROJECT
SUPERVISOR.

INCLUDES 4.5 TONS FOR EXT 33 RAMPS.

MATERIAL TRANSFER DEVICE (MTD) TO BE USED ON ALL MIXES. COST TO BE INCLUDED IN THE UNIT
PRICE BID ON ASPHALT PAVEMENT ITEMS. SEE SPECIAL PROVISION 407G.

INCLUDES 484 TONS FOR EXT 33 RAMPS.

INCLUDES 819 TONS FOR EXT 33 RAMPS.

SEE SPECIAL PROVISION NO. 411B FOR RIDEABILITY.

SCORING FOR TO BE PLACED ON INSIDE SHOULDER ONLY AS PER STD DWG T-M-15.

TO BECOME PROPERTY OF CONTRACTOR.

INCLUDES ALL COST ASSOCIATED WITH NIGHT TIME WORK ZONE LIGHTING

SEE SIGN TABULATION BLOCK THIS SHEET FOR DETAILS.

ITEM TO BE USED ONLY WHEN THE CONTRACTOR ESTABLISHES A REDUCED SPEED LIMIT WITHIN THE
PROJECT CONSTRUCTION WORK ZONE LIMITS. ITEM INCLUDES SIGN FACE, SUPPORTS, AND TWO TYPE
"B" FLASHERS PER THE STANDARD SPECIFICATIONS. THE CONTRACTOR SHALL BE RESPONSIBLE FOR
TURNING ON THE TYPE "B" FLASHERS WHEN WORKERS ARE IN THE CONSTRUCTION WORK ZONE AND
TURNING THEM OFF WHEN WORKERS ARE NO LONGER IN THE CONSTRUCTION WORK ZONE.

SEE SPECIAL NOTE 14, SHEET 6 FOR INFORMATION.

THE FLEXBLE DELINEATORS SHALL BE BROWN AND INSTALLED AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR. SEE SPECIAL DETAIL ON SHEET NO 4 FOR LOCATIONS AND SPECIAL NOTE

42 ON SHEET NO. 6 FOR ADDITIONAL INFORMATION.

INCLUDES REMOVAL AND PROPER DISPOSAL OF EXISTING DAMAGED FLEXBLE DELINEATORS

AS DIRECTED BY THE TDOT PROJECT SUPERVISOR.

INCLUDES ALL COSTS ASSOCIATED WITH REMOVAL OF EXISTING SNOWPLOWABLE MARKERS.

THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC THE
SAME UNIT PRICE SHALL BE PAID FOR PREFORMED PLASTIC.

FOR PAVEMENT MARKING ON MILLED SURFACE AND INTERMEDIATE LANE MARKING AS DIRECTED

BY THE TDOT PROJECT SUPERVISOR.

SHALL BE APPLIED USING RIBBON METHOD AS DIRECTED BY TDOT PROJECT SUPERVISOR.

FOR PERMANENT PAVEMENT MARKING.

ITEM NO. DESCRIPTION UNIT | QUANTITY
604-10.50 | BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) S.Y. 920
604-10.30 | BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB) S.Y. 20
617-01 BRIDGE DECK SEALANT S.Y. 9386

NOTE - FOR BRIDGE REPAIR DETAILS SEE SHEET NOS B-1.

SOUTH BOUND NORTH BOUND
24.0" 4.0 4,0 24,0

2.0 ¢ 2.0’
I
|

P y A

==\ /" [ExisTinG  BASE N\ -
(2

y EXISTING BASE

LM 15.35 - LM 19.31

TYPICAL SECTION
PROPOSED PAVEMENT SCHEDULE

TO BE PLACED ON ALL SHOULDERS AFTER CS MIX IS SPREAD
AS DIRECTED BY TDOT PROJECT SUPERVISOR e 1.5" DEPTH.
ITEM 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

TACK COAT (TC) e (0.10 GAL./S.Y.)
ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TACK COAT (TC) @ (0.07 GAL./S.Y.)
ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

THIN LIFT “CS” MIX e APPROX 65 LBS./S.Y.

(WITHOUT SILICEOUS AGGREGATE)
ITEM 411-03.09 ACS MIX(PG76-22) THIN LIFT CS MIX

THIN LIFT “CS” MIX @ APPROX 65 LBS./S.Y.
<:> (WITHOUT SILICEOUS AGGREGATE)

ITEM 411-03.07 ACS MIX(PG64-22) THIN LIFT CS MIX

<:> BI TUMINOUS SURFACE e 1.25“t THICK (APPROX. 110 LBS./S.Y.)
ITEM 411-03.23 ACS MIX(PGT6-22) OGFC

TYPE | YEAR PROJECT NO. S:EET
RESURF [2016] NH-I-75-1(139) 2
06001 -8180-44
54001 -8182-44
BRIDGE 06001 -4180-04

‘ 10.0° ‘

10.0" 540" 4.0 ‘ 4.0 24.0"
SOUTH BOUND NORTH BOUND

- LM 15.35 - LM 19.31 - COLD PLANE 1.25"t W/TOLERANCE 0.12"

ADDITIONAL DEPTH - LM 15.42 - LM 16.80 - COLD PLANE 1.00"t (EXISTING OGFC)
ITEM NO. 415-01.02

COLD PLANING DETAIL

BRADLEY TABULATED SIGNS (CONST) 712-06

M.U.T.C.D. SIZE ITEM NO.
QUANTITY NO. DESCRIPTION 712-06

INXIN S.F.

2 G20-1 ROAD WORK NEXT 8 MILES 64 |24 21

4 G20-2 END ROAD WORK 48 |24 32

(A) 2 R4-1MOD DO NOT PASS IN RIGHT LANE 120 | 42 70

(B) 2 TN-55A RECORD-A-COMMENT 96 (48 64

2 W14AR SHIFT RIGHT SYMBOL 48 |48 32

4 W34 BE PREPARED TO STOP 48 |48 64

2 W4-2R RIGHT LANE ENDS (SYMBOL) 48 |48 32

42 W8-11 UNEVEN LANES 48 |48 672

2 W20-1 ROAD WORK AHEAD 48 |48 32

2 W20-1 ROAD WORK 2 MILES 48 |48 32

2 W20-1 ROAD WORK 1500 FT 48 |48 32

2 W20-1 ROAD WORK 1000 FT 48 |48 32

2 W20-1 ROAD WORK 500 FT 48 |48 32

2 W20-5R RIGHT LANE CLOSED 1 MILE 48 |48 32

2 W20-5R RIGHT LANE CLOSED 1/2 MILE 48 |48 32

2 W20-5R RIGHT LANE CLOSED 1500 FT 48 |48 32

2 W20-7a FLAGGER 48 |48 32

8 TN-64 GROOVED PAVEMENT 48 |48 128

2 W21-2 FRESH OIL 36 |36 18

1 SPECIAL MERGE NOW 48 |48 16
TOTAL 1437

(A) BLACK LEGEND ON WHITE RETROREFLECTIVE BACKGROUND.
(B) 96"x48" (BLUE BACKGROUND WITH WHITE COPY) 0.100" SHEET ALUMINUM.

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONSTRUCTION
SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS AS DIRECTED BY THE
ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES.

SEALED BY

BRADLEY CO.

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED
OUAN'I;;‘I TIES
TYPICAL
SECTIONS
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(10)
(11)

(12)
(13)
(14)

(15)
(16)

(17)

(18)
(19)

McMINN CO. ESTIMATED ROADWAY QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 1600
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 127
411-03.07 | ACS MIX(PG64-22) THIN LIFT CS ASPHALT TON 2076
411-03.09 | ACS MIX(PG76-22) THIN LIFT CS ASPHALT TON 4303
411-03.23 | ACS MIX(PG76-22) OGFC TON 8844
411-12.01 | SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) L.M. 8.1
415-01.02 | COLD PLANING BITUMINOUS PAVEMENT SY. 179685
712-01 TRAFFIC CONTROL LS 0.5
712-04.01 | FLEXBLE DRUMS (CHANNELIZING) EACH 150
712-05.01 | WARNING LIGHTS (TYPE A) EACH 10
712-06 SIGNS (CONSTRUCTION) SF. 1437
712-06.16 | SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING) EACH 1
712-08.03 | ARROW BOARD (TYPE C) EACH 1
712-08.10 | MOBILE MESSAGE SIGN UNIT W/ATTENUATOR HOUR 1000
713-02.14 | FLEXBLE DELINEATOR (WHITE) EACH 532
713-16.01 | CHANGEABLE MESSAGE SIGN UNIT EACH 1
716-01.11 | RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS) EACH 5240
716-01.23 | Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color) EACH 5360
716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER EACH 3352
716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) S.Y. 1782
716-05.20 | PAINTED PAVEMENT MARKING (6" LINE) L.M. 60.5
716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) L.M. 22
716-12.03 | ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE) L.F. 3730
716-12.05 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE) L.F. 2105
717-01 MOBILIZATION LS 0.5

FOOTNOTES

TO BE PLACED ON ALL SHOULDERS AFTER C-S MIX IS SPREAD AS DIRECTED BY TDOT PROJECT
SUPERVISOR.

INCLUDES 5.0 TONS FOR EXT 36 RAMPS.

MATERIAL TRANSFER DEVICE (MTD) TO BE USED ON ALL MIXES. COST TO BE INCLUDED IN THE UNIT
PRICE BID ON ASPHALT PAVEMENT ITEMS. SEE SPECIAL PROVISION 407G.

INCLUDES 539 TONS FOR EXT 36 RAMPS.

INCLUDES 912 TONS FOR EXT 36 RAMPS.

SEE SPECIAL PROVISION NO. 411B FOR RIDEABILITY.

SCORING FOR INSIDE SHOULDER ONLY AS PER STD DWG T-M-15.

TO BECOME PROPERTY OF CONTRACTOR.

INCLUDES ALL COST ASSOCIATED WITH NIGHT TIME WORK ZONE LIGHTING

SEE SIGN TABULATION BLOCK THIS SHEET FOR DETAILS.

ITEM TO BE USED ONLY WHEN THE CONTRACTOR ESTABLISHES A REDUCED SPEED LIMIT WITHIN THE
PROJECT CONSTRUCTION WORK ZONE LIMITS. ITEM INCLUDES SIGN FACE, SUPPORTS, AND TWO TYPE
"B" FLASHERS PER THE STANDARD SPECIFICATIONS. THE CONTRACTOR SHALL BE RESPONSIBLE FOR
TURNING ON THE TYPE "B" FLASHERS WHEN WORKERS ARE IN THE CONSTRUCTION WORK ZONE AND
TURNING THEM OFF WHEN WORKERS ARE NO LONGER IN THE CONSTRUCTION WORK ZONE.

SEE SPECIAL NOTE 14, SHEET 6 FOR INFORMATION.

THE FLEXBLE DELINEATORS SHALL BE BROWN AND INSTALLED AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR. SEE SPECIAL DETAIL ON SHEET NO 4 FOR LOCATIONS AND SPECIAL NOTE

42 ON SHEET NO. 6 FOR ADDITIONAL INFORMATION.

INCLUDES REMOVAL AND PROPER DISPOSAL OF EXISTING DAMAGED FLEXBLE DELINEATORS

AS DIRECTED BY THE TDOT PROJECT SUPERVISOR.

INCLUDES ALL COSTS ASSOCIATED WITH REMOVAL OF EXISTING SNOWPLOWABLE MARKERS.

THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC THE
SAME UNIT PRICE SHALL BE PAID FOR PREFORMED PLASTIC.

FOR PAVEMENT MARKING ON MILLED SURFACE AND INTERMEDIATE LANE MARKING AS DIRECTED

BY THE TDOT PROJECT SUPERVISOR.

SHALL BE APPLIED USING RIBBON METHOD AS DIRECTED BY TDOT PROJECT SUPERVISOR.

FOR PERMANENT PAVEMENT MARKING.

SOUTH BOUND

24.07

LM 0.00 -

LM 4.03

NORTH BOUND
24.0°

TYPE | YEAR PROJECT NO. S:EET
RESURF [2016] NH-I-75-1(139) 3
06001 -8180-44
54001 -8182-44
BRIDGE 06001 -4180-04

TYPICAL SECTION

PROPOSED PAVEMENT

SCHEDULE

TO BE PLACED ON ALL SHOULDERS AFTER CS MIX IS SPREAD
AS DIRECTED BY TDOT PROJECT SUPERVISOR @ 1.5" DEPTH.
ITEM 303-01 MINERAL AGGREGATE,

TYPE A BASE, GRADING D

TACK COAT

(TC)

(0.10 GAL./S.Y.)
ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

TACK COAT

(TC)

(0.07 GAL./S.Y.)
ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

THIN LIFT

IICS n

MIX @ APPROX 65 LBS./S.Y.

(WITHOUT SILICEOUS AGGREGATE)

ITEM 411-03.09 ACS MIX(PG76-22) THIN LIFT CS MIX

<:> THIN LIFT

IICS n

MIX @ APPROX 65 LBS./S.Y.
(WITHOUT SILICEOUS AGGREGATE)

ITEM 411-03.07 ACS MIX(PGe4-22) THIN LIFT CS MIX

BITUMINOUS SURFACE @ 1.25"“t THICK (APPROX. 110 LBS./S.Y.)
ITEM 411-03.23 ACS MIX(PG76-22) OGFC

10.0°

24.0’

SOUTH BOUND

COLD PLANE 1.25"%

LM 0.00 - LM 4.03

24.0’

4.0 4.0
0
|

NORTH BOUND

W/TOLERANCE 0.12°

‘ 10.0° ‘

[TEM NO. 415-01.02

COLD PLANING DETAIL

(A)
(B)

McMINN TABULATED SIGNS (CONST) 712-06

M.U.T.C.D. SIZE ITEM NO.
QUANTITY NO. DESCRIPTION 712-06
INXIN S.F.
2 G20-1 ROAD WORK NEXT 8 MILES 64 | 24 21
4 G20-2 END ROAD WORK 48 |24 32
2 R4-1MOD DO NOT PASS IN RIGHT LANE 120 | 42 70
2 TN-55A RECORD-A-COMMENT 96 |48 64
2 W1-4AR SHIFT RIGHT SYMBOL 48 |48 32
4 W34 BE PREPARED TO STOP 48 |48 64
2 W4-2R RIGHT LANE ENDS (SYMBOL) 48 |48 32
42 W8-11 UNEVEN LANES 48 |48 672
2 W20-1 ROAD WORK AHEAD 48 |48 32
2 W20-1 ROAD WORK 2 MILES 48 |48 32
2 W20-1 ROAD WORK 1500 FT 48 |48 32
2 W20-1 ROAD WORK 1000 FT 48 |48 32
2 W20-1 ROAD WORK 500 FT 48 |48 32
2 W20-5R RIGHT LANE CLOSED 1 MILE 48 |48 32
2 W20-5R RIGHT LANE CLOSED 1/2 MILE 48 |48 32
2 W20-5R RIGHT LANE CLOSED 1500 FT 48 |48 32
2 W20-7a FLAGGER 48 |48 32
8 TN-64 GROOVED PAVEMENT 48 |48 128
2 W21-2 FRESH OIL 36 | 36 18
1 SPECIAL MERGE NOW 48 |48 16
TOTAL 1437

(A) BLACK LEGEND ON WHITE RETROREFLECTIVE BACKGROUND.
(B) 96"x48" (BLUE BACKGROUND WITH WHITE COPY) 0.100" SHEET ALUMINUM.

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONSTRUCTION
SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS AS DIRECTED BY THE
ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES.

SEALED BY

McMINN CO.

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
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PAVEMENT EDGE DROP-OFF TRAFFIC

CONTROL NOTES

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED BY
TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

1.  DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS
GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

a.

WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER
EXPOSED AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED,
SIGNS SHALL BE PLACED ON EACH SIDE OF THE ROADWAY.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL
BE ELIMINATED WITHIN THREE WORKDAYS.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE
DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN SEVEN
WORKDAYS AFTER THE CONDITION IS CREATED.

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2016[ NH-1-75-1(139) 4

06001 -8180-44

54001 -8182-44

TYPICAL TRANSVERSE
PAVEMENT MARKINGS

24"

*[D *D xD
./ |EDGE OF
iPAVEMENT
&' . . . , /
6" SINGLE SOLID WHITE LINE L 20" | 20

WGH SINGLE BROKEN WHITE LINE
. . ) . . ) ) .

< SOUTHBOUND T |

10"10" 57 N5

%/6” SINGLE SOLID YELLOW LINE
.

____ @ ®
ST—EDGE OF PAVEMENT

24"

MEDIAN
| 40° |
X . ~—EDGE _OF PAVEMENTL l
6” SINGLE SOLID YELLOW LINE
107,10" 5y p°
—= NORTHBOUND T =

® ~ ® ® ¢
N g7 SINGLE BROKEN WHITE LINE  “ALL BROKEN LINES SHALL HAVE

A 10" LINE TO 10" GAP RATIO

6” SINGLE SOLID WHITE LINE 20", 20’
. ' ' ]

wnd 4 4

*D PAVEMENT %D ¥D *D

*D = BROWN FLEXIBLE DELINEATORS
B - RAISED PAVEMENT MARKERS (TYPE 2) @ 5’ SPACING

SNOWPLOWABLE PAVEMENT MARKERS © 20" SPACING

-O0G ZONE PAVEMENT MARKING DETAILS

(FOR DETAILS NOT SHOWN - SEE STD DWG. NO. T-M-5)

BRIDGE

06001 -4180-04

COLD PLANING
TAPER DETAIL

1257 TAPER

TAPER COLD PLANING
FROM DEPTH OF O0” TO 1.25"%
W/TOLERANCE O.12"
ITEM NO. 415-01.02

LANE JOINT IS TO BE OFFSET 6“
— FROM CENTER OF ROADWAY.

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

DETAILS
&
DROP-OFF
NOTES
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MISCELLANEOUS

(1)

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS
TEMPORARY PAVEMENT MARKING

(2)

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAYS WORK.
SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS
WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.20, PAINTED
PAVEMENT MARKING (6” LINE), L.M.

FINAL PAVEMENT MARKING

)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 6" ENHANCED FLATLINE
THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS AT THE END OF
EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-12.02, ENHANCED FLATLINE THERMO PVMT MRKNG
(6IN LINE), L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT -PAVING

(4)

THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE
DIRECTION OF TRAFFIC.

RESURFACING

)

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(6)

(7)

(10)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

(11)

(12)

GENERAL NOTES

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF An OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT'S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’'S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(13)

(14)

(15)

(16)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.

ALL HAZARDOUS WASTE MATERIALS WILL BE DISPOSED OF IN A MANNER
WHICH IS COMPLIANT WITH LOCAL OR STATE REGULATIONS. SITE
PERSONNEL WILL BE INSTRUCTED IN THESE PRACTICES, AND THE
INDIVIDUAL DESIGNATED AS THE CONTRACTOR'’S ON-SITE
REPRESENTATIVE WILL BE RESPONSIBLE FOR SEEING THAT THESE
PRACTICES ARE FOLLOWED. THE CONTRACTOR WILL OBTAIN ANY AND ALL
NECESSARY PERMITS TO DISPOSE OF HAZARDOUS MATERIAL.

WASTE MATERIAL (EARTH, ROCK, ASPHALT, CONCRETE, ETC.) NOT
REQUIRED FOR THE CONSTRUCTION OF THE PROJECT WILL BE DISPOSED
OF BY THE CONTRACTOR. THE CONTRACTOR WILL OBTAIN ANY AND ALL
NECESSARY PERMITS INCLUDING, BUT NOT LIMITED TO NPDES, AQUATIC
RESOURCES ALTERATION PERMIT(S) CORPS OF ENGINEERS SECTION 404
PERMITS, AND TVA SECTION 26A PERMITS TO DISPOSE OF WASTE
MATERIALS.

SPILL PREVENTION, MANAGEMENT AND NOTIFICATION

(17)

(18)

(19)

ONLY NEEDED PRODUCTS WILL BE STORED ON-SITE BY THE CONTRACTOR.
THE CONTRACTOR WILL STORE ALL MATERIALS UNDER COVER AND IN
APPROPRIATE CONTAINERS, PRODUCTS MUST BE STORED IN ORIGINAL
CONTAINERS AND LABELED. MATERIAL MIXING WILL BE CONDUCTED IN
ACCORDANCE WITH THE MANUFACTURER’'S RECOMMENDATIONS. THE
CONTRACTOR'S SITE SUPERINTENDENT WILL INSPECT MATERIAL STORAGE
AREA REGULARLY TO ENSURE PROPER USE AND DISPOSAL.

WHEN POSSIBLE, ALL PRODUCTS WILL BE USED COMPLETELY BEFORE
PROPERLY DISPOSING OF THE CONTAINER OFF SITE, THE
MANUFACTURER’S DIRECTIONS FOR DISPOSAL OF MATERIALS AND
CONTAINERS WILL BE FOLLOWED.

ALL ON-SITE VEHICLES WILL BE MONITORED FOR LEAKS AND RECEIVE
REGULAR PREVENTIVE MAINTENANCE TO REDUCE THE CHANCE OF
LEAKAGE.

(22)

(23)

(24)

FOR ALL HAZARDOUS MATERIALS STORED ON SITE, THE MANUFACTURER’S
RECOMMENDED METHODS FOR SPILL CLEAN UP WILL BE CLEARLY POSTED,
SITE PERSONNEL WILL BE MADE AWARE OF THE PROCEDURES AND THE
LOCATIONS OF THE INFORMATION AND CLEANUP SUPPLIES.

APPROPRIATE CLEANUP MATERIALS AND EQUIPMENT WILL BE MAINTAINED
BY THE CONTRACTOR IN THE MATERIALS STORAGE AREA ON-SITE AND
UNDER COVER. SPILL RESPONSE EQUIPMENT WILL BE INSPECTED AND
MAINTAINED BY THE CONTRACTOR AS NECESSARY TO REPLACE ANY
MATERIALS USED IN SPILL REPONSE ACTIVITIES.

ALL SPILLS WILL BE CLEANED IMMEDIATELY AFTER DISCOVERY AND THE
MATERIALS DISPOSED OF PROPERLY, THE SPILL AREA WILL BE KEPT WELL
VENTILATED AND PERSONNEL WILL WEAR APPROPRIATE PROTECTIVE
CLOTHING TO PREVIENT INJURY FROM CONTACT WITH A HAZARDOUS
SUBSTANCE.

THE CONTRACTOR’S SITE SUPERINTENDENT WILL BE THE SPILL
PREVENTION AND CLEANUP COORDINATOR. THE CONTRACTOR IS
RESPONSIBLE FOR ENSURING THAT THE SITE SUPERINTENDENT HAS HAD
APPROPRIATE TRAINING FOR HAZARDOUS MATERIALS HANDLING, SPILL
MANAGEMENT, AND CLEANUP.

WHERE A RELEASE CONTAINING A HAZARDOUS SUBSTANCE IN AN AMOUNT
EQUAL TO OR IN EXCESS OF A REPORTABLE QUANTITY ESTABLISHED
UNDER EITHER 40 CFR 117 OR 40 CFR 302 OCCURS DURING A 24 HOUR
PERIOD, SEE THE LATEST TENNESSEE GENERAL PERMIT NO. TNR100000
STORMWATER DISCHARGES FROM CONSTRUCTION ACTGIVITIES SECTION
5.1 FOR REPORTING REQUIREMENTS.

ENVIRONMENTAL

(23)

STAFF FROM THE TDOT ENVIRONMENTAL DIVISION COMPREHENSIVE
INSPECTION OFFICE SHALL BE INVITED TO ALL PRE-CONSTRUCTION
MEETINGS.

SPECIAL NOTES

TRAFFIC CONTROL

(1)

(2)

3)

(4)

(6)

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE
“MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES”.

SHOULD A FLAGGING OPERATION FOR TRAFFIC CONTROL BE UTILIZED FOR
RESURFACING, THE CONTRACTOR SHALL MAKE PROVISIONS TO SAFELY
CONTROL TRAFFIC INGRESS AT ALL ROADWAY ENTRANCES WITHIN THE
FLAGGED WORK ZONE TO THE SATISFACTION OF THE ENGINEER, ALL COST
ASSOCIATED WITH THE CONTROLS WILL BE INCLUDED IN THE PRICE BID
FOR TRAFFIC CONTROL.

EXISTING CONSTRUCTION, REGULATORY AND WARNING SIGNS WHICH
CONFLICT WITH THE CONSTRUCTION SIGNING SHALL BE REMOVED DURING
CONSTRUCTION AND REINSTALLED AS DIRECTED BY THE ENGINEER. ALL
COSTS TO BE INCLUDED IN THE PRICE BID FOR ITEM NO. 712-01, TRAFFIC
CONTROL, PER LUMP SUM.

THE CONTRACTOR SHALL GIVE THE TDOT PROJECT SUPERVISOR A
MINIMUM OF SEVEN (7) DAYS NOTICE PRIOR TO STARTING WORK SO THAT
SUFFICIENT NOTICE CAN BE PREPARED AND DISTRIBUTED TO THE MEDIA.

IMMEDIATELY UPON COMPLETION OF EACH CONSTRUCTION PHASE, ALL
TRAFFIC CONTROL ITEMS THAT ARE NOT NECESSARY FOR THE
SUCCEEDING PHASE SHALL BE REMOVED, COVERED OR TURNED TO FACE
AWAY FROM TRAFFIC.

A MINIMUM OF TWO (2) TYPE “C” ARROW BOARDS WILL BE REQUIRED FOR
THE ENTIRE CONTRACT. PAYMENT FOR ARROW BOARDS WILL BE SPLIT
FIFTY PERCENT (50%) BETWEEN EACH PROJECT LOCATION. IF THE
CONTRACTOR SCHEDULES HIS OPERATIONS SUCH THAT MORE THAN TWO
(2) ARROW BOARDS ARE REQUIRED, THE COST OF ALL ADDITIONAL ARROW
BOARDS WILL BE AT THE CONTRACTOR’S EXPENSE.

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2016[ NH-1-75-1(139) 5

06001 -8180-44

54001 -8182-44

BRIDGE

06001 -4180-04
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TRAFFIC CONTROL- CONTINUED

(7)  TWO (2) CHANGEABLE MESSAGE SIGNS UNITS (ITEM NO. 713-16.01) WILL
BE REQUIRED. PAYMENT FOR MESSAGE SIGNS WILL BE SPLIT FIFTY
PERCENT (50%) BETWEEN EACH PROJECT LOCATION. THE SIGNS WILL BE
USED FOR ADVANCED WARNING OR AS DIRECTED BY THE TDOT PROJECT
SUPERVISOR.

(8)  ITEM NO. 712-06.16 — SIGNS (CONSTRUCTION) (REDUCED SPEED
WARNING) IS TO BE USED ONLY WHEN THE CONTRACTOR ESTABLISHES A
REDUCED SPEED LIMIT WITHIN THE PROJECT CONSTRUCTION WORK
ZONE LIMITS, ITEM INCLUDES SIGN FACE , SUPPORTS, AND TWO (2) TYPE
“B” FLASHERS PER THE STANDARD SPECIFICATIONS. THE CONTRACTOR
SHALL BE RESPONSIBLE FOR TURNING ON THE TYPE “B” FLASHERS WHEN
WORKERS ARE IN THE CONSTRUCTION WORK ZONE AND TURNING THEM
OFF WHEN WORKERS ARE NO LONGER IN THE CONSTRUCTION WORK
ZONE. PAYMENT FOR WARNING SIGNS WILL BE SPLIT FIFTY PERCENT
(50%) BETWEEN EACH PROJECT LOCATION.

(9) ACCESS TO THE PROJECT WILL BE PERMITTED AT THE INTERCHANGES
ONLY. THE CONTRACTOR WILL BE PERMITTED TO CROSS MEDIAN AT
EXISTING CROSS-OVERS ONLY.

(10) DETAILED TRAFFIC CONTROL PLANS WILL BE PROVIDED TO THE
CONTRACTOR FOR PHASE Il BRIDGE REPAIRS. CONTACT KEN FLYNN @
(423) 510-1217 FOR DETAILS.

NIGHT WORK
(11)  LIGHTS FOR NIGHT WORK TO BE APPROVED BY THE TDOT PROJECT
SUPERVISOR.

(12)  NIGHT WORK SHALL BE DONE BETWEEN THE HOURS OF 9:00 PM AND 6:00
AM. ALL WORK TO BE DONE AT NIGHT SHALL BE DURING THESE HOURS.
THIS INCLUDES CONSTRUCTION, MOBILIZATION OF EQUIPMENT AND
PLACEMENT AND REMOVAL OF TRAFFIC CONTROL DEVICES.

(13) ALL CONSTRUCTION SIGNS THAT ARE TO REMAIN IN PLACE DURING
CONSTRUCTION MAY BE INSTALLED DURING DAYTIME HOURS AS
DIRECTED BY THE TDOT PROJECT SUPERVISOR.

END OF TRAFFIC QUEUE PROTECTION

(14)  WHEN INTERSTATE LANE CLOSURES ARE PERFORMED, THE
CONTRACTOR SHALL PROVIDE A MINIMUM OF TWO (2) TRUCK MOUNTED
MOBILE CHANGEABLE MESSAGE SIGNS WITH TRUCK MOUNTED
ATTENUATORS FOR EACH TRAVELING DIRECTION IN WHICH LANES ARE
CLOSED, TO PROTECT THE END OF THE TRAFFIC QUEUE.

A. AT LEAST ONE UNIT SHALL BE POSITIONED ON THE SHOULDER
UPSTREAM FROM THE END OF THE TRAFFIC QUEUE AT ALL
TIMES, BUT NO FURTHER THAN 1/2 MILE FROM THE QUEUE.

B. THE CHANGEABLE MESSAGE SIGN SHALL DISPLAY TWO PHASES:
“‘STOPPED TRAFFIC AHEAD” AND “BE PREPARED TO STOP”.

C. IN THE EVENT THAT THE TRAFFIC QUEUE EXTENDS UPSTREAM
BEYOND THE UNIT, A SECOND UNIT SHALL MOBILIZE IN
ACCORDANCE WITH [A.]. THE DOWNSTREAM UNIT MAY DEPART
WHEN THE SECOND UNIT HAS MOVED INTO POSITION.

D. TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS AND
ATTENUATORS SHALL BE IN ACCORDANCE WITH THE NCHRP
REPORT 350, MASH TL-3, MUTCD, AND MOUNTED PER THE
MANUFACTURER’S RECOMMENDATIONS. TRUCK MOUNTED
CHANGEABLE MESSAGE SIGNS SHALL BE LISTED ON QPL LIST 30,
SECTION B, AND TRUCK MOUNTED ATTENUATORS SHALL BE
LISTED ON QPL LIST 34, SECTION D.

E. MOBILE CHANGEABLE MESSAGE SIGN UNITS WITH MOUNTED
ATTENUATOR WILL BE PAID FOR AS ITEM NO. 712-08.10, MOBILE
MESSAGE SIGN UNIT W/ATTENUATOR, PER HOUR. ALL COSTS
ARE TO BE INCLUDED IN THE PRICE BID.

LANE CLOSURES

(15) THE RESTRICTION OF TRAFFIC LANE TO ONE LANE SHALL NOT EXCEED 2
MILES OR ONE NIGHT’S PAVING OPERATION.

(16) LANE CLOSURE WITH LEFT LANE MERGE AND LANE SHIFT TRAFFIC
CONTROL IS TO BE USED ON ALL LANE CLOSURES.

(17) THE CONTRACTOR SHALL KEEP ALL TRAFFIC LANES OPEN TO TRAFFIC
DURING NON-WORKING HOURS AND/OR NON-WORK DAYS.

(18) THE CONTRACTOR MUST MAINTAIN ALL LANES OPEN TO TRAFFIC
BETWEEN THE HOURS OF 6:00 AM AND 9:00 PM.

(19) THE CONTRACTOR SHALL NOT BE ALLOWED TO INTERRUPT TRAFFIC
FLOW AND SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH DIRECTION
ON THE FOLLOWING DAYS:

A. OFFICIAL STATE HOLIDAYS.

SPECIAL NOTES - CONTINUED

WEEKENDS FROM FRIDAY AT 6:00 AM UNTIL SUNDAY AT 9:00 PM.

C. FRIDAY AT 6:00 AM UNTIL TUESDAY AT 9:00 PM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON MONDAY.

D. THURSDAY AT 6:00 AM UNTIL MONDAY AT 9:00 PM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON FRIDAY.

E. FRIDAY AT 6:00 AM UNTIL SUNDAY 9:00 PM OR AS DIRECTED BY THE
TDOT PROJECT SUPERVISOR, ON WEEKENDS OF THE UNIVERSITY OF
TENNESSEE, KNOXVILLE HOME FOOTBALL GAMES.

F. DURING LOCAL FESTIVALS, GAMES OR EVENTS THAT COULD BE
IMPEDED BY THE PAVING OPERATIONS WHERE AND AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR.

G. SEE SPECIAL PROVISION 108B FOR BRIDGE REPAIR TIME FRAMES.

PAVING

(20) ALL SURPLUS PATCHING AND JOINT MATERIAL IS TO BE REMOVED
BEFORE PLACING TACK COAT AND SURFACE. THIS WORK WILL NOT BE
MEASURED AND PAID FOR DIRECTLY, BUT WILL BE INCLUDED IN THE
PRICE BID FOR OTHER ITEMS OF CONSTRUCTION.

(21) MATERIAL TRANSFER DEVICE (MTD) TO BE USED ON ALL MIXES. COST TO
BE INCLUDED IN THE UNIT PRICE BID ON ASPHALT PAVEMENT ITEMS. SEE
SPECIAL PROVISION 407G.

(22) ALL DRAINS ACROSS BRIDGES NEED TO BE CHECKED AND CLEANED
AFTER PAVING IS COMPLETE. COST TO BE INCLUDED IN OTHER ITEMS.

(23) THE FOUR FOOT INSIDE SHOULDER SHALL BE PAVED CONCURRENTLY
WITH THE INSIDE TRAFFIC LANE.

(24) ANY QUANTITY REMAINING ON ITEMS COMPLETED PRIOR TO THE PAVING
OPERATION WILL NOT BE CONVERTED TO ADDITIONAL ASPHALT FOR THE
ROADWAY.

(25) ITEM NO. 303-01, CRUSHED STONE FOR SHOULDERS, IS TO BE PLACED TO
EXISTING SHOULDER OR AS DIRECTED BY THE TDOT PROJECT
SUPERVISOR. ALL COSTS OF CONSTRUCTING SHOULDERS, SHAPING OR
CLIPPING OF EXISTING SHOULDERS AND DISPOSAL OF ANY DEBRIS FROM
SHOULDER CLIPPING ARE TO BE INCLUDED IN THE UNIT BID PRICE FOR
ITEM NO. 303-01.

COLD PLANING

(26) TRAFFIC WILL BE ALLOWED TO TEMPORARILY DRIVE ON THE MILLED
SURFACE OF THE ROADWAY UNDER THE FOLLOWING CONDITIONS ONLY:

A. THE MILLED SURFACE IS FINE TEXTURED. THE FINE TEXTURE
SHALL BE OBTAINED BY A MILLING MACHINE UTILIZING A MILLING
HEAD WITH TEETH SPACING 3/8” OR LESS OPERATING AT LESS
THAN 80 FEET PER MINUTE.

B. THE SURFACE SHALL BE SWEPT AND CLEANED OF ALL LOOSE
MATERIALS.

C. THE DIFFERENCE IN ELEVATION BETWEEN THE MILLED SURFACE
AND THE ADJACENT LANE SHALL NOT EXCEED 1 1/2 INCHES.

D. THE MILLED SURFACE SHALL BE PAVED WITHIN 96 HOURS.

E. RAIN OR INCLEMENT WEATHER IS NOT EXPECTED OR FORECASTED
WITHIN 48 HOURS AFTER MILLING.

F. ALL APPLICABLE SIGNING IS INSTALLED IN ACCORDANCE WITH THE
MUTCD SIGNING SHALL INCLUDE MOTORCYCLE WARNING SIGNS
(TN-64) PLACED IN ADVANCE OF ANY MILLED AREAS.

G. IF RAVELING OR DETERIORATION OF THE MILLED SURFACE IS
OCCURRING WHILE TRAFFIC IS DRIVING ON THE MILLED SURFACE,
THEN THIS PRACTICE WILL NOT BE ALLOWED AND PAVING SHALL
BE COMPLETED IMMEDIATELY AFTER MILLING.

H. ONLY ONE LANE IN EACH DIRECTION SHALL HAVE A MILLED
SURFACE AT ONE TIME.

(27)  TWO (2) WARNING SING (TN-64) SIGNS SHOULD BE PLACED ON THE
INTERSTATE IN ADVANCE OF THE COLD PLANED SECTIONS. A
MOTORCYCLE WARNING SIGN SHOULD ALSO BE PLACED ON ENTRANCE
RAMPS LOCATED WITHIN THE LIMITS OF A COLD PLANED SECTION.

(28) THE CONTRACTOR WILL BE REQUIRED TO PAVE IMMEDIATELY BEHIND
COLD PLANNING OPERATIONS TO ENSURE THAT THE MILLED SURFACE
WILL BE COVERED WITH BITUMINOUS PAVEMENT THE SAME WORK DAY
UNLESS THE REQUIREMENTS LISTED IN SPECIAL NOTE NO.26 ON THIS
SHEET CAN BE MET.

(29) THE CONTRACTOR SHALL USE A TWELVE (12) FOOT MILLING HEAD.

(30) ALL COLD PLANED MATERIAL IS TO BECOME THE PROPERTY OF THE
CONTRACTOR.

(31) IF SUBSURFACE PAVEMENT FAILURE IS EXPOSED AFTER MILLING,
REMOVE AREA OF FAILURE TO SOUND PAVEMENT AND REPLACE WITH
“CS” MIX PRIOR TO PROPOSED OVERLAY.

(32) AT THE COMPLETION OF COLD PLANING OPERATION, ANY DEPRESSIONS
WILL BE CLEANED AND BROUGHT TO PROPER GRADE WITH “CS” MIX
MATERIAL. THE COST OF THE CLEAN UP WILL BE INCLUDED IN THE UNIT
PRICE FOR “CS” MIX MATERIAL.

(33) THE CONTRACTOR SHOULD TAKE EXTREME CARE WHEN COLD PLANING
THE EXISTING ASPHALT OFF BRIDGE DECK AS NOT TO DAMAGE THE
EXISTING BRIDGE DECK SEALANT AND/OR EXPANSION JOINT MEMBERS
(STEEL PLATES, BARS AND/OR HEADERS). IF DAMAGE DOES OCCUR, THE
CONTRACTOR SHALL BE RESPONSIBLE FOR NECESSARY REPAIRS ON ALL
DAMAGED MEMBERS TO THE SATISFACTION OF THE TDOT PROJECT
SUPERVISOR AT NO ADDITIONAL COST.

(34) MILLING SHALL GO FLUSH WITH FACE OF THE PARAPET.

PAVEMENT MARKING

(35) THE CONTRACTOR IS RESPONSIBLE FOR THE LAYOUT OF ALL PAVEMENT
MARKING. ANY CHANGE FROM THE EXISTING PAVEMENT MARKINGS MUST
BE APPROVED BY THE REGION 2 TRAFFIC MANAGER.

(36) ENHANCED FLATLINE PAVEMENT MARKINGS SHALL BE APPLIED UTILIZING
THE RIBBON METHOD.

(37) RAMPS SHALL BE MARKED UP TO WHERE THEY CONNECT TO THE
INTERSECTING ROADWAY.

(38) THE CONTRACTOR WILL BE REQUIRED TO REMOVE EXISTING
SNOWPLOWABLE MARKERS AND RAISED PAVEMENT MARKERS INCLUDING
THOSE ON SHOULDERS AND RAMPS PRIOR TO PLACING SURFACE. ANY
HOLES OR DIVOTS RESULTING FROM REMOVAL OF A MARKER THAT IN
THE OPINION FO THE TDOT PROJECT SUPERVISOR PRESENTS A PROBLEM
FOR TRAFFIC SHALL BE PATCHED WITH THE APPROPRIATE ASPHALT
MATERIALS. THIS PATCH WORK WILL NOT BE PAID FOR DIRECTLY, BUT
WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

(39) THE CONTRACTOR WILL BE REQUIRED TO INSTALL THE RAISED
PAVEMENT MARKERS, TYPE 2 AND SNOWPLOWABLE REFLECTIVE
PAVEMENT MARKERS AS SOON AS POSSIBLE AFTER THE COMPLETION OF
THE SHOULDER PAVEMENT. THE FLEXIBLE DELINEATORS SHALL BE
INSTALLLED AS SOON AS POSSIBLE AFTER THE SHOULDER STONE
PLACEMENT.

NPDES

(40) ITIS OUR UDERSTANDING THAT THE PROJECT WILL NOT DISTURB
GREATER THAN 1.0 ACRE. IF IT IS DEEMPED NECESSARY TO DISTURB
GREATER THAT 1.0 ACRE, THE CONTRACTOR/TDOT INSPECTOR SHALL
CONTACT THE TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION
IMMEDIATELY.

MISCELLANEOUS

(41)  TIME ON THE PROJECT WILL START THE DAY THAT CONSTRUCTION SIGNS
ARE PUT UP OR IN ACCORDANCE WITH SP108B IF A MAXIMUM AMOUNT OF
CALENDAR DAYS IS SPECIFIED.

FOG ZONE

(42) IN THE FOG ZONE AREA, THE SNOWPLOWABLE MARKERS SHALL BE
PLACED ON A SPACING OF 20° CENTER TO CENTER ALONG THE BROKEN
LINES, THE SPACING SHALL BE 40’ CENTER TO CENTER ALONG THE EDGE
OF PAVEMENT. THEN BACK TO NORMAL SPACING IN THE NON-FOG ZONE
SPECIALTY MARKING AREA. SEE STANDARD DRAWING T-M-5 FOR NORMAL
SPACING.

(43) ROADWAY DELINEATORS:

e THE FLEXIBLE DELINEATOR POST SHALL BE BROWN IN THE FOG
ZONE.

e THE REFLECTIVE SHEETING SHALL BE 3 INCHES X 9 INCHES
MANUFACTURED BY REFLEXITE-SILVER (CANDLE POWER 1472)
OR APPROVED EQUAL.
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ROADWAY DESIGN DIVISION
REGION 2
P.O. BOX 22368
CHATTANOOGA, TN, 37422
(423) 892-3430

MEMORANDUM
TO: Eplans.Turnin. TDOT @tn.gov
FROM: Diane T. Evitt

Transportation Project Specialist Supervisor 1
Design Office, Region 2

DATE: August 4, 2015

SUBJECT:  Project No.: NH-1-75-1(139), 06001-8180-44, 06001-4180-04, 54001-8182-44
PIN 104532.01
Bradley — McMinn Counties, I-75
DESCRIPTION:  From North of Hoover Gap Rd Overhead Bridges In Bradley County (LM 15.35)
To South of Bridge Over CR-50 In McMinn County (LM 4.03)

The following completed Construction Plan items for the referenced project are being
transmitted for the October 16, 2015 Letting Process.

Original Construction Drawings ( Sheets)
Original Roadway Cross-Sections (___ Sheets)
Original R.O.W. Title Sheet

Copy Grading Quantity Sheets Emailed

Estimate Emailed

Resurfacing Plans ( 7 Sheets)

XXOOOO

Plans have been placed on FileNet: Filename: 104532-01_ConstructionPlans.pdf
Added On Date: 8/04/2015
Comments:

For further information, please contact: Diane Evitt, Phone: (423)510-1171, Email:diane.evitt@tn.gov.

cc: Director, Roadway Design Division
Director's Administrative Secretary, Roadway Design Division
Environmental Division
Choose an item.
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