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LETTING PLANS REVISION

To: Construction Division Director

We Are Submitting Herewith Plans Revision on:

County: Anderson Project # : NH-1-81-1(127); 30100-4109-04;
30100-8109-44
PIN # : 084292.01

Description of Project: I-81: From Hamblen County Line To North Of S.R. 34

Description of Revision: 10-28-15
Sheet 6: Revised Pavement-Resurfacing Note No. 3D and 3G.

Sheets Revised (Nos.): 6 Plan Revision Date: 10-28-15
Sheets Added (Nos.): NONE Design Division AT -
Sheets Eliminated (Nos.): NONE By: John Cullom, Jr. %0/ ?%

Date:10-28-15

Plans placed on FileNet:

PDF Filename: 084292-01-Construction-Rev-10-28-15.pdf
EXE Filename: None

Added on Date for PDF & EXE: 10-28-15

E-mail notifications with attached pdf of the letter and revised sheets

cc:
Roadway Design Division, C.E. Manager 2
Roadway Design Division, Plans Assembly
Environmental Division
Printing Services Superintendent
Program Development & Scheduling Office
Estimating and Bid Analysis Office







LETTING PLANS REVISION

To: Construction Division Director

We Are Submitting Herewith Plans Revision on:

County: Greene Project # : NH-1-81-1(127); 30100-4109-04;
30100-8109-44
PIN # : 084292.01

Description of Project: I-81: From Hamblen County Line To North Of S.R. 34

Description of Revision: 10-22-15
Sheet 2: Added Item 712-08.10 & Revised Quantities For Item 415-01.01, Revised Footnote 6.
Sheet 4: Revised Cold Plane Depth on Typical.

Sheets Revised (Nos.): 2,4 Plan Revision Date: 10-22-15

Sheets Added (Nos.): NONE Design Division

Sheets Eliminated (Nos.): NONE By: John Cullom, Jr. sz(', : 5\/ ’
Date:10-22-15

Plans placed on FileNet:

PDF Filename: 084292-01-Construction-Rev-10-22-15.pdf
EXE Filename: None

Added on Date for PDF & EXE: 10-22-15

E-mail notifications with attached pdf of the letter and revised sheets

cc:
Roadway Design Division, C.E. Manager 2
Roadway Design Division, Plans Assembly
Environmental Division
Printing Services Superintendent
Program Development & Scheduling Office
Estimating and Bid Analysis Office






? o

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION
REGION 1
P. 0. BOX 58
KNOXVILLE, TENNESSEE 37901
(865) 594-2400

JOHN C. SCHROER BILL HASLAM
COMMISSIONER GOVERNOR
MEMORANDUM
TO: eplans.turnins@tn.gov
FROM: Eric Wilson La N

CE Manager 1
Region 1, Project Devlopment

DATE: August 7, 2015
SUBJECT:  Interstate Resurfacing Construction Submittal

Greene [-81

From Hamblen County Line to North of SR 34
NH-1-81-1(127); 30100-8109-44, 30100-4109-04
PIN 084292.01

The following completed construction plan items have been uploaded to FileNet for the August 2015 Turn-in
(October 2015 Letting):
PIN 084292.01

Resurfacing Plans ( 11 Sheets) 084292-01-Construction.pdf
Construction Estimate 084292-01-ConstructionEstimate.xls

For further information, please contact Eric Wilson at (865) 594-2442 or eric.wilson@tn.gov.
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INDEX

DESCRIPTION

TITLE SHEET

INDEX AND STANDARD ROADWAY DRAWINGS

PROJECT COMMITMENTS

ESTIMATED ROADWAY AND BRIDGE QUANTITIES
FOOTNOTES

TYPICAL SECTIONS AND PROPOSED PAVEMENT SCHEDULE
GENERAL NOTES

SPECIAL NOTES

* BRIDGE TABULATION AND ESTIMATED QUANTITIES
CONCRETE PARAPET REPAIR DETAIL

* BRIDGE SHEETS PROVIDED BY TDOT STRUCTURES

SHT. NO.

1A
1B

6-7
B1
B2

STANDARD ROADWAY DRAWINGS

ROADWAY DESIGN STANDARDS

DWG. NO.
RD-A-1
RD-L-1
RD-L-5

RDO0O1-S-11

RDO1-S-11A

RDO1-SE-3
RDO1-TS-4
RDO1-TS-5

REV.

12-18-99
10-26-94
05-01-08

04-04-03

10-15-02

10-15-02
07-23-13
10-15-02

DESCRIPTION
STANDARD ABBREVIATIONS
STANDARD LEGEND

STANDARD LEGEND FOR EROSION PREVENTION AND
SEDIMENT CONTROL

DESIGN AND CONSTRUCTION DETAILS FOR ROADSIDE
SLOPE DEVELOPMENT

ROADSIDE DITCH DETAILS FOR DESIGN AND
CONSTRUCTION

RURAL SUPERELEVATION DETAILS
DESIGN STANDARDS 1 AND 2 LANE RAMPS

DESIGN STANDARDS FREEWAYS WITH DEPRESSED
MEDIANS

ROADWAY AND PAVEMENT APPURTENANCES

DWG. NO.
RP-J-25

REV.
05-27-01

DESCRIPTION
CONCRETE PAVEMENT JOINT REPAIR DETAILS

SAFETY DEVICES AND FENCES

DWG. NO.
S-CZ-1
S-GRT-2
S-GRT-2P

TRAFFIC CONTROL

DWG. NO.
T-FAB-1
T-M-4
T-M-5
T-M-6

T-M-7

T-M-15

T-PBR-1

T-PBR-2

T-S-11
T-WZ-10

T-WZ-11
T-WZ-12

T-WZ-18

T-WZ-21

REV.

11-03-14

REV.
05-27-97
07-24-14
04-23-13
06-22-12

01-12-12

06-30-09
11-01-11

06-06-11
04-02-12

03-13-09
03-13-09

03-13-09

03-15-11

DESCRIPTION

CLEAR ZONE CRITERIA

TYPE 38 GUARDRAIL TERMINAL
EARTH PAD FOR TYPE 38 TERMINAL

DESCRIPTION

FLASHING YELLOW ARROW BOARD

STANDARD INTERSECTION PAVEMENT MARKINGS
MARKING DETAILS FOR EXPRESSWAYS & FREEWAYS

MARKING DETAIL FOR EXPRESSWAY & FREEWAY
INTERCHANGES

GORE MARKING DETAILS FOR EXPRESSWAY &
FREEWAY INTERCHANGES

ASPHALT SHOULDER RUMBLE STRIP INSTALLATION
DETAILS FOR INTERSTATE AND ACCESS CONTROLLED
ROUTES

INTERCONNECTED PORTABLE BARRIER RAIL

DETAIL FOR VERTICAL PANELS AND FLEXIBLE
DELINEATORS

DELINEATOR AND MILEPOST DETAILS

ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND
FREEWAYS

ONE LANE CLOSURE DETAIL ON DIVIDED HIGHWAYS

ONE LANE CLOSURE DETAIL FOR BRIDGES ON
DIVIDED HIGHWAYS

SHOULDER CLOSURE DETAIL FOR FREEWAYS AND
DIVIDED HIGHWAYS

LANE CLOSURE WITH LEFT HAND MERGE AND LANE
SHIFT

EROSION PREVENTION AND SEDIMENT CONTROL

DWG. NO.

EC-STR-3B
EC-STR-3E
EC-STR-34

REV.

08-01-12
04-01-08
08-01-12

DESCRIPTION
SILT FENCE

SILT FENCE FABRIC JOINING DETAILS
EROSION CONTROL BLANKET FOR SLOPE

INSTALLATION

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2016 NH-1-81-1(127) 1A

[-81

GREENE CO.

30100-8109-44
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PROJECT COMMITMENTS

COMMITMENT ID

SOURCE DIVISON

DESCRIPTION

STA. / LOCATION

EDHZ001

Environmental Division,
Hazardous Materials

An Abestos Containing Material (ACM) survey was conducted on Bridge Nos.
30100810001 and 30100810002, I-81 over Pine Grove Rd, L.M. 0.45 and Bridge Nos.
30100810015 and 30100810016, I-81 over S.R. 34, L.M. 5.46. No ACM was detected. No
special accommodations for demolition and waste disposal are anticipated for these
structures and the material can be deposited in a C&D lanfill.

Prior to the demolition or rehabilitation of any structure (bridge or building), the
contractor is required to submit the National Emission Standards for Hazardous Air
Pollutants standard 10-day notice of demolition to the TDEC Division of Air Pollution
Control (Standard Specifications for Road and Bridge Construction (January 1, 2015)
Sections 107.08 D and 202.03).

Bridge Nos. 30100810001 and

30100810002, (1-81 over Pine Grove

Rd, L.M. 0.45)
Bridge Nos. 30100810015 and

30100810016 (I1-81 over S.R. 34, L.M.

5.46).

[-81

GREENE CO.

30100-8109-44

SEALED BY

%0y, OF TENS o
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

PROJECT
COMMI TMENTS
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ESTIMATED ROADWAY QUANTITIES

ITEM NO. DESCRIPTION UNIT |QUANTITY
201-01 CLEARING AND GRUBBING LS 1
(1) | 202-03.01 | REMOVAL OF ASPHALT PAVEMENT S.Y. 8146
208-01 SHOULDERS AND DITCHES L.M. 24
(2) | 209-08.03 | TEMPORARY SILT FENCE (WITHOUT BACKING) L.F. 1000
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 616
(3) | 307-03.09 | ASPHALT CONCRETE MIX (PG76-22) (BPMB) GRADING C TON 24115
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 195
(4) | 403-05 BITUMINOUS MATERIAL (TC/FOG SEAL) (UNDILUTED) TON 30
(5) | 411-03.23 | ACS MIX (PG76-22) OGFC TON 13269
411-12.01 | SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) L.M. 24
(6) | 415-01.01 | COLD PLANING BITUMINOUS PAVEMENT TON 25364
(7) | 502-08.01 | RESEALING JOINTS (HOT POURED ELASTIC) L.F. 9348
705-04.07 | TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) EACH 1
712-01 TRAFFIC CONTROL LS 1
712-04.01 | FLEXBLE DRUMS (CHANNELIZING) EACH 314
@ 712-05.01 | WARNING LIGHTS (TYPE A) EACH 157
712-06 SIGNS (CONSTRUCTION) S.F. 3770
(i) | 712-06.16 | SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING) EACH 10
712-08.03 | ARROW BOARD (TYPE C) EACH 4
712-08.10 | MOBILE MESSAGE SIGN UNIT w / ATTENUATOR HOUR 300
713-02.04 | DELINEATOR (MILE MARKER) & STEEL POST EACH 12
12 | 713-02.14 | FLEXBLE DELINEATOR (WHITE) EACH 180
713-02.15 | FLEXBLE DELINEATOR (YELLOW) EACH 50
713-16.01 | CHANGEABLE MESSAGE SIGN UNIT EACH 2
716-01.23 | SNWPLWBLE PVMT MRKRS (BI-DIR)(2 COLOR) EACH 902
716-01.30 | REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER EACH 902
716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 32
(13) | 716-02.07 | PLASTIC PAVEMENT MARKING (24" BARRIER LINE) L.F. 1721
716-04.06 | PLASTIC PAVEMENT MARKING (WRONG WAY ARROW) EACH 1
716-05.02 | PAINTED PAVEMENT MARKING (8" BARRIER LINE) L.F. 4530
716-05.49 | PAINTED PAVEMENT MARKING (8" LINE) L.M. 20
716-12.02 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) L.M. 27
716-12.03 | ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE) L.F. 4530
716-12.05 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE) L.F. 2263
717-01 MOBILIZATION LS 1

ESTIMATED BRIDGE QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY
604-04.02 | APPLIED TEXTURE FINISH S.Y. 572
604-10.22 [ CONCRETE PARAPET REPAIR LF. 292
5) | 604-10.30 | BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB) S.Y. 140
604-10.50 | BRIDGE DECK REPAIR (PARTIAL DEPTH OF SLAB) S.Y. 330
617-01 BRIDGE DECK SEALANT s.Y. | 3308

FOOTNOTES

<:> TO BE USED FOR REMOVAL OF ALL ASPHALT SHOULDERS ADJACENT TO EXISTING

CONCRETE RAMPS.

TO BE USED FOR CLEARING AND GRUBBING OPERATIONS.
REMOVAL .
OPERATIONS DISTRICT ENGINEER.
SPECIFICATIONS FOR MAINTENANCE REPLACEMENT.,

INCLUDES ALL COST OF SEDIMENT
QUANTITIES MAY BE INCREASED OR DECREASED AS DIRECTED BY THE TDOT
SEE SUBSECTION 209.07 OF THE STANDARD

<:> INCLUDES B36 TONS FOR RAMP SHOULDERS, 2502 TONS FOR ACCEL/DECEL/GORE AREAS

AND 1327 TONS FOR BAD AREAS.

(:) SEE SECTION 414.08 OF THE STANDARD SPECIFICATIONS FOR DETAILS.

<:> INCLUDES 253 TONS FOR RAMP SHOULDERS AND 1665 TONS FOR ACCEL/DECEL/GORE AREAS.

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2016 NH-1-81-1(127) 2

[-81

GREENE CO.

30100-8109-44
30100-4109-04

REV. 10-22-15: ADDED ITEM 712-08.10 &

<:> INCLUDES 100 TONS FOR BRIDGES OVER NORFOLK SOUTHERN RAILROAD L.M. 3.85t (RT./LT.),

1700 TONS FOR ACCEL/DECEL/GORE AREAS AND 2322 TONS FOR BAD AREAS,

<:> TO BE USED TO SEAL SHOULDER JOINTS ON CONCRETE RAMPS.

@ TO BE USED IN THE FOLLOWING LOCATION OR AS DIRECTED BY THE TDOT OPERATIONS

DISTRICT ENGINEER: SOUTHBOUND L .M.
EXISTING GUARDRAIL AND TERMINALS.

4,05+ (RT.).

INCLUDES COST OF REMOVING

<:> QUANTITIES MAY BE INCREASED OR DECREASED AS DIRECTED BY THE TDOT OPERATIONS

DISTRICT ENGINEER.

REVISED QUANTITIES FOR
[TEM 415-01.01,
REVISED FOOTNOTE 6.
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FOOTNOTES

INCLUDES THE INSTALLATION AND MAINTENANCE OF A NEW SIGN PANEL, SHEETING

AND SUPPORTS.

QUANTITY INCLUDES THE FOLLOWING SIGNS AND OTHER SIGNS MAY
BE REQUIRED AS DIRECTED BY THE TDOT OPERATIONS DISTRICT ENGINEER.

Signs (Construction) 712-06

Sign Size

No.

Description
Advance Road Work

Sign Code

W20-1

Sq. Ft.

Right Lane Closed

W20-5R

Left Lane Closed

W20-5L

Road Work Next 7 Miles

G20-1

Speed Limit

R2-1

Shoulder Drop Off

W8-9A

Reduced Speed Ahead

R2-5A

Lane Reduction

W4-2R

Lane Reduction

W4-21

Uneven Lanes

W8-11

Yield Ahead

W3-2

Be Prepared to Stop

W3-4

Exit

E5-1

Yield

R1-2

*

End Road Work

G20-2

Right Shift Arrow

W1-4AR

Left Shift Arrow

W1-4AL

Merge Now

SPECIAL SIGN

* %

Record A Comment

TN-55A*

QNN BB N|O|W OO

Grooved Pavement

TN-64**

- JTOTAL: 3769.8

<:> ITEM TO BE USED ONLY WHEN THE CONTRACTOR ESTABLISHES A REDUCED SPEED LIMIT

12
®

WITHIN THE PROJECT CONSTRUCTION WORK ZONE LIMITS.
SUPPORTS AND TWO (2) TYPE “B” FLASHERS PER THE STANDARD SPECIFICATIONS. THE
CONTRACTOR SHALL BE RESPONSIBLE FOR TURNING ON THE TYPE “B” FLASHERS WHEN

WORKERS ARE IN THE CONSTRUCTION WORK ZONE AND TURNING THEM OFF WHEN WORKERS
ARE NO LONGER IN THE CONSTRUCTION WORK ZONE.

INCLUDES REMOVAL OF EXISTING DELINEATORS.

I[TEM INCLUDES SIGN FACE,

THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC.
PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR
THERMOPLASTIC.

T0 BE USED FOR TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LAYERS.

<:> FOR BRIDGE REPAIR DETAILS SEE SHEETS Bl AND BZ.

LOCATE APPROX. 1000 BEYOND END OF
ROAD WORK SIGNS. TO BE 96" X 48"
(BLUE BACKGROUND WITH WHITE COPY)
0.100" SHEET ALUMINUM.

LOCATE IN ADVANCE OF COLD PLANED
SECTIONS AND ON ENTRANCE RAMP
WITHIN THE COLD PLANING LIMITS.
TO BE 48" X 48" ORANGE BACKGROUND
WITH BLACK COPY.

TYPE | YEAR PROJECT NO. S:EET
RESURF  [2016 NH-T-81-1(127) 3
[-81 GREENE CO,
30100-8109-44
30100-4109-04

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

FOOTNOTES






				2015-08-07T14:45:34-0400

		Eric Wilson










TENNESSEE D.O.T.
DESIGN DIVISION

FILE NO.

\JJOIWFOl.tdot.state.tn.us\OIShared\SURVDES\DESIGN\PROJECTS\RESURFN\INTERSTATEN20I5\Greene Co I[-8I\Greene.dgn

2-0CT-20I5 13:12

TYPE | YEAR PROJECT NO. S:ﬁiT
RESURF  |2016 NH-1-81-1(127) 4
—— 12’ )=|< 24/ 6’ — Cli 1_81 e 6’ 24/ =|=( 12 o
NOTE - 2-TRAFFIC LANES 2-TRAFFIC LANES ‘
étiN?EET$8 EgR+C$%D - TO BE COLD PLANED X | - TO BE COLD PLANED x o [-81 GREENE CO.
v 1V," DEEP | 1,” DEEP 30100-8109-44

TOLERANCE.

EXIST. /PROP.

GUARDRATIL REV. 10-22-15: REVISED COLD PLANE

DEPTH ON TYPICAL

X ALL MAINTENANCE PATCHES AND OVERLAYS ARE TO BE REMOVED
TYPICAL CROSS-SECTION  OF IMPROVEMENT AND 1727 OF THE ORIGINAL SURFACE IS TO BE COLD PLANED.
L.M. 0.00 TO L.M. 6.00 REMOVAL OF PATCHES AND OVERLAYS IS TO BE PAID FOR AT THE

UNIT PRICE BID FOR ITEM NO. 415-01.01. AFTER COLD PLANING,
ALL BAD AREAS, AS DETERMINED BY THE T.D.O.T. OPERATIONS
DISTRICT ENGINEER, ARE TO BE REMOVED TO SOUND PAVEMENT AND
REPLACED WITH ITEM NO. 307-03.09. REMOVAL OF BAD AREAS IS
TO BE PAID FOR AT THE UNIT PRICE FOR ITEM NO. 415-01.01.

PROPOSED PAVEMENT SCHEDULE

E§¥E%ING ASPHAL T SHOULDERS ON CONCRETE () ASPHALTIC CONCRETE SURFACE (HM) @ 1%“ TH. (APPROX. 110 LBS./SQ. YD.)
RAMPS TO BE REMOVED. REMOVAL OF ASPHALT 411-03.23 ACS MIX (PG76-22) GRADING OGFC
- | - SHOULDERS TO BE PAID FOR AT THE UNIT
r<1—i—*~~‘TRAF;fE LANE=:==8 A PRICE BID FORTTEM NO, 202-03.01. @) BITUMINOUS PLANT MIX BASE (HM) 1%“ TH. (APPROX. 165 LBS./SQ. YD.)
4 307-03.09 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING C

@ FOG SEAL © 0.2 GAL./SQ. YD. (DILUTED)
403-05 BITUMINOUS MATERTIAL (TC/FOG SEAL)

@ TACK COAT © 0.07-0.10 GAL./SQ. YD.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
@ MINERAL AGGREGATE BASE - (RAMP SHOULDERS) 2” THICK ——
-7 - 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D IL“"
."“‘g, L W} ""00,'
TYPICAL INTERCHANGE RAMP e,
NORTHBOUND #23 EXIT & ENTRANCE RAMPS AT S.R. 34 (US 11E) NOTE é;f?@f““%%éi
INTERCHANGE (167 LANE) CAPPROX. 2490 LIN. FT.) THE FOLLOWING BRIDGES ARE TO BE COLD PLANED 1%4” AND PAVED WITH 1%” ‘OGFC’ MIX: a4
EN RIS
COUTHROUND %23 EXIT & ENTRANCE RAMPS AT < B 34 (US 11F) BRIDGES OVER NORFOLK SOUTHERN RAILROAD (L.M. 3.85 RT & LT) ST
/ et 1012212015
INTERCHANGE (16" LANE) (APPROX. 2153 LIN. FT.) THE FOLLOWING BRIDGES ARE TO HAVE DECK REPAIR:
SOUTHBOUND TRUCK WEIGH STATION EXIT & ENTRANCE RAMPS gg%gggg SVEE EIEE QEOYE SD"5(ZéMéTOé45T?T & LT
(APPROX. 323 LIN. FT.) v R L.M. o, L
SEE SHTS. Bl & B2 FOR MORE INFO. STATE OF TEMWESSEE
DEPARTMENT OF TRANSPORTATION
TYPICAL
SECTIONS
AND PROPOSED
PAVEMENT
SCHEDULE
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GENERAL NOTES

GRADING

(1)

ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION DURING
THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE CONTRACTOR AT
HIS EXPENSE.

MISCELLANEOUS

(1)

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA.

PAVEMENT MARKINGS

(1)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 6” ENHANCED FLATLINE
THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS BEFORE
OPENING TO TRAFFIC. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-12.02, ENHANCED FLATLINE THERMO PVMT MRKNG
(6IN LINE), L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS BEFORE
OPENING TO TRAFFIC AND THEN INSTALLING THE PERMANENT MARKINGS
AFTER THE PAVING OPERATION IS COMPLETED. THE TEMPORARY
MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED AND PAID
FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR THE PERMANENT MARKINGS.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(1)

(2)

(3)

(4)

(5)

(6)

(7)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT’S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL

STREAM/WETLAND

(1) WETLANDS SHALL NOT BE USED AS EQUIPMENT STORAGE, STAGING, OR
TRANSPORTATION AREAS, UNLESS PROVIDED FOR IN THE PLANS.

LITTER, DEBRIS, WASTE, PETROLEUM

(2) THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE
METHOD TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND
CONSTRUCTION WASTES FROM ENTERING WATERS OF THE STATE/U.S.

(3) THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL
EQUIPMENT REFUELING, SERVICING, AND STAGING AREAS SHALL
COMPLY WITH ALL LOCAL, STATE, AND FEDERAL LAWS, RULES,
REGULATIONS, AND ORDINANCES, INCLUDING THOSE OF THE NATIONAL
FIRE PROTECTION ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT
MEASURES FOR THESE AREAS SHALL BE USED. ALL SPILLS MUST BE
REPORTED TO THE APPROPRIATE AGENCY, AND MEASURES SHALL BE
TAKEN IMMEDIATELY TO PREVENT THE POLLUTION OF WATERS OF THE
STATE/U.S., INCLUDING GROUNDWATER, SHOULD A SPILL OCCUR.

PAVEMENT EDGE DROP-OFF TRAFFIC CONTROL

(1) A. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED
BY TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

1. DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 0.75 INCH AND NOT EXCEEDING 2

INCHES:

a.

WARNING SIGNS, UNEVEN LANES (W8-11) AND/OR
SHOULDER DROP-OFF WIT PLAQUE (W8-17 AND W8-17P),
SHALL BE PLACED IN ADVANCE OF AND THROUGHOUT
THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS
PER EXPOSED AREA. WHERE UNEVEN PAVEMENT IS
ENCOUNTERED, SIGNS SHALL BE PLACED ON EACH SIDE
OF THE ROADWAY.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT
TRAFFIC LANES BEING UTILIZED BY TRAFFIC CAUSED BY
ADDED PAVEMENT SHALL BE ELIMINATED WITHIN THREE
WORKDAYS.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT
TRAFFIC LANES BEING UTILIZED BY TRAFFIC CAUSED BY
COLD PLANING SHALL BE ELIMINATED WITHIN THREE
WORKDAYS.

WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE
TRAFFIC LANE BEING UTILIZED BY TRAFFIC AND
SHOULDER, THE DIFFERENCE IN ELEVATION SHALL BE
ELIMINATED WITHIN SEVEN WORKDAYS AFTER THE
CONDITION IS CREATED.

2. DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 2 INCHES AND NOT EXCEEDING 6

INCHES.

TRAFFIC IS NOT TO BE ALLOWED TO TRAVERSE THIS

DIFFERENCE IN ELEVATION.

a.

SEPARATION SHALL BE ACCOMPLISHED BY DRUMS,
BARRICADES OR OTHER APPROVED DEVICES IN
ACCORDANCE WITH THE FOLLOWING:

(1) WHERE POSTED SPEEDS ARE 50 MPH OR GREATER,
SPACING OF THE PROTECTIVE DEVICES SHALL NOT
EXCEED 100 FEET.

(2) WHERE POSTED SPEEDS ARE LESS THAN 50 MPH,
THE MAXIMUM SPACING OF THE PROTECTIVE
DEVICES IN FEET SHALL NOT EXCEED TWICE THE
POSTED SPEED IN MILES PER HOUR OR 50 FEET,
WHICHEVER SPACING IS GREATER.

IF THE DIFFERENCE IN ELEVATION IS ELIMINATED OR
DECREASED TO 2 INCHES OR LESS BY THE END OF EACH
WORKDAY, CONES MAY BE USED DURING DAYLIGHT
HOURS IN LIEU OF DRUMS, BARRICADES OR OTHER
APPROVED PROTECTIVED DEVICES MENTIONED IN
PARAGRAPH a, PROVIDED WARNING SIGNS ARE
ERECTED. WARNING SIGNS (UNEVEN PAVEMENT AND/OR
LOW SHOULDER) SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING
BEWEEN SIGNS SHALL BE 2,000 FEET WITH A MINIMUM
OF 2 SIGNS PER EXPOSED AREA. WHERE UNEVEN
PAVEMENT IS ENCOUNTERED, SIGNS SHALL BE PLACED
ON EACH SIDE OF THE ROADWAY.

WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE
THROUGH TRAFFIC LANE AND THE SHOULDER AND
THEELEVATION DIFFERENCE IS LESS THAN 3.5 INCHES,
THE CONTRACTOR MAY USE WARNING SIGNS AND/OR
PROTECTIVE DEVICES AS APPLICABLE AND APPROVED
BY THE ENGINEER. SEE PARAGRAPH a REGARDING USE
OF DRUMS, BARRICADES OR OTHER APPROVED
PROTECTIVE DEVICES. WARNING SIGNS (UNEVEN
PAVEMENT AND /OR LOW SHOULDER) WILL BE PLACED IN
ADVANCE OF AND THROUGHOUT THE EXPOSED AREA.
MAXIMUM SPACING BETWEEN SIGNS SHALL BE 2,000
FEET WITH A MINIMUM OF 2 SIIGNS PER EXPOSED AREA.
WHERE UNEVEN PAVEMENT IS ENCOUNTERED, SIGNS
SHALL BE PLACED ON EACH SIDE OF THE ROADWAY. IN
THESE SITUATIONS, THE CONTRACTOR SHALL LIMIT HIS
OPERATIONS TO ONE WORK ZONE NOT EXCEEDING 2
MILES IN LENGTH UNLESS OTHERWISE NOTED ON THE
PLANS OR APPROVED BY THE ENGINEER. ONCE THE
CONTRACTOR BEGINS WORK IN A WORK ZONE, A
CONTINUOUS OPERATION SHALL BE MAINTAINED UNTIL
THE DIFFERENCE IN ELEVATION IS ELIMINATED.
SIMULTANEOUS WORK ON SEPARATE ROADWAYS OF
DIVIDED HIGHWAYS WILL BE CONSIDERED
INDEPENDENTLY IN REGARD TO RESTRICTION OF WORK
ZONE ACTIVITY.

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2016 NH-1-81-1(127) 5

[-81

GREENE CO.

30100-8109-44

SEALED BY

“|lllllll..'

"t

08/07/2015

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

GENERAL
NOTES






				2015-08-07T14:47:29-0400

		Eric Wilson










TENNESSEE D.O.T.

DESIGN DIVISION

FILE NO.

8-0CT-20I5 10:24

\JJOIWFOl.tdot.state.tn.us\0IShared\SURVDES\DESIGN\PROJECTS\RESURF\INTERSTATEN20I5\Greene Co [|-8I\Greene.dgn

SPECIAL NOTES

GUARDRAIL

(1)

THE CONTRACTOR SHALL NOT REMOVE ANY EXISTING GUARDRAIL AND/OR
END TERMINAL UNTIL THE TDOT OPERATIONS DISTRICT ENGINEER
CONCURS IN THE NECESSITY OF REMOVAL DUE TO CONSTRUCTION
REQUIREMENTS AND THE APPORIATE WARNING DEVICES ARE INSTALLED.
THE PROPOSED GUARDRAIL AND/OR END TERMINAL SHALL BE INSTALLED
QUICKLY TO MINIMIZE TRAFFIC EXPOSURE TO ANY HAZARD. NO PAYMENT
WILL BE MADE FOR ANY GUARDRAIL AND/OR END TERMINAL UNTIL IT IS
COMPLETELY IN PLACE.

IF ANY GUARDRAIL AND/OR END TERMINAL MUST TEMPORARILY BE LEFT
INCOMPLETE AND EXPOSED TO TRAFFIC, THE CONTRACTOR SHALL USE
TWO (2) TEMPORARY BARRICADES OR DRUMS WITH TYPE ‘A’ LIGHTS AND
ROUNDED END ELEMENTS AS MINIMUM MEASURES TO PROTECT TRAFFIC
FROM THE HAZARD OF AN EXPOSED END. ALL COST OF FURNISHING AND
INSTALLING TEMPORARY MEASURES (BARRICADES, DRUMS, LIGHTS AND
ROUNDED END ELEMENTS) SHALL BE INCLUDED IN THE COST OF THE
GUARDRAIL AND/OR END TERMINAL.

UTILITIES

(1)

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITES FROM DAMAGE DURING CONSTRUCTION
OF THE PROJECT. THE COST OF PROTECTING UTILITIES FROM DAMAGE AND
FURNISHING ANY NECESSARY SPECIAL EQUIPMENT WILL BE INCLUDED IN
THE PRICE BID FOR OTHER CONSTRUCTION ITEMS.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHDULE OF WORK FOR THE
PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’UTILITY
FACILITIES THAT WILL REMAIN IN PLACE. OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTACTOR'’S
OPERATIONS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSIINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC AT 1-800-331-1111 WILL
BE REQUIRED.

UTILITY OWNERS

ELECTRIC: GREENEVILLE LIGHT & POWER SYSTEM
GAS: SPECTRA ENERGY

WATER/SEWER: GREENEVILLE WATER COMMISSION
CABLE: XFINITY /OR ADELPHIA BUSINESS SOLUTIONS
TELEPHONE: AT&T

MISCELLANEOUS

(1)

(2)

ALL GUARDRAIL, GUARDRAIL POSTS AND SIGNS WHICH INTERFERE WITH
CONSTRUCTION WILL BE REMOVED AND STORED BY STATE FORCES.

ALL SIGNING AND PAVEMENT MARKINGS ARE TO BE IN ACCORDANCE WITH
THE CURRENT EDITION OF THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

PAVED SHOULDERS SHALL BE CLEANED (BROOMED) AND AGGREGATE
SHOULDERS CLIPPED AND SHAPED BY THE CONTRACTOR AND PAYMENT
MADE UNDER ITEM NO. 208-01. MINERAL AGGREGATE AND ASPHALTIC
MATERIALS (FOR SHOULDERS) WILL BE ADDED BY THE CONTRACTOR AND
PAYMENT MADE UNDER THEIR RESPECTIVE ITEM NUMBERS. THESE
MATERIALS WILL BE PLACED TO EXISTING SHOULDER WIDTH OR AS
DIRECTED BY THE TDOT OPERATIONS DISTRICT ENGINEER.

4) THE CONTRACTOR WILL BE REQUIRED TO CUT TREES AND VEGETATION
FLUSH WITH THE GROUND WITHIN 35" OF EDGE OF PAVEMENT OR WITHIN 10’
IF PROTECTED BEHIND GUARDRAIL. NO ORNAMENTAL AND/OR DECORATIVE
TREES SHALL BE CUT OUTSIDE OF THE CLEAR ZONE OR AS DIRECTED BY
THE TDOT OPERATIONS DISTRICT ENGINEER. ALL TREES AND VEGETATION
THAT ARE CUT WILL BE DISPOSED OF AT A SITE APPROVED BY THE TDOT
OPERATIONS DISTRICT ENGINEER. COST TO BE INCLUDED IN THE UNIT BID
PRICE FOR CLEARING AND GRUBBING, ITEM NO. 201-01.

PAVEMENT MARKINGS

(1) TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS BEFORE OPENING TO TRAFFIC.
SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS
WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.49, PAINTED
PAVEMENT MARKING (8” LINE), L.M.

(2) THE CONTRACTOR WILL BE REQUIRED TO PROVIDE THE LAYOUT FOR ALL
PAVEMENT MARKING REQUIRED ON THE PROJECT PRIOR TO BEGINNING
WORK.

(3) RAMPS SHOULD BE MARKED UP TO WHERE THEY CONNECT TO THE
INTERSECTING ROADWAY.

PAVEMENT - RESURFACING

(1) SURFACE IS TO BE CROWNED AS DIRECTED BY THE TDOT OPERATIONS
DISTRICT ENGINEER.

(2) ALL SURPLUS PATCHING, JOINT MATERIAL AND CRACK SEALANT IS TO BE
REMOVED BEFORE PLACING THE FIRST LAYER OF ASPHALT.

(3) STATE FORCES WILL REMOVE ALL RAISED PAVEMENT MARKERS, IF ANY,
BEFORE RESURFACING IS BEGUN.

4) ALL DEPTHS FOR COLD PLANING TO BE +'2” TOLERANCE.

(5) ON ALL SUPERELEVATED CURVES, THE CONTRACTOR SHALL INSURE THAT
THE SHOULDER ROLLOVER RATES SHOWN IN THE TDOT STANDARD
ROADWAY DRAWINGS ARE ACHIEVED.

(6) TRAFFIC WILL BE ALLOWED TO TEMPORARILY DRIVE ON THE MILLED
SURFACE OF THE ROADWAY UNDER THE FOLLOWING CONDITIONS ONLY:

A. THE MILLED SURFACE IS FINE TEXTURED. THE FINE TEXTURE SHALL BE
OBTAINED BY A MILLING MACHINE UTILIZING A MILLING HEAD WITH
TEETH SPACING 3/8” OR LESS OPERATING AT LESS THAN 80 FEET PER
MINUTE.

B. THE SURFACE SHALL BE SWEPT AND CLEANED OF ALL LOOSE
MATERIALS.

C. THE DIFFERENCE IN ELEVATION BETWEEN THE MILLED SURFACE AND
THE ADJACENT LANE SHALL NOT EXCEED 1 %2 INCHES.

D. THE MILLED SURFACE SHALL BE PAVED WITHIN 72 HOURS (OR 96
HOURS DEPENDING ON ADT).

E. RAIN OR INCLEMENT WEATHER IS NOT EXPECTED OR FORECASTED
WITHIN 48 HOURS AFTER MILLING.

F.  ALL APPLICABLE SIGNING IS INSTALLED IN ACCORDANCE WITH THE
MUTCD. SIGNING SHALL INCLUDE MOTORCYCLE WARNING SIGNS (TN-
64) PLACED IN ADVANCE OF ANY MILLED AREAS.

G. IF MILLED SURFACE BEGINS TO DETERIORATE, PAVING TO COVER UP
DETERIORATING MILLED SURFACES SHOULD OCCUR AS DIRECTED BY
THE ENGINEER DURING THE NEXT WORKING DAY. IF SEVERE DISTRESS
OCCURS, IMMEDIATE RESPONSE WILL BE REQUIRED.

H. ONLY ONE LANE IN EACH DIRECTION SHALL HAVE A MILLED SURFACE
AT ONE TIME.

(7) THE TACK COAT FOR OGFC SHOULD BE ALLOWED TO COOL AND CURE
UNTIL A POINT IN TIME THAT THE TACK COAT DOES NOT PICK-UP OR TRACK
DUE TO TRAFFIC FROM TRUCKS OR THE PAVING EQUIPMENT. COOLING
AND/OR CURING TIMES OF THE TACK COAT MAY VARY BASED ON THE
ENVIRONMENTAL CONDITION AT THE TIME OF PLACEMENT.

(8)

THE CONTRACTOR SHOULD TAKE EXTREME CARE WHEN COLD PLANING THE
EXISTING ASPHALT OFF BRIDGE DECKS SO AS NOT TO DAMAGE THE
EXISTING DECK SEALANT AND/OR EXPANSION JOINT MEMBERS (STEEL
PLATES, BARS, AND/OR HEADERS). IF DAMAGE DOES OCCUR, THE
CONTRACTOR SHALL BE RESPONSIBLE FOR NECESSARY REPAIRS ON ALL
DAMAGED MEMBERS TO THE SATISFACTION OF THE TDOT OPERATIONS
DISTRICT ENGINEER AT NO ADDITIONAL COST.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(1)

(5)

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

MESSAGE BOARDS SHALL BE USED NEAR INTERCHANGES AND/OR OTHER
DESIGNATED AREAS IN ADVANCE OF THE WORK ZONE TO ALERT
MOTORISTS OF POSSIBLE DELAYS AND RECOMMEND THE USE OF
ALTERNATE ROUTES. THE MESSAGES SHALL BE UPDATED AS OFTEN AS
NECESSARY SO THAT MOTORISTS OBTAIN CURRENT TRAFFIC
INFORMATION. MESSAGE BOARDS SHALL BE RELOCATED AS NECESSARY AS
THE WORK PROGRESSES. THE CONTRACTOR SHALL BE REQUIRED TO
IDENTIFY AN INDIVIDUAL WORKING ON THE PROJECT THAT WILL BE
RESPONSIBLE FOR KEEPING THE MESSAGES CURRENT AND RELOCATING
MESSAGE BOARDS AS REQUESTED BY TDOT. THE TDOT OPERATIONS
DISTRICT ENGINEER SHALL HAVE THE AUTHORITY TO APPROVE ALL
MESSAGES AND REQUIRE CHANGES AT ANY TIME DUE TO CHANGING
TRAFFIC CONDITIONS.

UTILIZING THE ITEMS AND NOTES IN THIS CONTRACT, THE CONTRACTOR
SHALL SUBMIT A PROPOSAL AT THE PRECONSTRUCTION CONFERENCE FOR
TRAFFIC CONTROL PHASING TO THE TDOT REGIONAL OFFICE AND OBTAIN
PRIOR APPROVAL BEFORE SHIFTING TRAFFIC. THE PROPOSAL MUST
MAINTAIN AT LEAST 11’ TRAFFIC LANES.

DURING ALL PERIORDS OF CONSTRUCTION INACTIVITY, THE CONTRACTOR
SHALL BE REQUIRED TO KEEP ALL LANES OPEN IN ACCORDANCE WITH THE
TDOT PAVEMENT DROP-OFF POLICY. THIS WILL REQUIRE THE REMOVAL OF
ALL TRAFFIC CONTROL DEVICES ASSOCIATED WITH ANY LANE CLOSURES
AT THE END OF THE WORK DAY AND THE REINSTALLATION OF THE DEVICES
AT THE BEGINNING OF THE NEXT WORK DAY.

THE CONTRACTOR IS TO COORDINATE ALL LANE RESTRICTIONS WITH THE
TDOT REGIONAL OFFICE. (865-594-2408)

IF LANE CLOSURES ARE REQUIRED FOR BRIDGE REPAIRS, THE
CONTRACTOR SHALL MAINTAIN A PRODUCTIVE AND CONTINUOUS
OPERATION ON EACH BRIDGE UNDER REPAIR UNTIL REPAIRS ARE
COMPLETE AND/OR ALL LANES ARE OPEN TO TRAFFIC.

ANY WORK REQUIRING LANE CLOSURES INCLUDING PAVEMENT MARKING
OPERATIONS SHALL BE AT NIGHT BETWEEN THE HOURS OF 7 PM AND 6 AM
SUNDAY THRU THURSDAY UNLESS OTHERWISE DIRECTED BY THE TDOT
OPERATIONS DISTRICT ENGINEER.

NO LANE CLOSURES WILL BE ALLOWED ON WEEKENDS (FRIDAY — SUNDAY)
WHEN THERE IS A SCHEDULED NASCAR RACE IN BRISTOL.

NO LANE CLOSURES WILL BE ALLOWED ON SATURDAYS WHEN THE
UNIVERSITY OF TENNESSEE PLAYS FOOTBALL IN KNOXVILLE.

THE DEPARTMENT SHALL RESERVE THE RIGHT TO REOPEN LANES AS
NECESSARY WHEN TRAFFIC CONDITIONS ARE DEEMED UNACCEPTABLE
(EXCESSIVE QUEUE LENGTHS AND DELAY TIMES). THE CONTRACTOR SHALL
BE REQUIRED TO FULLY COOPERATE WITH THE TDOT OPERATIONS
DISTRICT ENGINEER WHEN REQUESTED TO MAKE CHANGES TO TRAFFIC
CONTROL.
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SPECIAL NOTES (CONT.)

EROSION PREVENTION AND SEDIMENT CONTROL

DISTURBED AREA

(1) ALL DISTURBED AREAS SHALL BE PROPERLY STABILIZED AS SOON AS
PRACTICABLE.

SEDIMENT CONTROL

(2) THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE
METHOD TO PREVENT THE OFF-SITE MIGRATION OR DEPOSIT OF
SEDIMENT ON ROADWAYS USED BY THE GENERAL PUBLIC.

INSPECTION, MAINTENANCE, REPAIR

(3) SEDIMENT REMOVED FROM SEDIMENT CONTROL STRUCTURES SHALL BE
PLACED AND BE TREATED IN A MANNER SO THAT THE SEDIMENT IS
CONTAINED WITHIN THE PROJECT LIMITS AND DOES NOT MIGRATE INTO
WATERS OF THE STATE /U.S. COST FOR THIS TREATMENT IS TO BE
INCLUDED IN PRICE BID FOR ITEM NO. 209-08.03, TEMPORARY SILT FENCE
(WITHOUT BACKING) PER LIN. FT.

NPDES

4) THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS, BEFORE CLEANING
OUT OR REMOVAL/REPLACEMENT OF DITCHES, SIDE DRAINS, AND CROSS
DRAINS, TO ENSURE THAT THE DRAINAGE FEATURES / WATERCOURSES
ARE NOT STREAMS OR WETLANDS. IF THE CONTRACTOR / TDOT
INSPECTOR IS UNSURE WHETHER THE DRAINAGE FEATURES ARE
STREAMS OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN THE
APPROPRIATE PERMITS.

ECOLOGY

(5) THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
ENVIRONMENTAL FEATURES (STREAMS, WETLANDS, OR SPRINGS) ARE
NOT IMPACTED DURING CONSTRUCTION. IF THE CONTRACTOR / TDOT
INSPECTOR IS UNSURE WHETHER THE ENVIRONMENTAL FEATURES ARE
STREAMS, SPRINGS, OR WETLANDS, THE INSPECTOR SHALL CONTACT
THE TDOT ENVIRONMENTAL DIVISION ECOLOGY OR PERMITS SECTION SO
AN ACCURATE DETERMINATION CAN BE ASSESSED.

(6) IF DURING THE VEGETATION REMOVAL, ANY TREES GREATER THAN 5
INCHES IN DIAMETER ARE REQUIRED TO BE REMOVED, CONTACT THE
T.D.O.T. ENVIRONMENTAL DIVISION ECOLOGY SECTION IMMEDIATELY. DUE
TO THE RECENT MODIFICATION OF THE USFWS STANCE REGARDING THE
INDIANA BAT NO TREES >5" DBH SHOULD BE CUT WITHOUT CLEARANCE
FROM THE TDOT ENVIRONMENTAL DIVISION ECOLOGY SECTION.

RAILROAD

(7) THE CONTRACTOR SHALL CONDUCT HIS WORK SO AS TO PROTECT THE
NORFOLK SOUTHERN TRACK FACILITIES AND PROPERTIES FROM ANY
DAMAGE. THE WORK SHALL BE DONE IN ACCORDANCE WITH
REGULATIONS STIPULATED BY NORFOLK SOUTHERN SO AS TO MAINTAIN
CLEARANCE AND NOT INTERRUPT TRAIN TRAFFIC IN ANY MANNER.

(8) THE CONTRACTOR SHALL NOTIFY AND COORDINATE HIS WORK AT THE
RAILROAD CROSSING WITH THE FOLLOWING REPRESENTATIVE OF THE
RAILROAD:

MR. SHANE THOMASON - DIVISION ENGINEER
NORFOLK SOUTHERN CORPORATION
CENTRAL DIVISION OFFICE

7208 OLD RUTLEDGE PIKE

KNOXVILLE, TN 37914

PHONE: (865) 521-1409

EMAIL: shane.thomason@nscorp.com

(9)

(10)

AND

MR. ELLIS MAYS, ENGINEER - PUBLIC IMPROVEMENTS
NORFOLK SOUTHERN CORPORATION

1200 PEACHTREE ST., NE

ATLANTA, GA 30309-3579

PHONE: (404) 938-3160

FAX: (404) 526-1641

EMAIL: ellis.mays@nscorp.com

THE CONTRACTOR SHALL NOT, FOR ANY REASON, STORE CONSTRUCTION
EQUIPMENT UPON NOR STORE OR DUMP WASTE CONSTRUCTION
MATERIALS UPON THE RAILROAD’S RIGHT-OF-WAY.

THE CONTRACTOR IS PROHIBITED FROM INSTALLING ANY CONSTRUCTION
SIGNS, MESSAGE BOARDS, ARROW BOARDS AND/OR OTHER TEMPORARY
TRAFFIC CONTROL SIGNS OR DEVICES WITHIN THE RAILROAD’S RIGHT-OF-
WAY, AND IN ALL CASES, THESE SIGNS MUST NEVER BE PLACED IN A
POSITION SO AS TO OBSTRUCT THE VIEW OF ANY ADVANCE RAILROAD
WARNING SIGNS OR ANY OTHER RAILROAD GRADE CROSSING WARNING
DEVICES SUCH AS CROSSBUCK SIGNS, CROSSING SIGNALS, ETC.
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TYPE YEAR PROJECT NO. S:%ET
n )
~IN 084292.01 RESURF 30100-8109-441]1B1
TABULATION OF BRIDGE RELATED WORK AND ESTIMATED QUANTITIES NH-1-81-1(127)
N 20100-4109-04
604-10.50 604-10.30 617-01 604-10.22 604-04.02
BRIDGE DECK BRIDGE DECK
LOCATION OF REFERENCE DRAWINGS TYPE OF WORK REPAIR RERAIRS BRIDGE CONCRETE APPLIED
BRIDGE AND 10 BE PRINTED (PARTIAL DEPTH | (FULL DEPTH DECK PARAPET TEXTURE
BRIDGE NUMBER WITH CONTRACT OF SLAB) OF SLAB) SEALANT REPAIR FINISH BRIDGE DECK REPAIR MATERTIAL
IRAWINGS SY SY SY L.F. SY
IF OVERNIGHT LANE CLOSURES ARE PROVIDED FOR THIS PROJECT AND THE LANE CLOSURES
20-181-00.45 RT/ BRIDGE DECK REPAIR ARE SUCH THAT TRAFFIC WILL BE KEPT OFF THE BRIDGE DECK WHERE DECK REPAIRS WILL BE
5 e GroJe B oag K-65-62 BRIDGE DECK SEALANT MADE. THEN HIGH EARLY STRENGTH CONCRETE SHALL BE USED WITH A COMPRESSIVE
08 orove Ko K-38-154 BRIDGE RAIL REPAIR 65 10 6549 146 286 STRENGTH OF 3,000 p.s.i. AT 18 HOURS. THE CONTRACTOR SHALL PROVIDE PROOF PRIOR TO
TEXTURE COATING BEGINNING WORK THAT PROPOSED CONCRETE MIX WILL OBTAIN REQUIRED PROPERTIES. PROOF
SRIDCE DECK REPAIR SHALL BE PROVIDED BY AN INDEPENDENT TESTING COMPANY AND SUBMITTED TO THE
30-181-00.45 LT/ (6562 SRIDCE DECK SEALANT MATERIAL AND TEST DIVISION OF TENNESSEE DEPARTMENT OF TRANSPORTATION FOR
Pine Grove Road K33 154 ARIDCE RALL REPAIR 65 10 649 146 286 APPROVAL. CONCRETE REPAIR AREAS SHOULD BE (WET) CURE A MINIMUM OF 12 HOURS.
(30100810002) EYTURE COATING TRAFFIC SHALL NOT BE ALLOWED ON REPAIRED AREAS UNTIL THE CONCRETE HAS
REACHED A MINIMUM COMPRESSION STRENGTH OF 3,000 p.s.i.
30-181-5.46 RT/
BRIDGE DECK REPAIR
SR0034 SRIDGE DECK SEALANT 100 90 1005 1% OF GRADING ‘D’
(30I00810015) 1” OF GRADING ‘D’
Y FINISH GRADE
30-181-5.46 LT/ BRIDGE DECK REPAIR e 1005 2 -0
SR0034 BRIDGE DECK SEALANT 30
(30100810016) ( B OO 606065H6 66 e
) \
T(yTAL 530 140 3308 292 S5(2 {MﬁmlTMKCMT(R&) RIDGE
DECK SEALANT
(ITEM NO. 617-01)

BRIDGE DECK SEALANT DETAILS

NOTE: ON BRIDGE DECK WHERE THERE 1S A BITUMINOUS JOINT OR WITH NO
CONCRETE FOR DECK REPAIR SHALL BE HIGH EARLY CONCRETE EXPANSION JOINT, MEMBRANE SHALL EXTEND 2'-0“ OVER THE END OF
WITH A COMPRESSIVE STRENGTH OF 3,000 p.s.i. AT 18 HOURS THE BRIDGE DECK. IF THE DECK HAS A STEEL EXPANSION JOINT, THE
MEMBRANE SHALL STOP AT THE STEEL EXPANSION JOINT.

BRIDGE

s
, = %* - NOTE:  PRIOR TO THE PLACEMENT OF THE BRIDGE DECK SEAL MEMBRANE,
= =SS 2SS = THE BRIDGE SHALL BE CLEANED OF ALL LOOSE DEBRIS AND EXCESS
<T _ | DIRT. THE BRIDGE DECK SHALL ALSO BE CLEANED OF ALL OIL, DIESEL OR
P e . ONE LAYER OF DECK SEALANT ANY OTHER PETROLEUM PRODUCT SPILLS AND DRY ACCORDING TO
e (ITEM NO. 617-01) PLACED THE MANUFACTURE'S SPECIFICATIONS.
2/ =67 (*) TRANSVERSE ACROSS THE WATERPROOF ING MEMBRANE SHALL BE APPLIED ACCORDING TO THE
T e O PO 1 1/470F GRADING ’D: MANUFACTURE 'S SPECIFICATIONS. THE COST OF ALL THE MATERIALS
N 17 OF GRADING D NECESSARY FOR THE WATERPROOFING APPLICATION (WATERPROOFING MEMBRANE,

EDGES TO BE SAW CUT
TO A DEPTH OF 27

SKETCH SHOWING DECK REPAIR EEYE SIS GRIDGE DECK SEALANT
— (1

[
TEM NO. 617-01)

PRIMER, MASTIC, ETC.) AND LABOR SHALL BE PAID FOR UNDER ITEM NO. 617-01
BRIDGE DECK SEALANT S.Y.

NOTE: PARTIAL DEPTH DECK REPAIR ONLY REMOVE CONCRETE IN ALL DELAMINATED AREAS 3/a” _ASPHAL T * - S = s
TO A DEPTH OF %“ BELOW THE TOP BAR OF THE TOP MAT OF REINFORCING STEEL. OVERL AY 4 e (P MASTIC AS RECOMMENDED BY
ok Ne fop or MANUFACTURER OF MEMBRANE.
NOTE: PARTIAL AND FULL DEPTH DECK REPAIRS - CONCRETE DECK SEE STD. SPEC. ART. 906.04.
ALL REINFORCING STEEL IN THE AREAS OF THE DECK REPAIRS SHALL BE COMPLETELY CLEANED. | o
D @ HOLE TO BE DRILLED
CLEANING SHALL BE DONE PRIOR TO PLACING NEW CONCRETE . AREAS OF CONCRETE REMOVAL BOTTOM OF SLA \ BY THE CONTRACTOR NEAR
SHALL BE DESIGNATED BY PERSONNEL FROM THE HEADQUARTERS, BRIDGE INSPECTION AND REPAIR EE— FACE OF NEW PARAPETS OR
OFFICE. INSPECTIONS TO DETERMINE AREAS OF DECK REPAIR SHALL BE SCHEDULE WITH THE EXISTING CURBS AT LOW
POINTS.
BRIDGE REPAIR OFFICE AT LEAST (3) DAYS IN ADVANCE. v EXISTING BITUMINOLS JOINT TO BE
THE COST OF CONCRETE, CONCRETE REMOVAL. LABOR, CLEANING REBARS AND ﬁkﬁég%gLoﬁoA%hED§E$%éFﬁE?IEﬁR%gGﬁHE
ANY MISCELLANEOUS MATERIAL REQUIRED SHALL BE PAID FOR UNDER ENGINEER . CACE OF
ITEM NO. 604-10.50 BRIDGE DECK REPAIR (PARTIAL DEPTH OF SLAB), S.Y. AND CACE OF PARAPET ! 1{§6§chié%i20[f> RAISED
ITEM NO. 604-10.30 BRIDGE DECK REPAIR (FULL DEPTH OF SLAB) S.Y. OR EXISTING CURE JOINT
3 1/4"ASPHALT
NOTE: ITEM NO. 604-10.50, BRIDGE DECK REPAIR (PARTIAL DEPTH OF SLAB) SECTION THRU EXISTING BRIDGCE SLAB JOINT 7 SVERLAY
AND ITEM NO. 604-10.30, BRIDGE DECK REPAIR (FULL DEPTH OF SLAB) I L_/X , S i,
SHALL BE BID THIS MAY BE INCREASED, DECREASED OR ELIMINATED AS (TYPICAL AT ALL EXISTING BITUMINOUS JOINTS WHEN NO \lg J
8Y THE ENGINEER. JOINT REPAIR DETAIL IS SPECIFIED IN THE TABLE ABOVE) ‘2 BRIDGE DECK : =N
' SEALANT L ' w2
NOTE: TRAFFIC CONTROL SHALL BE PROVIDED ON ROADWAY UNDERPASS DURING @® NOTE : THE EXISTING JOINT OPENING SHALL BE CAULKED WITH A BACKER . (ITEM NO.
PARTIAL AND FULL DEPTH DECK REPAIR OF OVERHEAD BRIDGE. ROD OF SUITABLE DIAMETER. THE ROD SHALL BE PLACED AT A DEPTH \ 617-01)
TO ENSURE THE CORRECT WIDTH/DEPTH RATIO OF THE NEW JOINT [ — ’ — A\
SEALANT MATERIAL. BACKER ROD SHALL BE AS PER JOINT } \ka
MANUFACTURERS RECOMMENDATION SLAB TOP OF REINFORCE " a
POWER DRIVEN HAND TOOLS o) OB CONRETE pEC ?
g TYPICAL AT FACE OF
P \07TE. THE EXISTING JOINT SEALING MATERIAL SHALL BE REMOVED EXISTING CURB OR TTPICAL FOR EZXISTTF“G arE O TENNESSEE
POWER DRIVEN HAND TOOLS USED FOR THE REMOVAL OF UNSOUND CONCRETE IN MAKING AND THE CONCRETE SURFACES IN THE JOINT AREA SHALL BE BLAST NEW PARAPET RAISED EXPANSION JOINTS
PARTIAL AND FULL DEPTH REPAIRS ARE SUBJECT TO THE FOLLOWING RESTRICTIONS: CLEANED PRIOR TO THE INSTALLATION OF THE NEW JOINT SEALER. DEPARTMENT OF TRANSPORTATION
(1) PARTIAL DEPTH REPAIRS; PNEUMATIC HAMMERS HEAVIER THAN NOMINAL 60 Ib. THE CONTRACTOR SHALL USE A COLD POUR SINGLE COMPONENT SILICONE
CLASS SHALL NOT BE USED. ALSO TRAFFIC CONTROL SHALL BE SET UP DURING PARTIAL JOINT SEALER FROM LIST 5, SECTION A.COLD POUR (ONE COMPONENET
DEPTH REPAIRS OVER TRAFFIC. (2) FULL DEPTH REPAIRS; PNEUMATIC HAMMERS JOINT SEALER) OF TDOT QUALIFIED PRODCUTS LIST (QPL). COST OF BRIDGE
HEAVIER THAN NOMINAL 90 Ib. CLASS SHALL NOT BE USED. ALSO ALL DECK REPAIR JOINT CLEANING AND SEALING ARE TO BE INCLUDED UNDER ITEM TABULATTION
OVER BEAMS WILL BE RESTRICTED TO 60 Ib. PNEUMATIC HAMMERS. (3) CHIPPING HAMMERS NO. 617-01 (BRIDGE DECK SEALANT). THE SEALER SHALL EXTEND UP AND ESTIMATED
OF THE 15 Ib. CLASS SHALL BE USED TO REMOVE CONCRETE FROM BENEATH ANY AND ACROSS THE CURB AND OR SIDEWALK AREA TO THE OUTER EDGE OUANTITIES
REINFORCING STEEL. OF THE BRIDGE DECK.
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VIEW OF PARAPET REPAIR BARS A400E

BAR H500E //:gi . .

%" Q HOLES, 6“ DEEP
SPACED
@ 12" C TO C

DETAILS FOR ADDING CONCRETE RISER TO THE EXISTING BRIDGE
ARE TYPICAL FOR BOTH VERTICAL AND SLOPED FACED BRIDGE
WITH STRUCTURAL TUBING REFER TO DWG. NUMBERS K-38-154 AND
K-38-154A. ( SLOPED FACED BRIDGE IS SHOWN).

12
= N 1/_6//
‘<
!

BAR AS00E

7"

S30vdS
vNod ¢
" V/I(_:l I

‘ ‘4 LENGTH >‘

T %" MIN.

BAR A400E

%HEQHOLES, 8" DEEP

REMOVE ALL DETERIORATED AND

3/ 1
HL»{ LOOSE CONCRETE TO A MIN.

DEPTH OF 27 OR TO SOUND
A CONCRETE
=~
! RECAST BACK TO
ORIGINAL LINES

BAR H500E

SPACED ® 12” C TO C BAR BEND DIMENSTONS

DETAIL X-X

(:) BARS A500E, 18” LONG ARE TO BE GROUTED INTO THE TOP OF THE EXISTING BRIDGERAIL.
HOLES FOR BARS A500E ARE TO BE %~ AND PACKED WITH EPOXY GROUT AND BARS NOTE :
ARE TO BE DRIVEN UNTIL IT SEATS. GROUTING MATERIAL IS TO BE APPROVED BY
TENNESSEE DEPARTMENT OF TRANSPORTATION, MATERIALS AND TEST DIVISION.

*% THE TOP SURFACE OF THE CONCRETE SHALL BE
ROUGHENED TO A FULL AMPLITUDE OF APPROXIMATELY Ya”.
THE CONCRETE SURFACE SHALL BE CLEAN AND FREE OF
LAITANCE BEFORE NEW CONCRETE IS PLACED AGAINST IT.
A 5000 PSI WATER WASH SHALL BE USED TO CLEAN THE
CONCRETE SURFACE.

NOTE ¢

BAR H500E e 12" C TO C

TYPE | YEAR PROJECT NO. S:EET
PIN®* 084292.01 RESURF 30100-8109-44 | B?

NH-T-81-1(127)

BRIDGE REPAIR 30100-4109-04
A TOP OF EXISTING
BRIDGERATIL
SAW CUT 1~
DEEP

_____ [
LOCATION OF BREAKOUT K

SECTION “AA”

DENOTES AREAS OF EXISTING
SPALLED CONCRETE

THE COST OF SAW CUTTING, REMOVING SPALLED OR CRACKED CONCRETE,
CLEANING EXPOSED REINFORCING STEEL, PATCHING MATERIAL, LABOR AND
ANY MISCELLANEOUS MATERIALS NECESSARY TO COMPLETE THE REPAIRS

AS SHOWN SHALL BE INCLUDED IN ITEM NO. ©04-10.22

AREAS OF SPALLED CONCRETE SHALL BE DESIGNATED BY PERSONNEL FROM THE HEADQUARTERS
AND THESE AREAS SHALL BE REPAIRED AND REPOURED WITH NEW CONCRETE BRIDGERAIL RAISER.

WHITE

;E NO. 37886

TEXTURE COAT DETAIL

NOTE: THE EXISTING SURFACES THAT ARE TO RECEIVE

A TEXTURE FINISH SHALL BE FREE OF ALL EFFLORESCENCE
FLAKING, COATING, RUST, DIRT, OIL, MOLD AND OTHER
FOREIGN SUBSTANCES. COST TO BE INCLUDED IN ITEM

NO. 604-04.02.

NOTE: COST OF TEXTURE COATING SHALL BE INCLUDED
IN ITEM NO. 604-04.02 AND INCLUDES ENDPOSTS.

NOTE: THE CONTRACTOR SHALL USE CONTAINMENT SCREENS

OR OTHER MEASURES AS NECESSARY TO PREVENT ANY TEXTURE
COATING FROM ENTERING THE ENVIRONMENT. CONTAINMENT
MEASURES SHALL BE APPROVED BY THE ENGINEER AND COST
SHALL BE INCLUDED IN ITEMS BID ON.

ELEVATION VIEW

** BARS A400E © 2 EQUAL SPACES = 67
WITH MINIMUM SPLICE LENGTH OF 127

NOTE: COST OF HIGH EARLY STRENGTH CONCRETE, REINFORCING STEEL, LABOR, FORMING
AND MISCELLANEOUS ITEMS NECESSARY FOR THE BRIDGERAIL MODIFICATIONS SHALL BE
INCLUDED IN ITEM NO. 604-10.22, CONCRETE PARAPET REPAIR (L.F.)

HIGH EARLY STRENGTH CONCRETE SHALL BE USED WITH A COMPRESSIVE

STRENGTH OF 3,000 p.s.i. AT 18 HOURS. THE CONTRACTOR SHALL PROVIDE PROOF PRIOR TO
BEGINNING WORK THAT PROPOSED CONCRETE MIX WILL OBTAIN REQUIRED PROPERTIES. PROOF
SHALL BE PROVIDED BY AN INDEPENDENT TESTING COMPANY AND SUBMITTED TO THE

MATERIAL AND TEST DIVISION OF TENNESSEE DEPARTMENT OF TRANSPORTATION FOR
APPROVAL. TRAFFIC SHALL NOT BE ALLOWED ALONG REPAIRED AREAS UNTIL THE CONCRETE
HAS BEEN IN PLACE A MINIMUM OF 18 HOURS.

BARS A400E
S | I
| - : g STATE OF TENNESSEE
" : -i i @”ggﬁi K}zQégz DEPARTMENT OF TRANSPORTATION
s [ L -
7 | CONCRETE
S
o | b PARAPET
PLAN VIEW % o T“‘fffﬁ;/osus REPAIR
RANTRIRNAN DETAIL






				2015-07-08T11:20:19-0500

		Brian Egli











