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SPECIAL NOTES

GUARDRAIL

(1) THE CONTRACTOR SHALL NOT REMOVE ANY EXISTING GUARDRAIL AND/OR END
TERMINAL UNTIL THE T.D.O.T. SUPERVISOR CONCURS IN THE NECESSITY OF
REMOVAL DUE TO CONSTRUCTION REQUIREMENTS AND THE APPROPRIATE
WARNING DEVICES ARE INSTALLED. THE PROPOSED GUARDRAIL AND/OR END
TERMINAL SHALL BE INSTALLED QUICKLY TO MINIMIZE TRAFFIC EXPOSURE TO
ANY HAZARD. NO PAYMENT WILL BE MADE FOR ANY GUARDRAIL AND/OR END
TERMINAL UNTIL IT IS COMPLETELY IN PLACE.

(2) IF ANY GUARDRAIL AND/OR END TERMINAL MUST TEMPORARILY BE LEFT
INCOMPLETE AND EXPOSED TO TRAFFIC, THE CONTRACTOR SHALL USE TWO (2)
TEMPORARY BARRICADES OR DRUMS WITH TYPE ‘A’ LIGHTS AND ROUNDED END
ELEMENTS AS MINIMUM MEASURES TO PROTECT TRAFFIC FROM THE HAZARD
OF AN EXPOSED END. ALL COST OF FURNISHING AND INSTALLING TEMPORARY
MEASURES (BARRICADES, DRUMS, LIGHTS AND ROUNDED END ELEMENTS)
SHALL BE INCLUDED IN THE COST OF THE GUARDRAIL AND/OR END TERMINAL.

UTILITIES

(1) UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR IT'S REPRESENTATIVE. THE
CONTRACTOR AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE
WITH EACH OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS
CONTRACT.

(2) THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE
MEASURES TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THE PROJECT. THE COST OF PROTECTING UTILTITIES
FROM DAMAGE AND FURNISHING ANY NECESSARY SPECIAL EQUIPMENT
WILL BE INCLUDED IN THE PRICE BID FOR OTHER CONSTRUCTION ITEMS.

(3) PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR’S
OPERATIONS.

4) THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF
HIS PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

NOTIFICATION BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC. AT 1-
800-331-1111 WILL ALSO BE REQUIRED.

(5) UTILITY OWNERS:
POWER: KNOXVILLE UTILITIES BOARD
TELEPHONE: AT&T
WATER: KNOXVILLE UTILITY BOARD
CABLE: XFINITY (COMCAST)
SEWER: KNOXVILLE UTILITY BOARD
GAS: KNOXVILLE UTILITY BOARD

MISCELLANEOUS

(1) THE CONTRACTOR WILL BE REQUIRED TO REMOVE AND RESET
MAILBOXES AND POSTS WHERE NECESSARY. COST TO BE INCLUDED IN
PRICE BID FOR OTHER CONSTRUCTION ITEMS.

(2) ALL GUARDRAIL, GUARDRAIL POSTS AND SIGNS WHICH INTERFERE WITH
CONSTRUCTION WILL BE REMOVED AND STORED BY STATE FORCES.

(3) ALL SIGNING AND PAVEMENT MARKINGS ARE TO BE IN ACCORDANCE WITH
THE CURRENT EDITION OF THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

4) PAVED SHOULDERS SHALL BE BROOMED, AGGREGATE SHOULDERS SHALL
BE CLIPPED, AND DITCHES SHALL BE CLEANED BY THE CONTRACTOR. ALL

COST ASSOCIATED WITH THIS WORK SHALL BE INCLUDED IN COST OF
OTHER ITEMS.

PAVEMENT MARKINGS

(1) THE CONTRACTOR WILL BE REQUIRED TO ESTABLISH AND LOCATE ALL “NO
PASSING ZONES” IN ACCORDANCE WITH THE CURRENT EDITION OF THE
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES AS WELL AS TO
PROVIDE THE LAYOUT OF ALL PAVEMENT MARKING REQUIRED ON THE
PROJECT. THE METHOD OF DETERMINING THE “NO PASSING ZONES” IS TO
BE APPROVED BY THE T.D.O.T. SUPERVISOR, WITH ADVICE FROM THE
REGIONAL TRAFFIC OFFICE, BEFORE PAVING OPERATIONS BEGIN.

PAVEMENT

RESURFACING
(1)  SURFACE IS TO BE CROWNED AS DIRECTED BY THE T.D.O.T. SUPERVISOR.

(2) ALL SURPLUS PATCHING, JOINT MATERIAL AND CRACK SEALANT IS TO BE
REMOVED BEFORE PLACING THE FIRST LAYER OF ASPHALT.

(3) STATE FORCES WILL REMOVE ALL RAISED PAVEMENT MARKERS, IF ANY,
BEFORE RESURFACING IS BEGUN.

4) THIS PROJECT IS EXCLUDED FOR RIDEABILITY AS PER SPECIAL PROVISION
NO. 411C.

(5) COLD PLANING IS TO BE DONE IMMEDIATELY PRIOR TO THE
COMMENCEMENT OF PAVING OPERATIONS. COLD PLANED SURFACES ARE
NOT TO BE LEFT EXPOSED FOR MORE THAN FIVE (5) CALENDAR DAYS
BEFORE BEING OVERLAYED BY THE FIRST COURSE OF ASPHALT. IF
NECESSARY, COLD PLANING OPERATIONS ARE TO BE SUSPENDED TO
ALLOW PAVING OPERATIONS TO CATCH UP. AFTER COLD PLANING AND
PRIOR TO ALLOWING USE BY TRAFFIC, THE CONTRACTOR WILL RAMP
ASPHALT AROUND EXISTING UTILITIES TO ELIMINATE HAZARD TO
VEHICLES. ALL COLD PLANING REQUIRED ON CITY STREETS OR SIDE
ROADS WILL BE PAID FOR AT THE UNIT PRICE BID FOR ITEM NO. 415-01.01.

(6) ALL DEPTHS FOR COLD PLANING TO BE 2" TOLERANCE.

(7) ON ALL SUPERELEVATED CURVES, THE CONTRACTOR SHALL INSURE THAT
THE SHOULDER ROLLOVER RATES SHOWN IN THE T.D.O.T. STANDARD
ROADWAY DRAWINGS ARE ACHIEVED.

(8) A MATERIAL TRANSFER DEVICE IS TO BE USED ON ALL MIXES. COST TO BE
INCLUDED IN THE UNIT PRICE BID FOR ASPHALT ITEMS. SEE SPECIAL
PROVISION NO.407G.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(1) DURING ALL PERIODS OF CONSTRUCTION INACTIVITY, THE CONTRACTOR
SHALL BE REQUIRED TO KEEP ALL LANES OPEN IN ACCORDANCE WITH
THE T.D.O.T. PAVEMENT DROP-OFF POLICY. THIS WILL REQUIRE THE
REMOVAL OF ALL TRAFFIC CONTROL DEVICES ASSOCIATED WITH ANY
LANE CLOSURES AT THE END OF THE WORK DAY AND THE
REINSTALLATION OF THE DEVICES AT THE BEGINNING OF THE NEXT WORK
DAY.

(2) THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE MANUAL
ON UNIFORM TRAFFIC CONTROL DEVICES.

(3) ANY WORK REQUIRING LANE CLOSURES INCLUDING PAVEMENT MARKING
OPERATIONS SHALL BE AT NIGHT BETWEEN THE HOURS OF 7PM AND 6 AM
SUNDAY THRU THURSDAY UNLESS OTHERWISE DIRECTED BY THE T.D.O.T.
CONSTRUCTION SUPERVISOR.

(4) NO LANE CLOSURES WILL BE ALLOWED ON SATURDAYS WHEN THE UNIVERSITY
OF TENNESSEE PLAYS FOOTBALL IN KNOXVILLE.

EROSION PREVENTION AND SEDIMENT CONTROL
DISTURBED AREA

(1)

ALL DISTURBED AREAS SHALL BE PROPERLY STABILIZED AS SOON AS
PRACTICABLE.

SEDIMENT CONTROL

(2)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE
METHOD TO PREVENT THE OFF-SITE MIGRATION OR DEPOSIT OF
SEDIMENT ON THE ROADWAYS USED BY THE GENERAL PUBLIC. OFFSITE
VEHICLE TRACKING OF SEDIMENTS AND THE GENERATION OF DUST SHALL
BE MINIMIZED.

STREAM/WETLAND

(3)

WETLANDS SHALL NOT BE USED AS EQUIPMENT STORAGE, STAGING OR
TRANSPORTATION AREAS.

NPDES

(4)

(5)

DUE TO THE TYPE OF WORK IT IS OUR UNDERSTANDING THAT THE
PROJECT WILL NOT DISTURB MORE THAN ONE ACRE. IF THE DISTURBED
AREA IS MORE THAN ONE ACRE, PLEASE CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION BECAUSE A NPDES PERMIT
WILL BE REQUIRED.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS, BEFORE CLEANING
OUT OR REMOVAL/REPLACEMENT OF DITCHED, SIDE DRAINS, AND CROSS
DRAINS, TO ENSURE THAT THE DRAINAGE FEATURES / WATERCOURSES
ARE NOT STREAMS OR WETLANDS. IF THE CONTRACTOR /TDOT
INSPECTOR IS UNSURE WHETHER THE DRAINAGE FEATURES ARE
STREAMS OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN THE
APPROPRIATE PERMITS.

ECOLOGY

(6)

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE CONSTRUCTING
EARTH PADS FOR THE TYPE 38 TERMINALS TO ENSURE THAT ENVIRONMENTAL
FEATURES (STREAMS, WETLANDS, OR SPRINGS) ARE NOT IMPACTED DURING
CONSTRUCTION. IF THE CONTRACTOR/ TDOT INSPECTOR IS UNSURE WHETHER
THE ENVIRONMENTAL FEATURES ARE STREAMS, SPRINGS OR WETLANDS, THE
INSPECTOR SHALL CONTACT THE TDOT ENVIRONMENTAL DIVISION ECOLOGY
OR PERMITS SECTION SO AN ACCURATE DETERMINATION CAN BE ASSESSED.

DURING CONSTRUCTION OF THE EARTH PADS FOR THE TYPE 38 GUARDRAIL
TERMINALS, EXISTING VEGETATION WILL BE REQUIRED TO BE REMOVED FOR
THE PROPOSED PAD AND SLOPES. IF DURING THE VEGETATION REMOVAL, ANY
TREES GREATER THAN 5 INCHES IN DIAMETER ARE REQUIRED TO BE REMOVED,
CONTACT THE T.D.O.T. ENVIRONMENTAL DIVISION ECOLOGY SECTION
IMMEDIATELY. DUE TO THE RECENT MODIFICATION OF THE USFWS STANCE
REGARDING THE INDIANA BAT NO TREES >5" DBH SHOULD BE CUT WITHOUT
CLEARANCE FROM THE TDOT ENVIRONMENTAL DIVISION ECOLOGY SECTION.

TYPE | YEAR PROJECT NO. S:'J%ET
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GENERAL NOTES

GRADING

(1)

(2)

ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION DURING
THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE CONTRACTOR AT
HIS EXPENSE.

THE CONTRACTOR SHALL NOT DISPOSE OF ANY MATERIAL EITHER ON OR
OFF STATE-OWNED R.O.W. IN A REGULATORY FLOOD WAY AS DEFINED BY
THE FEDERAL EMERGENCY MANAGEMENT AGENCY WITHOUT APPROVAL BY
SAME. ALL MATERIAL SHALL BE DISPOSED OF IN UPLAND (NON-WETLAND)
AREAS AND ABOVE ORDINARY HIGH WATER OF ANY ADJACENT
WATERCOURSE. THIS DOES NOT ELIMINATE THE NEED TO OBTAIN ANY
OTHER LICENSES OR PERMITS THAT MAY BE REQUIRED BY ANY OTHER
FEDERAL, STATE OR LOCAL AGENCY.

UTILITIES

(1)

(2)

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING ANY
NECESSARY SPECIAL EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR
OTHER ITEMS OF CONSTRUCTION.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS

(1)

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA.

PAVEMENT MARKINGS

(1)

(2)

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAYS WORK.
SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS
WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.01, PAINTED
PAVEMENT MARKINGS SHALL BE (4” LINE), L.M.

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4” SPRAY
THERMOPLASTIC (40 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.06, SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT
RESURFACING

(1)

(2)

WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH
THE INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM
THE NEW PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING
PUBLIC ROAD OR BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD THE

3)

(4)

(5)

(6)

PAVEMENT OF THE INTERSECTING PUBLIC ROAD BE DISTRESSED, THE
RESURFACING WIDTH MAY BE INCREASED TO THE NORMAL RIGHT OF WAY
LINE.

PRIVATE DRIVEWAYS, FIELD ENTRANCES AND BUSINESS ENTRANCES WILL
BE RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A
PAVEMENT TAPER TO TRANSITION THE NEW PAVEMENT SHALL BE
REQUIRED, IT SHALL BE BASED ON AN ADDITIONAL ONE FOOT OF WIDTH
PER ONE INCH DEPTH OF PAVEMENT. IF THE SHOULDER IS NARROW
ENOUGH THAT THE SUM OF THE SHOUDER AND THE TRANSITION ARE LESS
THAN A PAVER WIDTH, THE TRANSITION SHALL OCCUR WITHIN THE PAVER
WIDTH. IF THE SUM OF THE SHOULDER AND THE TRANSITION IS GREATER
THAN A PAVER WIDTH (LANE WIDTH), THE TRANSITION SHALL OCCUR
OUTSIDE THE PAVER WIDTH.

ON CURB AND GUTTER SECTIONS, PUBLIC ROAD INTERSECTIONS SHALL BE
RESURFACED TO THE END OF THE RADIUS. A SATISFACTORY TRANSITION
FROM THE NEW PAVEMENT TO THE EXISTING GRADE OF THE
INTERSECTING PUBLIC ROAD SHALL BE PROVIDED.

ON URBAN TYPICAL SECTIONS, (CURB AND GUTTER), RESIDENTIAL
DRIVEWAYS AND BUSINESS ENTRANCES SHALL HAVE MINIMUM WIDTH OF
MATERIAL NOT LESS THAN ONE FOOT USED IN THE TRANSITION TO
FEATHER THE PAVEMENT EDGE.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

SIGNALIZATION

(1)

(2)

3)

(4)

(5)

EQUIPMENT AND INSTALLATION OF TRAFFIC SIGNALS SHALL COMPLY WITH
TDOT STANDARD SPECIFICATIONS, SECTION 730.

EQUIPMENT AND INSTALLATION SHALL COMPLY WITH THE TDOT “SPECIAL
PROVISIONS REGARDING SECTION 730K- TRAFFIC SIGNALS'”

THE PROJECT ENGINEER SHALL BE RESPONSIBLE FOR SUPPLYING THE
CONTRACTOR WITH AS BUILT SIGNAL PLANS AT THE PRE-CONSTRUCTION
CONFERENCE. THESE PLANS WILL PROVIDE THE CONTRACTOR WITH THE
DESIRED LOCATION FOR DETECTOR LOOP REPLACEMENT.

LOOPS SHALL BE INSTALLED IN THE LEVELING COURSE IF A LEVELING
COURSE IS PROVIDED.

LOOP REPLACEMENT SHALL BE IN ACCORDANCE WITH SECTION 730 OF THE
STANDARD SPECIFICATIONS.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(1)

(2)

3)

(4)

(5)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,

(7)

THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT’S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(1)

(2)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.
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SHEET
TYPE YEAR PROJECT NO.
¢ S.R. 9 NO.
| RESURF 2014 NH/HSIP-9(71) 3
56
10 , 2 / 2 / 6 ,
— —
PAVED 2-TRAFFIC LANES |PAV.|PAV. 2-TRAFFIC LANES PAVED
SHLD. SHLD JSHLD . SHLD.
¢ S.R. 9
TO BE COLD|PLANED 1 1/4” S.R. 9 KNOX CO.

— = ‘ 47013-8231-14
47013-3231-94

8’ 260’ 2’ GRASS 2’ 26"’ 127
7 7 PAVED 2-TRAFFIC LANES PAV. MEDIAN PAV. 2 - TRAFFIC LANES PAVED
—1 . T T & 7’7'7'7 **** — | SHLD:. SHI_D, SHLDu SHI—Du
B I B AL e e B L TO BE COLD PLANED 1 1/4” TO BE COLD PLANED 1 1/4"
——————————————————— — - —— —

TYPICAL CROSS-SECTION OF IMPROVEMENT
LOG MILE 3.50 TO LOG MILE 3.62

& s.R.
o TYPICAL CROSS-SECTION OF IMPROVEMENT
ler 63 8 LOG MILE 4.41 TO LOG MILE 4.83
PAVED 5-TRAFFIC LANES PAVED
SHLD. SHLD.
T0 BE COLD PLANED 1 1/4”
T S.R. 9
6’ 26 2" GRASS 2 26 14-
PAVED 2-TRAFFIC LANES PAV. MEDTIAN PAV. 2 - TRAFFIC LANES PAVED
SHLD. SHLD. SHLD. SHLD.
- T0 BE COLD PLANED 1 1/4” | - T0 BE COLD PLANED 1 1/4” |
TYPICAL CROSS-SECTION OF IMPROVEMENT ﬁ> @

LOG MILE 3.62 TO LOG MILE 3.6606

O L < T S e A e .
|
LN 65 e © TYPICAL CROSS-SECTION OF IMPROVEMENT
P 5-TRAFFIC LANES e L0G MILE 4.83 TO LOG MILE 5.80

TO BE COLD PLANED 1 1/4”

G s.Rr. 9
12" 26" 2 GRASS D 26" 157
PAVED 2-TRAFFIC LANES PAV. MEDIAN PAV, 2 - TRAFFIC LANES PAVED
SHLD. SHLD. SHLD. SHLD.
TO BE COLD PLANED 1 1/4” TO BE COLD PLANED 1 1/4”

TYPICAL CROSS-SECTION OF IMPROVEMENT B
LOG MILE 3.66 TO LOG MILE 3.79

LOG MILE 3.96 TO LOG MILE 4.41

% S.R. 9 SEALED BY
<L>< SEN ——‘%- R ;{6.1.\:[.‘.&.8 Y,
AVED S-TRAFFIC LANES 5 ;fﬁ;g&%iﬁﬁfggg
TO BE COLD PLANED 1 174 TYPICAL CROSS-SECTION OF IMPROVEMENT 5 ‘3'5*‘%’:@
L OG MILE 5.80 TO LOG MILE 6.74 O 55@2_;5
% OB S E
'o""f,;?;""iiéﬂ"“‘o““
PROPOSED PAVEMENT SCHEDULLE
(1) ASPHALTIC CONCRETE SURFACE (HM) 1%” TH. (APPROX. 132.5 LBS./SQ. YD.)
TYPICAL CROSS-SECTION OF IMPROVEMENT 411-02.10 ACS MIX (PG70-22) GRADING D
LOG MILE 3.79 T0 LOG MILE 3.96 STATE OF TENNESSEE
(2) ASPHALTIC CONCRETE SURFACE (HM) 14" TH. (APPROX. 80 LBS./SQ. YD.) DEPARTMENT OF TRANSPORTATION
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER TYPICAL
SECTION
(3) TACK COAT @ 0.10 GAL./SQ. YD. AND
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) PROPOSED
PAVEMENT
SCHEDULE
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TYPE | YEAR PROJECT NO. S;'J%E.T
RESURF 2014 NH/HSIP-9(71) 2
C:) QUANTITY INCLUDES THE FOLLOWING SIGNS:
AUANTITY S.R. 9 KNOX CO.,
NO. DESCRIPTION CODE SIZE 4r013-8231-14
ESTIMATED ROADWAY QUANTITIES LSh) 47013-3231-94
QUANTITY 57 | ROAD WORK W20-1 [48"X48"| 912
D ITEM NO. DESCRIPTION UNIT | QUANTITY | STP/HSIP-9(71) 16 LANE CLOSED W20-4 |48"X48" 256
5 47013-8231-14| 47013-3231-94 8 LANE ENDS W20-7 148"X48" 128
5 40301 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 74 A ROAD WORK NEXT 4 MILES G20-1 |367x18" 3
& 411-01.07 | ACS MIX (PG64-22) GRADING E SHOULDER TON 1737 - -
&) [[41102:10 | “ACS WIXPG70-22) GRADING D TON 9786 4 ADVISORY SPEED W13-1 |24"X24 16
o) |_415:01.01 | COLD PLANING BITUMINOUS PAVEMENT TON 10752 ] FND ROAD WORK G20-2 |36"X18" 36
611-09.01 | ADJUSTMENT OF EXISTING CATCHBASIN EACH 4 T ONEVEN [ANES T 207 %30 6o
(7) | 7050407 | TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) EACH 2
705-04.09 | EARTH PAD FOR TYPE 38 GR END TREATMENT EACH 2 TOTAL : 1528
71201 TRAFFIC CONTROL LS 1
712-06 SIGNS (CONSTRUCTION S.F. 1528
7120402 HEMBEEDRUMS«}M&NHLMMON) EACH 260 NOTE: THIS CONSTRUCTION SIGNING IS TO BE A MINIMUM. OTHER SIGNS
0 716-01.21 | SNWPLWBLE PVMT MRKRS (BI-DIR)Y1 COLOR) EACH 104 MAY BE REQUIRED AS DIRECTED BY THE TDOT SUPERVISOR.
716-01.22 | SNWPLWBLE PVMT MRKRS (MONO-DIR)(1 COLOR) EACH 846
@. 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) S.Y. 1415 THE CONTRACTOR MAY ELECT T0O SUBSTITUTE PREFORMED PLASTIC FOR
716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) LF. 900 THERMOPLASTIC. PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) EACH 65 UNIT PRICE AS BID FOR THERMOPLASTIC.
716-04.01 | PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW) EACH 1
716-04.03 | PLASTIC PAVEMENT MARKING (4" DOTTED LINE) L.F. 216 <:> 10 BE USED FOR TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LAYERS.
716-04.05 | PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) EACH 3
@ | 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) L.M. 17
716-12.01 | ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE) LM. 17 INCLUDES 1o S.Y. FOR 87 BARRIER LINE.
71701 MOBILIZATION LS 1
730-14.02 | SAW SLOT L.F. 26500
730-14.03 | LOOP WIRE LF._|__ 53000 (1) INCLUDES COST OF REMOVAL OF ANY EXISTING MARKERS.
FOOTNOTES

@ INCLUDES 212 TONS FOR PRIVATE DRIVES, 50 TONS FOR BUSINESS
ENTRANCES, AND 264 TONS FOR SPOT LEVELING. (SPOT LEVELING TO
BE USED ONLY TO CORRECT DEFICIENCIES ON EXISTING PAVEMENT AND
[S NOT TO BE COMBINED WITH OTHER COURSES.)

@ INCLUDES 250 TONS FOR COUNTY ROADS, 324 TONS FOR CROSS-OVERS, 743 TONS FOR

TURN LANES. THE CONTRACTOR HAS THE OPTION OF USING EITHER THE PERFORMANCE GRADE
ASPHALT MIX OR THE REGULAR ASPHALT ON THE PAVING OF COUNTY ROADS.

SEALED BY

@ INCLUDES 250 TONS FOR COUNTY ROADS AND 735 TONS FOR TURN LANES.

T0 BE ADJUSTED IN THE FOLLOWING LOCATIONS OR AS DIRECTED BY THE j?’é@“ﬁ%%o,(zﬁé_‘
TDOT SUPERVISOR: L.M. 3.0604%f (LT) INSIDE. SR AR

@ TO BE USED IN THE FOLLOWING LOCATIONS OR AS DIRECTED BY THE “a‘%’;ﬁ‘?ﬂ{%‘ﬁe ‘5"
T.D.0.T. SUPERVISOR. INCLUDES COST OF REMOVING EXISTING R
GUARDRAIL AND TERMINALS. REMOVED TERMINALS AND GUARDRAIL TO BECOME 12/03/2013
PROPERTY OF THE STATE MAINTENANCE FORCES UPON COMPLETION OF PROJECT.

L.M. 3.77+ (LT.) (W/PAD)
L.M. 3.94+ (LT.) (W/PAD)
STATE OF TENNESSEE

(6) INCLUDES ALL MATERIAL NECESSARY FOR CONSTRUCTION OF THE PAD PEPHRTHENT oF TRanmromTATOY
AND ANY NECESSARY ESPC MEASURES. SEE NOTE 5 FOR LOCATIONS.

ESTIMATED
ROADWAY
QUANTITIES
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INDEX AND STANDARD ROADWAY DRAWINGS

ESTIMATED ROADWAY QUANTITIES
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SHT. NO.

a O DN

TYPE | YEAR PROJECT NO. S:'J%E.T
STANDARD ROADWAY DRAWINGS stsorr 2014 st | ia
ROADWAY DESIGN STANDARDS
DWG. NO. REV. DESCRIPTION
S.R. 9 KNOX CO.,
RD-A-1 12-18-99  STANDARD ABBREVIATIONS 47013-8231-14
RD-L-1 10-26-94  STANDARD LEGEND 47013-3231-94
RDO1-SE-3  10-15-02  RURAL SUPERELEVATION DETAILS
SAFETY APPURTENANCES AND FENCE
DWG. NO. REV. DESCRIPTION
S-GR-11 11-26-07  W-BEAM & THRIE BEAM BARRIER RAIL AND RUB RAIL
ALTERNATES
S-GR-12 05-27-03  W-BEAM BARRIER POST DETAILS AND
SPECIFICATIONS
S-GR-13 05-27-03  BARRIER RAIL MOUNTING, POST BLOCK-OUTS WITH
VERTICAL ADJUSTMENT HOLES
S-GR-13A BARRIER RAIL MOUNTING POST FOR PLASTIC BLOCK-
OUTS WITH HORIZONTAL ADJUSTMENT HOLES
S-GR-14 04-17-12  W-BEAM BARRIER FASTENING HARDWARE AND
BRIDGE APPROACH DELINEATORS
S-GR-15 06-30-05  W-BEAM BARRIER TERMINAL ELEMENT DETAILS
S-GR-38 06-30-09  DETAILS FOR CONSTRUCTION OF EARTH PAD FOR
TYPE 38 GUARDRAIL END TERMINAL
S-GR-38A 06-30-05  DETAILS FOR CONSTRUCTION OF ALTERNATE EARTH
PAD FOR TYPE 38 GUARDRAIL END TERMINAL
S-GR-43 TANGENTIAL GUARDRAIL TERMINAL ANCHOR (TYPE
38) POST LAYOUT AND ERECTION DETAILS
S-GR-44 TANGENTIAL GUARDRAIL TERMINAL ANCHOR (TYPE
38) (2 TUBE) GUARDRAIL ELEMENT POST AND
ASSEMBLY DETAILS
TRAFFIC CONTROL APPURTENANCES
DWG. NO. REV. DESCRIPTION
T-FAB-1 05-27-97 FLASHING YELLOW ARROW BOARD
T-M-1 11-01-11 DETAILS OF PAVEMENT MARKINGS FOR
CONVENTIONAL ROADS AND MARKING
ABBREVIATIONS
T-M-2 01-15-13  DETAILS OF PAVEMENT MARKINGS FOR
CONVENTIONAL ROADS
T-M-3 09-19-91 MARKING STANDARDS FOR TRAFFIC ISLANDS,
MEDIANS & PAVED SHOULDERS ON CONVENTIONAL
ROADS
T-M-4 11-01-11 STANDARD INTERSECTION PAVEMENT MARKINGS
T-SG-2 07-29-04  LOOP LEAD-INS, CONDUIT AND PULL BOXES
SEALED BY
T-SG-3 11-11-04  STANDARD NOTES AND DETAILS OF INDUCTIVE
LOOPS SRBOMA g,
T-WZ-10 04-02-12  ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND § év_..-@& g 0k
FREEWAYS e A
T-WZ-11 03-13-09  ONE LANE CLOSURE DETAIL ON DIVIDED HIGHWAYS m O@Eﬁz @
% ‘?‘7?' JVOMM%Z‘;S@“. gé{" §
"'o S 1027 ¢~“
EROSION PREVENTION AND SEDIMENT CONTROL ‘“oF Taﬂﬁ
DWG. NO. REV. DESCRIPTION 12/03/2013
EC-STR-3B  08-01-12  SILT FENCE
EC-STR-3E  04-01-08  SILT FENCE FABRIC JOINING DETAILS
EC-STR-34  08-01-12  EROSION CONTROL BLANKET FOR SLOPE STATE OF TENNESSEE
INSTALLATION DEPARTMENT OF TRANSPORTATION
INDE X
AND
STANDARD
ROADWAY
DRAWINGS
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
BUREAU OF ENGINEERING

KNOX COUNTY

YEAR

2014 1

NH/HSIP-9(71)

SHEET NO.

TENN,

FED. AID PROJ. NO.

47013-8231-14
47013-3231-94

STATE PROJ. NO.
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STATE HIGHWAY NO. 9 F.A.H.S. NO. 25W
KNOX CO.,
S.R. 9
BEGIN PROJECT _ PROJECT LIMITS
& .g /”\4 FROM: SCHAAD ROAD (L.M. 3.50)
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%QR* \} (\ \ 62
\ )\ APPROVED: 7
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<:SPECIAL NOTES:> :j”*ﬁ\ . =S e AN { ~— JOHN SCHROER, COMMISSIONER
PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
THE REASONABLE COST ANALYSIS VALUE.
THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE U;ibgiﬁfi?ﬁng;“;;ﬁiﬁiﬁﬁ;ﬁng
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED MARCH 1, 2006 AND ADDITIONAL
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN
THE PROPOSAL CONTRACT.
TRAFFIC DATA
TDOT ROAD SP. SV. 1 __ANDREA R. HALL ADT (2014) 2846 (
PROJECT LENGTH 3.24 MILES APPROVED:
DESIGNER _ED. HAMMETT CHECKED BY: PAUL BEEBE POSTED SPEED 45 MPH
TOTAL LANE MILES RESURFACED 15.34 MILES
P.E. NO.38013-4205-04 DIVISION ADMINISTRATOR DATE

PIN 114728.00
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