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© @O
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ESTIMATED ROADWAY QUANTITIES

92001-4232-04 | HSIP-431(14) | TOTAL

ITEM NO. DESCRIPTION UNIT QUANTITY QUANTITY | QUANTITY

203-06 WATER M.G. 8 8

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING C ORD TON 1072 1072
405-01.01 | BITUMINOUS MATERIAL (BSC) TON 106 106
405-01.02 | MINERAL AGGREGATE (BSC) TON 811 811
411-02.10 | ACS MIX(PG70-22) GRADING D TON 100 100
705-04.07 | TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) EACH 4 4

712-01 TRAFFIC CONTROL LS 0.34 0.34

712-06 SIGNS (CONSTRUCTION) SF. 768 768
716-01.21 | SNWPLWBLE PVMT MRKRS (BI-DIR)(1 COLOR) EACH 318 318
716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) SY. 29 29
716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 42 42
716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) EACH 2 2
716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) L.M. 13.88 13.88
716-13.01 | SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) L.M. 13.88 13.88

717-01 MOBILIZATION LS 0.34 0.34

ALTERNATE AA1

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 21 21

411-03.12 | ACS MIX(PG64-22) THIN LIFT D ASPHALT TON 2871 2871
ALTERNATE AA2

403-01.01 | BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING) | TON 8 8
414-03.01 | EMULSIFIED ASPHALT FOR MICRO-SURFACING TON 130 130
414-03.02 | AGGREGATE FOR MICRO SURFACING TON 1081 1081

FOOTNOTES

<:>INCLUDES 5.3 TONS FOR EXTRA-WIDTH PAVING, GORE AREA AND

TERMIANAL SHORTAGE. (CRS-2P)

() SEE SPECIAL PROVISION NO. 4055CI FOR RIDEABILITY SPECIFICATIONS.

<:)INCLUDES 25.7 TONS FOR EXTRA-WIDTH PAVING, GORE AREA AND

TERMIANAL SHORTAGE.

() INCLUDES 100 TONS FOR SPOT LEVELING.

C) SEE SPECIAL PROVISION NO. 407G FOR MATERIAL TRANSFER DEVICE
AND SPECTAL PROVISION 411C FOR RIDEABILITY SPECIFICATIONS.

() FOR UPGRADE OF EXISTING ANCHORS AT ALL STRUCTURE LOCATIONS

IN PROJECT LIMITS.

<:>QUANTITY INCLUDES
2 ROAD WORK NEXT 4 MI.
2 END ROAD WORK

22 UNEVEN LANES

14 ROAD WORK AHEAD

2 ROAD WORK 1500 FT.
2 ROAD WORK 1000 FT.
2 ROAD WORK 500 FT.

2 ONE LANE ROAD AHEAD
2 FLAGGER AHEAD

2 FRESH OIL

2 GROOVED PAVEMENT

8 SHOULDER WORK

THIS CONSTRUCTION SIGNING IS TO

DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES.

6:>FOR FINAL PAVEMENT MARKING ONLY.

(G20-1)
(G20-2)
(W8-11)
(W20-1)
(W20-1)
(W20-1)
(W20-1)
(W20-4)

(W20-7a)

(W21-2)

(TN-64)
(W21-5)

BE AS A MINIMUM,

<X X X X X X X X X X X X

THE COST OF REMOVAL OF EXISTING GUARDRAIL
AND ANCHORS TO BE INCLUDED IN THIS ITEM.

24")
24")
48")
48")
48")
48")
48")
48")
48")
48")
48")
48")

OTHER SIGNS AS

@:>1 MILE OF PERMANENT PLASTIC PAVEMENT MARKINGS WILL BE REQUIRED
FOR CITY STREETS AND INTERSECTIONS.

FOR USE AS TEMPORARY LINE MARKINGS & 1 MILE OF PAINT REQUIRED
FOR CENTERLINE FOR PERMANENT STANDARDS AT END OF DAYS RUN.

C) INCLUDES 103 TONS FOR EXTRA-WIDTH PAVING, GORE AREA AND

TERMIANAL SHORTAGE.

<> INCLUDES 5 TONS FOR EXTRA-WIDTH PAVING, GORE AREA.

<:>INCLUDES 39 TONS FOR EXTRA-WIDTH PAVING, GORE AREA.

SHEET

TYPE YEAR NO.

PROJECT NO.

RESURF. 2014 HSIP 431(14) 2

REV. 03-07-14: ADDED ALTERNATES AAl, AAZ &
REVISED FOOTNOTES

REV. 03-24-14: REVISED FOOTNOTE NUMBERS;
REMOVED ITEM NOS. 202-03.01, 307-01.013
UPDATED QUANTITIES FOR ITEM
NOS. 203-06 & 303-02.

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED
ROADWAY
QUANTITIES
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ALTERNATE AA]

EXISTING BASE;%ﬁAND SURFACE

TYPICA.

FROM: L.M. 5.37 TO0 L.M. 9.42
BRIDGE NOTE
PAVE ACROSS EXISTING STRUCTURES WITH TOP
COAT ONLY © L.M. (.63 (1297)
ALTERNATE AA]
PROPOSED PAVEMENT SCHEDULE

(1) MINERAL AGGREGATE BASE @ 27% THICK FOR SHOULDERS
ITEM 303-02 MINERAL AGGREGATE, TYPE “B” BASE, GRADING “C OR D”

(:) TACK COAT (TC)
ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

(AT 0.07 GAL./S.Y. FOR GENERAL USE)

(3) ASPHALTIC CONCRETE SURFACE (ACS) @ 0.80"t THICK (APPROX. 85.00 LBS./S.Y.)
ITEM 411-03.12 ACS MIX (PGe64-22) THIN LIFT D ASPHALT

L

(4) BITUMINOUS SEAL COAT (BSC)
I[TEM 405-01.01 (APPROX. 0.36 GAL/S.Y.) BITUMINOUS MATERTAL

ITEM 405-01.02 (APPROX. 24 LBS./S.Y.) MINERAL AGGREGATE

L CTITON

S.

ALTERNATE AA2

L

|
2’ 24 2’
AGG. :
FINISHED GRADE I
~

AGG.

II/IIIIIIIIIIIIIIIIILIIIIIIIIIII\IIIIII

EXISTING BASEA%fAND SURFACE

/ i
ax(o '

TYPE

YEAR

SHEET

PROJECT NO. NO.

RESURF.

2014

HSIP-431(14) 3

FROM: L.M. 5.37 TO L.M. 9.42
ALTERNATE AA2
PROPOSED PAVEMENT SCHEDULE

(1) MINERAL AGGREGATE BASE @ 27% THICK FOR SHOULDERS
ITEM 303-02 MINERAL AGGREGATE, TYPE “B” BASE, GRADING “C OR D”

(@) TACK COAT (TC)
I[TEM 403-01.01 BI TUMINOUS MATERIAL FOR TACK COAT (TC)

(AT 0.10 GAL./S.Y. FOR GENERAL USE)

(3) BITUMINOUS SEAL COAT (BSC)
I[TEM 405-01.01 (APPROX. 0.36 GAL/S.Y.) BITUMINOUS MATERTAL

ITEM 405-01.02 (APPROX. 24 LBS./S.Y.) MINERAL AGGREGATE

(4) MICRO-SURFACING @ 0.375“t THICK (APPROX. 32 LBS./S.Y.)
ITEM 414-03.01 (APPROX. 0.12 X AGGREGATE QUANTITY) EMULSIFIED ASPHALT

ITEM 414-03.02 (APPROX. 32 LBS./S.Y.) MINERAL AGGREGATE

REV. 03-07-14: ADDED TYPICAL & PROPOSED
PAVEMENT SCHEDULE FOR ALTERNATE AAZ.
REMOVED TACK COAT LAYER BELOW BSC
LAYER ON ALTERNATE AAL.

REV. 03-24-14: REMOVED BREAKOUT NOTE;

REMOVED [ TEM

SCHEDULE.

#*5 FROM PAVEMENT

SEALED BY

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

TYPICAL
SECTIONS

(NOT TO SCALE)
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GENERAL NOTES

GRAD ING

ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION
DURING THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE
CONTRACTOR AT HIS EXPENSE.

GCUARDRAIL

THE CONTRACTOR SHALL NOT REMOVE ANY SECTIONS OF EXISTING
GUARDRAIL TO REWORK SHOULDERS OR FLATTEN SLOPE UNTIL THE
ENGINEER CONCURS IN THE NECESSITY OF REMOVAL DUE TO
CONSTRUCTION REQUIREMENTS AND THE APPROPRIATE WARNING
DEVISES ARE INSTALLED. THE PROPOSED GUARDRAIL, INCLUDING
ANY ANCHOR SYSTEM, SHALL BE INSTALLED QUICKLY TO MINIMIZE
TRAFFIC EXPOSURE TO ANY HAZARD. NO PAYMENT WILL BE MADE
FOR A SECTION OF PROPOSED GUARDRAIL, INCLUDING ANCHORS,
UNTIL IT IS COMPLETE IN PLACE.

[F ANY APPROACH END OF A SECTION OF GUARDRAIL OR BRIDGE RAIL
MUST TEMPORARILY BE LEFT INCOMPLETE AND EXPOSED TO TRAFFIC,
THE CONTRACTOR SHALL USE TwO (2) TEMPORARY BARRICADES OR
DRUMS WITH TYPE A LIGHTS AND ROUNDED END ELEMENTS AS MINIMUM
MEASURES TO PROTECT TRAFFIC FROM THE HAZARD OF AN EXPOSED
END. ALL COST OF FURNISHING AND INSTALLING A TEMPORARY
ROUNDED END ELEMENT SHALL BE INCLUDED IN THE COST OF THE
PROPOSED GUARDRAIL.

UTILTTIES

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE
APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN

THE FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED.
NOTIFICATION BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC.,

AT 1-800-351-1111 AS REQUIRED BY TCA ©65-31-106 WILL BE REQUIRED.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER
OF HIS PLAN OF OPERATION IN THE AREA OF THE UTILITIES.
PRIOR TO COMMENCING WORK, THE CONTRACTOR SHALL CONTACT

THE UTILITY OWNERS AND REQUEST THEM TO PROPERLY LOCATE
THEIR RESPECTIVE UTILITY ON THE GROUND. THIS NOTIFICATION
SHALL BE GIVEN AT LEAST THREE (3) BUSINESS DAYS PRIOR TO
COMMENCEMENT OF OPERATIONS AROUND THE UTILITY IN ACCORDANCE
WITH TCA 65-31-106.

PAVEMENT MARKINGS

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4" SPRAY THERMOPLASTIC

(60 mil) INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAY'S

WORK. SHORT UNMARKED SECTIONS SHALL NOT BE ALLOWED. PAVEMENT
MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-13.01,
SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE), L.M. THE CONTRACTOR
SHALL HAVE THE OPTION OF USING REFLECTORIZED PAINT INSTALLED TO
PERMANENT STANDARDS AT THE END OF EACH DAY’S WORK AND THEN
INSTALLING THE PERMANENT MARKINGS AFTER THE PAVING OPERATIONS IS
COMPLETED. THE TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT
MEASURED AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED
IN THE PRICE BID FOR THE PERMANENT MARKINGS.

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF PAVEMENT
SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT INSTALLED TO PERMANENT

STANDARDS AT THE END OF EACH DAYS WORK. SHORT, UNMARKED SECTIONS

SHALL NOT BE ALLOWED. THESE MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-05.01 PAINTED PAVEMENT MARKINGS (4”7 LINE), L.M.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL NOTES

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN
FORTY-EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS.
SIGNS MAY BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE
SIGN FACE IS FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER.

COSTS OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT
BE MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO. 712-06,
SIGNS (CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE
SIGN FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES

OR CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY,

WITHIN THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE

[S OPEN TO TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL,
AND/OR BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH.

THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH OR

GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE. PRIVATELY OWNED

VEHICLES SHALL NOT BE ALLOWED TO BE PARKED WITHIN THIRTY (30) FEET OF
AN OPEN TRAFFIC LANE AT ANY TIME UNLESS PROTECTED AS DESCRIBED ABOVE

FOR ROADWAYS WITH CURRENT ADT'S LESS THAN 1500 AND DESIGN SPEED OF
LESS THAN 60 MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE
FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN

SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURCE..
WHERE THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND

REQUEST THE ENGINEER'S APPROVAL TO USE THEM.

RESURFACING

ON CURB AND GUTTER SECTIONS, PUBLIC ROAD INTERSECTIONS
SHALL BE RESURFACED TO THE END OF RADIUS. A SATISFACTORY
TRANSITION FROM THE NEW PAVEMENT TO THE EXISTING GRADE

OF THE INTERSECTING PUBLIC ROAD SHALL BE PROVIDED.

ON URBAN TYPICAL SECTIONS, (CURB AND GUTTER), RESIDENTIAL
DRIVEWAYS AND BUSINESS ENTRANCES SHALL HAVE A MINIMUM WIDTH
OF MATERIAL NOT LESS THAN ONE FOOT USED IN THE TRANSITION
TO FEATHER THE PAVEMENT EDGE.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF.

2014 HSIP-431(14) 4

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
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State of Tennessee
Department of Transportation

TYPE

YEAR

SHEET

PROJECT NO. NO.

RESURF.

2014

92001-4232-04 5

Report Number PC Division of Materials and Tests Date December 4, 2013

Page Number 1 Asphalt Roadway Surface Roughness Evaluation F54
Pre-Construction Ride Numbers

Project Ref. No. HSIP-431(14) Contract No.

Project No. 92001-3232-94,92001-4232-04 Region 4

Contractor To Be Awarded County WEAKLEY

Weather / Temp. CLOUDY / 66 Route SR431

Standard Specs. 55.0 HC-IRI Number Test Date December 4, 2013

Equip.Calib. Date December 4, 2013 Test No. PC1

Pre-Con Test Date

December 4, 2013

Test Performed by TDOT Road Profiler

Average Roughness

Test Limits Direction and Measured Roughness ( HC-IRI Number Per Mile ) Pre-Constuction
Mile Pre Ride | Payment |Max. # for| Min. Required |Percenf] HC-IRI Number Per Mile
From To NSEW *Lane | Number Table |Final Ride| %Improvement| Pay 104.0
5.37 6.37 N 1 94 Table 2 65.8 30 100
6.37 7.37 N 1 118 Table 2 82.6 30 100
7.37 8.37 N 1 112 Table 2 78.4 30 100
8.37 9.37 N 1 112 Table 2 78.4 30 100
9.37 9.42 N 1 87 Table 2 60.9 30 100
9.42 8.42 S 2 115 Table 2 80.5 30 100
8.42 7.42 S 2 108 Table 2 75.6 30 100 REMARKS
7.42 6.42 S 2 92 Table 2 64.4 30 100
6.42 5.42 S 2 73 Table 1 55.0 100
5.42 5.37 S 2 129 Table 2 90.3 30 100
*Lanes to be Left to Right each Direction - 1,2,3,4, etc. with 1 being the Inside Lane
Inspector: STEVE FESMIRE
Materials and Tests Engineer: Gary Head
Copies To : Title: TRANS. PROJ. SPEC.

Regional Materials Engine
Project Engineer:

er: MITCH BLANKENSHIP

Asphalt Roadway: DT-1706

SEALED BY

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

PRE -

CONSTRUCTION
RIDE NUMBERS
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SPECIAL NOTES

SURFACE IS TO BE CROWNED AS DIRECTED BY THE ENGINEER.

ALL SIGNS WHICH INTERFERE WITH CONSTRUCTION WILL BE
RELOCATED OUTSIDE LIMITS OF CONSTRUCTION BY THE
CONTRACTOR. UPON COMPLETION OF CONSTRUCTION, THE
CONTRACTOR WILL RESTORE THE SIGNS TO ORIGINAL LOCATION.
COST TO BE INCLUDED IN ITEM NO. 712-06.

[F THE CONTRACTOR ELECTS TO UTILIZE SIGN POST ANCHORS
(STUBS) FOR SIGN ERECTION. THESE SHALL BE REMOVED WHEN
THE SIGNS ARE REMOVED TO AVOID FUTURE DAMAGE TO MOWERS
OR OTHER MACHINERY.

UNDER THE DIRECTION OF THE ENGINEER, THE CONTRACTOR MAY

BE REQUIRED TO APPLY PLASTIC MARKINGS IN THE PAVEMENT AREAS
NOT SPECIFICALLY DETAILED IN THE PLANS. PAYMENT WILL BE
MADE AT THE UNIT PRICE BID FOR ITEM NO. 716-13.01.

UNDER THE DIRECTION OF THE ENGINEER, THE CONTRACTOR MAY

BE REQUIRED TO APPLY PLASTIC MARKINGS IN THE PAVEMENT AREAS
NOT SPECIFICALLY DETAILED IN THE PLANS. PAYMENT WILL BE
MADE AT THE UNIT PRICE BID FOR ITEM NO. 716-05.01.

THE CONTRACTOR WILL BE REQUIRED TO ESTABLISH AND LOCATE

ALL NO-PASSING ZONES AS WELL AS PROVIDING THE LAYOUT OF

ALL PAVEMENT MARKINGS REQUIRED ON THE PROJECT.

THE ESTABLISHMENT OF NO-PASSING ZONES IS TO BE IN ACCORDANCE
WITH CURRENT MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

[TEM 303-02 TO BE PLACED BEFORE PLACING SURFACING MATERTIAL.

THE CONTRACTOR WILL BE REQUIRED TO CLEAN AND BLADE GRASS
FROM SHOULDERS BEFORE PLACING ITEM 303-02. MATERIAL BLADED
FROM SHOULDERS TO BE PICKED UP AND DISPOSED OF AS DIRECTED
BY THE ENGINEER. COST TO BE INCLUDED IN ITEM 303-02.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION

OF ANY SIGNS AND MAILBOXES DURING THE OPERATION, ANY SIGNS
OR MAILBOXES DAMAGED AS A RESULT OF THE OPERATIONS SHALL
BE REPLACED AT THE CONTRACTOR'S EXPENSE.

BUSINESS ENTRANCES WILL BE PAVED THE SHOULDER WIDTH AND
ONE PAVER WIDTH PLUS UP TO THREE FEET LIP OFF.

DRIVEWAYS AND FIELD ENTRANCES WILL BE PAVED THE SHOULDER
WIDTH PLUS UP TO THREE FEET LIP OFF.

THE RAISED REFLECTOR SHALL BE REMOVED BEFORE PAVING.

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING

TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE MANUAL

ON UNIFORM TRAFFIC CONTROL DEVICES.

MATERIAL TRANSFER DEVICE SHALL BE USED FOR D MIXES.

SPECTAL EROSTON PREVENTION AND SEDIMENT CONTROL

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS, BEFORE CLEANING OUT
OR REMOVAL/REPLACEMENT OF DITCHES, SIDE DRAINS, AND CROSS DRAINS,
TO ENSURE THAT THE DRAINAGE FEATURES/ WATERCOURSES ARE NOT STREAMS
OR WETLANDS. IF THE CONTRACTOR/ TDOT INSPECTOR IS UNSURE WHETHER
THE DRAINAGE FEATURES ARE STREAMS OR WETLANDS, THE INSPECTOR SHALL
CONTACT THE TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN
THE APPROPRIATE PERMITS.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE CONSTRUCTING

EARTH PADS FOR THE TYPE 38 TERMINALS TO ENSURE THAT THE ENVIRONMENTAL

FEATURES (STREAMS, WETLANDS, OR SPRINGS) ARE NOT IMPACTED DURING
CONSTRUCTION. IF THE CONTRACTOR/TDOT INSPECTOR IS UNSURE WHETHER
THE ENVIRONMENTAL FEATURES ARE STREAMS, SPRINGS OR WETLANDS, THE
INSPECTOR SHALL CONTACT THE TDOT ENVIRONMENTAL DIVISION ECOLOGY
OR PERMITS SECTION SO AN ACCURATE DETERMINATION CAN BE ASSESSED.
AND

DURING CONSTRUCTION OF THE EARTH PADS FOR THE TYPE 38 GUARDRAIL
TERMINALS, EXISTING VEGETATION WILL BE REQUIRED TO BE REMOVED FOR
THE PROPOSED PAD AND SLOPES. IF DURING THE VEGETATION REMOVAL,
ANY TREES GREATER THAN 3 INCHES IN DIAMETER ARE REQUIRED TO BE
REMOVED, CONTACT THE TDOT ENVIRONMENTAL DIVISION ECOLOGY SECTION
IMMEDIATELY. DUE TO RECENT MODIFICATION OF THE USFWS STANCE
REGARDING THE INDIANA BAT NO TREES >3” DBH SHOULD BE CUT WITHOUT
CLEARANCE FROM THE TDOT ENVIRONMENTAL DIVISION ECOLOGY SECTION.

DUE TO THE TYPE OF WORK IT IS OUR UNDERSTANDING THAT THE PROJECT
WILL NOT DISTURB MORE THAT ONE ACRE. IF THE DISTURBED AREA IS MORE
THAN ONE ACRE, PLEASE CONTACT THE TDOT ENVIRONMENTAL DIVISION,
PERMITS SECTION BECAUSE A NPDES PERMIT WILL BE REQUIRED.

PAVEMENT EDGE DROFP-0FF TRAFFIC CONTROL

A. DIFFERENCE IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING
USED BY TRAFFIC. CAUSED BY BASE, PAVING OR RESURFACING:

1. DIFFERENCE IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS
GREATER THAN O. 75 INCH AND NOT EXCEEDING 2 INCHES.

a. WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS
PER EXPOSED AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED,
SIGNS SHALL BE PLACED ON EACH SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT
SHALL BE ELIMINATED WITHIN THREE WORKDAYS.

c. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL
BE ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER, THE
DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN
SEVEN WORKDAYS AFTER THE CONDITION IS CREATED.

SPECTAL CHIP SEAL NOTE

CONSTHUCT L ON f OUTHEMEN TS

ALL WORK SHALL BE ACCORDANCE WITH SECTION 405 OF THE 2006 STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION EXCEPT AS MODIFIED
WITHIN THESE GENERAL NOTES. THE EXISTING PAVEMENT SURFACE SHALL BE
CLEANED OF ALL DUST AND DEBRIS PRIOR TO OVERLAY INSTALLATION. THIS
SHALL BE ACCOMPLISHED WITH POWER BROOM OR PRESSURIZED AIR.

THE CRS2-P SHALL BE PLACED AT A SHOT RATE DETERMINED DURING THE DESIGN
PROCESS OR AS DETERMINED BY THE ENGINEER BY A TEST SECTION. THE
DISTRIBUTOR SHALL PROVIDE A UNIFORM TRIPLE-LAP COVERAGE OF EMULSION.
THE TEMPERATURE SHALL BE 45 DEGREES F AND RISING.

THE AGGREGATE SHALL BE LIMESTONE MEETING TDOT REQUIREMENTS. IF USED AS

A SURFACE TREATMENT, THEN AGGREGATE SHALL MEET THE SILICEOUS REQUIREMENTS
FOUND IN 903.11. THE AGGREGATE SHALL BE WASHED SO THE AMOUNT OF MATERIAL
FINER THAN THE NO. 200 MESH SHALL NOT EXCEED 1%. IF THE MATERIAL EXCEEDS

1% ON THE #200, THEN THE MATERIAL WILL NOT BE ACCEPTED AND THE CONTRACTOR
SHALL PLACE ANOTHER CHIP SEAL LAYER ON TOP OF THE PREVIOUS LAYER’'S LOT THAT
WAS RESPRESENTED BY THE TESTING. TESTING SHALL BE ACCOMPLISHED BY REFERENCING
THE MATERIALS AND TESTS SAMPLING AND TESTING GUIDE (SOP 1-1).

THE OVERLAY SHALL BE ROLLED ACCORDING TO SECTION 405.07. CONTRACTOR SHALL USE
AT LEAST 2 PNEUMATIC ROLLERS OR ENOUGH PNEUMATIC ROLLERS SO THAT ALL ROLLERS
ARE GOING IN A FORWARD MOTION AND THAT ENTIRE LANE HAS RECEIVED ONE COVERAGE
PASS. THE SURFACE SHALL BE SWEPT CLEAN AND FREE OF ANY LOOSE AGGREGATE PRIOR
TO THE END OF EACH DAYS’® OPERATIONS. THE SURFACE SHALL BE BROOMED AGAIN THE
NEXT MORNING PRIOR TO START UP. IF ANOTHER TREATMENT IS TO BE PLACED ON THIS
TREATMENT (SEALANT, MICROSURFACE, OR HOT MIX ASPHALT) THEN, THE SURFACE SHALL
BE SWEPT CLEAN AGAIN PRIOR TO THE BEGINNING OF THIS TREATMENT'S PLACEMENT.

THE CONTRACTOR SHALL HAVE ALL EQUIPMENT CALIBRATED PROPERLY PRIOR TO START OF
WORK .
AGGREGATE SPREAD RATE AND DISTRIBUTOR RATES.
HAVE PROPER CALIBRATION TO ASSURE PROPER AND ACCURATE COVERAGE.

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF.

2014 HSIP-431(14) 4A

THE TDOT INSPECTOR SHALL BE PRESENT DURING TIME OF CALIBRATION TO DETERMINE
THE MECHANICAL CHIP SPREADER SHALL
THE DISTRIBUTOR

REV. 01-15-14: ADDED SPECIAL

TRUCK SHALL BE PROPER CALIBRATION OF NOZZLES AND SHALL HAVE PROPER AND CLEAN NOZZLES.

THE ENGINEER SHALL STOP WORK IF DISTRIBUTOR IS NOT APPLYING MATERIAL PROPERLY
AS GAPS OR STREAKING).

(SUCH

THE CONTRACTOR SHALL PLACE A 500 FOOT TEST STRIP AT THE BEGINNING OF PROJECT TO

ASSURE PROPER COVERAGE AND PROPER EQUIPMENT CALIBRATION.
VERIFY A QUICK BREAKING EMULSION.
TRAFFIC WITHIN 3 HOURS.
BE ADJUSTED AND ANOTHER TEST STRIP WILL BE REQUIRED.

THE SURFACE OF PAVEMENT SHALL BE DRY AT ALL TIMES DURING OPERATION.
SHALL TAKE PLACE IN RAIN.

NO OPERAT

THE TEST SECTION IS TO
THE TEST STRIP SHALL BE ABLE TO CARRY NORMAL
I[F NORMAL TRAFFIC CANNOT BE CARRIED, THE EMULSION SHALL

[ONS

SOME MINOR UTILITY ADJUSTMENTS, SUCH AS CATCH BASINS AND MANHOLE COVERS, MAY BE

REQUIRED.
OTHER ITEMS.

JIAFFLC CON/RO/

THE COST FOR THESE ADJUSTMENTS IS TO BE INCLUDED IN THE PRICE BID FOR

ALL TRAFFIC CONTROL SHALL BE FUNISHED BY THE CONTRACTOR AND SHALL BE IN ACCORDANCE

WITH THE MANUAL ON UNIFORMED TRAFFIC CONTROL DEVICES.

LASTS OF FAYMENT

ONCE EQUIPMENT IS CALIBRATED AND TEST STRIP IS CONSTRUCTED THE AGGREGATE RATE AND

DISTRIBUTOR RATES SHALL BE USED TO CALCULATE PAYMENT BY DETERMINING THE NUMBER
SQUARE YARDS OF WORK COMPLETED DAILY.

OF

ANY AND ALL QUANTITIES THAT APPEAR HEREIN ARE STRICTLY ESTIMATES USED FOR BIDDING

PURPOSES ONLY AND ARE NEITHER IMPLIED NOR INFERRED AS GUARANTEES. THE ACCEPTED

QUANTITIES OF WORK WILL BE PAID FOR AT THE CONTRACT UNIT PRICE BID FOR EACH ITEM

SHOWN IN THE PROPOSAL.
BY THE ENGINEER, INCLUDING THE FURNISHING OF ALL LABOR, TOOLS, EQUIPMENT AND
INCIDENTALS TO SATISFACTORILY COMPLETE THE WORK.

THE PRICE SHALL BE FULL COMPENSATION FOR ALL WORK AS DIRECTED

CHIP SEAL NOTES

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

SPECIAL
NOTES
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SHEET NO. REV. DESCRIPTION

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

BUREAU OF ENGINEERING
WEAKLEY COUNTY

S.R. 431

FROM: L.M. 5.37 (JCT. GLENWOOD DR.)
TO: L.M. 9.42 (OBION CO. LINE)

RESURFACING

F.A.H.S. NO. N.A.

STATE HIGHWAY NO. 431

RD-A-1 12-18-99 STANDARD ABBREVIATIONS

RD-L-1 10-26-94 STANDARD LEGEND

T-M-1 11-01-11 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS AND MARKING ABBREVIATIONS

T-M-2 01-15-13 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS

T-M-4 11-01-11 STANDARD INTERSECTION PAVEMENT MARKINGS

S-GR-38 08-16-12 DETAILS FOR CONSTRUCTION OF EARTH PAD FOR
TYPE 38 GUARDRAIL END TERMINALS

S-GR-38A 06-30-05 DETAILS FOR CONSTRUCTION OF ALTERNATE EARTH
PAD FOR TYPE 38 GUARDRAIL END TERMINALS

S-GR-43 TANGENTIAL GUARDRAIL TERMINAL ANCHOR (TYPE 38)
POST LAYOUT AND ERECTON DETAILS

S-GR-44 TANGENTIAL GUARDRAIL TERMINAL ANCHOR (TYPE 38)

(2 TUBE) GUARDRAIL ELEMENT POST AND ASSEMBLY
DETAILS

BEGIN PROJECT L.M. 5.37

(JCT. GLENWOOD DRIVE)

( SPECIAL NOTES )

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
THE REASONABLE COST ANALYSIS VALUE.

THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED MARCH 1, 2006 AND ADDITIONAL
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN

THE PROPOSAL CONTRACT

C.E. MANAGER 1 TABITHA CAVANESS, REG. 4
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END PROJECT L.M. 9.42

(OBION CO. LINE)
APPROVED: (;;2,\4£2 ﬁjﬁ, (:§?u?f%£hl_—/
CHIEF ENGINEER

==

JOHN SCHROER, COMMISSIONER

U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL HIGHWAY ADMINISTRATION

TRAFFIC DATA

ADT (2014) 2099

APPROVED:

DIVISION ADMINISTRATOR DATE
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