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ESTIMATED ROADWAY QUANTITIES

66431-4204-04 | HSIP-431(15) | TOTAL
ITEM NO. DESCRIPTION UNIT QUANTITY QUANTITY | QUANTITY
203-06 WATER M.G. 6 6
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING D TON 712 712
(D(2)| 405-01.01 | BITUMINOUS MATERIAL (BSC) TON 66 66
(3)(2)| 405-01.02 | MINERAL AGGREGATE (BSC) TON 509 509
(9 (5)(©) 411-02.10 | ACS MIX(PG70-22) GRADING D TON 155 155
(7)| 705-04.07 | TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) EACH 2 2
712-01 TRAFFIC CONTROL LS 0.33 0.33
712-06 SIGNS (CONSTRUCTION) S.F. 640 640
716-01.21 | SNWPLWBLE PVMT MRKRS (BI-DIR)(1 COLOR) EACH 197 197
(9)| 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 86 86
716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) L.M. 10.35 10.35
(9 (1] _716-13.01 | SPRAY THERMO PVMT MRKNG (60 mil) (4N LINE) L.M. 9.91 9.91
717-01 MOBILIZATION LS 0.33 0.33
ALTERNATE AA1
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 13 13
©)(2| 411-03.12 | ACS MIX(PG64-22) THIN LIFT D ASPHALT TON 1827 1827
415-01.02 | COLD PLANING BITUMINOUS PAVEMENT S.Y. 800 800
ALTERNATE AA2
@3] 403-01.01 | BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING) | TON 5 5
414-03.01 | EMULSIFIED ASPHALT FOR MICRO-SURFACING TON 82 82
(5] 414-03.02 | AGGREGATE FOR MICRO SURFACING TON 678 678

FOOTNOTES

<:>INCLUDES 2 TONS FOR EXTRA WIDTH PAVING AND GORE AREAS.(CRS-2P)
C) SEE SPECIAL PROVISION NO. 4055CI FOR RIDEABILITY

SPECIFICATIONS.

() INCLUDES 16 TONS FOR EXTRA WIDTH PAVING AND GORE AREAS.

<> INCLUDES 100 TONS FOR SPOT LEVELING.
C) INCLUDES 79 TONS OF D-MIX FOR REPLACEMENT OF COLD PLANING

AT BRIDGE END © LM 2.98.

() SEE SPECIAL PROVISION NO. 407G FOR MATERIAL TRANSFER DEVICE.
C) FOR UPGRADE OF EXISTING ANCHORS AT ALL STRUCTURE LOCATIONS

IN PROJECT LIMITS.,

AND ANCHORS TO BE INCLUDED IN THIS ITEM.

QUANTITY INCLUDES
2 ROAD WORK NEXT 3 MI.

4 END ROAD WORK

16 UNEVEN LANES
T’ ROAD WORK AHEAD
2 ROAD WORK 1500 FT.
2 ROAD WORK 1000 FT.
2 ROAD WORK 500 FT.
2 ONE LANE ROAD AHEAD
2 FLAGGER AHEAD
6 SHOULDER WORK
2 FRESH OIL
2 GROOVED PAVEMENT

THIS CONSTRUCTION SIGNING IS TO

DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES.
() FOR FINAL PAVEMENT MARKING ONLY.

(G20-1)
(G20-2)
(W8-11)
W20-1
W20-1
W20-1
W20-1
(W20-4)

W20-7a)

W21-5)
Wz21-2)
TN-64)

( )
( )
( )
( )

(
(
(
(

(487
(487
(487
(487
(48"
(48"
(48"
(48"
(48~
(487
(487
(487

BE AS A MINIMUM.

THE COST OF REMOVAL OF EXISTING GUARDRATL

247)
247")
48")
487")
487)
48")
487")
487")
48"
487
48"
487

X X X X X X X X X X X x

)
)
)
)

OTHER SIGNS AS

FOR USE AS TEMPORARY LINE MARKINGS & 1 MILE OF PAINT REQUIRED
FOR CENTERLINE FOR PERMANENT STANDARDS AT END OF DAYS RUN.

() TO BE IN ACCORDANCE WITH SPECIAL

PROVISION 716ST & 1 MILE OF PERMANENT PLASTIC PAVEMENT
MARKINGS WILL BE REQUIRED FOR CITY STREETS AND INTERSECTIONS.

() SEE SPECIAL PROVISION NUMBER 411TLD, AND

SPECIAL PROVISION NO.

411C FOR RIDEABILITY SPECIFICATIONS.

<:>INCLUDES 0.14 TONS FOR EXTRA WIDTH PAVING AND GORE AREAS.
INCLUDES 3 TONS FOR EXTRA WIDTH PAVING AND GORE AREAS.
<:>INCLUDES 21 TONS FOR EXTRA WIDTH PAVING AND GORE AREAS.

SHEET

PROJECT NO. NO.

TYPE YEAR

RESURF. 2014 HSIP 431(15) 2

REV. 03-07-2014: ADDED ALTERNATES AAl & AAZ;
REVISED FOOTNOTES, UPDATED QUANTITES
FOR ITEM NOS. 405-01.01, 405-01.02,
415-01.02.

REV. 03-21-2014: REVISED FOOTNOTE NUMBERS;
REMOVED ITEM NOS. 202-03.01, 307-01.013
ADDED ITEM NO. 415-01.02 TO ALTERNATE
AAl; UPDATED QUANTITIES FOR ITEM NO.
303-02.

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED
ROADWAY
QUANTITIES
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TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF.

2014

HSIP-431(15)

FROM: L.M. 0.0 TO L.M. 2.98 FROM: L.M. 0.0 TO L.M. 2.98
BRIDGE NOTE
THE CONTRACTOR SHALL:
LEAVE BRIDGE AS IS © L.M., 2.68 (1,5407)
BUT COLD PLANE THE ENDS OF BRIDGE OUT
300 FT. © 2.00" DEPTH.,
ALTERNATE AA2
PROPOSED PAVEMENT SCHEDULE
ALTERNATE AA1
(1) MINERAL AGGREGATE BASE @ 2“+ THICK FOR SHOULDERS
PROPOSED PAVEMENT SCHEDULE ITEM 303-02 MINERAL AGGREGATE, TYPE “B” BASE, GRADING “C OR D”
<:> MINERAL AGGREGATE BASE e 2“t THICK FOR SHOULDERS
ITEM 303-02 MINERAL AGGREGATE, TYPE “B” BASE, GRADING “C OR D” @ TACK COAT (TC)
ITEM 403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
@ TACK COAT (TC) (AT 0.10 GAL./S.Y. FOR GENERAL USE)
ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

(AT 0.07 GAL./S.Y. FOR GENERAL USE)

(3) ASPHALTIC CONCRETE SURFACE (ACS) @ 0.80"+ THICK (APPROX. 85.00 LBS./S.Y.)

ITEM 411-03.12 ACS MIX (PGe4-22) THIN LIFT D ASPHALT

(4) BITUMINOUS SEAL COAT (BSC)
ITEM 405-01.01 (APPROX. 0.36 GAL/S.Y.)

ITEM 405-01.02 MINERAL AGGREGATE (#*7 STONE)

BI TUMINOUS MATERTAL

FOR BITUMINOUS SEAL COAT

(BSC) (@24.0 LB./S.Y.)

(3) BITUMINOUS SEAL COAT (BSC)
ITEM 405-01.01 (APPROX. 0.36 GAL/S.Y.)

ITEM 405-01.02 MINERAL AGGREGATE (#*7 STONE)

BI TUMINOUS MATERTAL

FOR BITUMINOUS SEAL COAT (BSC)

(624.0 LB./S.Y.)

(4) MICRO-SURFACING @ 0.375“t THICK (APPROX. 32 LBS./S.Y.)
ITEM 414-03.01 (APPROX. 0.12 X AGGREGATE QUANTITY) EMULSIFIED ASPHALT

[TEM 414-03.02 (APPROX. 32 LBS./S.Y.) MINERAL AGGREGATE

REV. 02-10-14:

& CHANGED ENDING L.M. TO 2.98 ON

ADDED TYPICAL & PROPOSED
PAVEMENT SCHEDULE FOR ALTERNATE AA2.
REMOVED TACK COAT LAYER BELOW BSC LAYER

ALTERNATE AA1;CHANGED ITEM NO.405-01.02
DESCRIPTION.

REV. 03-21-14:

REMOVED ITEM

SCHEDULE.

REMOVED BREAKOUT NOTE;

#*5 FROM PAVEMENT

SEALED BY

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

TYPICAL
SECTIONS

(NOT TO SCALE)
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GENERAL NOTES

GRAD ING

ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION
DURING THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE
CONTRACTOR AT HIS EXPENSE.

GCUARDRAIL

THE CONTRACTOR SHALL NOT REMOVE ANY SECTIONS OF EXISTING
GUARDRAIL TO REWORK SHOULDERS OR FLATTEN SLOPE UNTIL THE
ENGINEER CONCURS IN THE NECESSITY OF REMOVAL DUE TO
CONSTRUCTION REQUIREMENTS AND THE APPROPRIATE WARNING
DEVISES ARE INSTALLED. THE PROPOSED GUARDRAIL, INCLUDING
ANY ANCHOR SYSTEM, SHALL BE INSTALLED QUICKLY TO MINIMIZE
TRAFFIC EXPOSURE TO ANY HAZARD. NO PAYMENT WILL BE MADE
FOR A SECTION OF PROPOSED GUARDRAIL, INCLUDING ANCHORS,
UNTIL IT IS COMPLETE IN PLACE.

[F ANY APPROACH END OF A SECTION OF GUARDRAIL OR BRIDGE RAIL
MUST TEMPORARILY BE LEFT INCOMPLETE AND EXPOSED TO TRAFFIC,
THE CONTRACTOR SHALL USE TwO (2) TEMPORARY BARRICADES OR
DRUMS WITH TYPE A LIGHTS AND ROUNDED END ELEMENTS AS MINIMUM
MEASURES TO PROTECT TRAFFIC FROM THE HAZARD OF AN EXPOSED
END. ALL COST OF FURNISHING AND INSTALLING A TEMPORARY
ROUNDED END ELEMENT SHALL BE INCLUDED IN THE COST OF THE
PROPOSED GUARDRAIL.

UTILTTIES

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE
APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN

THE FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED.
NOTIFICATION BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC.,

AT 1-800-351-1111 AS REQUIRED BY TCA ©65-31-106 WILL BE REQUIRED.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER
OF HIS PLAN OF OPERATION IN THE AREA OF THE UTILITIES.
PRIOR TO COMMENCING WORK, THE CONTRACTOR SHALL CONTACT

THE UTILITY OWNERS AND REQUEST THEM TO PROPERLY LOCATE
THEIR RESPECTIVE UTILITY ON THE GROUND. THIS NOTIFICATION
SHALL BE GIVEN AT LEAST THREE (3) BUSINESS DAYS PRIOR TO
COMMENCEMENT OF OPERATIONS AROUND THE UTILITY IN ACCORDANCE
WITH TCA 65-31-106.

PAVEMENT MARKINGS

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4" SPRAY THERMOPLASTIC
(60 mil) INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAY'S
WORK. SHORT UNMARKED SECTIONS SHALL NOT BE ALLOWED. PAVEMENT
MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-13.01,
SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE), L.M. THE CONTRACTOR
SHALL HAVE THE OPTION OF USING REFLECTORIZED PAINT INSTALLED TO
PERMANENT STANDARDS AT THE END OF EACH DAY’S WORK AND THEN
INSTALLING THE PERMANENT MARKINGS AFTER THE PAVING OPERATIONS IS
COMPLETED. THE TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT
MEASURED AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED
IN THE PRICE BID FOR THE PERMANENT MARKINGS.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL NOTES

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN
FORTY-EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS.
SIGNS MAY BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE
SIGN FACE IS FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER.

COSTS OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT
BE MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO. 712-06,
SIGNS (CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE
SIGN FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES

OR CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY,

WITHIN THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE

[S OPEN TO TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL,

AND/OR BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH.
THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH OR
GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE. PRIVATELY OWNED
VEHICLES SHALL NOT BE ALLOWED TO BE PARKED WITHIN THIRTY (30) FEET OF
AN OPEN TRAFFIC LANE AT ANY TIME UNLESS PROTECTED AS DESCRIBED ABOVE
FOR ROADWAYS WITH CURRENT ADT'S LESS THAN 1500 AND DESIGN SPEED OF
LESS THAN 60 MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45)
FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURCE..
WHERE THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER'S APPROVAL TO USE THEM.

RESURFACING

WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES,

AND PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS
BEFORE PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN
THE PRICE BID FOR OTHER ITEMS OF CONSTRUCTIONS.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF.

2014

HSIP-431(15)

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF PAVEMENT
SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT INSTALLED TO PERMANENT
STANDARDS AT THE END OF EACH DAYS WORK. SHORT, UNMARKED SECTIONS

SHALL NOT BE ALLOWED. THESE MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-05.01 PAINTED PAVEMENT MARKINGS (4”7 LINE), L.M.

SEALED BY

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

GENERAL

NOTES






				2013-12-09T15:06:03-0600

		Tabitha Cavaness










0D6-DEC-2013 10:05

REG4 PROJNOBIONNSR 431\LM 0.00-2.98\66 SR431LM0.00-2.98 PRE-CONSTRUCTION RIDE NUMBERS.dgn

\jjO4wfOl.tdot.state.tn.us\O4SHARED\Design\DESIGN\RESURF

State of Tennessee
Department of Transportation

TYPE

YEAR

SHEET

PROJECT NO. NO.

RESURF.

2014

©6431-4204-04 5

Report Number PC Division of Materials and Tests Date December 4, 2013

Page Number 1 Asphalt Roadway Surface Roughness Evaluation F54
Pre-Construction Ride Numbers

Project Ref. No. HSIP-431(15) Contract No.

Project No. 66431-3204-94,66431-4204-04 Region 4

Contractor To Be Awarded County OBION

Weather / Temp. CLOUDY / 66 Route SR431

Standard Specs. 55.0 HC-IRI Number Test Date December 4, 2013

Equip.Calib. Date December 4, 2013 Test No. PC1

Pre-Con Test Date

December 4, 2013

Test Performed by TDOT Road Profiler

Average Roughness

Test Limits Direction and Measured Roughness ( HC-IRI Number Per Mile ) Pre-Constuction
Mile Pre Ride | Payment |Max. # for| Min. Required |Percent] HC-IRI Number Per Mile
From To NSEW *Lane | Number Table |Final Ride| %Improvement| Pay 76.0
0.00 1.00 N 1 74 Table 1 55.0 100
1.00 2.00 N 1 79 Table 1 55.0 100
2.00 2.98 N 1 76 Table 1 55.0 100
2.98 1.98 S 1 74 Table 1 55.0 100
1.98 0.98 S 1 83 Table 2 58.1 30 100
0.98 0.00 S 70 Table 1 55.0 100
REMARKS

*Lanes to be Left to Right each Direction - 1,2,3,4, etc. with 1 being

the Inside Lane

Materials and Tests Engineer: Gary Head
Copies To :
Regional Materials Engineer: MITCH BLANKENSHIP

Project Engineer:

Inspector:

Title:

STEVE FESMIRE

TRANS. PROJ. SPEC.

Asphalt Roadway: DT-1706

SEALED BY

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

PRE -

CONSTRUCTION
RIDE NUMBERS
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SPECIAL NOTES

SURFACE IS TO BE CROWNED AS DIRECTED BY THE ENGINEER.

ALL SIGNS WHICH INTERFERE WITH CONSTRUCTION WILL BE
RELOCATED OUTSIDE LIMITS OF CONSTRUCTION BY THE
CONTRACTOR. UPON COMPLETION OF CONSTRUCTION, THE
CONTRACTOR WILL RESTORE THE SIGNS TO ORIGINAL LOCATION.
COST TO BE INCLUDED IN ITEM NO. 712-06.

[F THE CONTRACTOR ELECTS TO UTILIZE SIGN POST ANCHORS
(STUBS) FOR SIGN ERECTION. THESE SHALL BE REMOVED WHEN
THE SIGNS ARE REMOVED TO AVOID FUTURE DAMAGE TO MOWERS
OR OTHER MACHINERY.

UNDER THE DIRECTION OF THE ENGINEER, THE CONTRACTOR MAY

BE REQUIRED TO APPLY PLASTIC MARKINGS IN THE PAVEMENT AREAS
NOT SPECIFICALLY DETAILED IN THE PLANS. PAYMENT WILL BE
MADE AT THE UNIT PRICE BID FOR ITEM NO. 716-13.01.

UNDER THE DIRECTION OF THE ENGINEER, THE CONTRACTOR MAY

BE REQUIRED TO APPLY PLASTIC MARKINGS IN THE PAVEMENT AREAS
NOT SPECIFICALLY DETAILED IN THE PLANS. PAYMENT WILL BE
MADE AT THE UNIT PRICE BID FOR ITEM NO. 716-04.01.

THE CONTRACTOR WILL BE REQUIRED TO ESTABLISH AND LOCATE

ALL NO-PASSING ZONES AS WELL AS PROVIDING THE LAYOUT OF

ALL PAVEMENT MARKINGS REQUIRED ON THE PROJECT.

THE ESTABLISHMENT OF NO-PASSING ZONES IS TO BE IN ACCORDANCE
WITH CURRENT MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

[TEM 303-02 TO BE PLACED BEFORE PLACING SURFACING MATERTIAL.

THE CONTRACTOR WILL BE REQUIRED TO CLEAN AND BLADE GRASS
FROM SHOULDERS BEFORE PLACING ITEM 303-02. MATERIAL BLADED
FROM SHOULDERS TO BE PICKED UP AND DISPOSED OF AS DIRECTED
BY THE ENGINEER. COST TO BE INCLUDED IN ITEM 303-02.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION

OF ANY SIGNS AND MATILBOXES DURING THE OPERATION, ANY SIGNS
OR MAILBOXES DAMAGED AS A RESULT OF THE OPERATIONS SHALL
BE REPLACED AT THE CONTRACTOR’S EXPENSE.

BUSINESS ENTRANCES WILL BE PAVED THE SHOULDER WIDTH AND
ONE PAVER WIDTH PLUS UP TO THREE FEET LIP OFF.

DRIVEWAYS AND FIELD ENTRANCES WILL BE PAVED THE SHOULDER
WIDTH PLUS UP TO THREE FEET LIP OFF.

THE BITUMINOUS MATERIAL DESIGNATED TO RESTORE THE COLD
PLANING AREA WILL BE PLACED WITHIN 48 HOURS OF THE
COMMENCEMENT OF COLD PLANING OPERATIONS. COLD PLANING
OPERATIONS WILL BE LIMITED TO AN AREA EQUAL TO THAT WHICH
CAN BE COVERED WITH BITUMINOUS MATERIAL WITHIN THE TIME
LIMITS SPECIFIED. EVEN IF COLD PLANING OPERATIONS MUST BE
SUSPENDED UNTIL PAVING CATCHES UP.

THE RAISED REFLECTOR SHALL BE REMOVED BEFORE PAVING.

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE MANUAL
ON UNIFORM TRAFFIC CONTROL DEVICES.

SPECTAL EROSTON PREVENTION AND SEDIMENT CONTROL

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS, BEFORE CLEANING OUT
OR REMOVAL/REPLACEMENT OF DITCHES, SIDE DRAINS, AND CROSS DRAINS,
TO ENSURE THAT THE DRAINAGE FEATURES/ WATERCOURSES ARE NOT STREAMS
OR WETLANDS. IF THE CONTRACTOR/ TDOT INSPECTOR IS UNSURE WHETHER
THE DRAINAGE FEATURES ARE STREAMS OR WETLANDS, THE INSPECTOR SHALL
CONTACT THE TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN
THE APPROPRIATE PERMITS.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE CONSTRUCTING
EARTH PADS FOR THE TYPE 38 TERMINALS TO ENSURE THAT THE ENVIRONMENTAL
FEATURES (STREAMS, WETLANDS, OR SPRINGS) ARE NOT IMPACTED DURING
CONSTRUCTION. IF THE CONTRACTOR/TDOT INSPECTOR IS UNSURE WHETHER
THE ENVIRONMENTAL FEATURES ARE STREAMS, SPRINGS OR WETLANDS, THE
INSPECTOR SHALL CONTACT THE TDOT ENVIRONMENTAL DIVISION ECOLOGY
OR PERMITS SECTION SO AN ACCURATE DETERMINATION CAN BE ASSESSED.
AND

DURING CONSTRUCTION OF THE EARTH PADS FOR THE TYPE 38 GUARDRAIL
TERMINALS, EXISTING VEGETATION WILL BE REQUIRED TO BE REMOVED FOR
THE PROPOSED PAD AND SLOPES. IF DURING THE VEGETATION REMOVAL,
ANY TREES GREATER THAN 3 INCHES IN DIAMETER ARE REQUIRED TO BE
REMOVED, CONTACT THE TDOT ENVIRONMENTAL DIVISION ECOLOGY SECTION
IMMEDIATELY. DUE TO RECENT MODIFICATION OF THE USFWS STANCE
REGARDING THE INDIANA BAT NO TREES >3” DBH SHOULD BE CUT WITHOUT
CLEARANCE FROM THE TDOT ENVIRONMENTAL DIVISION ECOLOGY SECTION.

DUE TO THE TYPE OF WORK IT IS OUR UNDERSTANDING THAT THE PROJECT
WILL NOT DISTURB MORE THAT ONE ACRE. IF THE DISTURBED AREA IS MORE
THAN ONE ACRE, PLEASE CONTACT THE TDOT ENVIRONMENTAL DIVISION,
PERMITS SECTION BECAUSE A NPDES PERMIT WILL BE REQUIRED.

PAVEMENT EDGE DROFP-0FF TRAFFTC CONTROL

A. DIFFERENCE IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING
USED BY TRAFFIC. CAUSED BY BASE, PAVING OR RESURFACING:

1. DIFFERENCE IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS
GREATER THAN O. 75 INCH AND NOT EXCEEDING 2 INCHES.

a. WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS
PER EXPOSED AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED,
SIGNS SHALL BE PLACED ON EACH SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT
SHALL BE ELIMINATED WITHIN THREE WORKDAYS.

c. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL
BE ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER, THE
DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN
SEVEN WORKDAYS AFTER THE CONDITION IS CREATED.

THE CONTRACTOR SHOULD TAKE EXTREME CARE WHEN COLD PLANING
THE EXISTING ASPHALT OFF BRIDGE DECK, SO AS NOT TO DAMAGE
THE EXISTING DECK SEALANT AND/OR EXPANSION JOINT MEMBERS
(STEEL PLATES, BARS, AND/OR HEADERS).

[F DAMAGE DOES OCCUR, THE CONTRACTOR SHALL BE RESPONSIBLE
FOR NECESSARY REPAIRS ON ALL DAMAGED MEMBERS TO THE
SATISFACTION OF THE PROJECT ENGINEER AT NO ADDITIONAL COST.

TYPE YEAR

SHEET

PROJECT NO. NO.

RESURF. 2014

HSIP-431(15) 4A

REV. 01-15-14

SPECTAL CHIP SEAL NOTE

CONS TmUC ]I ON ot OULREMENTS

ALL WORK SHALL BE ACCORDANCE WITH SECTION 405 OF THE 2006 STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION EXCEPT AS MODIFIED
WITHIN THESE GENERAL NOTES. THE EXISTING PAVEMENT SURFACE SHALL BE
CLEANED OF ALL DUST AND DEBRIS PRIOR TO OVERLAY INSTALLATION. THIS
SHALL BE ACCOMPLISHED WITH POWER BROOM OR PRESSURIZED AIR.

THE CRS2-P SHALL BE PLACED AT A SHOT RATE DETERMINED DURING THE DESIGN
PROCESS OR AS DETERMINED BY THE ENGINEER BY A TEST SECTION. THE
DISTRIBUTOR SHALL PROVIDE A UNIFORM TRIPLE-LAP COVERAGE OF EMULSION.
THE TEMPERATURE SHALL BE 45 DEGREES F AND RISING.

THE AGGREGATE SHALL BE LIMESTONE MEETING TDOT REQUIREMENTS. IF USED AS

A SURFACE TREATMENT, THEN AGGREGATE SHALL MEET THE SILICEOUS REQUIREMENTS
FOUND IN 903.11. THE AGGREGATE SHALL BE WASHED SO THE AMOUNT OF MATERIAL
FINER THAN THE NO. 200 MESH SHALL NOT EXCEED 1%. IF THE MATERIAL EXCEEDS

1% ON THE #200, THEN THE MATERIAL WILL NOT BE ACCEPTED AND THE CONTRACTOR
SHALL PLACE ANOTHER CHIP SEAL LAYER ON TOP OF THE PREVIOUS LAYER'S LOT THAT
WAS RESPRESENTED BY THE TESTING. TESTING SHALL BE ACCOMPLISHED BY REFERENCING
THE MATERIALS AND TESTS SAMPLING AND TESTING GUIDE (SOP 1-1).

THE OVERLAY SHALL BE ROLLED ACCORDING TO SECTION 405.07. CONTRACTOR SHALL USE
AT LEAST 2 PNEUMATIC ROLLERS OR ENOUGH PNEUMATIC ROLLERS SO THAT ALL ROLLERS
ARE GOING IN A FORWARD MOTION AND THAT ENTIRE LANE HAS RECEIVED ONE COVERAGE
PASS. THE SURFACE SHALL BE SWEPT CLEAN AND FREE OF ANY LOOSE AGGREGATE PRIOR
TO THE END OF EACH DAYS’® OPERATIONS. THE SURFACE SHALL BE BROOMED AGAIN THE
NEXT MORNING PRIOR TO START UP. IF ANOTHER TREATMENT IS TO BE PLACED ON THIS
TREATMENT (SEALANT, MICROSURFACE, OR HOT MIX ASPHALT) THEN, THE SURFACE SHALL
BE SWEPT CLEAN AGAIN PRIOR TO THE BEGINNING OF THIS TREATMENT'S PLACEMENT.

THE CONTRACTOR SHALL HAVE ALL EQUIPMENT CALIBRATED PROPERLY PRIOR TO START OF

WORK. THE TDOT INSPECTOR SHALL BE PRESENT DURING TIME OF CALIBRATION TO DETERMINE
AGGREGATE SPREAD RATE AND DISTRIBUTOR RATES. THE MECHANICAL CHIP SPREADER SHALL

HAVE PROPER CALIBRATION TO ASSURE PROPER AND ACCURATE COVERAGE. THE DISTRIBUTOR
TRUCK SHALL BE PROPER CALIBRATION OF NOZZLES AND SHALL HAVE PROPER AND CLEAN NOZZLES.
THE ENGINEER SHALL STOP WORK IF DISTRIBUTOR IS NOT APPLYING MATERIAL PROPERLY (SUCH
AS GAPS OR STREAKING).

THE CONTRACTOR SHALL PLACE A 500 FOOT TEST STRIP AT THE BEGINNING OF PROJECT TO
ASSURE PROPER COVERAGE AND PROPER EQUIPMENT CALIBRATION. THE TEST SECTION IS TO
VERIFY A QUICK BREAKING EMULSION. THE TEST STRIP SHALL BE ABLE TO CARRY NORMAL
TRAFFIC WITHIN 3 HOURS. IF NORMAL TRAFFIC CANNOT BE CARRIED, THE EMULSION SHALL
BE ADJUSTED AND ANOTHER TEST STRIP WILL BE REQUIRED.

THE SURFACE OF PAVEMENT SHALL BE DRY AT ALL TIMES DURING OPERATION.
SHALL TAKE PLACE IN RAIN.

NO OPERATIONS

SOME MINOR UTILITY ADJUSTMENTS, SUCH AS CATCH BASINS AND MANHOLE COVERS, MAY BE
REQUIRED. THE COST FOR THESE ADJUSTMENTS IS TO BE INCLUDED IN THE PRICE BID FOR
OTHER ITEMS.

JIAFFLC CON/ RO/

ALL TRAFFIC CONTROL SHALL BE FUNISHED BY THE CONTRACTOR AND SHALL BE IN ACCORDANCE
WITH THE MANUAL ON UNIFORMED TRAFFIC CONTROL DEVICES.

LASLTS OF FAYMENT

: ADDED SPECIAL
CHIP SEAL NOTES

SEALED BY

ONCE EQUIPMENT IS CALIBRATED AND TEST STRIP IS CONSTRUCTED THE AGGREGATE RATE AND
DISTRIBUTOR RATES SHALL BE USED TO CALCULATE PAYMENT BY DETERMINING THE NUMBER OF
SQUARE YARDS OF WORK COMPLETED DAILY.

ANY AND ALL QUANTITIES THAT APPEAR HEREIN ARE STRICTLY ESTIMATES USED FOR BIDDING
PURPOSES ONLY AND ARE NEITHER IMPLIED NOR INFERRED AS GUARANTEES. THE ACCEPTED
QUANTITIES OF WORK WILL BE PAID FOR AT THE CONTRACT UNIT PRICE BID FOR EACH ITEM
SHOWN IN THE PROPOSAL. THE PRICE SHALL BE FULL COMPENSATION FOR ALL WORK AS DIRECTED
BY THE ENGINEER, INCLUDING THE FURNISHING OF ALL LABOR, TOOLS, EQUIPMENT AND
INCIDENTALS TO SATISFACTORILY COMPLETE THE WORK.
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SHEET NO. REV. DESCRIPTION

RD-A-1 12-18-99 STANDARD ABBREVIATIONS

RD-L-1 10-26-94 STANDARD LEGEND

T-M-1 11-01-11 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS AND MARKING ABBREVIATIONS

T-M-2 01-15-13 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS

T-M-4 11-01-11 STANDARD INTERSECTION PAVEMENT MARKINGS

S-GR-38 08-16-12 DETAILS FOR CONSTRUCTION OF EARTH PAD FOR
TYPE 38 GUARDRAIL END TERMINALS

S-GR-38A 06-30-05 DETAILS FOR CONSTRUCTION OF ALTERNATE EARTH
PAD FOR TYPE 38 GUARDRAIL END TERMINALS

S-GR-43 TANGENTIAL GUARDRAIL TERMINAL ANCHOR (TYPE 38)
POST LAYOUT AND ERECTON DETAILS

S-GR-44 TANGENTIAL GUARDRAIL TERMINAL ANCHOR (TYPE 38)
(2 TUBE) GUARDRAIL ELEMENT POST AND ASSEMBLY
DETAILS

BEGIN PROJECT L.M. 00.00

(WEAKLEY CO. LINE)

( SPECIAL NOTES )

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW

THE REASONABLE COST ANALYSIS VALUE.

THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED MARCH 1, 2006 AND ADDITIONAL
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN

THE PROPOSAL CONTRACT
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PIN: 085003.01
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REV. 02-07-14: CHANGED STANDARD SPECS.
DATE BACK TO MARCH 1, 2006

REV. 03-07-14: MOVED END PROJECT ARROW TO
END OF BRIDGE.

3 )

END PROJECT L.M. 2.98

(NORTH FORK OBION RIVER BRIDGE)
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