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1


3


4 INCLUDES 193 TONS FOR SPOT LEVELING.


5


5


@ LM 4.71 (23’), LM 5.75 (20’), LM 9.73 (171’), LM 10.14 (86’).


INCLUDES 438 TONS FOR REPLACEMENT OF COLD PLANING AT BRIDGE END 


4


11


11


12


12


SEE BRIDGE TABULATION SHEET NO. B16


7


AND ANCHORS TO BE INCLUDED IN THIS ITEM.


IN PROJECT LIMITS.  THE COST OF REMOVAL OF EXISTING GUARDRAIL 


FOR UPGRADE OF EXISTING ANCHORS AT ALL STRUCTURE LOCATIONS 7


6


QUANTITY INCLUDES


(48" X 24") 


(48" X 24") 


(48" X 48")


(48" X 48") 


(48’ X 48") 


(48" X 48") 


(48" X 48") 


(48" X 48")


(48" X 48") 


(48" X 48")


DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES.


THIS CONSTRUCTION SIGNING IS TO BE AS A MINIMUM. OTHER SIGNS AS


(48" X 48")


(48" X 48")


2    ROAD WORK NEXT 15 MI.       (G20-1)


2    END ROAD WORK               (G20-2)


77    UNEVEN LANES                (W8-11)


2    ROAD WORK 1500 FT.          (W20-1)


2    ROAD WORK 500 FT.           (W20-1)


2    ROAD WORK 1000 FT.          (W20-1)


2    ONE LANE ROAD AHEAD         (W20-4)


2    FLAGGER AHEAD               (W20-7a)


2    FRESH OIL                   (W21-2)


30    SHOULDER WORK               (W21-5)


4    GROOVED PAVEMENT            (TN-64)


27    ROAD WORK AHEAD             (W20-1)


8


8


FOR FINAL PAVEMENT MARKING ONLY.9


10
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14


INCLUDES 11 TONS FOR EXTRA WIDTH PAVING AND GORE AREAS. 


INCLUDES 93 TONS FOR EXTRA WIDTH PAVING AND GORE AREAS. 


INCLUDES 69.5 TONS FOR EXTRA WIDTH PAVING AND GORE AREAS. 3


1


2


2


2


SEE SPECIAL PROVISION NO. 405SCI RIDEABILITY SPECIFICATIONS.


& REVISED FOOTNOTES.


REV. 03-07-14: ADDED ALTERNATES AA1 & AA2


(RIDEABILITY FROM L.M. 1.30 TO L.M. 14.78 ONLY)


FOR RIDEABILITY SPECIFICATIONS.


TRANSFER DEVICE, AND SPECIAL PROVISION 411C 


SEE SPECIAL PROVISION NO. 407G FOR MATERIAL 


9


9


9


10


INCLUDES 9 TONS FOR EXTRA-WIDTH PAVING AND GORE AREAS.(CRS-2P)


SHORTAGE.


INCLUDES 846 TONS FOR EXTRA-WIDTH PAVING, GORE AREA & TERMINAL 


BREAKOUT, SPOT LEVELING, CITY STREETS AND INTERSECTIONS. 


TEMPORARY MARKINGS OVER COLD PLANED PAVEMENT AT BRIDGE ENDS,


FOR USE AS TEMPORARY LINE MARKINGS, INCLUDES 10.87 MILES FOR


FOR ITEM NOS. 203-06 & 303-02.


ALTERNATE AA1; UPDATED QUANTITIES


ADDED ITEM NO. 415-01.02 TO 


REMOVED NOS. 202-03.01, 307-01.01; 


REV. 03-24-14: REVISED FOOTNOTE NUMBERS; 
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SECTIONS


TYPICAL


(NOT TO SCALE)


TYPICAL SECTION


BRIDGE NOTE
THE CONTRACTOR SHALL: 


COAT ONLY @ L.M. 9.73 (171’) & 10.14 (86’)


PAVE ACROSS EXISTING STRUCTURES WITH TOP 


L.M. 5.75 (20’)


PLANS QUANTITIES ONLY @ L.M. 4.71(23’),


PAVE ACROSS EXISTING STRUCTURES WITH 


COLD PLANE THE ENDS OF BRIDGE OUT 300 FT. @ 2.00" DEPTH 


L.M. 7.80 (143’), L.M. 8.06 (86’), L.M. 9.96 (588’) BUT 


LEAVE BRIDGE AS IS, @ L.M. 7.66 (86’),
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SEALED BY


{


AGG. AGG.


FINISHED GRADE


1 1


EXISTING BASE AND SURFACE


22’ 2’2’


2 34


FROM: L.M. 0.29 TO L.M. 14.78


{


AGG. AGG.


FINISHED GRADE


1 1


EXISTING BASE AND SURFACE


22’ 2’2’


2 34


FROM: L.M. 0.29 TO L.M. 14.78


ALTERNATE AA1 ALTERNATE AA2


1


TACK COAT (TC)


ASPHALTIC CONCRETE SURFACE (ACS) @ 0.80"\ THICK (APPROX. 85.00 LBS./S.Y.)


ITEM 411-03.12  ACS MIX (PG64-22) THIN LIFT D ASPHALT


BITUMINOUS SEAL COAT (BSC)  


3


4


ITEM 303-02    MINERAL AGGREGATE, TYPE "B" BASE, GRADING "C OR D"


MINERAL AGGREGATE BASE @ 2"\ THICK FOR SHOULDERS      


2


ITEM 403-01    BITUMINOUS MATERIAL FOR TACK COAT (TC) 


                  (AT 0.07 GAL./S.Y. FOR GENERAL USE)


 PROPOSED  PAVEMENT  SCHEDULE 


ITEM 405-01.01 (APPROX. 0.36 GAL/S.Y.) BITUMINOUS MATERIAL


ITEM 405-01.02 (APPROX. 24 LBS./S.Y.) MINERAL AGGREGATE


1


TACK COAT (TC)


4


MINERAL AGGREGATE BASE @ 2"\ THICK FOR SHOULDERS      


2


 PROPOSED  PAVEMENT  SCHEDULE 


ALTERNATE AA1 ALTERNATE AA2


ITEM 414-03.01 (APPROX. 0.12 X AGGREGATE QUANTITY) EMULSIFIED ASPHALT


ITEM 414-03.02 (APPROX. 32 LBS./S.Y.) MINERAL AGGREGATE


ITEM 303-02    MINERAL AGGREGATE, TYPE "B" BASE, GRADING "C OR D"


MICRO-SURFACING @ 0.375"\ THICK (APPROX. 32 LBS./S.Y.)


BITUMINOUS SEAL COAT (BSC)  


ITEM 405-01.01 (APPROX. 0.36 GAL/S.Y.) BITUMINOUS MATERIAL


ITEM 405-01.02 (APPROX. 24 LBS./S.Y.) MINERAL AGGREGATE


ITEM 403-01.01    BITUMINOUS MATERIAL FOR TACK COAT (TC) 


                  (AT 0.10 GAL./S.Y. FOR GENERAL USE)


3


LAYER ON ALTERNATE AA1.


REMOVED TACK COAT LAYER BELOW BSC.


PAVEMENT SCHEDULE FOR ALTERNATE AA2.


REV. 03-07-14: ADDED TYPICAL & PROPOSED


SCHEDULE.


REMOVED ITEM #5 FROM PAVEMENT


REV. 03-24-14: REMOVED BREAKOUT NOTE;
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GENERAL NOTES


GRADING


CONTRACTOR AT HIS EXPENSE.


DURING THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE 


ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION


GUARDRAIL


UNTIL IT IS COMPLETE IN PLACE.


FOR A SECTION OF PROPOSED GUARDRAIL, INCLUDING ANCHORS, 


TRAFFIC EXPOSURE TO ANY HAZARD.  NO PAYMENT WILL BE MADE


ANY ANCHOR SYSTEM, SHALL BE INSTALLED QUICKLY TO MINIMIZE 


DEVISES ARE INSTALLED.  THE PROPOSED GUARDRAIL, INCLUDING 


CONSTRUCTION REQUIREMENTS AND THE APPROPRIATE WARNING 


ENGINEER CONCURS IN THE NECESSITY OF REMOVAL DUE TO 


GUARDRAIL TO REWORK SHOULDERS OR FLATTEN SLOPE UNTIL THE 


THE CONTRACTOR SHALL NOT REMOVE ANY SECTIONS OF EXISTING


PROPOSED GUARDRAIL.


ROUNDED END ELEMENT SHALL BE INCLUDED IN THE COST OF THE 


END.  ALL COST OF FURNISHING AND INSTALLING A TEMPORARY 


MEASURES TO PROTECT TRAFFIC FROM THE HAZARD OF AN EXPOSED 


DRUMS WITH TYPE A LIGHTS AND ROUNDED END ELEMENTS AS MINIMUM


THE CONTRACTOR SHALL USE TWO (2) TEMPORARY BARRICADES OR 


MUST TEMPORARILY BE LEFT INCOMPLETE AND EXPOSED TO TRAFFIC, 


IF ANY APPROACH END OF A SECTION OF GUARDRAIL OR BRIDGE RAIL 


UTILITIES


AT 1-800-351-1111 AS REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.


NOTIFICATION BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC.,


THE FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED.


APPROXIMATE ONLY.  EXACT LOCATIONS SHALL BE DETERMINED IN


THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE


WITH TCA 65-31-106.


COMMENCEMENT OF OPERATIONS AROUND THE UTILITY IN ACCORDANCE


SHALL BE GIVEN AT LEAST THREE (3) BUSINESS DAYS PRIOR TO 


THEIR RESPECTIVE UTILITY ON THE GROUND.  THIS NOTIFICATION 


THE UTILITY OWNERS AND REQUEST THEM TO PROPERLY LOCATE 


PRIOR TO COMMENCING WORK, THE CONTRACTOR SHALL CONTACT 


OF HIS PLAN OF OPERATION IN THE AREA OF THE UTILITIES.  


THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER 


PAVEMENT MARKINGS


UNDER ITEM NO. 716-05.01 PAINTED PAVEMENT MARKINGS (4" LINE), L.M.


SHALL NOT BE ALLOWED.  THESE MARKINGS WILL BE MEASURED AND PAID FOR 


STANDARDS AT THE END OF EACH DAYS WORK. SHORT, UNMARKED SECTIONS 


SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT INSTALLED TO PERMANENT 


TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF PAVEMENT 


IN THE PRICE BID FOR THE PERMANENT MARKINGS.


MEASURED AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED 


COMPLETED.  THE TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT 


INSTALLING THE PERMANENT MARKINGS AFTER THE PAVING OPERATIONS IS 


PERMANENT STANDARDS AT THE END OF EACH DAY’S WORK AND THEN 


SHALL HAVE THE OPTION OF USING REFLECTORIZED PAINT INSTALLED TO 


SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE), L.M.  THE CONTRACTOR 


MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-13.01, 


WORK.  SHORT UNMARKED SECTIONS SHALL NOT BE ALLOWED.  PAVEMENT 


(60 mil) INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAY’S 


PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4" SPRAY THERMOPLASTIC 


RESURFACING


OF THE INTERSECTING PUBLIC ROAD SHALL BE PROVIDED.


TRANSITION FROM THE NEW PAVEMENT TO THE EXISTING GRADE 


SHALL BE RESURFACED TO THE END OF RADIUS.  A SATISFACTORY 


ON CURB AND GUTTER SECTIONS, PUBLIC ROAD INTERSECTIONS 


TO FEATHER THE PAVEMENT EDGE. 


OF MATERIAL NOT LESS THAN ONE FOOT USED IN THE TRANSITION 


DRIVEWAYS AND BUSINESS ENTRANCES SHALL HAVE A MINIMUM WIDTH


ON URBAN TYPICAL SECTIONS, (CURB AND GUTTER), RESIDENTIAL 


CONSTRUCTION WORK ZONE & TRAFFIC CONTROL NOTES


SIGN FACE IS FULLY COVERED.


SIGNS MAY BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE 


FORTY-EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS.


ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN


SIGNS (CONSTRUCTION) PER SQUARE FOOT.


INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO. 712-06, 


BE MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE 


COSTS OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT 


REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER.  


IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR 


SIGN FACE IS FULLY COVERED.


SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE 


A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER


UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.


TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED


REQUEST THE ENGINEER’S APPROVAL TO USE THEM.


SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND 


WHERE THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED 


SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURCE..  


FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN 


LESS THAN 60 MPH.  THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) 


FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF 


AN OPEN TRAFFIC LANE AT ANY TIME UNLESS PROTECTED AS DESCRIBED ABOVE 


VEHICLES SHALL NOT BE ALLOWED TO BE PARKED WITHIN THIRTY (30) FEET OF 


GREATER OR ON THE OUTSIDE OF A  HORIZONTAL CURVE.  PRIVATELY OWNED 


WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH OR 


THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS 


CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH.  


AND/OR BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH 


IS OPEN TO TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, 


WITHIN THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE 


OR CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY,


THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES
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CONSTRUCTION


PRE-


TYPE YEAR PROJECT NO.
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SEALED BY








TABULATION OF BRIDGE RELATED WORK AND ESTIMATED QUANTITIES


TYPE OF WORK


TOTAL


10


POWER DRIVEN HAND TOOLS:


 BRIDGE DECK REPAIR MATERIAL


v


v


v v v v v v v v v


v v v v v v v


v
~ ~


SKETCH SHOWING DECK REPAIR


3
/
4
"


      PARTIAL DEPTH DECK REPAIR OF OVERHEAD BRIDGE. 


NOTE: TRAFFIC CONTROL SHALL BE PROVIDED ON ROADWAY UNDERPASS DURING


TO A DEPTH OF 1"


EDGES TO BE SAW CUT


WITH A COMPRESSIVE STRENGTH OF 3,000 p.s.i. AT 18 HOURS


CONCRETE FOR DECK REPAIR SHALL BE HIGH EARLY CONCRETE


      OF THE CURE


NOTE: ALL CONCRETE REPAIRS SHALL RECEIVE A WET CURE FOR THE DURATION 


NOTE:
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OF THE 15 lb. CLASS SHALL BE USED TO REMOVE CONCRETE FROM BENEATH ANY REINFORCING STEEL.


OVER BEAMS WILL BE RESTRICTED TO 60 lb. PNEUMATIC HAMMERS.  (3) CHIPPING HAMMERS


HEAVIER THAN NOMINAL 90 lb. CLASS SHALL NOT BE USED.  ALSO ALL DECK REPAIR


DEPTH REPAIRS OVER TRAFFIC.  (2) FULL DEPTH REPAIRS;  PNEUMATIC HAMMERS


CLASS SHALL NOT BE USED.  ALSO TRAFFIC CONTROL SHALL BE SET UP DURING PARTIAL


(1) PARTIAL DEPTH REPAIRS;  PNEUMATIC HAMMERS HEAVIER THAN NOMINAL 60 lb. 


PARTIAL AND FULL DEPTH REPAIRS ARE SUBJECT TO THE FOLLOWING RESTRICTIONS:


POWER DRIVEN HAND TOOLS USED FOR THE REMOVAL OF UNSOUND CONCRETE IN MAKING 


BE ALLOWED ON REPAIRED AREAS UNTIL THE CONCRETE HAS BEEN IN PLACE A MINIMUM OF 18 HOURS 


SHALL ATTAIN A MINIMUM OF COMPRESSIVE STRENGTH OF 3,000 p.s.i. IN 18 HOURS. TRAFFIC SHALL NOT 


ADMIXTURE (SUPERPLASTICIZER) SHALL BE USED SUBJECT TO THE APPROVAL OF AND THE CONCRETE 


"A". EXCEPT THE CEMENT SHALL BE A MINIMUM OF 714 lbs.  A HIGH RANGE, WATER REDUCING


APPROVAL. THE MIX TO MEET THE REQUIREMENTS OF THE STANDARD SPECIFICATIONS CLASS


MATERIAL AND TEST DIVISION OF TENNESSEE DEPARTMENT OF TRANSPORTATION FOR


SHALL BE PROVIDED BY AN INDEPENDENT TESTING COMPANY AND SUBMITTED TO THE 


BEGINNING WORK THAT PROPOSED CONCRETE MIX WILL OBTAIN REQUIRED PROPERTIES. PROOF


STRENGTH OF 3,000 p.s.i. AT 18 HOURS. THE CONTRACTOR SHALL PROVIDE PROOF PRIOR TO


MADE. THEN HIGH EARLY STRENGTH CONCRETE SHALL BE USED WITH A COMPRESSIVE 


ARE SUCH THAT TRAFFIC WILL BE KEPT OFF THE BRIDGE DECK WHERE DECK REPAIRS WILL BE


IF OVERNIGHT LANE CLOSURES ARE PROVIDED FOR THIS PROJECT AND THE LANE CLOSURES


      MATERIAL. AREAS OF CONCRETE REMOVAL SHALL BE DESIGNATED BY PERSONNEL


      SHALL BE DONE PRIOR TO PLACING NEW CONCRETE OR INSTALLING PATCHING


      IN AREAS OF DECK REPAIR SHALL BE COMPLETELY CLEANED. CLEANING


      THE TOP BAR OF THE TOP MAT OF REINFORCING STEEL. ALL REINFORCING STEEL


NOTE: REMOVE CONCRETE IN ALL DELAMINATED AREAS TO A DEPTH OF �" BELOW


REPAIR OFFICE AT LEAST THREE (3) DAYS IN ADVANCE.


TO DETERMINE  AREAS OF DECK REPAIR SHALL BE SCHEDULED WITH THE BRIDGE 


FROM THE HEADQUARTERS, BRIDGE INSPECTION AND REPAIR OFFICE. INSPECTIONS


ITEM NO. 604-10.50 BRIDGE DECK REPAIR (PARTIAL DEPTH OF SLAB), S.Y.


AND ANY MISCELLANEOUS MATERIAL REQUIRED SHALL BE PAID FOR UNDER 


THE COST OF CONCRETE, CONCRETE REMOVAL, LABOR, CLEANING REBARS 


BRIDGE NUMBER


 BRIDGE AND


LOCATION OF


DRAWINGS


WITH CONTRACT


TO BE PRINTED


REFERENCE DRAWINGS


      SY


(LOW-MOD EPOXY)


    OVERLAY


 TYPE 2 THIN


   617-04.02


     SY


   OF SLAB)


(PARTIAL DEPTH


    REPAIR


 BRIDGE DECK


  604-10.50


EPOXY THIN OVERLAY


BRIDGE DECK REPAIR


EPOXY THIN OVERLAY


BRIDGE DECK REPAIR


10


40


276


460


BRIDGE REPAIR


2014


2014


2014


FED. AID PROJ. NO.


STATE PROJ. NO.


B1


10
EPOXY THIN OVERLAY


BRIDGE DECK REPAIR
276


10
EPOXY THIN OVERLAY


BRIDGE DECK REPAIR
2048


      OVERFLOW


    92-SR118-7.66/


    CYPRESS CREEK


    92-SR118-7.80/


      OVERFLOW


    92-SR118-8.06/


NORTH FORK OBION RIVER


    92-SR118-9.96/


3060


HSIP-118(10)


92008-4210-04


92008-4211-04


      DECREASED OR ELIMINATED AS DIRECTED BY THE ENGINEER.


      SHALL BE BID WITH THE CONTINGENCY THAT THIS MAY BE INCREASED,


NOTE: ITEM NO. 604-10.50, BRIDGE DECK REPAIR (PARTIAL DEPTH OF SLAB)


    QUANTITIES


   AND ESTIMATED


    TABULATION


      BRIDGE
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NO.


STATE OF TENNESSEE


DEPARTMENT OF TRANSPORTATION


THIN EPOXY OVERLAY NOTES


  F) MAXIMIZE MATERIAL WORKING TIME BY MIXING IT IMMRDIATELY BEFORE DISPENSING.


  E) USE MOTIONLESS IN-LINE MIXING SO AS TO NOT OVERLY SHEAR THE MATERIAL TO ENTRAP AIR IN THE MIX.


     ON STANDARD FEATURES.


  D) CHECK MIXING RATIO AT THE PUMP OUTLETS AS WELL AS CYCLE COUNTING CAPABILITIES TO MONITOR OUTPUT


     FAHRENHEIT ( PLUS OR MINUS 10 DEGREES) TO ENSURE OPTIMAL MIXING.


  C) STORE COMPONENTS IN TEMPERATURE CONTROLLED RESERVOIRS CAPABLE OF MAINTAINING 100 DEGREES


     CONTROLLED BY A HYDRAULIC POWER UNIT.


  B) USE AN APPLICATION MACHINE THAT FEATURES POSITIVE DISPLACEMENT VOLUMETRIC METERING PUMPS


     RECOMMENDATION.


  A) BE CAPABLE OF METERING, MIXING AND DISTRIBUTING THE POLYMER AND PRETREATMENT TO MANUFACTURER’S


APPLICATION EQUIPMENT SHOULD :


FOLLOWING GRADATION:


OR ORGANIC MATERIALS. AGGREGATE FOR ALL LAYERS SHALL BE BAUXITE OR FLINT ROCK PRODUCTS FLINT AND MEETS THE


AGGREGATE SHALL BE ANGULAR, HAVING LESS THAN 0.2% MOISTURE AND FREE OF DIRT, CLAY, ASPHALT AND OTHER FOREIGN


NO.20


NO.10


NO.6


SIEVE SIZE


0-3


10-35


95-100


% PASSING


SURFACES SHALL BE CLEANED WITH COMPRESSED AIR OR VACUUMED TO REMOVE DUST AND DEBRIS.


AN EXTENT TO THE ENGINEER’S AND MANUFACTURER’S APPROVAL. IMMEDIATELY BEFORE APPLICATION, ALL PREPARED


WHERE SHOTBLASTING EQUIPMENT CAN NOT REACH (I.E., ALONG CURBS AND BRIDGE RAILS) SANDBLASTING IS PERMITTED TO


MANUFACTURER AND ENGINEER’S OPINION WOULD PREVENT PROPER BONDING AND CURING OF THE MATERIAL. IN AREAS


OR ANY OTHER POTENTIAL DETRIMENTAL MATERIAL SUCH AS CURING COMPOUND AND LAITANCES, WHICH THE


THE CONCRETE DECK SURFACE SHALL BE CLEANED BY SHOT BLASTING TO REMOVE ANY OIL, DIRT, RUBBER, TRAFFIC STRIPING,


IF THE TEST SHOWS EXCESS MOISTURE, THE DECK SHALL CONTINUE TO DRY BEFORE APPLICATION PROCEEDS.


THE DECK SUBSTRATE SHALL BE TESTED. MOISTURE IS NOT TO EXCEED 4.5 PERCENT WHEN MEASURED BY ELECTRONIC METER.


HAS RAINED 24 HOURS PRIOR TO, OR RAIN IS FORECAST WITHIN 8 HOURS AFTER, APPLICATION. THE MOISTURE CONTENT IN 


ALL SURFACES THAT ARE TREATED SHALL BE DRY AT THE TIME OF APPLICATION. THE OVERLAY SHALL NOT BE APPLIED WHEN IT


THESE AREAS SHALL BE AT THE CONTRACTOR’S EXPENSE.


BLUSHING SHALL BE REMOVED AND REPLACED PRIOR TO APPLICATION OF THE NEXT. THE COST TO REMOVE AND REPLACE


AGENT. BLUSHING CREATES A SURFACE THAT MAKES FUTURE LAYERS DIFFICULT TO ADHERE. LIFTS THAT SHOW SIGNS OF


BLUSHING (A WAXY SURFACE COATING ON THE EPOXY) IS CAUSED BY THE REACTION OF MOISTURE WITH THE HARDENING


SHOT BLASTED OR WHERE PART OF THE APPLICATION HAS BEEN PLACED.


TRAFFIC, OTHER THAN APPLICATION EQUIPMENT, SHALL NOT BE ALLOWED ON ANY PORTION OF THE DECK THAT HAS BEEN


FOR APPLICATION.


SEE MANUFACTURER’S RECOMMENDATIONS FOR REQUIRED AMBIENT AND SURFACE TEMPERATURES AND HUMIDITY LIMITS


REPRESENTATIVE ARE SATISFIED THAT APPROPRIATE REMEDIAL ACTION HAS BEEN TAKEN BY THE CONTRACTOR.


AND DOES NOT MEET THE REQUIREMENTS OF THE SPECIFICATIONS. WORK SHALL NOT RESUME UNTIL THE ENGINEER AND


THE REPRESENTATIVE, ALONG WITH CONSULTATION WITH ENGINEER, MAY SUSPEND ANY ITEM OF WORK THAT IS SUSPECT


THE MANUFACTURER SHALL HAVE A REPRESENTATIVE ON THE JOB SITE AT ALL TIMES DURING APPLICATION AND CURE TIME.


ACCEPTANCE BY THE PROJECT ENGINEER.


E.T.C., BUT IN ALL CASES, ANY DESTRUCTIVELY TEST AREAS SHALL BE REPAIRED BY THE CONTRACTOR BEFORE FINAL


THE CONTRACTOR AND RE-VERIFIED AT NO ADDITIONAL COST TO TDOT. THIS VERIFICATION MAY CONSIST OF CORES, HOLES,


ACHIEVED, A RETEST SHALL BE PERFORMED IN ADJOINING AREAS. THIN AREAS SHALL BE RE-COATED AS DESCRIBED ABOVE BY


UPON BY THE PROJECT ENGINEER AND THE MATERIAL MANUFACTURER REPRESENTATIVE. IF � INCH AVERAGE IN NOT


VERIFY TO TDOT THAT THE OVERLAY IS AN AVERAGE OF AT LEAST � INCH THICK AT THREE RANDOM LOCATIONS AGREED


WITH NOTARIZED QUANTITY STATEMENTS FROM THE CONTRACTOR AND THE MANUFACTURER. THE CONTRACTOR SHALL


THICKNESS VERIFICATION: THE PROJECT ENGINEER SHALL BE NOTIFIED OF THE NUMBER OF GALLONS USED ON THE PROJECT


THIN OVERLAY SYSTEM SHALL BE FROM THE QUALIFIED PRODUCTS LIST 23, SECTION D3. MINIMUM OVERLAY THICKNESS SHALL BE � INCH.


OPTION OF USING THE APPLICATION EQUIPMENT DESCRIBE BELOW OR HAND MIXING.


TYPE 2 THIN EPOXY OVERLAY SYSTEM - USE 2 LIFTS OF LOW MODULUS EPOXY AND AGGREGATE. TYPE 2 HAS THE


EPOXY OVERLAY (LOW-MOD EPOXY), SY, AS CALLED FOR ON THE QUANTITY SHEET.


MISCELLANEOUS MATERIALS REQUIRED TO PLACE THIN OVERLAY SHALL BE INCLUDED IN ITEM NO. 617-04.02, TYPE 2 THIN


ALL COSTS FOR AGGREGATE, EPOXY FOR MINIMUM OF TWO LIFTS, SURFACE PREPARATION, LABOR AND ANY OTHER


MAGNESIUM PHOSPHATE BASED MATERIALS WILL NOT BE ALLOWED.


BE ALLOWED TO USE THE BRIDGE DURING THE CURING PERIOD OF THE PATCHES BUT NOT AFTER SHOT BLASTING.


FULL AND PARTIAL DEPTH DECK REPAIR SHALL CURE A MINIMUM OF 28 DAYS BEFORE THE OVERLAY IS PLACED. TRAFFIC SHALL


BRIDGE REPAIR
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HSIP-118 (10) 4A2014RESURF.


                                       


                                       


                                       


SURFACE IS TO BE CROWNED AS DIRECTED BY THE ENGINEER.


OR OTHER MACHINERY.


THE SIGNS ARE REMOVED TO AVOID FUTURE DAMAGE TO MOWERS


(STUBS) FOR SIGN ERECTION.  THESE SHALL BE REMOVED WHEN 


IF THE CONTRACTOR ELECTS TO UTILIZE SIGN POST ANCHORS 


COST TO BE INCLUDED IN ITEM NO. 712-06.


CONTRACTOR WILL RESTORE THE SIGNS TO ORIGINAL LOCATION.  


CONTRACTOR.  UPON COMPLETION OF CONSTRUCTION, THE 


RELOCATED OUTSIDE LIMITS OF CONSTRUCTION BY THE 


ALL SIGNS WHICH INTERFERE WITH CONSTRUCTION WILL BE


MADE AT THE UNIT PRICE BID FOR ITEM NO. 716-13.01.


NOT SPECIFICALLY DETAILED IN THE PLANS.  PAYMENT WILL BE 


BE REQUIRED TO APPLY PLASTIC MARKINGS IN THE PAVEMENT AREAS 


UNDER THE DIRECTION OF THE ENGINEER, THE CONTRACTOR MAY 


ITEM 303-02 TO BE PLACED BEFORE PLACING SURFACING MATERIAL.


 


WITH CURRENT MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.


THE ESTABLISHMENT OF NO-PASSING ZONES IS TO BE IN ACCORDANCE 


ALL PAVEMENT MARKINGS REQUIRED ON THE PROJECT.  


ALL NO-PASSING ZONES AS WELL AS PROVIDING THE LAYOUT OF 


THE CONTRACTOR WILL BE REQUIRED TO ESTABLISH AND LOCATE 


BY THE ENGINEER.  COST TO BE INCLUDED IN ITEM 303-02.


FROM SHOULDERS TO BE PICKED UP AND DISPOSED OF AS DIRECTED 


FROM SHOULDERS BEFORE PLACING ITEM 303-02.  MATERIAL BLADED


THE CONTRACTOR WILL BE REQUIRED TO CLEAN AND BLADE GRASS


BE REPLACED AT THE CONTRACTOR’S EXPENSE.


OR MAILBOXES DAMAGED AS A RESULT OF THE OPERATIONS SHALL 


OF ANY SIGNS AND MAILBOXES DURING THE OPERATION, ANY SIGNS 


THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION 


ONE PAVER WIDTH PLUS UP TO THREE FEET LIP OFF.


BUSINESS ENTRANCES WILL BE PAVED THE SHOULDER WIDTH AND 


WIDTH PLUS UP TO THREE FEET LIP OFF.


DRIVEWAYS AND FIELD ENTRANCES WILL BE PAVED THE SHOULDER


IN THE PLANS OR DIRECTED BY THE ENGINEER.


DRIVEWAYS BEHIND CURB AND GUTTER UNLESS OTHERWISE STATED


THIS POLICY DOES NOT APPLY TO BUSINESS ENTRANCES AND


SUSPENDED UNTIL PAVING CATCHES UP.


LIMITS SPECIFIED.   EVEN IF COLD PLANING OPERATIONS MUST BE 


CAN BE COVERED WITH BITUMINOUS MATERIAL WITHIN THE TIME 


OPERATIONS WILL BE LIMITED TO AN AREA EQUAL TO THAT WHICH 


COMMENCEMENT OF COLD PLANING OPERATIONS.  COLD PLANING 


PLANING AREA WILL BE PLACED WITHIN 48 HOURS OF THE 


THE BITUMINOUS MATERIAL DESIGNATED TO RESTORE THE COLD 


THE RAISED REFLECTOR SHALL BE REMOVED BEFORE COLD PLANING.


ON UNIFORM TRAFFIC CONTROL DEVICES.


TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE MANUAL


SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING


THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD


MATERIAL TRANSFER DEVICE SHALL BE USED FOR D MIXES.


SPECIAL EROSION PREVENTION AND SEDIMENT CONTROL


PERMITS SECTION BECAUSE A NPDES PERMIT WILL BE REQUIRED.


THAN ONE ACRE, PLEASE CONTACT THE TDOT ENVIRONMENTAL DIVISION,


WILL NOT DISTURB MORE THAT ONE ACRE. IF THE DISTURBED AREA IS MORE 


DUE TO THE TYPE OF WORK IT IS OUR UNDERSTANDING THAT THE PROJECT


THE APPROPRIATE PERMITS.


CONTACT THE TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN 


THE DRAINAGE FEATURES ARE STREAMS OR WETLANDS, THE INSPECTOR SHALL 


OR WETLANDS.  IF THE CONTRACTOR/ TDOT INSPECTOR IS UNSURE WHETHER 


TO ENSURE THAT THE DRAINAGE FEATURES/ WATERCOURSES ARE NOT STREAMS 


OR REMOVAL/REPLACEMENT OF DITCHES, SIDE DRAINS, AND CROSS DRAINS, 


THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS, BEFORE CLEANING OUT 


CLEARANCE FROM THE TDOT ENVIRONMENTAL DIVISION ECOLOGY SECTION.


REGARDING THE INDIANA BAT NO TREES >3" DBH SHOULD BE CUT WITHOUT 


IMMEDIATELY.  DUE TO RECENT MODIFICATION OF THE USFWS STANCE 


REMOVED, CONTACT THE TDOT ENVIRONMENTAL DIVISION ECOLOGY SECTION 


ANY TREES GREATER THAN 3 INCHES IN DIAMETER ARE REQUIRED TO BE 


THE PROPOSED PAD AND SLOPES.  IF DURING THE VEGETATION REMOVAL, 


TERMINALS, EXISTING VEGETATION WILL BE REQUIRED TO BE REMOVED FOR


DURING CONSTRUCTION OF THE EARTH PADS FOR THE TYPE 38 GUARDRAIL 


AND


OR PERMITS SECTION SO AN ACCURATE DETERMINATION CAN BE ASSESSED.


INSPECTOR SHALL CONTACT THE TDOT ENVIRONMENTAL DIVISION ECOLOGY


THE ENVIRONMENTAL FEATURES ARE STREAMS, SPRINGS OR WETLANDS, THE


CONSTRUCTION.  IF THE CONTRACTOR/TDOT INSPECTOR IS UNSURE WHETHER 


FEATURES (STREAMS, WETLANDS, OR SPRINGS) ARE NOT IMPACTED DURING 


EARTH PADS FOR THE TYPE 38 TERMINALS TO ENSURE THAT THE ENVIRONMENTAL


THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE CONSTRUCTING


PAVEMENT EDGE DROP-OFF TRAFFIC CONTROL 


    USED BY TRAFFIC.  CAUSED BY BASE, PAVING OR RESURFACING:


    TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING 


A.  DIFFERENCE IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR


         SEVEN WORKDAYS AFTER THE CONDITION IS CREATED.


         DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN 


         LANE BEING UTILIZED BY TRAFFIC AND SHOULDER, THE 


     d.  WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC


         BE ELIMINATED WITHIN THREE WORKDAYS. 


         BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL


     c.  DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES


         SHALL BE ELIMINATED WITHIN THREE WORKDAYS.


         BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT 


     b.  DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES


         SIGNS SHALL BE PLACED ON EACH SIDE OF THE ROADWAY.


         PER EXPOSED AREA.  WHERE UNEVEN PAVEMENT IS ENCOUNTERED, 


         SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS


         THROUGHOUT THE EXPOSED AREA.  MAXIMUM SPACING BETWEEN


         DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND 


     a.  WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER


      GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES.


  1.  DIFFERENCE IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS


MADE AT THE UNIT PRICE BID FOR ITEM NO. 716-05.01.


NOT SPECIFICALLY DETAILED IN THE PLANS.  PAYMENT WILL BE 


BE REQUIRED TO APPLY PLASTIC MARKINGS IN THE PAVEMENT AREAS 


UNDER THE DIRECTION OF THE ENGINEER, THE CONTRACTOR MAY 
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SEALED BY


SHALL BE ACCOMPLISHED WITH POWER BROOM OR PRESSURIZED AIR.


CLEANED OF ALL DUST AND DEBRIS PRIOR TO OVERLAY INSTALLATION.  THIS


WITHIN THESE GENERAL NOTES.  THE EXISTING PAVEMENT SURFACE SHALL BE


SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION EXCEPT AS MODIFIED


ALL WORK SHALL BE ACCORDANCE WITH SECTION 405 OF THE 2006 STANDARD 


THE TEMPERATURE SHALL BE 45 DEGREES F AND RISING. 


DISTRIBUTOR SHALL PROVIDE A UNIFORM TRIPLE-LAP COVERAGE OF EMULSION.  


PROCESS OR AS DETERMINED BY THE ENGINEER BY A TEST SECTION.  THE 


THE CRS2-P SHALL BE PLACED AT A SHOT RATE DETERMINED DURING THE DESIGN


THE MATERIALS AND TESTS SAMPLING AND TESTING GUIDE (SOP 1-1).


WAS RESPRESENTED BY THE TESTING.  TESTING SHALL BE ACCOMPLISHED BY REFERENCING


SHALL PLACE ANOTHER CHIP SEAL LAYER ON TOP OF THE PREVIOUS LAYER’S LOT THAT


1% ON THE #200, THEN THE MATERIAL WILL NOT BE ACCEPTED AND THE CONTRACTOR 


FINER THAN THE NO. 200 MESH SHALL NOT EXCEED 1%.  IF THE MATERIAL EXCEEDS


FOUND IN 903.11.  THE AGGREGATE SHALL BE WASHED SO THE AMOUNT OF MATERIAL 


A SURFACE TREATMENT, THEN AGGREGATE SHALL MEET THE SILICEOUS REQUIREMENTS


THE AGGREGATE SHALL BE LIMESTONE MEETING TDOT REQUIREMENTS.  IF USED AS 


AS GAPS OR STREAKING). 


THE ENGINEER SHALL STOP WORK IF DISTRIBUTOR IS NOT APPLYING MATERIAL PROPERLY (SUCH 


TRUCK SHALL BE PROPER CALIBRATION OF NOZZLES AND SHALL HAVE PROPER AND CLEAN NOZZLES.


HAVE PROPER CALIBRATION TO ASSURE PROPER AND ACCURATE COVERAGE.  THE DISTRIBUTOR 


AGGREGATE SPREAD RATE AND DISTRIBUTOR RATES.  THE MECHANICAL CHIP SPREADER SHALL 


WORK.  THE TDOT INSPECTOR SHALL BE PRESENT DURING TIME OF CALIBRATION TO DETERMINE


THE CONTRACTOR SHALL HAVE ALL EQUIPMENT CALIBRATED PROPERLY PRIOR TO START OF 


SHALL TAKE PLACE IN RAIN.


THE SURFACE OF PAVEMENT SHALL BE DRY AT ALL TIMES DURING OPERATION.  NO OPERATIONS 


OTHER ITEMS.


REQUIRED.  THE COST FOR THESE ADJUSTMENTS IS TO BE INCLUDED IN THE PRICE BID FOR


SOME MINOR UTILITY ADJUSTMENTS, SUCH AS CATCH BASINS AND MANHOLE COVERS, MAY BE


WITH THE MANUAL ON UNIFORMED TRAFFIC CONTROL DEVICES.


ALL TRAFFIC CONTROL SHALL BE FUNISHED BY THE CONTRACTOR AND SHALL BE IN ACCORDANCE 


SQUARE YARDS OF WORK COMPLETED DAILY.


DISTRIBUTOR RATES SHALL BE USED TO CALCULATE PAYMENT BY DETERMINING THE NUMBER OF


ONCE EQUIPMENT IS CALIBRATED AND TEST STRIP IS CONSTRUCTED THE AGGREGATE RATE AND 


BASIS OF PAYMENT


TRAFFIC CONTROL


CONSTRUCTION REQUIREMENTS


SPECIAL CHIP SEAL NOTE


BE SWEPT CLEAN AGAIN PRIOR TO THE BEGINNING OF THIS TREATMENT’S PLACEMENT.


TREATMENT (SEALANT, MICROSURFACE, OR HOT MIX ASPHALT) THEN, THE SURFACE SHALL 


NEXT MORNING PRIOR TO START UP.  IF ANOTHER TREATMENT IS TO BE PLACED ON THIS


TO THE END OF EACH DAYS’ OPERATIONS.  THE SURFACE SHALL BE BROOMED AGAIN THE


PASS.  THE SURFACE SHALL BE SWEPT CLEAN AND FREE OF ANY LOOSE AGGREGATE PRIOR


ARE GOING IN A FORWARD MOTION AND THAT ENTIRE LANE HAS RECEIVED ONE COVERAGE 


AT LEAST 2 PNEUMATIC ROLLERS OR ENOUGH PNEUMATIC ROLLERS SO THAT ALL ROLLERS 


THE OVERLAY SHALL BE ROLLED ACCORDING TO SECTION 405.07.  CONTRACTOR SHALL USE 


BE ADJUSTED AND ANOTHER TEST STRIP WILL BE REQUIRED.


TRAFFIC WITHIN 3 HOURS.  IF NORMAL TRAFFIC CANNOT BE CARRIED, THE EMULSION SHALL 


VERIFY A QUICK BREAKING EMULSION.  THE TEST STRIP SHALL BE ABLE TO CARRY NORMAL


ASSURE PROPER COVERAGE AND PROPER EQUIPMENT CALIBRATION.  THE TEST SECTION IS TO


THE CONTRACTOR SHALL PLACE A 500 FOOT TEST STRIP AT THE BEGINNING OF PROJECT TO 


INCIDENTALS TO SATISFACTORILY COMPLETE THE WORK.


BY THE ENGINEER, INCLUDING THE FURNISHING OF ALL LABOR, TOOLS, EQUIPMENT AND


SHOWN IN THE PROPOSAL.  THE PRICE SHALL BE FULL COMPENSATION FOR ALL WORK AS DIRECTED


QUANTITIES OF WORK WILL BE PAID FOR AT THE CONTRACT UNIT PRICE BID FOR EACH ITEM


PURPOSES ONLY AND ARE NEITHER IMPLIED NOR INFERRED AS GUARANTEES. THE ACCEPTED


ANY AND ALL QUANTITIES THAT APPEAR HEREIN ARE STRICTLY ESTIMATES USED FOR BIDDING 


               CHIP SEAL NOTES


REV. 01-15-14: ADDED SPECIAL





		92 SR118 LM 0.29-14.78 GN & SN



				2014-01-17T13:25:03-0600

		Tabitha Cavaness












SHEET NO.    SHEET NAME


TRAFFIC DATA


0  1  2  3 MILES


PROJECT SITE


SHELBY FAYETTE


TIPTON


HAYWOOD


LAUDERDALE C
R
O
C
K
E
T
T


L
A


K
E


DYER


OBION


WEAKLEY


GIBSON


CARROLL


MADISON


McNAIRY


H
A
R
D
E


M
A
N


CHESTER


H
E


N
D
E
R
S


O
N


HARDIN WAYNE


D
E


C
A


T
U


R
B


E
N


T
O


N


HENRY


STEWART


HOUSTON


PERRY


LEWIS


DICKSON


L
A


W
R
E


N
C
E


HUMPHREYS


HICKMAN


M
O
N
T
G
O


M
E
R
Y


C
H


E
A


T
H


A
M


ROBERTSON


SUMNER


MACON


DAVIDSON
WILSON


WILLIAMSON


MAURY


RUTHERFORD


M
A


R
S


H
A


L
L


GILES


LINCOLN FRANKLIN


BEDFORD COFFEE


GRUNDY


MARION


S
E


Q
U


A
T


C
H
I
E


M
O


O
R


E


C
A


N
N


O
N


WARREN


DEKALB


WHITE


PUTNAM


V
A


N
B


U
R
E


N


TROUSDALE


CLAY


JACKSON
OVERTON


PICKETT


FENTRESS


CUMBERLAND


B
L
E


D
S


O
E


R
H
E


A


SCOTT


MORGAN


ROANE


CLAIBORNE


C
A


M
P


B
E
L
L


A
N
D
E
R
S
O
N


M
E
I


G
S


M MINN C


H
A


M
I


L
T


O
N


B
R


A
D


L
E


Y


POLK


MONROE


BLOUNT


KNOX


LOUDON


UNION


HANCOCK


G
R
A
I
N
G
E
R


HAWKI
NS


HAMBLEN


JEFFERSON


SEVIER


COCKE


GREENE


SULLIVAN


CARTER


J
O


H
N
S


O
N


W
A
S
H
I
N
G
T
O
N


U
N
I
C
O
ISMITH


0
4
-
F


E
B
-
2
0
14
 
10
:4


4


T
E


N
N


E
S


S
E


E
 


D
.


O
.


T
.


D
E


S
I


G
N
 


D
I


V
I


S
I


O
N


F
I


L
E
 


N
O
.
 
 
 


DIVISION ADMINISTRATOR DATE


COMMISSIONER


APPROVED:


APPROVED:


PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES


CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW


THE REASONABLE COST ANALYSIS VALUE.


THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE


SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN


THE PROPOSAL CONTRACT


DESIGNER
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SCALE:


CHIEF ENGINEER
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RD-A-1        12-18-99    STANDARD ABBREVIATIONS


RD-L-1        10-26-94    STANDARD LEGEND


SHEET NO.     REV.        DESCRIPTION N


PIN: 119623.00


 98043-4283-04  


92008-4210-04


STATE HIGHWAY NO. 118


ADT (2014)            884


JOHN SCHROER,


T-M-4         11-01-11    STANDARD INTERSECTION PAVEMENT MARKINGS


                          ROADS AND MARKING ABBREVIATIONS


T-M-1         11-01-11    DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL 


                          ROADS


T-M-2         01-15-13    DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL


Standard Roadway Drawings


F.A.H.S. NO. N.A.


S.R. 118


   WEAKLEY COUNTY
   TO: L.M. 14.78 (KENTUCKY STATE LINE)


 FROM: L.M. 0.29 (MUD CREEK BRIDGE)


HSIP-118 (10)


(MUD CREEK BRIDGE)


BEGIN PROJECT L.M. 0.29
(KENTUCKY STATE LINE)


END PROJECT L.M. 14.78


TOTAL LANE MILES RESURFACED  28.98 MILES


 PROJECT LENGTH               14.49  MILES


C.E. MANAGER 1


                          TYPE 38 GUARDRAIL END TERMINALS


S-GR-38       08-16-12    DETAILS FOR CONSTRUCTION OF EARTH PAD FOR


                          PAD FOR TYPE 38 GUARDRAIL END TERMINALS


S-GR-38A      06-30-05    DETAILS FOR CONSTRUCTION OF ALTERNATE EARTH 


                          POST LAYOUT AND ERECTON DETAILS


S-GR-43                   TANGENTIAL GUARDRAIL TERMINAL ANCHOR (TYPE 38)


                          DETAILS


                          (2 TUBE) GUARDRAIL ELEMENT POST AND ASSEMBLY 


S-GR-44                   TANGENTIAL GUARDRAIL TERMINAL ANCHOR (TYPE 38)


B2  ...   THIN EPOXY OVERLAY NOTES 


B1  ...   BRIDGE TABULATION AND ESTIMATED QUANTITIES


5   ...   CONSTRUCTION RIDE NUMBERS


4-4A...   GENERAL NOTES AND SPECIAL NOTES


3   ...   TYPICAL SECTIONS


2   ...   ESTIMATED ROADWAY QUANTITIES


1   ...   TITLE SHEET


COMMERC
E


AGRICULTURER
E
G
IS


TE
REDENGIN


EE
R


 ST


A
TE OF TEN


NES


SE
E


.NO.


 


 0 19
008


  


SS
EN


AV
AC .T AHTIB


A
T


TABITHA CAVANESS, REG. 4


LARRY BRASHER, REG. 4 WILLIE COLEMAN, REG. 4


SEALED BY


TENNESSEE DEPARTMENT OF TRANSPORTATION DATED MARCH 1, 2006 AND ADDITIONAL


               DATE BACK TO MARCH 1, 2006.


REV. 02-07-14: CHANGED STANDARD SPECS.
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