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TYPE | YEAR PROJECT NO. o
RESURF. |2014 STP/HSIP-50(52) 3
147 24" 14"
©
SHLD. SHLD.
7 1
o o
| = ==
L ———_
Test Performed by TDOT Road Profiler Average Roughness
Test Limits Direction and Measured Roughness ( HC-IRI Number Per Mile ) Pre-Constuction
- - _ Min. Required - i
TYPICAL SECTION Mile Pre Ride | Payment IV!ax #Tor in. Required |Percent] HC-IRI Number Per Mile
From To NSEW *Lane | Number Table |Final Ride| %Improvement| Pay 70.3
L.M. 6.46 TO L.M. 6.56 0.00 1.00 N 1 81 Table 2 56.7 30 100
1.00 2.00 N 1 64 Table 1 55.0 100
g 54 g 2.00 3.00 N 1 61 Table 1 55.0 100
~——— - » 3.00 4.00 N 1 70 Table 1 55.0 100
4.00 443 N 1 66 Table 1 55.0 100
I 24" 7
-~ —— »—@ 0.00 1.00 S 1 64 Table 1 55.0 100
1.00 2.00 S 1 57 Table 1 55.0 100 REMARKS
2.00 3.00 S 1 78 Table 1 55.0 100
3.00 4.00 S 1 63 Table 1 55.0 100 | FROM SR 11 TO SR 271
4.00 443 S 1 99 Table 2 69.3 30 100 (LM 6.46 TO LM 11.69)
*Lanes to be Left to Right each Direction - 1,2,3,4, etc. with 1 being the Inside Lane
303-01 WHERE 303-01 WHERE AN
APPLICABLE TYPICAL SECTION APPLICABLE
@ L.M. 6.56 TO L.M. 6.60
L.M. 6.60 TO L.M. 6.94
PROPOSED PAVEMENT SCHEDULE
2.5 48" 2u5f__%::> (1) SURFACE e (132.5 LB/S.Y.)
411-02.10 ACS MIX (PG70-22) GRADING “D”
5 24" 5 :j
(2) TACK COAT @ 0.1 GAL/SY
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) SEALED BY

(3) COLD PLANING @ 1.25" THICK

415-01.01 COLD PLANING BITUMINOUS PAVEMENT (TON)

oS e

12/01/2013

RN (4) FOG SEAL @ (0.12 GAL/SY)

203-01 WHERE 203-01 WHERE o 403-05.01 BITUMINOUS MATERIAL (FOG SEAL) SHOULDER
— - ~N
APPLICABLE TYPICAL SECTION APPLICABLE

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

L.M. 8.58 TO L.M. 11.69

@_[ L.M. .54 TO0 L.M. 8.16 % SPE@"AL PAW"N@ N@TE % TYPICAL
ALL SHOULDERS WILL BE DEGRASSED / CLIPPED AND CLEANED OF ALL VEGETATION, SECTIONS

@ ..M. 8.16 TO L.M. 8.58 GRASS, AND DEBRIS. SEE SPECIAL NOTES. ALL COST TO BE INCLUDED IN OTHER ITEMS AND
OF WORK. PAVEMENT
SCHEDULE
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GUARDRAIL

(1)

THE PROPOSED GUARDRAIL, INCLUDING ANY ANCHOR SYSTEM, SHALL BE
INSTALLED QUICKLY TO MINIMIZE TRAFFIC EXPOSURE TO ANY HAZARD. NO
PAYMENT WILL BE MADE FOR A SECTION OF PROPOSED GUARDRAIL,
INCLUDING ANCHORS, UNTIL IT IS COMPLETE IN PLACE.

UTILITIES

(1)

(2)

(4)

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE
APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN THE
FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC., AT 1-800-351-1111 AS
REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL
EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIORTO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS

(5)

(6)

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS
TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LAYERS

(7)

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAYS WORK.
SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS
WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.01, PAINTED
PAVEMENT MARKING (4” LINE), L.M.

FINAL PAVEMENT MARKING IF 4” SPRAY THERMOPLASTIC (60
mil) IS USED

(8)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4” SPRAY
THERMOPLASTIC (60 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.01, SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

GENERAL NOTES

FINAL PAVEMENT MARKING IF 6” SPRAY THERMOPLASTIC (60
mil) IS USED

&)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 6” SPRAY
THERMOPLASTIC (60 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.02, SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

FINAL PAVEMENT MARKING IF 4” SPRAY THERMOPLASTIC (40
mil) IS USED

(10)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4” SPRAY
THERMOPLASTIC (40 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.06, SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT
PAVING

(11)

(12)

THE CONTRACTOR SHALL BE REQUIRED TO PAVE IN THE DIRECTION OF
TRAFFIC.

THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE
DIRECTION OF TRAFFIC.

RESURFACING

(13)

(14)

WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

SIGNING

(15)

(16)

(17)

AFTER THE SIGN LOCATIONS HAVE BEEN STAKED, BUT PRIOR TO
ORDERING ANY MATERIAL FOR THE SUPPORTS, THERE SHALL BE A FIELD
INSPECTION AND APPROVAL BY THE REGIONAL CONSTRUCTION OFFICE.

THE LENGTHS OF ALL SIGN SUPPORTS SHOWN ON THE SIGN SCHEDULE
ARE APPROXIMATE AND ARE FOR ESTIMATING PURPOSES ONLY. THE
CONTRACTOR SHALL VERIFY ALL SUPPORT LENGTHS AT THE SITE PRIOR
TO ERECTION.

THE LETTERS, DIGITS, ARROWS, BORDERS, AND ALPHABET ACCESSORIES
ON ALL FLAT SHEET SIGNS SHALL BE APPLIED BY SILK SCREENING
PROCESS.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(18)

(19)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

(20)

(21)

(22)

(23)

(24)

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT’S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(25)

(26)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.
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SPECIAL NOTES

UTILITIES

(1)

3)

AT THE CLOSE OF DAILY OPERATION ALL UTILITY COVERS, RIMS AND
BOXES AS WELL AS CATCHBASINS IN THE TRAVELED WAY SHALL BE LEFT IN
A SAFE CONDITION. UNDER NO CIRCUMSTANCES SHALL ANYTHING BE LEFT
IN SUCH A HAZARDOUS CONDITION AS TO CAUSE DAMAGE TO VEHICLES OR
ACCIDENTS. THE CONTRACTOR SHALL ACCEPT FULL RESPONSABILITY FOR
ANY DAMAGE TO VEHICILES OR PERSONAL INJURIES RESULTING FROM HIS
FAILURE TO EITHER DEFINE THE LOCATION OR PROTECT THE OBSTACLE BY
RAMPING AROUND IT WITH BITUMINOUS MATERIAL.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVAL AND
REPLACEMENT OF ANY MANHOLE, WATER VALVE OR CATCHBASIN COVERS
THAT ARE NECESSARY IN ORDER TO PERFORM THE REQUIRED WORK. THE
REMOVAL AND REPLACEMENT OF THESE COVERS WILL NOT BE PAID FOR
DIRECTLY BUT SHALL BE INCLUDED IN THE PROVIDED PAY ITEMS.

ADJUSTMENTS OF UTILITIES SHALL NOT BE PERFORMED UNTIL PLACEMENT
OF SPOT LEVELING (B-MOD) AND SCRATCH COURSE (C-S MIX) BUT PRIOR
TO PLACEMENT OF FINAL SURFACE (D MIX).

MISCELLANEOUS

(4)

THE CONTRACTOR WILL BE REQUIRED TO PERFORM THE FOLLOWING
WORK AND INCLUDE ALL COSTS THEREOF IN THE PRICES BID FOR OTHER
ITEMS OF CONSTRUCTION: REPAIR OF SHOULDERS AND DITCHES.
SHOULDERS SHALL BE DEGRASSED, MATERIAL SHALL BE PICKED UP AND
REMOVED. CLEANING AND STRAIGHTENING ENDS OF EXISTING SIDEDRAINS
AND CROSSDRAINS WHERE DIRECTED BY THE ENGINEER.

THE CONTRACTOR SHALL TAKE EXTREME CARE WHEN WORKING AROUND
EXISTING GUARDRAIL, HIGHWAY SIGNS, OR ANY DEPARTMENT OF
TRANSPORTATION STRUCTURE TO AVOID DAMAGE DURING THE COURSE
OF CONSTRUCTION. ANY DAMAGE WILL BE REPLACED OR REPAIRED AT HIS
OWN EXPENSE.

PAVEMENT MARKINGS

(6)

(7)

THE CONTRACTOR WILL BE REQUIRED TO ESTABLISH AND LOCATE ALL NO-
PASSING ZONES. THE ESTABLISHMENT OF NO-PASSING ZONES IS TO BE IN
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES, 2009, PART Ill, MARKING. ALL NO-PASSING ZONES WILL BE
APPROVED BY THE ENGINEER WITH ADVICE FROM THE REGIONAL TRAFFIC
ENGINEER PRIOR TO THE MARKING APPLICATION.

THE CONTRACTOR IS TO PROVIDE THE LAYOUT OF ALL EXISTING
PAVEMENT MARKINGS BEFORE BEGINNING THE RESURFACING PROJECT.
EXISTING MARKINGS SHALL BE REFERENCED AS NEEDED TO ENSURE THAT
ALL NEW MARKINGS ARE REPLACED IN THEIR CORRESPONDING LOCATIONS
UNLESS OTHERWISE DIRECTED BY THE ENGINEER.

PAVEMENT
PAVING

(8)
(9)

SURFACE TO BE CROWNED AS DIRECTED BY THE ENGINEER.

ALL STRUCTURES (DRAINAGE STRUCTURES, MANHOLES, UTILITY BOXES,
ETC.) SHALL HAVE A FINISHED GRADE COMPATIBLE WITH THE FINISHED
GRADE OF THE ROADWAY.

RESURFACING

(10)

(11)

DURING COLD PLANING OPERATION, A MINIMUM OF ONE LANE OF TRAFFIC
IN EACH DIRECTION WILL REMAIN OPEN.

AFTER ANY COLD PLANING OPERATION, TEMPORARY STRIPING WILL BE
REQUIRED BEFORE RETURNING TRAFFIC ONTO EXCAVATED ROADWAY.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(12)

(13)

THE CONSTRUCTION SIGNS, FLAGMEN AND OTHER TRAFFIC CONTROL
DEVICES WILL BE IN ACCORDANCE WITH THE CURRENT EDITION OF THE
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

ONE ADVANCE ROAD CONSTRUCTION AHEAD SIGN IS TO BE PLACED ON
ALL SIDE ROADS PRIOR TO THEIR INTERSECTION WITH THE PROPOSED
PROJECT. LOCATION TO BE DETERMINED IN THE FIELD BY THE ENGINEER
OR CONTRACTORS SUPERINTENDENT.

EROSION PREVENTION AND SEDIMENT CONTROL

FOR GUARDRAIL TERMINALS

(14) THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE
CONSTRUCTING EARTH PADS FOR THE TYPE 38 TERMINALS TO ENSURE
THAT ENVIRONMENTAL FEATURES (STREAMS, WETLANDS, OR SPRINGS)
ARE NOT IMPACTED DURING CONSTRUCTION. IF THE CONTRACTOR/
TDOT INSPECTOR IS UNSURE WHETHER THE ENVIRONMENTAL
FEATURES ARE STREAMS, SPRINGS OR WETLANDS, THE INSPECTOR
SHALL CONTACT THE TDOT ENVIRONMENTAL DIVISION ECOLOGY OR
PERMITS SECTION SO AN ACCURATE DETERMINATION CAN BE
ASSESSED.

(15) DURING CONSTRUCTION OF THE EARTH PADS FOR THE TYPE 38
GUARDRAIL TERMINALS, EXISTING VEGETATION WILL BE REQUIRED TO
BE REMOVED FOR THE PROPOSED PAD AND SLOPES. IF DURING THE
VEGETATION REMOVAL, ANY TREES GREATER THAN 3 INCHES IN
DIAMETER ARE REQUIRED TO BE REMOVED, CONTACT THE TDOT
ENVIRONMENTAL DIVISION ECOLOGY SECTION IMMEDIATELY. DUE TO
THE RECENT MODIFICATION OF THE USFWS STANCE REGARDING THE
INDIANA BAT NO TREES > 3" DBH SHOULD BE CUT WITHOUT CLEARANCE
FROM THE TDOT ENVIRONMENTAL DIVISION ECOLOGY SECTION.

NPDES

(16) THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS, BEFORE
CLEANING OUT OR REMOVAL/REPLACEMENT OF DITCHES, SIDE DRAINS,
AND CROSS DRAINS, TO ENSURE THAT THE DRAINAGE FEATURES /
WATERCOURSES ARE NOT STREAMS OR WETLANDS. IF THE
CONTRACTOR / TDOT INSPECTOR IS UNSURE WHETHER THE DRAINAGE
FEATURES ARE STREAMS OR WETLANDS, THE INSPECTOR SHALL
CONTACT THE TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION TO
OBTAIN THE APPROPRIATE PERMITS.

(17) DUE TO THE TYPE OF WORK IT IS OUR UNDERSTANDING THAT THE
PROJECT WILL NOT DISTURB MORE THAN ONE ACRE. IF THE DISTURBED
AREA IS MORE THAN ONE ACRE, PLEASE CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION BECAUSE A NPDES
PERMIT WILL BE REQUIRED.

PAVEMENT EDGE DROP-OFF TRAFFIC CONTROL NOTES

(18) DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING
USED BY TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

1. DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

a. WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER EXPOSED
AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED, SIGNS SHALL BE
PLACED ON EACH SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

c. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE DIFFERENCE IN
ELEVATION SHALL BE ELIMINATED WITHIN SEVEN WORKDAYS AFTER
THE CONDITION IS CREATED.
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ESTIMATED ROADWAY QUANTITIES
SAFETY | TOTAL
ITEM NO. DESCRIPTION UNIT | QUANTITY| QUANTITY| QUANTITY
1) | 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 150 75 225
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 34 0 34
403-05.01 | BITUMINOUS MATERIAL (FOG SEAL) SHOULDER TON 12 0 12
2),3),8) | 411-01.10 | ACS MIX(PG64-22) GRADING D TON 5292 0 5202
411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) L.M. 0 6.7 6.7 1
ANCHORS.
415-01.01 | COLD PLANING BITUMINOUS PAVEMENT TON 5239 0 5239 2,
3.
611-01.20 | ADJUSTMENT OF EXISTING MANHOLE EACH 1 0 1 4
611-09.01 | ADJUSTMENT OF EXISTING CATCHBASIN EACH 4 0 4
705-02.02 | SINGLE GUARDRAIL (TYPE 2) L.F. 0 162.5 162.5 5,
705-04.04 | GUARDRAIL TERMINAL (TYPE 21) EACH 0 1 1
705-04.07 | TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) EACH 0 3 3
706-01 GUARDRAIL REMOVED L.F. 0 175 175
706-06.03 | RADIUS RAIL L.F. 0 12.5 12.5
4) | 712-01 TRAFFIC CONTROL LS 1 0 1 6.
712-04.01 | FLEXBLE DRUMS (CHANNELIZING) EACH 25 0 25 .
712-05.01 | WARNING LIGHTS (TYPE A) EACH 4 0 4
5) | 712-06 SIGNS (CONSTRUCTION) S.F. 375 0 375 8.
10) | 713-16.21 | SIGNS (OM-3 OBJECT MARKERS) EACH 0 8 8 9
716-01.10 | SNOWPLOWABLE REFLECTIVE MARKER EACH 0 375 375
6) | 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) SY. 60 0 60
6) | 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 120 0 120
6) | 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) EACH 4 0 4
716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) L.M. 17.3 0 17.3
6),7) | 716-13.01 | SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) L.M. 0 17.3 17.3
9) | 716-13.06 | SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE) L.M. 0.5 0 0.5
717-01 MOBILIZATION LS 1 0 1
GUARDRAIL
GUARDRAIL| GUARDRAIL] ANCHOR |ANCHOR|GUARDRAIL
LOCATION| SIDE | SINGLE RADIUS IN-LINE | TYPE 38| REMOVED
705-02.02 | 706-06.03 | 705-04.04 |705-04.07| 706-01
M) [LT[RT] (LF) (L.F.) (EACH) | (EACH) (L.F.)
10.411 X 12.5 12.5 1 25
10.423 X 50 1 50
10.377 X 50 1 50
10.377 X 50 1 50
UTILITY ADJUSTMENTS
TYPE OWNER NUMBER
SEWER MANHOLE LEWISBURG WATER 1
& WASTEWATER
GAS VALVE LEWISBURG GAS 4
WATER VALVE LEWISBURG GAS 3
STATE STORM DRAIN ADJUSTMENTS
CATCHBASINS 4
162.5 12.5 1 3 175 T ANHOLES 1

FOOTNOTES

INCLUDES 150 TONS TO BE USED AS DIRECTED BY THE ENGINEER AND 75 TONS TO BE USED WITH GUARDRAIL

FOR MATERIAL TRANSFER DEVICE, SEE SPECIAL PROVISION NO. 407G.
FOR RIDEABILITY, SEE SPECIAL PROVISION 411C.
THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE

CONSTRUCTION REGARDING TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE MANUAL ON

UNIFORM TRAFFIC CONTROL DEVICES.
IN THE EVENT THAT A CONSTRUCTION AND/OR REGULATORY SIGN IS TEMPORAIRILY DESIGNATED NOT IN USE
DURING THE CONSTRUCTION PHASE OF A PROJECT, THE CONTRACTOR SHALL CHOOSE A SIGN COVERING

METHOD FROM A DESIGNATED LIST OF METHODS ACCEPTED BY THE DEPARTMENT. SAID SIGN COVERING METHOD
SHALL BE SELECTED FROM QUALIFIED PRODUCTS LIST 10, SECTION D OR APPROVED BY THE DIVISION OF
MATERIALS AND TEST AND SHALL BE USED TO COVER THESE SIGNS. NO OTHER METHOD FOR SIGN COVERING

WILL BE ALLOWED. TEMPORARY SIGN COVERINGS SHALL NOT BE PAID FOR DIRECTLY BUT SHALL BE INCLUDED IN
THE PRICE BID FOR ITEM NO. 712-06 SIGNS (CONSTRUCTION).
THE CONTRACTOR MAY ELECT TO SUBSITUTE PREFORMED PLASTIC FOR THERMOPLASTIC. PREFORMED PLASTIC
SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.
QUANTITY IS BASED ON 100% NO PASS FROM L.M. 6.46 TO L.M. 6.94 AND 10 % PASS, 19 % NO PASS ONE SIDE, AND
71 % NO PASS BOTH SIDES AND EDGELINES FOR FINAL PAVEMENT MARKINGS FROM L.M. 7.54 TO L.M. 11.69.
INCLUDES 150 TONS TO BE USED AT BUSINESS FRONTS AND MARKED SPACES ALONG STREET FROM L.M. 6.46 TO
L.M. 6.94 AS DIRECTED BY THE ENGINEER.
QUANTITY TO BE USED FOR PARKING AREA AS DIRECTED BY THE ENGINEER.

16. TO BE PLACED AT L.M. 11.07 AND 11.22. PRICE INCLUDES REMOVAL OF EXISTING SIGNS.
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59-SR50-6.57

BIG ROCK CREEK

COLD PLANE 1 1/4" OF THE EXISTING ASPHALT
AND REPLACE WITH 1 1/4" NEW ASPHALT.

59-SR50-7.30

CAPPS BRANCH

LEAVE AS IS

59-SR50-8.64 COLD PLANE 1 1/4" OF THE EXISTING ASPHALT
SNOKE AND REPLACE WITH 1 1/4" NEW ASPHALT.
SIGNS (CONSTRUCTION) 712-06
quanTiTy|M-U.T-C.D. DESCRIPTION SIZE 712-06
NO. S.F.
2 G201 ROAD WORK NEXT 523 MILES 36 x 18 9
2 G202 END ROAD WORK 36 x 18 9
2 W20-1 ROAD WORK 1500 36 x 36 18
2 W20-1 ROAD WORK 1000 36 x 36 18
2 W20-1 ROAD WORK 500 36 x 36 18
17 W20-1 ROAD WORK AHEAD 36 x 36 153
2 W204 ONE LANE ROAD 1000’ - PORTABLE 36 x 36 18
2 W20-7a FLAGGER SYMBOL - PORTABLE 36 x 36 18
2 W16-2 SUPPLEMENTAL PLATE 24 x 18 6
2 W21-2 FRESH OIL - PORTABLE 36 x 36 18
2 W215 SHOULDER WORK - PORTABLE 36 x 36 18
2 W8-9a SHOULDER DROP-OFF - PORTABLE 36 x 36 18
6 W8-11 UNEVEN LANES - PORTABLE 36 x 36 54
TOTAL S.F. 375

OTHER SIGNS, AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING VARIOUS
PHASES OF CONSTRUCTION AND WILL BE MEASURED AND PAID FOR AT THE UNIT BID

PRICE. SEE CURRENT M.U.T.C.D. FOR STANDARDS AND TYPICAL APPLICATIONS.

12-12-13: MODIFIED ESTIMATE FOR

705-02.02 AND 705-04.04

SEALED BY

01/17/2014

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED
ROADWAY
QUANTITIES
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