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THE REASONABLE COST ANALYSIS VALUE. CCALE: 1'% 1 MILE
U.S. DEPARTMENT OF TRANSPORTATION
THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED MARCH 1, 2006 AND ADDITIONAL FEDERAL HIGHWAY ADMINISTRATION
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN
THE PROPOSAL CONTRACT. TRAFFIC DATA
ADT (2014) 17990
PROJECT LENGTH 2.470 MILES y o von
TDOT ROAD SP. SV. 2 _BILLY BINION TOTAL LANE MILES RESURFACED 9.212 MILES
APPROVED:
'fo. DESIGNER __JESSE HOOVER CHECKED BY__TERRY ARNOLD
¥ _ _
S P.E. NO0. 38054-4299-04 DIVISION ADMINISTRATOR DATE
Z
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SHEET

TYPE YEAR NO.

PROJECT NO.

RESURF. 2014 STP/HSIP-24(52) 2

SIGNS (CONSTRUCTION) 712-06

QUANTITY M.U.T.C.D. DESCRIPTION SIZE 712-06
NO. S.F.
2 G20-1 ROAD WORK NEXT 2.5 MILES 48 x 24 16
2 G20-2 END ROAD WORK 48 x 24 16
2 W20-1 ROAD WORK 1500 48 x 48 32
2 W20-1 ROAD WORK 1000 48 x 48 32
2 W20-1 ROAD WORK 500' 48 x 48 32
48 W20-1 ROAD WORK AHEAD 48 x 48 768
2 W20-4 ONE LANE ROAD 1000' - PORTABLE 36 x 36 18
2 W20-7a FLAGGER SYMBOL - PORTABLE 36 x 36 18
2 W16-2 SUPPLEMENTAL PLATE 24 x 18 6
2 W21-2 FRESH OIL - PORTABLE 36 x 36 18
2 W21-5 SHOULDER WORK - PORTABLE 36 x 36 18
2 W8-9a SHOULDER DROP-OFF - PORTABLE 36 x 36 18
6 W8-11 UNEVEN LANES - PORTABLE 36 x 36 96
TOTAL S.F. 1088

ESTIMATED ROADWAY QUANTITIES
ITEM NO. DESCRIPTION UNIT | 95004-8252-14 | 95004-3252-94 | TOTAL
QUANTITY SAFETY QUANTITY
(1) | 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 250 250
2) | 307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 TON 50 50
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 26 26
3) | 411-02.10 | ACS MIX(PG70-22) GRADING D TON 3949 3949
415-01.01 | COLD PLANING BITUMINOUS PAVEMENT TON 3912 3912
7 | 712-01 TRAFFIC CONTROL LS 1 1
712-04.01 | FLEXBLE DRUMS (CHANNELIZING) EACH 25 25
712-05.01 | WARNING LIGHTS (TYPE A) EACH 4 4
@) | 712-06 SIGNS (CONSTRUCTION) SF. 1088 1088
712-08.03 | ARROW BOARD (TYPE C) EACH 2 2
713-16.09 | RAILROAD ADVANCE WARNING SIGN AND SUPPORT EACH 2 2

5) | 716-02.03 | PLASTIC PAVEMENT MARKING (CROSS-WALK) L.F. 144 144

5) | 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 972 972

5) | 716-03.02 | PLASTIC WORD PAVEMENT MARKING (RXR) EACH 4 4

8) | 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) L.M. 13 13

716-12.01 | ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE) L.M. 13 13

5) | 716-12.03 | ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARREERLINE)| L.F. 50 50

5) | 716-12.05 | ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE) | L.F. 50 50

717-01 MOBILIZATION LS 1 1

730-14.02 | SAW SLOT L.F. 16478 16478

730-14.03 | LOOP WIRE L.F. 36840 36840
FOOTNOTES

1. INCLUDES 250 TONS TO BE USED AS DIRECTED BY THE ENGINEER.

2. TOBE USED AS DIRECTED BY THE ENGINEER FOR SPOT LEVELING.

3. INCLUDES 70 TONS FOR RAMPS, COUNTY ROADS, BUSINESS ENTRANCES AND PRIVATE DRIVES. FOR MATERIAL
TRANSFER DEVICE, SEE SPECIAL PROVISION NO. 407G. FOR RIDEABILITY SEE SPECIAL PROVISION 411C.

4. IN THE EVENT THAT A CONSTRUCTION AND/OR REGULATORY SIGN IS TEMPORARILY DESIGNATED NOT IN USE
DURING THE CONSTRUCTION PHASE OF A PROJECT, THE CONTRACTOR SHALL CHOOSE A SIGN COVERING
METHOD FROM A DESIGNATED LIST OF METHODS ACCEPTED BY THE DEPARTMENT. SAID SIGN COVERING METHOD
SHALL BE SELECTED FROM QUALIFIED PRODUCTS LIST 10, SECTION D OR APPROVED BY THE DIVISION OF
MATERIALS AND TEST AND SHALL BE USED TO COVER THESE SIGNS. NO OTHER METHOD FOR SIGN COVERING
WILL BE ALLOWED. TEMPORARY SIGN COVERINGS SHALL NOT BE PAID FOR DIRECTLY BUT SHALL BE INCLUDED IN
THE PRICE BID FOR ITEM NO. 712-06 SIGNS (CONSTRUCTION).

5. THE CONTRACTOR MAY ELECT TO SUBSITUTE PREFORMED PLASTIC FOR THERMOPLASTIC. PREFORMED PLASTIC
SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.

6. FOR TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LAYERS.

7. THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE
CONSTRUCTION REGARDING TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE MANUAL ON
UNIFORM TRAFFIC CONTROL DEVICES.

8. FOR TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LAYERS.

OTHER SIGNS, AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING VARIOUS
PHASES OF CONSTRUCTION AND WILL BE MEASURED AND PAID FOR AT THE UNIT BID

PRICE. SEE CURRENT M.U.T.C.D. FOR STANDARDS AND TYPICAL APPLICATIONS.

UTILITY ADJUSTMENTS
TYPE OWNER NUMBER
SEWER MANHOLE CITY OF LEBANON 33
TELEPHONE MANHOLE NA 0
GAS VALVE CITY OF LEBANON 20
WATER VALVE CITY OF LEBANON 17

STATE STORM DRAIN ADJUSTMENTS

CATCHBASINS

MANHOLES

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED
ROADWAY
QUANTITIES
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TYPE | YEAR PROJECT NO. !
RESURF. |2014 STP/HSIP-24(52) 3
4" ‘ 24" THE CONTRACTOR IS TO INSURE
— = = A FLUSH TRANSITION WITH —
SHLD.,‘ D. EXISTING PAVEMENT
46"
~— = PROPOSED PAVEMENT
““ R SXISTING PAVEMENT
. AN
3 —
VARTABLE
) —
56
- -{9 PAVEMENT DETAIL
RAILROAD
MILLING ¢ MILLING
DEPTH — DEPTH
1.25" ‘ [ 125
RSN e s f 27 1
| LIMIT OF CONST. LIMIT OF CONST. |
| |
COLD PLANING DETAIL
RAILROAD CROSSING #348834V (NERR)
COLD PLANING AS CLOSE AS PRACTICAL TO THE
FIELD SIDES OF THE RAILROAD CROSSING.
TYPICAL SECTIONS
NOTE: TO CREATE A SMOOTH TRANSITION ACROSS THE
<::> L .M. 15.36 TO L.M. 15.46 RAILROAD’S CROSSING. THE SURFACE MIX SHALL
BE CARRIED UP TO AND LEVEL WITH THE FIELD
SIDES OF THE CROSSING.
L.M. 15.40 TO L.M. 17.20
<:> L.M. 17.20 TO L.M. 17.30
State of Tennessee
@ L.M., 17,30 TO L.M. 17.60 Department of Transportation
Report Number PRERIDE#12 Division of Materials and Tests Date December 27, 2013
P Numb 1 Asphalt Roadway Surface Roughness Evaluation F54
<:> L.M. 17.60 TO L.M. 17.90 fge e : Ty S =
r Pre-Construction Ride Numbers
Project Ref. No. STP/HSIP-24(52) Contract No. N/A
Project No. 95004-3252-94/95004-8252-14 Region 3 BRIDGE NOTES
Contractor To Be Awarded County WILSON
Weather / Temp. SUNNY Route 24 LOCATION LENGTH (FT.) RECOMMENDATION
Standard Specs. 55.0 HC-IRI Number Test Date December 11, 2013
Equip.Calib. Date December 11, 2013 Test No. 1 L.M. 15.47 171 LEAVE AS IS
Pre-Con Test Date December 11, 2013
P R O P O S E D P A V E M E N T S C H E D U L E Test Performed by TDOT Road Profiler Average Roughness
Test Limits Direction and Measured Roughness ( HC-IRI Number Per Mile ) Pre-Constuction
Mile Pre Ride | Payment [Max. # for| Min. Required |Percent| HC-IRI Number Per Mile SPECIAL NOTE
From To NSEW *Lane | Number Table |Final Ride| %Improvement | Pay 106.8 A y SEALED BY
@ S U R I__ A C E @ ( 1 3 2 . 5 L B / S . Y . ) 0.00 1.00 E 1 116 Table 2 812 30 100 LL SHOULDERS WILL BE DEGRASSED/CLIPPED AND
1.00 2.00 E 1 121 Table 2 84.7 30 100 CLEANED OF ALL VEGETATION, GRASS AND DEBRIS.
4 1 1 _ 02 . 1 O A C S M :[ >< ( |:) G 7 O _ 2 2 ) G F\)AD I N G 'z D 1 200 263 E 1 98 Table 2 686 30 100 SEE SPECIAL NOTES ALL COST TO BE INCLUDED IN
OTHER ITEMS OF WORK.
0.00 1.00 E 2 107 Table 2 74.9 30 100
1.00 1.77 E 2 140 Table 2 98.0 30 100
0.00 1.00 w 1 103 Table 2 721 30 100 REMARKS
1.00 2.00 w 1 93 Table 2 65.1 30 100
@ T A C K C O A T @ O e ]' G A I— / S Y 2.00 2.63 W 1 86 Table 2 60.2 30 100 FROM HARTMAN DR SPECIAL NOTE
TO REED MILL ST 01/17/2014
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 0.00 1.00 w 2 113 Table2 | 791 30 100 THE CITY OF LEBANON IS UPGRADING THEIR
1.00 1.72 W 2 91 Table 2 63.7 30 100 (LM 15.36 TO LM 17.90) SIDEWALKS THROUGH THE LIMITS OF THIS PROJECT.
@ C O I_ D P I_ A N I N G @ ]_ o 2 5 " T H I C K *Lanes to be Left to Right each Direction - 1,2,3,4, etc. with 1 being the Inside Lane SPECIAL NOTE STATE OF TENNESSEE
| :

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

( TON)

Materials and Tests Engineer:
Copies To:
Regional Materials Engineer:

Project Engineer:

GARY HEAD

KEVIN ISENBERG

N/A

Inspector:

EXCLUDE RESURFACING OF LEBANON CITY SQUARE.

Title: MTLS ASSOC I

Asphalt Roadway: DT-1706

DEPARTMENT OF TRANSPORTATION

TYPICAL
SECTIONS
AND
PAVEMENT
SCHEDULE
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GENERAL NOTES

MISCELLANEOUS

(1)

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS
TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LAYERS

(2)

TEMPORARY PAVEMENT MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAYS WORK.
SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS
WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.01, PAINTED
PAVEMENT MARKING (4" LINE), L.M.

FINAL PAVEMENT MARKING IF 4” ENHANCED FLATLINE
THERMOPLASTIC IS USED

3)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4” ENHANCED FLATLINE
THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS AT THE END OF
EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-12.01, ENHANCED FLATLINE THERMO PVMT MRKNG
(4IN LINE), L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT
PAVING

(4)

THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE
DIRECTION OF TRAFFIC.

RESURFACING

()

(6)

(7)

(8)

(9)

(10)

WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH
THE INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM
THE NEW PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING
PUBLIC ROAD OR BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD THE
PAVEMENT OF THE INTERSECTING PUBLIC ROAD BE DISTRESSED, THE
RESURFACING WIDTH MAY BE INCREASED TO THE NORMAL RIGHT OF WAY
LINE.

PRIVATE DRIVEWAYS, FIELD ENTRANCES, AND BUSINESS ENTRANCES WILL
BE RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A
PAVEMENT TAPER TO TRANSITION THE NEW PAVEMENT SHALL BE
REQUIRED, IT SHALL BE BASED ON AN ADDITIONAL ONE FOOT OF WIDTH
PER ONE INCH DEPTH OF PAVEMENT. IF THE SHOULDER IS NARROW
ENOUGH THAT THE SUM OF THE SHOULDER AND THE TRANSITION ARE
LESS THAN A PAVER WIDTH, THE TRANSITION SHALL OCCUR WITHIN THE
PAVER WIDTH. IF THE SUM OF THE SHOULDER AND THE TRANSITION IS
GREATER THAN A PAVER WIDTH (LANE WIDTH), THE TRANSITION SHALL
OCCUR OUTSIDE OF THE PAVER WIDTH.

ON CURB AND GUTTER SECTIONS, PUBLIC ROAD INTERSECTIONS SHALL BE
RESURFACED TO THE END OF RADIUS. A SATISFACTORY TRANSITION
FROM THE NEW PAVEMENT TO THE EXISTING GRADE OF THE
INTERSECTING PUBLIC ROAD SHALL BE PROVIDED.

ON URBAN TYPICAL SECTIONS, (CURB AND GUTTER), RESIDENTIAL
DRIVEWAYS AND BUSINESS ENTRANCES SHALL HAVE A MINIMUM WIDTH OF
MATERIAL NOT LESS THAN ONE FOOT USED IN THE TRANSITION TO
FEATHER THE PAVEMENT EDGE.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

SIGNING

(11)

(12)

(13)

AFTER THE SIGN LOCATIONS HAVE BEEN STAKED, BUT PRIOR TO
ORDERING ANY MATERIAL FOR THE SUPPORTS, THERE SHALL BE A FIELD
INSPECTION AND APPROVAL BY THE REGIONAL CONSTRUCTION OFFICE.

THE LENGTHS OF ALL SIGN SUPPORTS SHOWN ON THE SIGN SCHEDULE
ARE APPROXIMATE AND ARE FOR ESTIMATING PURPOSES ONLY. THE
CONTRACTOR SHALL VERIFY ALL SUPPORT LENGTHS AT THE SITE PRIOR
TO ERECTION.

THE LETTERS, DIGITS, ARROWS, BORDERS, AND ALPHABET ACCESSORIES
ON ALL FLAT SHEET SIGNS SHALL BE APPLIED BY SILK SCREENING
PROCESS.

SIGNALIZATION

(14)

(15)

(16)

(17)

IF RESURFACING IS INCLUDED IN THE PROJECT, SIGNAL DETECTION LOOPS
SHALL BE INSTALLED BEFORE THE FINAL SURFACE IS APPLIED.

THE PROJECT ENGINEER SHALL NOTIFY THE LOCAL GOVERNMENTAL
AGENCY RESPONSIBLE FOR TRAFFIC CONTROL MAINTENANCE AT LEAST
ONE DAY IN ADVANCE OF THE COLD PLANING ACTIVITY AT SIGNALIZED
INTERSECTIONS WHERE DETECTOR LOOPS ARE ON THE PAVEMENT. THE
MAINTAINING AGENCY WILL THEN BE RESPONSIBLE FOR DISCONNECTING
THE LOOP DETECTORS AND MAKING ANY NECESSARY TIMING
ADJUSTMENTS IN THE SIGNAL CONTROLLER PRIOR TO THE
CONSTRUCTION.

LOOPS SHALL BE INSTALLED IN THE LEVELING COURSE IF A LEVELING
COURSE IS PROVIDED.

LOOP REPLACEMENT SHALL BE IN ACCORDANCE WITH SECTION 730 OF THE
STANDARD SPECIFICATIONS.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(1)

(2)

3)

(4)

(5)

(6)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT’S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(7)

(8)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF.

2014

STP/HSIP-24(52)

SEALED BY

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

GENERAL

NOTES
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MISCELLANEOUS

(1)

(3)

THE CONTRACTOR WILL BE REQUIRED TO PERFORM THE FOLLOWING
WORK AND INCLUDE ALL COSTS THEREOF IN THE PRICES BID FOR OTHER
ITEMS OF CONSTRUCTION: REPAIR OF SHOULDERS AND DITCHES.
SHOULDERS SHALL BE DEGRASSED, MATERIAL SHALL BE PICKED UP AND
REMOVED. CLEANING AND STRAIGHTENING ENDS OF EXISTING SIDEDRAINS
AND CROSSDRAINS WHERE DIRECTED BY THE ENGINEER.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS, BEFORE CLEANING
OUT, REPAIRING OR REMOVAL/REPLACEMENT OF SIDE DRAINS AND CROSS
DRAINS, TO ENSURE THAT THE DRAINAGE FEATURES / WATERCOURSES
ARE NOT STREAMS OR WETLANDS. IF THE CONTRACTOR / TDOT
INSPECTOR IS UNSURE WHETHER THE DRAINAGE FEATURES ARE STREAMS
OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN THE
APPROPRIATE PERMITS.

THE CONTRACTOR SHALL TAKE EXTREME CARE WHEN WORKING AROUND
EXISTING GUARDRAIL, HIGHWAY SIGNS, OR ANY DEPARTMENT OF
TRANSPORTATION STRUCTURE TO AVOID DAMAGE DURING THE COURSE
OF CONSTRUCTION. ANY DAMAGE WILL BE REPLACED OR REPAIRED AT HIS
OWN EXPENSE.

PAVEMENT MARKINGS

(4)

THE CONTRACTOR WILL BE REQUIRED TO ESTABLISH AND LOCATE ALL NO-
PASSING ZONES. THE ESTABLISHMENT OF NO-PASSING ZONES IS TO BE IN
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES, 2009, PART Ill, MARKING. ALL NO-PASSING ZONES WILL BE
APPROVED BY THE ENGINEER WITH ADVICE FROM THE REGIONAL TRAFFIC
ENGINEER PRIOR TO THE MARKING APPLICATION.

THE CONTRACTOR IS TO PROVIDE THE LAYOUT OF ALL EXISTING
PAVEMENT MARKINGS BEFORE BEGINNING THE RESURFACING PROJECT.
EXISTING MARKINGS SHALL BE REFERENCED AS NEEDED TO ENSURE THAT
ALL NEW MARKINGS ARE REPLACED IN THEIR CORRESPONDING LOCATIONS
UNLESS OTHERWISE DIRECTED BY THE ENGINEER.

PAVEMENT
PAVING

(6)
(7)

(8)

SURFACE TO BE CROWNED AS DIRECTED BY THE ENGINEER.

ALL STRUCTURES (DRAINAGE STRUCTURES, MANHOLES, UTILITY BOXES,
ETC.) SHALL HAVE A FINISHED GRADE COMPATIBLE WITH THE FINISHED
GRADE OF THE ROADWAY.

SURPLUS PATCHING AND JOINT MATERIAL IS TO BE REMOVED BEFORE
PLACING SURFACE. ALL COST FOR REMOVAL AND DISPOSAL SHALL BE
INCLUDED IN ITEM 202-03.03, REMOVAL AND DISPOSAL OF EXISTING
ASPHALT PAVEMENT. (C.Y.)

RESURFACING

(©)

(10)

DURING COLD PLANING OPERATION, A MINIMUM OF ONE LANE OF TRAFFIC
IN EACH DIRECTION WILL REMAIN OPEN.

AFTER ANY COLD PLANING OPERATION, TEMPORARY STRIPING WILL BE
REQUIRED BEFORE RETURNING TRAFFIC ONTO EXCAVATED ROADWAY.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(11)

(12)

THE CONSTRUCTION SIGNS, FLAGMEN AND OTHER TRAFFIC CONTROL
DEVICES WILL BE IN ACCORDANCE WITH THE CURRENT EDITION OF THE
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

ONE ADVANCE ROAD CONSTRUCTION AHEAD SIGN IS TO BE PLACED ON
ALL SIDE ROADS PRIOR TO THEIR INTERSECTION WITH THE PROPOSED
PROJECT. LOCATION TO BE DETERMINED IN THE FIELD BY THE ENGINEER
OR CONTRACTORS SUPERINTENDENT.

SPECIAL NOTES

UTILITIES
(1) AT THE CLOSE OF DAILY OPERATION ALL UTILITY COVERS, RIMS AND

(2)

(3)

BOXES AS WELL AS CATCHBASINS IN THE TRAVELED WAY SHALL BE LEFT
IN A SAFE CONDITION. UNDER NO CIRCUMSTANCES SHALL ANYTHING BE
LEFT IN SUCH A HAZARDOUS CONDITION AS TO CAUSE DAMAGE TO
VEHICLES OR ACCIDENTS. THE CONTRACTOR SHALL ACCEPT FULL
RESPONSABILITY FOR ANY DAMAGE TO VEHICILES OR PERSONAL
INJURIES RESULTING FROM HIS FAILURE TO EITHER DEFINE THE
LOCATION OR PROTECT THE OBSTACLE BY RAMPING AROUND IT WITH
BITUMINOUS MATERIAL.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVAL AND
REPLACEMENT OF ANY MANHOLE, WATER VALVE OR CATCHBASIN COVERS
THAT ARE NECESSARY IN ORDER TO PERFORM THE REQUIRED WORK. THE
REMOVAL AND REPLACEMENT OF THESE COVERS WILL NOT BE PAID FOR
DIRECTLY BUT SHALL BE INCLUDED IN THE PROVIDED PAY ITEMS.

ADJUSTMENTS OF UTILITIES SHALL NOT BE PERFORMED UNTIL
PLACEMENT OF SPOT LEVELING (B-MOD) AND SCRATCH COURSE (C-S MIX)
BUT PRIOR TO PLACEMENT OF FINAL SURFACE (D MIX).

EROSION PREVENTION AND SEDIMENT CONTROL
NPDES

(4)

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS, BEFORE CLEANING
OUT OR REMOVAL/REPLACEMENT OF DITCHES, SIDE DRAINS, AND CROSS
DRAINS, TO ENSURE THAT THE DRAINAGE FEATURES /

WATERCOURSES ARE NOT STREAMS OR WETLANDS. IF THE CONTRACTOR
/ TDOT INSPECTOR IS UNSURE WHETHER THE DRAINAGE FEATURES ARE
STREAMS OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN THE
APPROPRIATE PERMITS.

DUE TO THE TYPE OF WORK IT IS OUR UNDERSTANDING THAT THE
PROJECT WILL NOT DISTURB MORE THAN ONE ACRE. IF THE DISTURBED
AREA IS MORE THAN ONE ACRE, PLEASE CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION BECAUSE A NPDES PERMIT
WILL BE REQUIRED.

PAVEMENT EDGE DROP-OFF TRAFFIC CONTROL NOTES
(1) DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR

TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING
USED BY TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

a. WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER EXPOSED
AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED, SIGNS SHALL BE
PLACED ON EACH SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

c. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE DIFFERENCE IN
ELEVATION SHALL BE ELIMINATED WITHIN SEVEN WORKDAYS AFTER
THE CONDITION IS CREATED.

WORK RESTRICTIONS

(2) LANE CLOSURE ALLOWED BETWEEN 8:00 PM AND 5:00 AM EACH NIGHT. NO
WORK SHALL BE ALLOWED DURING THE FOLLOWING HOLIDAY PERIODS:

A) GOOD FRIDAY

B) NOON THE FRIDAY BEFORE LABOR DAY THRU LABOR DAY

C) JULY 4 th. WEEKEND

D) MEMORIAL DAY

E) NOON WEDNESDAY BEFORE THANKSGIVING THRU THE FOLLOWING
MONDAY.

RAILROAD CROSSING NOTES

(3) THE CONTRACTOR SHALL REPLACE ALL RR ADVANCE WARNING SIGNS, RXR
PAVEMENT MARKINGS AND STOP LINES AT APPROACHES TO THIS GRADE
CROSSING. THEY MUST SATISFY THE 2009 MUTCD STANDARDS AND
REQUIREMENTS

4) ANY PAVEMENT PREPARATION, PAVEMENT INSTALLATION, PAVEMENT
MARKINGS AND/OR RAILROAD WARNING SIGN INSTALLATION WITHIN 25-
FEET OF THE NASHVILLE AND EASTERN RAILROAD — MEMPHIS LINE TRACK
UTILIZING CONTRACTOR EQUIPMENT OR PERSONNEL WILL REQUIRE FULL
TIME RAILROAD FLAGGING SERVICES OR AS OTHERWISE DETERMINED BY
THE RAILROAD ONLY.

(5) SEE AGREEMENT/STATE CONTRACT SPECIAL PROVISION 105C(SL)(R) FOR
WORK UP TO AND NEAR THE NASHVILLE AND EASTERN RAILROAD GRADE
CROSSING REGARDING FLAGGING RULES AND INSURANCE
REQUIREMENTS.

(6) COLD PLANING AS CLOSE AS PRACTICAL TO THE FIELD SIDES OF THE
CROSSING SURFACE, FOLLOWED BY RESURFACE UP TO AND LEVEL WITH
THE TOP OF THE FIELD SIDES OF THE CROSSING SURFACE.

(7) THE CROSSING SURFACE SHOULD BE ON THE SAME PLANE AS THE
NASHVILLE AND EASTERN RAIL FOR A DISTANCE OF 30 INCHES OUTSIDE
THE RAILS.

(8) THE SURFACE OF THE HIGHWAY SHALL NOT BE MORE THAN 3 INCHES
HIGHER OR LOWER THAN THE TOP OF THE NASHVILLE AND EASTERN RAIL
AT A POINT 30 FEET FROM THE RAIL, UNLESS SUPERELEVATION MAKES A
DIFFERENT LEVEL APPROPRIATE.

(9) THE CONTRACTOR SHALL CONDUCT HIS WORK SO AS TO PROTECT
NASHVILLE AND EASTERN RAILROAD TRACK FACILITIES AND PROPERTIES
FROM ANY DAMAGE. THE WORK SHALL BE DONE IN ACCORDANCE WITH
REGULATIONS STIPULATED BY NASHVILLE AND EASTERN RAILROAD SO AS
TO MAINTAIN CLEARANCE AND NOT INTERRUPT TRAIN TRAFFIC IN ANY
MANNER. THE CONTRACTOR SHALL NOT STORE ANY OF HIS
CONSTRUCTION EQUIPMENT ON THE RAILROAD'S RIGHT-OF-WAY. THE
CONTRACTOR SHALL NOTIFY AND COORDINATE HIS WORK AT THE
RAILROAD CROSSING WITH THE FOLLOWING REPRESENTATIVE OF THE
RAILROAD:

FOR NASHVILLE & EASTERN RR:

Mr. William J. Drunsic - President
Nashville & Eastern Railroad Corp.
5138 Main Street, Batten Shire Bldg.
Manchester Center, VT 05255
Phone: 1-800-722-8725 (ext#1)

Fax: (802) 362-1918

E-mail: wdrunsic@nerr.com

AND

Mr. Craig Wade, Vice President and General Manager
514 Knoxville Avenue

Lebanon, TN 37087

Phone: (615) 444-1434, Ext. #6

Fax: (615) 444-4682

Cell: (615) 445-5353

E-mail: jcwade@nerr.com
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