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i \ ) . PAUL D. DEGGES, CHIEF ENGINEER
= B 2 > FORREST FROM GREEN ST (SR-30) (LM 0.00)
2 N 3 - : 0.632 DATE :
0 N % ¢ AVENUE TO iNGLESIDE AVE (SR-305) (LM 0.632) : :
[O)
0 N\ 2
2 N A s | SWEETFIELD | FROM CEDAR SPRINGS RD (LM 0.00) APPROVED
> oS RN T VALLEY RD | TO ATHEN’S CITY LIMITS (LM 0.920) 0.920 —
SPRINGS J Qé(
+ = —_————— A
3 C SPECIAL NOTES) &7 sorings — JOHN SCHROER, COMMISSIONER
8 /5@ / SWEETFIELD | FROM ATHENS CITY LIMITS (NORTH) (LM 1.389)| , ‘
c | PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES VALLEY RD 1 TO OLD W. MADISON AVE (LM 1.621)
w ] CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
% THE REASONABLE COST ANALYSIS VALUE. TOTAL PROJECT LENGTH (MILES) 1.774
o U.S. DEPARTMENT OF TRANSPORTATION
é THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE L OERAL HIGHWAY ADMINLSTRATION
o | TENNESSEE DEPARTMENT OF TRANSPORTATION DATED FEBRUARY 4, 2014 AND ADDITIONAL
o | SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN
o] THE PROPOSAL CONTRACT. SCALE: 1”= 1500
c
5
.'_
g TDOT ROAD SP. Sv. 2 __ROBERT RODGERS
o APPROVED:
3 S DESIGNER _DIANE EVITT CHECKED BY__GORDON MASENGALE SWEETFlEI—D VAI—I—EY ROAD
© + (SEE SHEET 4 FOR DETAILS)
I o _ _
S| PeFe NORARIEIE DIVISION ADMINISTRATOR DATE
Z o
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TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF

2014

STP-M-9201(14))

54951 -8576-54

ESTIMATED ROADWAY QUANTITIES

UTILITY OWNERS
CONTACT
UTILITY NAME ADDRESS PHONE#
PERSON
Electric 100 Englewood Road
Sewer Athens Utility Board Athens TN 37303 Eric Newberry (423) 745-4501
Water
300 E Martin Luther King Boulevard :
Teleph Bellsouth dba AT&T | Tim Manl 423) 752-9144
clephone cisou a Chattanooga TN 37403 ARy (423)
Gas Colonial Pipeline Company ;?rllgsgcsllldg (g}ilzooii% Kevin Raley (706) 891-7584
: 2030 East Polymer Drive
CATV Co t (Xfinit ’ Ray Stewart 423) 296-2189
meast (Xfinity) Chattanooga TN 37421 y Stewa (423)
: PO Box 277 :
Vol E ’ _
Gas olunteer Energy Cooperative Decatur TN 37322 Rody Blevins (423) 334-7001

ITEM NO. DESCRIPTION UNIT | QUANTITY
202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. S.Y. 142
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 176
307-01.02 | ASPHALT CEMENT (PG64-22) (BPMB-HM) GRADING A-S TON 2
307-01.03 | AGGREGATE (BPMB-HM) GRADING A-S MIX TON 48
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 8
411-01.11 ACS MIX(PG64-22) GRADING E RDWY TON 1820
415-01.02 | COLD PLANING BITUMINOUS PAVEMENT S.Y. 9481
501-01.21 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 4" ULTRATHIN S.Y. 142
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH) L.F. 191
611-01.20 | ADJUSTMENT OF EXISTING MANHOLE EACH 16
705-02.02 | SINGLE GUARDRAIL (TYPE 2) L.F. 175
705-02.03 | SINGLE GUARDRAIL (TYPE 2) LONG POST L.F. 50
705-04.04 | GUARDRAIL TERMINAL (TYPE 21) EACH 3
705-04.05 | GUARDRAIL TERMINAL (TYPE-IN-LINE) EACH 1
706-01 GUARDRAIL REMOVED L.F. 200
709-05.06 | MACHINED RIP-RAP (CLASS A-1) TON 100
712-04.01 FLEXIBLE DRUMS (CHANNELIZING) EACH 39
712-05.01 WARNING LIGHTS (TYPE A) EACH 31
712-01 TRAFFIC CONTROL LS 1
712-06 SIGNS (CONSTRUCTION) S.F. 600
716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 204
716-02.09 | PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK) L.F. 60
716-13.06 | SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE) L.M. 6.3
717-01 MOBILIZATION LS 1

SEALED BY

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

ESTIMATED
QUANTITIES
& UTILITY
OWNERS
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END FORREST
(LM 0.632)

DRIVE

CentezFor
Children

p ¥ Ingleside

E!g_mentar)l Bgre’s
ﬁgf‘ﬁmi

-~

FORREST DRIVE

FORREST AVE

U T e,
T

o Y
[ oW Er ey TN s, - ..
. E - - Q_

(1)

CONCRETE APRON DETAIL
@ GUILLE ST.

106" LENGTH x 12° WIDTH =
ITEM 501-01.21 = 142 SY

1272 SF

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2014 STP-M-9210(14) 3

54951 -8576-54

(-

(LM 0.000)
FROM GREEN ST (SR-30XLM 0.00)
TO INGLESIDE AVE (SR-305) (LM 0.632)
REWORK CONCRETE APRON @ GUILLE ST
LM 0.000 - LM 0.27 24 0 |
| |
% LM 0.00 - LM 0.27 | 26.0" |
_T] g\\\e\\\\LT\\B:L\\\\\\ __|IT_ ‘ ‘&)
] EXISTING BASE | Aﬁg{§URFACE L J—— EXISTING  OVERLAY —
~ : ~ = Al —————— |
| ! |
LM 0.27 - LM 0.37 24.0" COLD PLANE APPROX. 1.25” (W/ 0.12" TOLERANCE)
V0.3 - Mo dc R [TEM NO. 415-01.02
LM 0.55 - LM 0.632 24.0" LM 0.27 - LM 0.37 25.0"
¢ LM 0.37 - LM 0.46 31.0
1 LM 0.55 - LM 0.632 25.0°
R NN N S NA S NANA VAN WA J:
EXISTING BASE | AND | SURF ACE L_ | EXISTING %VERLAY _
! i |:
LM 0.46 - LM 0.55 | 22.0" | -7 \52% i I}
| ¢ | COLD PLANE APPROX. 1.25” (W/ 0.12“ TOLERANCE)
| [TEM NO. 415-01.02
L \Ov“\\\\gﬁwwvi\\\p\\\ _— LM 0.46 - LM 0.55 23.0’ |

EXISTING BASE I

. ANANANAN
AND!SURFACE
|

TYPICAL PAVING SECTIONS

PROPOSED PAVEMENT

SCHEDULE

(1) TACK COAT (TC) @ (0.10 GAL./S.Y.)
ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

llEll

(2) BITUMINOUS SURFACE @ 1.57 THICK (APPROX. 161.25 LBS./S.Y.)
ITEM 411-01.11 ACS MIX (PG64-22) GRADING

EXISTING $VERLAY

OLD PLANE APPROX. 1.25" (W/ 0.12" TOLERANCE)
ITEM NO. 415-01.02

COLD PLANING DETAILS

FORREST AVENUE - TABULATED QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY
202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. S.Y. 142
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 48
307-01.02 | ASPHALT CEMENT (PG64-22) (BPMB-HM) GRADING A-S TON 2
307-01.03 | AGGREGATE (BPMB-HM) GRADING A-S MIX TON 48
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 4
411-01.11 | ACS MIX(PG64-22) GRADING E RDWY TON 770
415-01.02 | COLD PLANING BITUMINOUS PAVEMENT S.Y. 9481
501-01.21 | PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 4" ULTRATHIN S.Y. 142
502-04.01 | SAWING CONCRETE PAVEMENT (FULL DEPTH) L.F. 191
611-01.20 | ADJUSTMENT OF EXISTING MANHOLE EACH 5
712-04.01 | FLEXBLE DRUMS (CHANNELIZING) EACH 20
712-05.01 | WARNING LIGHTS (TYPE A) EACH 20
712-06 SIGNS (CONSTRUCTION) S.F. 350
716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 156
716-02.09 | PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK) L.F. 60
716-13.06 | SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE) L.M. 1.7
FOOTNOTES
(1) TO BE USED TO REPLACE CONCRETE APRON AT GUILLE STREET.
FORREST AVE. SIGNS (CONSTRUCTION) 712-06
MUTCD SIZE ITEM NO.
QTY NO. DESCRIPTION 712-06
IN X IN S.F.
10 G20-2 END ROAD WORK 36 |18 45 SEALED BY
2 W34 BE PREPARED TO STOP 36 |36 18
4 W8-11 UNEVEN LANES 36 |36 36
10 W20-1 ROAD WORK AHEAD 36 |36 90
2 W20-4 ONE LANE ROAD AHEAD 36 |36 18
2 W20-7a FLAGGER 36 |36 18
7 TN-64 GROOVED PAVEMENT 48 |48 112
2 W21-2 FRESH OIL 30 |30 13
TOTAL 350

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONST-

RUCTION SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS
AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT
PHASES.

FORREST AVE

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

LOCATION MAP,
TABULATED
QUANTITES
& DETAILS
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TYPE

YEAR

SHEET

PROJECT NO. NO.

RESURF

2014

STP-M-9201(1 4) 4

54951 -8576-54

SEALED BY

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

ESTIMATED ROADWAY QUANTITIES
SWEETFIELD VALLEYRD LM 0.00-LMO0.92 | TF1 A Y ROA
SEolN SHLETPIELD VALLEY ROAD END SWEETFIELD VALLEY ROAD
(LM L62I)
ITEM NO. DESCRIPTION UNIT | QUANTITY
\ \-/Qq\’(\&
(1] 303-01 |MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 128 | N
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 3 \ o
411-01.11 | ACS MIX(PG64-22) GRADING E RDWY TON 850 o Mad,SO,I.A.,e___w T
611-01.20 | ADJUSTMENT OF EXISTING MANHOLE EACH 8 : =l
1 705-02.02 | SINGLE GUARDRAIL (TYPE 2) L.F. 175 :
705-02.03 | SINGLE GUARDRAIL (TYPE 2) LONG POST L.F. 50
(3] 7050404 | GUARDRAIL TERMINAL (TYPE 21) EACH 3
705-04.05 | GUARDRAIL TERMINAL (TYPE-IN-LINE) EACH 1
706-01 GUARDRAIL REMOVED L.F. 200
L 709-05.06 | MACHINED RIP-RAP (CLASS A-1) TON 100
712-04.01 | FLEXBLE DRUMS (CHANNELIZING) EACH 16
712-05.01 | WARNING LIGHTS (TYPE A) EACH 8
712-06 SIGNS (CONSTRUCTION) S.F. 125
716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 24
716-13.06 | SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE) L.M. 3.7
FOOTNOTES
(1) TO BE USED TO BUILD UP LOW SHOULDERS.
(2) TO BE USED FOR GUARDRAIL REPLACEMENT AT CEDAR SPRINGS BRANCH.
ESTIMATED ROADWAY QUANTITIES
REPLACE EXISTING GUARDRAIL
SWEETFIELD VALLEY RD LM 1.399 -LM 1.621 AT CEDAR SPRINGS BRANCH
ITEM NO. DESCRIPTION UNIT | QUANTITY
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 1
411-01.11 | ACS MIX(PG64-22) GRADING E RDWY TON 200
611-01.20 | ADJUSTMENT OF EXISTING MANHOLE EACH 3
712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) EACH 3
712-05.01 | WARNING LIGHTS (TYPE A) EACH 3
712-06 SIGNS (CONSTRUCTION) S.F. 125
716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 24
716-13.06 | SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE) L.M. 0.9
END SWEETFIELD VALLEY ROAD BEGIN SWEETFIELD VALLEY ROAD
(LM 0.920) (LM 0.000)
| 1.07 | 18.0" | 1.0 |
I I ¢ I I
1
- \\‘\\\\XS\\}\\\\\\<3§~~§N
A EXISTING BASE | AND | SURF ACE
|
SIGNS (CONSTRUCTION) 712-06 SIGNS (CONSTRUCTION) 712-06 TYPICAL PAVING SECTION
LM 0.00 -LM 0.92 LM1.399 -LM 1.621
MUTCD size LTEMNO. MUTCD size LTEMNO. SWEETFIELD VALLEY ROAD
QTY | NO. DESCRIPTION 712-06 QTY | NO. DESCRIPTION 712-06 FROM CEDAR SPRINGS ROAD (LM 0.00)
INXIN] S.F INXIN] S.F TO ATHEN'S CITY LIMITS (LM 0.920)
3 G20-2 END ROAD WORK 36 |18 14 3 G20-2 END ROAD WORK 36 |18 14
| e osor el e | e osor_felel
3 W20-1 ROAD WORK AHEAD 36 |36 27 3 W20-1 ROAD WORK AHEAD 36 |36 27 TO OLD W.MADISON AVENUE (LM .62
2 W20-4 ONE LANE ROAD AHEAD 36 | 36 18 2 W20-4 ONE LANE ROAD AHEAD 36 | 36 18
2 | W20-7a FLAGGER 36 | 36 18 2 | W20-7a FLAGGER 36 | 36 18
2 W21-2 FRESH OIL 30 |30 13 2 W21-2 FRESH OIL 30 |30 13 PROPOSED PAVEMENT SCHEDULE
TOTAL 125 TOTAL 125 (1) TACK COAT (TC) @ (0.07 GAL./S.Y.)

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONST-
RUCTION SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS
AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT
PHASES.

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONST-
RUCTION SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS
AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT

PHASES.

ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

(2) BITUMINOUS SURFACE @ 1.5“% THICK (APPROX. 161.25 LBS./S.Y.)
ITEM 411-01.11 ACS MIX (PGe4-22) GRADING “E~”

LOCATION MAP,

TABULATED
QUANTITES
& DETAILS
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GRADING

(1)

ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION DURING
THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE CONTRACTOR AT
HIS EXPENSE.

GUARDRAIL

(2)

3)

THE CONTRACTOR SHALL NOT REMOVE ANY SECTIONS OF EXISTING
GUARDRAIL TO REWORK SHOULDERS OR FLATTEN SLOPES UNTIL THE
ENGINEER CONCURS IN THE NECESSITY OF REMOVAL DUE TO
CONSTRUCTION REQUIREMENTS AND THE APPROPRIATE WARNING
DEVICES ARE INSTALLED. THE PROPOSED GUARDRAIL, INCLUDING ANY
ANCHOR SYSTEM, SHALL BE INSTALLED QUICKLY TO MINIMIZE TRAFFIC
EXPOSURE TO ANY HAZARD. NO PAYMENT WILL BE MADE FOR A SECTION
OF PROPOSED GUARDRAIL, INCLUDING ANCHORS, UNTIL IT IS COMPLETE IN
PLACE.

IF ANY APPROACH END OF A SECTION OF GUARDRAIL OR BRIDGE RAIL
MUST TEMPORARILY BE LEFT INCOMPLETE AND EXPOSED TO TRAFFIC, THE
CONTRACTOR SHALL USE TWO (2) TEMPORARY BARRICADES OR DRUMS
WITH TYPE A LIGHTS AND ROUNDED END ELEMENTS AS MINIMUM
MEASURES TO PROTECT TRAFFIC FROM THE HAZARD OF AN EXPOSED
END. ALL COST OF FURNISHING AND INSTALLING A TEMPORARY ROUNDED
END ELEMENT SHALL BE INCLUDED IN THE COST OF THE PROPOSED
GUARDRAIL.

UTILITIES

(4)

(5)

(6)

(7)

(8)

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE
APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN THE
FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC., AT 1-800-351-1111 AS
REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL
EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR’S
OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE
ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY
RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT
PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS

9)

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

(10)

GENERAL NOTES

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS - FINAL PAVEMENT MARKING

(11)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4” SPRAY
THERMOPLASTIC (40 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.06, SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT - PAVING

(12)

THE CONTRACTOR SHALL BE REQUIRED TO PAVE IN THE DIRECTION OF
TRAFFIC.

RESURFACING

(13)

(14)

(13)

(16)

(17)

(18)

WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH
THE INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM
THE NEW PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING
PUBLIC ROAD OR BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD THE
PAVEMENT OF THE INTERSECTING PUBLIC ROAD BE DISTRESSED, THE
RESURFACING WIDTH MAY BE INCREASED TO THE NORMAL RIGHT OF WAY
LINE.

PRIVATE DRIVEWAYS, FIELD ENTRANCES, AND BUSINESS ENTRANCES WILL
BE RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A
PAVEMENT TAPER TO TRANSITION THE NEW PAVEMENT SHALL BE
REQUIRED, IT SHALL BE BASED ON AN ADDITIONAL ONE FOOT OF WIDTH
PER ONE INCH DEPTH OF PAVEMENT. IF THE SHOULDER IS NARROW
ENOUGH THAT THE SUM OF THE SHOULDER AND THE TRANSITION ARE
LESS THAN A PAVER WIDTH, THE TRANSITION SHALL OCCUR WITHIN THE
PAVER WIDTH. IF THE SUM OF THE SHOULDER AND THE TRANSITION IS
GREATER THAN A PAVER WIDTH (LANE WIDTH), THE TRANSITION SHALL
OCCUR OUTSIDE OF THE PAVER WIDTH.

ON CURB AND GUTTER SECTIONS, PUBLIC ROAD INTERSECTIONS SHALL BE
RESURFACED TO THE END OF RADIUS. A SATISFACTORY TRANSITION
FROM THE NEW PAVEMENT TO THE EXISTING GRADE OF THE
INTERSECTING PUBLIC ROAD SHALL BE PROVIDED.

ON URBAN TYPICAL SECTIONS, (CURB AND GUTTER), RESIDENTIAL
DRIVEWAYS AND BUSINESS ENTRANCES SHALL HAVE A MINIMUM WIDTH OF
MATERIAL NOT LESS THAN ONE FOOT USED IN THE TRANSITION TO
FEATHER THE PAVEMENT EDGE.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(19)

(20)

(21)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

(22)

(23)

(24)

(23)

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’'S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT'S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’'S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(26)

(27)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.
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SPECIAL NOTES

COLD PLANING

TRAFFIC CONTROL

(1)

(2)

(3)

(4)

)

(6)

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE
“MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES”.

SHOULD A FLAGGING OPERATION FOR TRAFFIC CONTROL BE UTILIZED FOR
RESURFACING, THE CONTRACTOR SHALL MAKE PROVISIONS TO SAFELY
CONTROL TRAFFIC INGRESS AT ALL ROADWAY ENTRANCES WITHIN THE
FLAGGED WORK ZONE TO THE SATISFACTION OF THE ENGINEER, ALL COST
ASSOCIATED WITH THE CONTROLS WILL BE INCLUDED IN THE PRICE BID
FOR TRAFFIC CONTROL.

EXISTING CONSTRUCTION, REGULATORY AND WARNING SIGNS WHICH
CONFLICT WITH THE CONSTRUCTION SIGNING SHALL BE REMOVED DURING
CONSTRUCTION AND REINSTALLED AS DIRECTED BY THE ENGINEER. ALL
COSTS TO BE INCLUDED IN THE PRICE BID FOR ITEM NO. 712-01, TRAFFIC
CONTROL, PER LUMP SUM.

THE CONTRACTOR SHALL GIVE THE TDOT PROJECT SUPERVISOR A
MINIMUM OF SEVEN (7) DAYS NOTICE PRIOR TO STARTING WORK SO THAT
SUFFICIENT NOTICE CAN BE PREPARED AND DISTRIBUTED TO THE MEDIA.

IMMEDIATELY UPON COMPLETION OF EACH CONSTRUCTION PHASE, ALL
TRAFFIC CONTROL ITEMS THAT ARE NOT NECESSARY FOR THE
SUCCEEDING PHASE SHALL BE REMOVED, COVERED OR TURNED TO FACE
AWAY FROM TRAFFIC.

THE CONTRACTOR SHALL PROVIDE FLAGGER AT EACH SIDEROAD WITHIN
THE PAVING OPERATION.

LANE CLOSURES

(7)

(8)

(9)

(10)

(11)

THE RESTRICTION OF TRAFFIC TO ONE LANE SHALL NOT EXCEED ONE
DAY’S PAVING OPERATION.

THE CONTRACTOR SHALL KEEP ALL TRAFFIC LANES OPEN TO TRAFFIC
DURING NON-WORKING HOURS AND/OR NON-WORK DAYS.

OVERNIGHT LANE CLOSURES WILL NOT BE ALLOWED UNLESS DIRECTED BY
THE TDOT PROJECT SUPERVISOR.

THE CONTRACTOR SHALL SCHEDULE PAVING OPERATIONS TO PREVENT
INTERRUPTION OF SCHOOL TRAFFIC DURING MORNING START AND
AFTERNOON DISMISSAL.

THE CONTRACTOR SHALL NOT BE ALLOWED TO INTERRUPT TRAFFIC FLOW
AND SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH DIRECTION ON THE
FOLLOWING DAYS:

OFFICIAL STATE HOLIDAYS.

FRIDAY AT 6:00 PM UNTIL TUESDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON MONDAY.

C. THURSDAY AT 6:00 PM UNTIL MONDAY AT 7:00 AM, IF A STATE HOLIDAY

OCCURS OR IS OBSERVED ON FRIDAY.

DURING LOCAL FESTIVALS, GAMES OR EVENTS THAT COULD BE
IMPEDED BY THE PAVING OPERATIONS WHERE AND AS DIRECTED BY THE
TDOT PROJECT SUPERVISOR.

PAVING

(12)

(13)

(14)

(15)

(16)

(17)

ALL SURPLUS PATCHING AND JOINT MATERIAL IS TO BE REMOVED BEFORE
PLACING TACK COAT AND SURFACE. THIS WORK WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT WILL BE INCLUDED IN THE PRICE BID FOR
OTHER ITEMS OF CONSTRUCTION.

TDOT MAINTENANCE FORCES ARE TO DEGRASS AND REMOVE SEDIMENT
FROM GUTTER AND PERFORM ANY REPAIRS TO GUTTER AND CURB INLETS
AS NEEDED BEFORE PAVING COMMENCES.

ALL CATCHBASINS ARE TO BE CHECKED AND CLEANED AFTER PAVING HAS
BEEN COMPLETED. NO DIRECT PAYMENT WILL BE MADE FOR THIS WORK.
COST IS TO BE INCLUDED IN OTHER ITEMS OF CONSTRUCTION.

THE DIFFERENTIAL SEPARATION AT LONGITUDINAL JOINTS BETWEEN LANES

SHALL NOT EXCEED 1-1/2 INCHES UNLESS THE LANE IS CLOSED TO
TRAFFIC.

ANY QUANTITY REMAINING ON ITEMS COMPLETED PRIOR TO THE PAVING
OPERATION WILL NOT BE CONVERTED TO ADDITIONAL ASPHALT FOR THE
ROADWAY.

ALL COSTS OF CLIPPING OF EXISTING STONE SHOULDERS AND DISPOSAL
OF ANY DEBRIS FROM SHOULDER CLIPPING ARE TO BE INCLUDED IN THE
UNIT BID PRICE FOR OTHER ITEMS.

(18)

(19)

(20)

(21)

(22)

THE CONTRACTOR WILL BE REQUIRED TO PAVE THE COLD PLANED
PAVEMENT WITHIN A PERIOD OF 48 HOURS.

PROVIDED THAT THE CONTRACTOR USES A COLD PLANED PLANNING
MACHINE WITH THE MILLING DRUM SPECIFICATIONS OF CLOSELY SPACED
FINE TOOTH (5/16 INCHES OR SMALLER) MILLING DRUM, MOVING FORWARD
AT MODERATE SPEED (50 TO 65 FPM.) AND THE UNDER SURFACE REMAINS
INTACT (HAVING NO LOOSE MATERIAL OR GOUGES,) THEN THE
CONTRACTOR MAY GET PERMISSION FROM REGION 2 CONSTRUCTION TO
MILL ALL SURFACES BEFORE COVERING WITH BITUMINOUS MATERIAL.

ALL COLD PLANED MATERIAL IS TO BECOME THE PROPERTY OF THE
CONTRACTOR.

IF SUBSURFACE PAVEMENT FAILURE IS EXPOSED AFTER MILLING, REMOVE
AREA OF FAILURE TO SOUND PAVEMENT AND REPLACE WITH “D” MIX PRIOR
TO PROPOSED OVERLAY.

AT THE COMPLETION OF COLD PLANING OPERATION, ANY DEPRESSIONS
WILL BE CLEANED AND BROUGHT TO PROPER GRADE WITH “D” MIX
MATERIAL. THE COST OF THE CLEAN UP WILL BE INCLUDED IN THE UNIT
PRICE FOR “D” MIX MATERIAL.

PAVEMENT MARKING

(23)

(24)

THE CONTRACTOR IS RESPONSIBLE FOR THE LAYOUT OF ALL PAVEMENT
MARKING. ANY CHANGE FROM THE EXISTING PAVEMENT MARKINGS MUST
BE APPROVED BY THE REGION 2 TRAFFIC MANAGER.

EXISTING PAVEMENT MARKINGS IN THE EXCLUSION AREAS AND SIDE ROAD
RADII SHALL BE RE-TRACED AS DIRECTED BY THE TDOT PROJECT
SUPERVISOR DURING FINAL STRIPING.

CLEANING DITCHES

(25)

(26)

DITCHES MAY NEED TO BE CLEANED OUT AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR. ALL COST ASSOCIATED WITH CLEANING DITCHES
TO BE INCLUDED IN OTHER ITEMS.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE CLEANING
OUT OR REMOVAL/REPLACEMENT OF DITCHES, SIDEDRAINS, AND
CROSSDRAINS, TO ENSURE THAT THE DRAINAGE FEATURES/ WATER-
COURSES ARE NOT STREAMS OR WETLANDS. IF THE CONTRACTOR/TDOT
INSPECTOR IS UNSURE WHETHER THE DRAINAGE FEATURES ARE STREAMS
OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN THE
APPROPRIATE PERMITS.

NPDES

(27)

DUE TO THE TYPE OF WORK, IT IS OUR UDERSTANDING THAT THE PROJECT
WILL NOT DISTURB MORE THAN ONE ACRE. IF THE DISTURBED ARE IS MORE
THAN ONE ACRE, PLEASE CONTACT THE TDOT ENVIRONMENTAL DIVISION,
PERMITS SECTION BECAUSE A NPDES PERMIT WILL BE REQUIRED.

MISCELLANEOUS

(28)

TIME ON THE PROJECT WILL START THE DAY THAT CONSTRUCTION SIGNS
ARE PUT UP OR IN ACCORDANCE WITH SP108B IF A MAXIMUM AMOUNT OF
CALENDAR DAYS IS SPECIFIED.
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