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(1)-

(2)(3)(4)-

(5)(6)-

(7)-

(8)-

ESTIMATED ROADWAY QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 58
411-01.10 | ACS MIX(PG64-22) GRADING D TON 8943
415-01.02 | COLD PLANING BITUMINOUS PAVEMENT S.Y. 132482
712-01 TRAFFIC CONTROL LS 1
712-06 SIGNS (CONSTRUCTION) S.F. 869
712-08.03 | ARROW BOARD (TYPE C) EACH 2
713-16.01 CHANGEABLE MESSAGE SIGN UNIT EACH 2
716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 33
717-01 MOBILIZATION LS 1

FOOTNOTES

(1) INCLUDES 0.2 TON FOR SIDE ROADS

(2) INCLUDES 188 TONS FOR SIDE ROADS

(3) SEE SPECIAL PROVISION 411C FOR RIDEABILITY.

(4) A MATERIAL TRANSFER DEVICE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL PROVISION
407G. ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS BID ITEM.

(5) THIS MATERIAL TO BECOME THE PROPERTY OF THE CONTRACTOR.

(6) INCLUDES 328 SY FROM SIDE ROADS.

(7) SEE CONSTRUCTION SIGNS TABULATION BLOCK FOR DETAILS.

(8) FOR TEMPORARY MARKING ON MILLED SURFACE AND INTERMITTANT LANE LINES.

LM 18.70 - LM 22.66

4.0 48.0 4.0

LM 22.66 - LM 22.73

7.0 AVG 36.0 AVG. 7.0 AVG

~

P9

7 EXISTING BASE®i | AND SURFACE S

TYPICAL PAVING SECTIONS

ESTIMATED SAFETY QUANTITIES

(S1)-

(32){

(S3)-

ITEM NO. DESCRIPTION UNIT | QUANTITY
411-12.03 |SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) L.M. 8.1
716-01.22 |Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color) EACH 532
716-01.21 |Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 266
716-01.30 |REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER EACH 266
716-02.04 |PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) S.Y. 236
716-02.05 |PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 72
716-04.14 |PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW) EACH 2
716-13.01 |SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) L.M. 18.1

FOOTNOTES

(S1) SEE STANDARD DRAWING T-M-16.
(S2) THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC. THE

SAME UNIT PRICE SHALL BE PAID FOR PREFORMED PLASTIC.

(S3) FOR PERMANENT PAVEMENT MARKING ONLY.

TABULATED SIGNS (CONSTRUCTION) 712-06
M.U.T.C.D. SIZE ITEM NO.
QUANTITY NO. DESCRIPTION 712-06

INXIN S.F.

2 G20-1 ROAD WORK NEXT 5 MILES 64 |24 21
6 G20-2A END ROAD WORK 48 |24 48
2 SYMBOL LEFT LANE ENDS (SYMBOL) 48 |48 32
2 W1-4R RIGHT LANE ENDS (SYMBOL) 48 |48 32
2 W34 BE PREPARED TO STOP 48 |48 32
24 W8-11 UNEVEN LANES 48 |48 384
4 W20-1 ROAD WORK AHEAD 48 |48 64
2 W20-1 ROAD WORK 1 MILE 48 |48 32
2 W20-1 ROAD WORK 1/2 MILE 48 |48 32
2 W20-1 ROAD WORK 1000 FT 48 |48 32
2 W20-5L LEFT LANE CLOSED 1000 FT. 48 |48 32
2 W20-5R RIGHT LANE CLOSED 1000 FT. 48 |48 32
2 W20-1 FLAGGER (SYMBOL) 48 |48 32
2 TN-64 GROOVED PAVEMENT 48 |48 32
2 W21-2 FRESH OIL 48 |48 32
TOTAL 869

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONSTRUCTION
SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS AS DIRECTED BY

THE ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES.

LM 18.70 - LM 22.66 56.0
LM 22.66 - LM 22.73 50.0
L
EXISTING BASE | AND SURFACE
Ly et T __

////;ﬁzz i

OLD PLANE APPROX.11.25” (W/ 0.12” TOLERANCE)
ITEM NO. 415-01.02

COLD PLANING DETAILS

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2014 NH/HSIP-8(49) 2

717002-3243-94

717002-8243-14

PROPOSED PAVEMENT SCHEDULE

(1) TACK COAT

(TC) e (0.10 GAL./S.Y.)

ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

(2) BITUMINOUS SURFACE @ 1.25"t THICK (APPROX. 132.5 LBS./S.Y.)
ITEM 411-01.10 ACS MIX (PG64-22) GRADING “D”

— LANE

JOINT IS TO BE OFF SET 6“ FROM CENTER OF ROADWAY.

REVISED 2-25-14: REMOVED ITEM NO.
411-12.03 FROM ESTIMATED ROADWAY
QUANTITIES BLOCK.

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED
QUANTITIES,
TYPICAL SECTION
& DETAILS






		2_Sq-8_est

		References

		3_Sq-8_utility.dgn







				2014-02-25T10:57:52-0500

		Robert Rodgers










TENNESSEE D.O.T.

DESIGN DIVISION

FILE NO.

5-JAN-2014 08:44

C
O
9
o
.'_
'_
I
[e@)
I
o
2
b
o0
o
-
3}
.'_
o
-]
o
0
(V2]
©
[
[
7
(%]
0
.'_
)
0
v
o
.'_
0
.'_
0
e
X
o
(Q\N]
L’_
-
)
[43]
0
o
e
(@3]
-
o)
Y
o
[
(o)}
c
0
O
q_
.
)
(%))
0
o
C
O
)
0
(]
e
03]
[
0
o
o
[
>
.‘_
C
)
o
O
C
O
(%))
0
a
e
ke,
0
v
0
c
(2]
N
O
7
)
3
c
.'_
)
.'_
O
.'_
9
.'_
o
kS,
+
O
[
=
N
o
-
-
7

INDEX

DESCRIPTION SHT.
TITLE SHEET 1
ESTIMATED QUANTITIES, TYPICAL SECTIONS & DETAILS 2
UTILITY OWNERS, DROP OFF NOTES & PRE-CONST RIDE NOS. 3
GENERAL NOTES 4
SPECIAL NOTES 5
STANDARD ROADWAY DRAWINGS

DWG. NO. REV. DESCRIPTION
ROADWAY DESIGN STANDARDS

RD-A-1 12-18-99 STANDARD ABBREVIATIONS
RD-L-1 10-26-94 STANDARD LEGEND
RD-L-2 09-05-01 STANDARD LEGEND FOR UTILITY INSTALLATIONS

TRAFFIC CONTROL APPURTENANCES

T-FAB-1 05-27-97 FLASHING YELLOW ARROW BOARD

T-M-1 11-01-11 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS AND MARKING ABBREVIATIONS

T-M-2 01-12-12 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL
ROADS

T-M-3 09-19-91 MARKING STANDARDS FOR TRAFFIC ISLANDS, MEDIANS
& PAVED SHOULDERS ON CONVENTIONAL ROADS

T-M-4 11-01-11 STANDARD INTERSECTION PAVEMENT MARKINGS

T-M-16 11-01-11 ASPHALT SHOULDER RUMBLE STRIPE INSTALLATION
DETAILS FOR NON-ACCESS CONTROLLED ROUTES

T-WZ-10 04-02-12 ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND

FREEWAYS

( SPECIAL NOTES )

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
THE REASONABLE COST ANALYSIS VALUE.

THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED MARCH 1, 2006 AND ADDITIONAL
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN

THE PROPOSAL CONTRACT.

TDOT ROAD SP. Sv. 2 _ ROBERT RODGERS P.E.

DESIGNER __GORDON MASENGALE CHECKED BY _DIANE EVITT
P E. NO. 98023-4217-04
PIN NO. 113970.00

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
BUREAU OF ENGINEERING

SEQUATCHIE COUNTY

- —— - - - 0CK -SILIVAN S

-- MacON | CLAY ) <\ CLAIBORNE N N
<& SCOTT & ot S
¥~ 0B10N w’ S ’
WEAKLEY m &
\Y
DAVIDSO Q@@ ‘ ‘ @}Q“
DYER R N
CARROLL LAND

STATE ROUTE 8

FROM NEAR OLD UNION ROAD (LM 18.70) c;‘
TO WEST OF HARMON ROAD (LM 22.73) &

S e

PROJECT LOCATION

YEAR SHEET NO.

2014 1

NH/HSIP-8(49)

77002-3243-94
77002-8243-11

TENN,

FED. AID PROJ. NO.

STATE PROJ. NO.

BLOUNT

COLD PLANE, RESURFACING AND PAVEMENT MARKINGS oL || P e £ o
STATE HIGHWAY NO. 8 F.A.H.S. NO.
4 17002-3243-94
greong B 17002-8243-14
SO\ ¢ END PROJECT NO. NH/HSIP-8(49)

N LM 22.73

17002-3243-94
171002-8243-14

BEGIN PROJECT NO. NH/HSIP-8(49)

) d\ LM 18.70

)
il

RD. 3 4
i IELWM?
= — ¢ DUNLAP
"8 POP. 3,73l
0 3000 6000 9000 ft NO EXCLUSIONS
—— — NO EQUATIONS
PROJECT LENGTH 4.03 MILES

TRAFFIC DATA

TOTAL LANE MILES RESURFACED 16.12 MILES

ADT (2013) 4,900

SEALED BY

APPROVED:

RO QN o

CHIEF ENGINEER

DATE:

e e

JOHN SCHROER, COMMISSIONER

U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL HIGHWAY ADMINISTRATION

APPROVED:

DIVISION ADMINISTRATOR DATE
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PAVEMENT EDGE DROP-OFF TRAFFIC

CONTROL NOTES

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR

TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED BY
TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

1.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS
GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2014 NH/HSIP-8(49) 3

17002-3243-94

17002-8243-14

Pre-Construction Ride Numbers

a.

WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER

DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER
EXPOSED AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED,
SIGNS SHALL BE PLACED ON EACH SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL
BE ELIMINATED WITHIN THREE WORKDAYS.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES

BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC

LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE
DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN SEVEN
WORKDAYS AFTER THE CONDITION IS CREATED.

Project Ref. No.

Project No.
Contractor

Weather / Temp.
Standard Specs.
Equip.Calib. Date

Milling?

Number of lifts

NH/HSIP-8(49) Contract No.

77002-3243-94, 77002-8243-14 Region
To Be Awarded County
Cloudy 35°F Route
Special Provsion SP411C Test Date
December 9, 2013 Test No.

n/a

2

Sequatchie

SR-8 (SR-111)

December 10, 2013

No

1

Pre-Con Test Date

precon

December 10, 2013

Test Performed by TDOT Road Profiler

Test Limits (mile)

Direction and Measured Roughness ( HC-IRI Number Per Mile )

NSEW *Lane Pre Ride Payment Max. # for | Min. Required
From To Number Table Final Ride | % Improvement Average Roughness
0.00 1.00 N 1 52 Table 1 55.0 Pre-Constuction
1.00 2.00 N 1 65 Table 1 55.0 HC-IRI Number Per Mile
2.00 3.00 N 1 66 Table 1 55.0 65.0
3.00 4.00 N 1 58 Table 1 55.0
4.00 4.03 N 1 46 Table 1 55.0
0.00 1.00 N 2 59 Table 1 55.0
1.00 2.00 N 2 70 Table 1 55.0 REMARKS
2.00 3.00 N 2 69 Table 1 55.0
3.00 3.88 N 2 64 Table 1 55.0 from near OIld Union Rd
to west of Harmon Rd
0.00 1.00 S 1 64 Table 1 55.0
1.00 2.00 S 1 62 Table 1 55.0 No Exclusions
2.00 3.00 S 1 73 Table 1 55.0
3.00 4.00 S 1 50 Table 1 55.0
4.00 4.03 S 1 51 Table 1 55.0
0.00 1.00 S 2 71 Table 1 55.0
1.00 2.00 S 2 72 Table 1 55.0
2.00 3.00 S 2 84 Table 2 58.8 30
3.00 3.88 S 2 62 Table 1 55.0

UTILITY OWNERS

UTILITY

NAME

ADDRESS

CONTACT
PERSON

PHONE#

Gas, Water
& Sewer

Dunlap, City of

PO Box 546,
Dunlap TN 37327

Dwain Land

(423) 949-3121

Telephone
/CATV

Bledsoe Telephone Co-

Op/CATV

PO Box 609,
Pikeville TN 37367

Greg
Anderson

(423)447-2121

Electric

Sequachee Valley
Electric Cooperative

PO Box 31, South
Pittsburg TN 37380

Randy
McClure

(423) 837-5036

*Lanes to be Left to Right each Direction - 1,2,3,4, etc. with 1 being the Inside Lane

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

DROP OFF NOTES
UTILITY
OWNERS & PRE-
CONST. RIDE NOS.
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UTILITIES

(1)

(2)

3)

(4)

()

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE
APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN THE
FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC., AT 1-800-351-1111 AS
REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL
EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR'’S
OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE
ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY
RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT
PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS

(6)

(7)

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LAYERS

(1)

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAYS WORK.
SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS
WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.01, PAINTED
PAVEMENT MARKING (4” LINE), L.M.

FINAL PAVEMENT MARKING

(2)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4” SPRAY
THERMOPLASTIC (60 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.01, SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

GENERAL NOTES

PAVEMENT - PAVING

3)

THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE
DIRECTION OF TRAFFIC.

RESURFACING

(4)

(5)

(6)

(7)

WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH
THE INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM
THE NEW PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING
PUBLIC ROAD OR BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD THE
PAVEMENT OF THE INTERSECTING PUBLIC ROAD BE DISTRESSED, THE
RESURFACING WIDTH MAY BE INCREASED TO THE NORMAL RIGHT OF WAY
LINE.

PRIVATE DRIVEWAYS, FIELD ENTRANCES, AND BUSINESS ENTRANCES WILL
BE RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A
PAVEMENT TAPER TO TRANSITION THE NEW PAVEMENT SHALL BE
REQUIRED, IT SHALL BE BASED ON AN ADDITIONAL ONE FOOT OF WIDTH
PER ONE INCH DEPTH OF PAVEMENT. IF THE SHOULDER IS NARROW
ENOUGH THAT THE SUM OF THE SHOULDER AND THE TRANSITION ARE
LESS THAN A PAVER WIDTH, THE TRANSITION SHALL OCCUR WITHIN THE
PAVER WIDTH. IF THE SUM OF THE SHOULDER AND THE TRANSITION IS
GREATER THAN A PAVER WIDTH (LANE WIDTH), THE TRANSITION SHALL
OCCUR OUTSIDE OF THE PAVER WIDTH.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(1)

(2)

3)

(4)

()

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’'S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’'S APPROVAL TO USE THEM.

(6)

(7)

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT’S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(8)

9)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.
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SPECIAL NOTES

TRAFFIC CONTROL

(1)

(2)

3)

(4)

(5)

(6)

(7)

(8)

©)

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE
“MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES”.

SHOULD A FLAGGING OPERATION FOR TRAFFIC CONTROL BE UTILIZED FOR
RESURFACING, THE CONTRACTOR SHALL MAKE PROVISIONS TO SAFELY
CONTROL TRAFFIC INGRESS AT ALL ROADWAY ENTRANCES WITHIN THE
FLAGGED WORK ZONE TO THE SATISFACTION OF THE ENGINEER, ALL COST
ASSOCIATED WITH THE CONTROLS WILL BE INCLUDED IN THE PRICE BID
FOR TRAFFIC CONTROL.

EXISTING CONSTRUCTION, REGULATORY AND WARNING SIGNS WHICH
CONFLICT WITH THE CONSTRUCTION SIGNING SHALL BE REMOVED DURING
CONSTRUCTION AND REINSTALLED AS DIRECTED BY THE ENGINEER. ALL
COSTS TO BE INCLUDED IN THE PRICE BID FOR ITEM NO. 712-01, TRAFFIC
CONTROL, PER LUMP SUM.

THE CONTRACTOR SHALL GIVE THE TDOT PROJECT SUPERVISOR A
MINIMUM OF SEVEN (7) DAYS NOTICE PRIOR TO STARTING WORK SO THAT
SUFFICIENT NOTICE CAN BE PREPARED AND DISTRIBUTED TO THE MEDIA.

IMMEDIATELY UPON COMPLETION OF EACH CONSTRUCTION PHASE, ALL
TRAFFIC CONTROL ITEMS THAT ARE NOT NECESSARY FOR THE
SUCCEEDING PHASE SHALL BE REMOVED, COVERED OR TURNED TO FACE
AWAY FROM TRAFFIC.

ADDITIONAL FLAGGING PERSONNEL WILL BE REQUIRED AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR DUE TO THE LARGE NUMBER OF
BUSINESS ENTRANCES AND SIDE STREETS.

THE CONTRACTOR SHALL PROVIDE FLAGGER AT EACH SIDEROAD WITHIN
THE PAVING OPERATION.

A MINIMUM OF TWO (2) TYPE “C” ARROW BOARDS WILL BE REQUIRED ON
THIS PROJECT. IF THE CONTRACTOR SCHEDULES HIS OPERATIONS SUCH
THAT MORE THAN TWO (2) ARROW BOARDS ARE REQUIRED, THE COST OF
ALL ADDITIONAL ARROW BOARDS WILL BE AT THE CONTRACTOR'’S
EXPENSE.

TWO (2) CHANGEABLE MESSEGE SIGNS UNITS (ITEM NO. 713-16.01) WILL BE
REQURED ON THIS PROJECT. THE SIGNS WILL BE USED FOR ADVANCED
WARNING OR AS DIRECTED BY THE ENGINEER.

LANE CLOSURES

(10)

(11)

(12)

(13)

THE RESTRICTION OF TRAFFIC TO ONE LANE SHALL NOT EXCEED ONE
DAY’S PAVING OPERATION.

THE CONTRACTOR SHALL KEEP ALL TRAFFIC LANES OPEN TO TRAFFIC
DURING NON-WORKING HOURS AND/OR NON-WORK DAYS.

OVERNIGHT LANE CLOSURES WILL NOT BE ALLOWED UNLESS DIRECTED BY
THE TDOT PROJECT SUPERVISOR.

THE CONTRACTOR SHALL NOT BE ALLOWED TO INTERRUPT TRAFFIC FLOW
AND SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH DIRECTION ON THE
FOLLOWING DAYS:

OFFICIAL STATE HOLIDAYS.

FRIDAY AT 6:00 PM UNTIL TUESDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON MONDAY.

THURSDAY AT 6:00 PM UNTIL MONDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON FRIDAY.

FROM AUGUST 4, 2014 UNTIL AUGUST 11, 2014, DURING THE EVENT
CALLED “THE WORLDS LONGEST YARD SALE” AS DIRECTED BY THE
TDOT PROJECT SUPERVISOR

DURING LOCAL FESTIVALS, GAMES OR EVENTS THAT COULD BE
IMPEDED BY THE PAVING OPERATIONS WHERE AND AS DIRECTED BY THE
TDOT PROJECT SUPERVISOR.

PAVING

(14)

(15)

(16)

ALL SURPLUS PATCHING AND JOINT MATERIAL IS TO BE REMOVED BEFORE
PLACING TACK COAT AND SURFACE. THIS WORK WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT WILL BE INCLUDED IN THE PRICE BID FOR
OTHER ITEMS OF CONSTRUCTION.

THE DIFFERENTIAL SEPARATION AT LONGITUDINAL JOINTS BETWEEN LANES
SHALL NOT EXCEED 1-1/2 INCHES UNLESS THE LANE IS CLOSED TO
TRAFFIC.

MATERIAL TRANSFER DEVICE (MTD) TO BE USED ON ALL MIXES. COST TO BE
INCLUDED IN THE UNIT PRICE BID ON ASPHALT PAVEMENT ITEMS. SEE
SPECIAL PROVISION 407G.

(17)

(18)

ANY QUANTITY REMAINING ON ITEMS COMPLETED PRIOR TO THE PAVING
OPERATION WILL NOT BE CONVERTED TO ADDITIONAL ASPHALT FOR THE
ROADWAY.

ALL COSTS OF CLIPPING OF EXISTING SHOULDERS AND DISPOSAL OF ANY
DEBRIS FROM SHOULDER CLIPPING ARE TO BE INCLUDED IN THE UNIT BID
PRICE FOR OTHER ITEMS.

COLD PLANING

(19)

(20)

(21)

(22)

(23)

THE CONTRACTOR WILL BE REQUIRED TO PAVE THE COLD PLANED
PAVEMENT WITHIN A PERIOD OF 48 HOURS.

PROVIDED THAT THE CONTRACTOR USES A COLD PLANED PLANNING
MACHINE WITH THE MILLING DRUM SPECIFICATIONS OF CLOSELY SPACED
FINE TOOTH (5/16 INCHES OR SMALLER) MILLING DRUM, MOVING FORWARD
AT MODERATE SPEED (50 TO 65 FPM.) AND THE UNDER SURFACE REMAINS
INTACT (HAVING NO LOOSE MATERIAL OR GOUGES,) THEN THE
CONTRACTOR MAY GET PERMISSION FROM REGION 2 CONSTRUCTION TO
MILL ALL SURFACES BEFORE COVERING WITH BITUMINOUS MATERIAL.

ALL COLD PLANED MATERIAL IS TO BECOME THE PROPERTY OF THE
CONTRACTOR.

IF SUBSURFACE PAVEMENT FAILURE IS EXPOSED AFTER MILLING, REMOVE
AREA OF FAILURE TO SOUND PAVEMENT AND REPLACE WITH “D” MIX PRIOR
TO PROPOSED OVERLAY.

AT THE COMPLETION OF COLD PLANING OPERATION, ANY DEPRESSIONS
WILL BE CLEANED AND BROUGHT TO PROPER GRADE WITH “__" MIX
MATERIAL. THE COST OF THE CLEAN UP WILL BE INCLUDED IN THE UNIT
PRICE FOR “__" MIX MATERIAL.

PAVEMENT MARKING

(24)

(25)

THE CONTRACTOR IS RESPONSIBLE FOR THE LAYOUT OF ALL PAVEMENT
MARKING. ANY CHANGE FROM THE EXISTING PAVEMENT MARKINGS MUST
BE APPROVED BY THE REGION 2 TRAFFIC MANAGER.

EXISTING PAVEMENT MARKINGS IN THE SIDE ROAD RADII SHALL BE RE-
TRACED AS DIRECTED BY THE TDOT PROJECT SUPERVISOR DURING FINAL
STRIPING.

CLEANING DITCHES

(26)

(27)

DITCHES MAY NEED TO BE CLEANED OUT AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR. ALL COST ASSOCIATED WITH CLEANING DITCHES
TO BE INCLUDED IN OTHER ITEMS.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE CLEANING
OUT OR REMOVAL/REPLACEMENT OF DITCHES, SIDEDRAINS, AND
CROSSDRAINS, TO ENSURE THAT THE DRAINAGE FEATURES/ WATER-
COURSES ARE NOT STREAMS OR WETLANDS. IF THE CONTRACTOR/TDOT
INSPECTOR IS UNSURE WHETHER THE DRAINAGE FEATURES ARE STREAMS
OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN THE
APPROPRIATE PERMITS.

NPDES

(28)

DUE TO THE TYPE OF WORK, IT IS OUR UDERSTANDING THAT THE PROJECT
WILL NOT DISTURB MORE THAN ONE ACRE. IF THE DISTURBED ARE IS MORE
THAN ONE ACRE, PLEASE CONTACT THE TDOT ENVIRONMENTAL DIVISION,
PERMITS SECTION BECAUSE A NPDES PERMIT WILL BE REQUIRED.

MISCELLANEOUS

(29)

TIME ON THE PROJECT WILL START THE DAY THAT CONSTRUCTION SIGNS
ARE PUT UP OR IN ACCORDANCE WITH SP108B IF A MAXIMUM AMOUNT OF
CALENDAR DAYS IS SPECIFIED.
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