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Pre-Construction Ride Numbers

Pre-Construction Ride Numbers

Project Ref. No.

Project No.
Contractor

STP/HSIP-52(68)

Contract No.

67003-3217-94, 68003-8217-14 Region

To Be Awarded

County

Weather / Temp.
Standard Specs.
Equip.Calib. Date

Milling?

Number of lifts

Partly Cloudy 40°F

Route

Special Provsion SP411C

Test Date

December 9, 2013

Test No.

No

n/a

2

Owerton

SR-52

December 13, 2013

precon

Pre-Con Test Date

1

December 13, 2013

Project Ref. No.
Project No.
Contractor
Weather / Temp.
Standard Specs.
Equip.Calib. Date
Milling?

Number of lifts

STP/HSIP-294(4)

67068-3201-94, 67068-8201-14

To Be Awarded

Partly Cloudy 40°F

Special Provsion SP411C

December 9, 2013

No

1

Contract No.

Region

County

Route

Test Date
Test No.
Pre-Con Test Date

n/a

2

Owerton

SR-294

December 13, 2013

precon

December 13, 2013

Test Performed by TDOT Road Profiler

Test Limits (mile)

Direction and Measured Roughness ( HC-IRI Number Per Mile )

. Pre Ride Payment Max. # for | Min. Required
From To NSEW Lane Number Table Final Ride | % Improvement
0.00 0.87 E 1 119 Table 2 83.3 30
0.00 0.87 W 1 108 Table 2 75.6 30

Awverage Roughness
Pre-Constuction
HC-IRI Number Per Mile

Test Performed by TDOT Road Profiler

Test Limits (mile)

Direction and Measured Roughness ( HC-IRI Number Per Mile )

REMARKS

from west of Roberts St

to SR-294

NSEW *Lane Pre Ride Payment Max. # for | Min. Required

From To Number Table Final Ride | % Improvement Awerage Roughness
0.00 0.58 N 1 82 Table 2 57.4 30 Pre-Constuction
0.00 0.15 N 2 65 Table 1 55.0 HC-IRI Number Per Mile
0.00 0.58 S 1 76 Table 1 55.0 77.4
0.00 0.14 S 2 77 Table 1 55.0

REMARKS

from SR-52

to SR-111

No Exclusions

No Exclusions

*Lanes to be Left to Right each Direction - 1,2,3,4, etc. with 1 being the Inside Lane

SR 52 UTILITY OWNERS

TACT

UTILITY NAME ADDRESS C:El\lis O(lj\l PHONE #
Gas |Livingston, Town of i?vlhﬁ‘s’ie;frchg’sl% gz;telz (931) 823-1269
Telephone | Twin Lakes Telephone Co-Op Eghios’l‘)iz; N 38560 IJ) fﬁf,i (931) 268-2151
CATV | Commumictionsy | Mekense T g5 |y Blount{ 7313522080
Blectric cT:ZIrEO unty Heetnic Memberstip i?feil(:itio’TN 37083-0040 Thoprz;lon (615) 688-2100
il e el e

SR 294 UTILITY OWNERS
UTILITY NAME ADDRESS CONTACT] - pHoNE#
PERSON
Telephone | Twin Lakes Telephone Co-Op (P}Sfe‘:;i; N 38560 g‘:;ess (931) 268-2151
CATV | Commumictionsy | MeKenrio iN3gs70 | Blount|731) 3522980
Water North Overton Utility District i(l)l(iosXTllfl73 9541 Ray Stover |(931) 823-3381
| | il s [
SR 111 UTILITY OWNERS

UTILITY NAME ADDRESS CP(‘)EEZ?)CNT PHONE#
Telephone | Twin Lakes Telephone Co-Op (P}Sh?e"s’;i; N 38560 g‘:ft‘)ess (931) 268-2151
CATV | Commanieations) | Mekene Tnass7o |G Blowni| 731 3522580
Water  |Livingston, Town of i?‘]lhﬁ‘;ieffrchfg% Ii‘;;tfs (931) 823-7362
I il e Sl e

*Lanes to be Left to Right each Direction - 1,2,3,4, etc. with 1 being the Inside Lane

Pre-Construction Ride Numbers

Project Ref. No.
Project No.
Contractor
Weather / Temp.
Standard Specs.
Equip.Calib. Date
Milling?

Number of lifts

SHEET

TYPE YEAR NO.

PROJECT NO.

RESURF 2014 STP/HSIP-52(68) 5

©67003-8217-14
©67003-3217-94

STP/HSIP-294(4)

67068-8201-14

67068-3201-94
NH/HSIP-111(92)

©67001-8288-14

©7001-3288-94

PAVEMENT EDGE DROP-OFF
TRAFFIC CONTROL NOTES

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC
LANES OR TRAFFIC LANE AND SHOULDER WHERE THE
TRAFFIC LANE IS BEING USED BY TRAFFIC, CAUSED BY
BASE, PAVING OR RESURFACING:

1. DIFFERENCES IN ELEVATION BETWEEN ADJACENT
ROADWAY ELEMENTS GREATER THAN 0.75 INCH AND
NOT EXCEEDING 2 INCHES:

a.  WARNING SIGNS, UNEVEN PAVEMENT (W8-11)
AND/OR SHOULDER DROP-OFF (W8-9A), SHALL BE
PLACED IN ADVANCE OF AND THROUGHOUT THE
EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF
2 SIGNS PER EXPOSED AREA. WHERE UNEVEN

STP/HSIP-111(92) Contract No. n/a
67001-3288-94, 67001-8288-94 Region 2
To Be Awarded County Owerton
Partly Cloudy 40°F Route SR-111
Special Prowsion SP411C Test Date December 13, 2013
December 9, 2013 Test No. precon
No Pre-Con Test Date December 13, 2013

1

Test Performed by TDOT Road Profiler

Direction and Measured Roughness ( HC-IRI Number Per Mile )

Test Limits (mile)

PAVEMENT IS ENCOUNTERED, SIGNS SHALL BE
PLACED ON EACH SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN
ADJACENT TRAFFIC LANES BEING UTILIZED BY
TRAFFIC CAUSED BY ADDED PAVEMENT SHALL
BE ELIMINATED WITHIN THREE WORKDAYS.

C. DIFFERENCES IN ELEVATION BETWEEN
ADJACENT TRAFFIC LANES BEING UTILIZED BY
TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS
BETWEEN THE TRAFFIC LANE BEING UTILIZED BY
TRAFFIC AND SHOULDER THE DIFFERENCE IN
ELEVATION SHALL BE ELIMINATED WITHIN SEVEN
WORKDAYS AFTER THE CONDITION IS CREATED.

NSEW *Lane Pre Ride Payment Max. # for | Min. Required
From To Number Table Final Ride | % Improvement Awerage Roughness
0.00 1.00 N 1 68 Table 1 55.0 Pre-Constuction
1.00 1.96 N 1 60 Table 1 55.0 HC-IRI Number Per Mile
61.8
0.00 0.13 N 2 51 Table 1 55.0
0.00 1.00 S 1 61 Table 1 55.0
1.00 1.96 S 1 58 Table 1 55.0
REMARKS
0.00 0.14 S 2 71 Table 1 55.0
from SR-294
to south of Twin Oaks Rd
No Exclusions

*Lanes to be Left to Right each Direction - 1,2,3,4, etc. with 1 being the Inside Lane

SEALED BY

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

UTILITY

OWNERS &

DROP OFF
NOTES
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GRADING

(1)

ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION DURING
THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE CONTRACTOR AT
HIS EXPENSE.

GUARDRAIL

(2)

3)

THE CONTRACTOR SHALL NOT REMOVE ANY SECTIONS OF EXISTING
GUARDRAIL TO REWORK SHOULDERS OR FLATTEN SLOPES UNTIL THE
ENGINEER CONCURS IN THE NECESSITY OF REMOVAL DUE TO
CONSTRUCTION REQUIREMENTS AND THE APPROPRIATE WARNING
DEVICES ARE INSTALLED. THE PROPOSED GUARDRAIL, INCLUDING ANY
ANCHOR SYSTEM, SHALL BE INSTALLED QUICKLY TO MINIMIZE TRAFFIC
EXPOSURE TO ANY HAZARD. NO PAYMENT WILL BE MADE FOR A SECTION
OF PROPOSED GUARDRAIL, INCLUDING ANCHORS, UNTIL IT IS COMPLETE IN
PLACE.

IF ANY APPROACH END OF A SECTION OF GUARDRAIL OR BRIDGE RAIL
MUST TEMPORARILY BE LEFT INCOMPLETE AND EXPOSED TO TRAFFIC, THE
CONTRACTOR SHALL USE TWO (2) TEMPORARY BARRICADES OR DRUMS
WITH TYPE A LIGHTS AND ROUNDED END ELEMENTS AS MINIMUM
MEASURES TO PROTECT TRAFFIC FROM THE HAZARD OF AN EXPOSED
END. ALL COST OF FURNISHING AND INSTALLING A TEMPORARY ROUNDED
END ELEMENT SHALL BE INCLUDED IN THE COST OF THE PROPOSED
GUARDRAIL.

UTILITIES

(4)

()

(6)

(7)

(8)

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE
APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN THE
FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC., AT 1-800-351-1111 AS
REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL
EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR’S
OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE
ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY
RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT
PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS

9)

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

GENERAL NOTES

(10)  NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS

TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LAYERS

(11)

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAYS WORK.
SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS
WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.01, PAINTED
PAVEMENT MARKING (4” LINE), L.M.

FINAL PAVEMENT MARKING

(12)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4” SPRAY
THERMOPLASTIC (60 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.01, SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT -PAVING

(13)

THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE
DIRECTION OF TRAFFIC.

RESURFACING

(14)

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

SIGNALIZATION

(15)

(16)

(17)

(18)

(19)

IF RESURFACING IS INCLUDED IN THE PROJECT, SIGNAL DETECTION LOOPS
SHALL BE INSTALLED BEFORE THE FINAL SURFACE IS APPLIED.

ANY SIGNAL HEADS, WHEN VISIBLE TO DRIVERS BUT NOT OPERATIONAL,
SHALL BE COMPLETELY COVERED.

THE PROJECT ENGINEER SHALL NOTIFY THE LOCAL GOVERNMENTAL
AGENCY RESPONSIBLE FOR TRAFFIC CONTROL MAINTENANCE AT LEAST
ONE DAY IN ADVANCE OF THE COLD PLANING ACTIVITY AT SIGNALIZED
INTERSECTIONS WHERE DETECTOR LOOPS ARE ON THE PAVEMENT. THE
MAINTAINING AGENCY WILL THEN BE RESPONSIBLE FOR DISCONNECTING
THE LOOP DETECTORS AND MAKING ANY NECESSARY TIMING
ADJUSTMENTS IN THE SIGNAL CONTROLLER PRIOR TO THE
CONSTRUCTION.

LOOPS SHALL BE INSTALLED IN THE LEVELING COURSE IF A LEVELING
COURSE IS PROVIDED.

LOOP REPLACEMENT SHALL BE IN ACCORDANCE WITH SECTION 730 OF THE
STANDARD SPECIFICATIONS.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(20)

(21)

(22)

(23)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

(24)

(23)

(26)

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT'S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’'S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(27)

(28)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2014 STP/HSIP-52(68) 6

©67003-8217-14
©67003-3217-94

STP/HSIP-294(4)

67068-8201-14
67068-3201-94

NH/HSIP-111(92)

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

GENERAL
NOTES
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TRAFFIC CONTROL

(1)

(8)

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE
“MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES”.

SHOULD A FLAGGING OPERATION FOR TRAFFIC CONTROL BE UTILIZED
FOR RESURFACING, THE CONTRACTOR SHALL MAKE PROVISIONS TO
SAFELY CONTROL TRAFFIC INGRESS AT ALL ROADWAY ENTRANCES
WITHIN THE FLAGGED WORK ZONE TO THE SATISFACTION OF THE
ENGINEER, ALL COST ASSOCIATED WITH THE CONTROLS WILL BE
INCLUDED IN THE PRICE BID FOR TRAFFIC CONTROL.

EXISTING CONSTRUCTION, REGULATORY AND WARNING SIGNS WHICH
CONFLICT WITH THE CONSTRUCTION SIGNING SHALL BE REMOVED
DURING CONSTRUCTION AND REINSTALLED AS DIRECTED BY THE
ENGINEER. ALL COSTS TO BE INCLUDED IN THE PRICE BID FOR ITEM NO.
712-01, TRAFFIC CONTROL, PER LUMP SUM.

THE CONTRACTOR SHALL GIVE THE TDOT PROJECT SUPERVISOR A
MINIMUM OF SEVEN (7) DAYS NOTICE PRIOR TO STARTING WORK SO THAT
SUFFICIENT NOTICE CAN BE PREPARED AND DISTRIBUTED TO THE MEDIA.

IMMEDIATELY UPON COMPLETION OF EACH CONSTRUCTION PHASE, ALL
TRAFFIC CONTROL ITEMS THAT ARE NOT NECESSARY FOR THE
SUCCEEDING PHASE SHALL BE REMOVED, COVERED OR TURNED TO FACE
AWAY FROM TRAFFIC.

THE CONTRACTOR SHALL PROVIDE FLAGGER AT EACH SIDEROAD WITHIN
THE PAVING OPERATION.

A MINIMUM OF TWO (2) TYPE “C” ARROW BOARDS WILL BE REQUIRED FOR
THE ENTIRE CONTRACT. PAYMENT FOR ARROW BOARDS WILL BE SPLIT
FIFTY PERCENT (50%) BETWEEN SR-52 & SR-111. IF THE CONTRACTOR
SCHEDULES HIS OPERATIONS SUCH THAT MORE THAN TWO (2) ARROW
BOARDS ARE REQUIRED, THE COST OF ALL ADDITIONAL ARROW BOARDS
WILL BE AT THE CONTRACTOR’S EXPENSE.

ALL COSTS ASSOCIATED WITH STAKING SIGNS SHALL BE INCLUDED IN
THE PRICE BID FOR 712-06, SIGNS (CONSTRUCTION).

LANE CLOSURES

(9)

(10)

THE RESTRICTION OF TRAFFIC TO ONE LANE SHALL NOT EXCEED ONE
DAY’S PAVING OPERATION..

THE CONTRACTOR SHALL KEEP ALL TRAFFIC LANES OPEN TO TRAFFIC
DURING NON-WORKING HOURS AND/OR NON-WORK DAYS.

OVERNIGHT LANE CLOSURES WILL NOT BE ALLOWED UNLESS DIRECTED
BY THE TDOT PROJECT SUPERVISOR.

THE CONTRACTOR SHALL SCHEDULE PAVING OPERATIONS TO PREVENT
INTERRUPTION OF SCHOOL TRAFFIC DURING MORNING START AND
AFTERNOON DISMISSAL.

THE CONTRACTOR SHALL NOT BE ALLOWED TO INTERRUPT TRAFFIC
FLOW AND SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH DIRECTION
ON THE FOLLOWING DAYS:

OFFICIAL STATE HOLIDAYS.

FRIDAY AT 6:00 PM UNTIL TUESDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON MONDAY.

THURSDAY AT 6:00 PM UNTIL MONDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON FRIDAY.

DURING LOCAL FESTIVALS, GAMES OR EVENTS THAT COULD BE
IMPEDED BY THE PAVING OPERATIONS WHERE AND AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR.

PAVING

(14)

ALL SURPLUS PATCHING AND JOINT MATERIAL IS TO BE REMOVED
BEFORE PLACING TACK COAT AND SURFACE. THIS WORK WILL NOT BE
MEASURED AND PAID FOR DIRECTLY, BUT WILL BE INCLUDED IN THE
PRICE BID FOR OTHER ITEMS OF CONSTRUCTION.

MATERIAL TRANSFER DEVICE (MTD) TO BE USED ON ALL MIXES. COST TO
BE INCLUDED IN THE UNIT PRICE BID ON ASPHALT PAVEMENT ITEMS. SEE
SPECIAL PROVISION 407G.

ANY QUANTITY REMAINING ON ITEMS COMPLETED PRIOR TO THE PAVING
OPERATION WILL NOT BE CONVERTED TO ADDITIONAL ASPHALT FOR THE
ROADWAY.

(20)

SPECIAL NOTES

ITEM NO. 303-01, CRUSHED STONE, IS TO BE PLACED ON EXISTING
SHOULDERS AS DIRECTED BY THE TDOT PROJECT SUPERVISOR

ALL COSTS OF CLIPPING OF EXISTING SHOULDERS AND DISPOSAL OF ANY
DEBRIS FROM SHOULDER CLIPPING ARE TO BE INCLUDED IN THE UNIT BID
PRICE FOR OTHER ITEMS.

THE CONTRACTOR WILL BE REQUIRED TO SHAPE PUBLIC SIDE ROADS,
BUSINESS ENTRANCES, PRIVATE DRIVES AND CLEAN EXISTING SIDE
DRAINS AS DIRECTED, WHERE NECESSARY, BEFORE PLACING TACK COAT
AND SURFACE. THIS WORK WILL NOT BE MEASURED AND PAID FOR
DIRECTLY, BUT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS
OF CONSTRUCTION.

FREQUENTLY USED PRIVATE DRIVES ARE TO BE PAVED AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR WITH SURFACE MATERIAL NOT TO
EXCEED THE NORMAL PAVERS WIDTH ALONG THE EDGE OF THE
PROPOSED ROADWAY PAVING, THEN FEATHERED TO THE EXISTING
GRADE WITH EITHER CRUSHED STONE, TACK COAT, LEVELING OR
SURFACE MATERIAL.

ALL PUBLIC SIDE ROADS AND BUSINESS ENTRANCES ARE TO BE
SURFACED ONE (1) PAVERS WIDTH OR AS DIRECTED WITH TACK AND
SURFACE MATERIAL. THICKNESS AND WIDTH WILL BE AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR.

COLD PLANING

(22)

(23)

THE CONTRACTOR WILL BE REQUIRED TO PAVE THE COLD PLANED
PAVEMENT WITHIN A PERIOD OF 48 HOURS.

PROVIDED THAT THE CONTRACTOR USES A COLD PLANED PLANNING
MACHINE WITH THE MILLING DRUM SPECIFICATIONS OF CLOSELY SPACED
FINE TOOTH (5/16 INCHES OR SMALLER) MILLING DRUM, MOVING
FORWARD AT MODERATE SPEED (50 TO 65 FPM.) AND THE UNDER
SURFACE REMAINS INTACT (HAVING NO LOOSE MATERIAL OR GOUGES,)
THEN THE CONTRACTOR MAY GET PERMISSION FROM REGION 2
CONSTRUCTION TO MILL ALL SURFACES BEFORE COVERING WITH
BITUMINOUS MATERIAL.

ALL COLD PLANED MATERIAL IS TO BECOME THE PROPERTY OF THE
CONTRACTOR.

IF SUBSURFACE PAVEMENT FAILURE IS EXPOSED AFTER MILLING,
REMOVE AREA OF FAILURE TO SOUND PAVEMENT AND REPLACE WITH “D”
MIX PRIOR TO PROPOSED OVERLAY.

AT THE COMPLETION OF COLD PLANING OPERATION, ANY DEPRESSIONS
WILL BE CLEANED AND BROUGHT TO PROPER GRADE WITH “D” MIX
MATERIAL. THE COST OF THE CLEAN UP WILL BE INCLUDED IN THE UNIT
PRICE FOR “D” MIX MATERIAL.

PAVEMENT MARKING

(27)

(28)

THE CONTRACTOR IS RESPONSIBLE FOR THE LAYOUT OF ALL PAVEMENT
MARKING. ANY CHANGE FROM THE EXISTING PAVEMENT MARKINGS MUST
BE APPROVED BY THE REGION 2 TRAFFIC MANAGER.

EXISTING PAVEMENT MARKINGS IN THE SIDE ROAD RADII SHALL BE RE-
TRACED AS DIRECTED BY THE TDOT PROJECT SUPERVISOR DURING
FINAL STRIPING.

CLEANING DITCHES

(29)

(30)

DITCHES MAY NEED TO BE CLEANED OUT AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR. ALL COST ASSOCIATED WITH CLEANING DITCHES
TO BE INCLUDED IN OTHER ITEMS.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE CLEANING
OUT OR REMOVAL/REPLACEMENT OF DITCHES, SIDEDRAINS, AND
CROSSDRAINS, TO ENSURE THAT THE DRAINAGE FEATURES/ WATER-
COURSES ARE NOT STREAMS OR WETLANDS. IF THE CONTRACTOR/TDOT
INSPECTOR IS UNSURE WHETHER THE DRAINAGE FEATURES ARE
STREAMS OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN THE
APPROPRIATE PERMITS.

GUARDRAIL

(31)

(32)

ALL EXISTING GUARDRAIL REMOVED FROM THIS PROJECT IS TO BECOME
THE PROPERTY OF THE CONTRACTOR.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE
CONSTRUCTING EARTH PADS FOR THE TYPE 38 TERMINALS TO ENSURE
THAT ENVIRONMENTAL FEATURES (STREAMS, WETLANDS OR SPRINGS)
ARE NOT IMPACTED DURING CONSTRUCTION. IF THE CONTRACTOR/TDOT
INSPECTOR IS UNSURE WHETHER THE ENVIRONMENTAL FEATURES ARE
STREAMS, WETLANDS OR SPRINGS, THE INSPECTOR SHALL CONTACT THE
TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION SO AN ACCURATE
DETERMINATION CAN BE ASSESSED.

(33)

DURING CONSTRUCTION OF THE EARTH PADS FOR THE TYPE 38
GUARDRAIL TERMINALS, EXISTING VEGETATION WILL BE REQUIRED TO BE
REMOVED FOR THE PROPOSED PAD AND SLOPES, IF DURING THE
VEGETATION REMOVAL, ANY TREES GREATER THAN 5 INCHES IN
DIAMETER ARE REQUIRED TO BE REMOVED, CONTACT THE TDOT
ENVIRONMENTAL DIVISION ECOLOGY SECTION IMMEDIATELY. DUE TO
THE RECENT MODIFICATION OF THE USFWS STANCE REGARDING THE
INDIANA B AT, NO TREES > 5" DBH SHOULD BE CUT WITHOUT CLEARANCE
FROM THE TDOT ENVIRONMENTAL DIVISION ECOLOGY SECTION.

NPDES

(34)

DUE TO THE TYPE OF WORK, IT IS OUR UDERSTANDING THAT THE
PROJECT WILL NOT DISTURB MORE THAN ONE ACRE. IF THE DISTURBED
ARE IS MORE THAN ONE ACRE, PLEASE CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION BECAUSE A NPDES PERMIT
WILL BE REQUIRED.

MISCELLANEOUS

(39)

TIME ON THE PROJECT WILL START THE DAY THAT CONSTRUCTION SIGNS
ARE PUT UP OR IN ACCORDANCE WITH SP108B IF A MAXIMUM AMOUNT OF
CALENDAR DAYS IS SPECIFIED.

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF

2014

STP/HSIP-52(68)

©67003-8217-14
©67003-3217-94

STP/HSIP-294(4)

67068-8201-14
67068-3201-94

NH/HSIP-111(92)
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(1)(2)-

(3)-

(4)-

(5)(6)(7)-

(8)(9)-

(9)(10)-

(10)(11)-

SR-52 ESTIMATED ROADWAY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QUANTITY
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 80
307-01.07 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M TON 200
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 14
411-02.10 | ACS MIX(PG70-22) GRADING D TON 2060
415-01.02 | COLD PLANING BITUMINOUS PAVEMENT S.Y. 23271
611-01.20 | ADJUSTMENT OF EXISTING MANHOLE EACH 9
712-01 TRAFFIC CONTROL LS 0.29
712-04.02 | FLEXIBLE DRUMS (CHANNELIZATION) EACH 59
712-05.01 WARNING LIGHTS (TYPE A) EACH 9
712-06 SIGNS (CONSTRUCTION) S.F. 559
712-08.03 | ARROW BOARD (TYPE C) EACH 1
717-01 MOBILIZATION LS 0.29
730-14.02 | SAW SLOT L.F. 495
730-14.03 | LOOP WIRE L.F. 1289

FOOTNOTES

(1) PLACED FROM LM 12.11 -12.32 LT & RT AS DIRECTED BY TDOT PROJECT SUPERVISOR.

(2) INCLUDES ALL COSTS ASSOCIATED WITH CLIPPING EXISTING SHOULDERS, REMOVAL AND
PROPER DISPOSAL OF CLIPPED MATERIAL AS DIRECTED BY TDOT PROJECT SUPERVISOR.

(3) SPOT LEVELING AS DIRECTED BY TDOT PROJECT SUPERVISOR.

(4) INCLUDES 3 TONS FOR BUSINESS ENT., SIDE ROADS AND DRIVEWAYS.

(5) A MATERIAL TRANSFER DEVICE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL PROVISION

407G. ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS BID ITEM.

(6) INCLUDES 480 TONS FOR BUSINESS ENT., SIDE ROADS AND DRIVEWAYS.
(7) SEE SPECIAL PROVISION 411C FOR RIDEABILITY .
(8) TO BECOME PROPERTY OF THE CONTRACTOR.
(9) INCLUDES 1119 SY FROM CITY STREETS.
(10) INCLUDES ALL COST ASSOCIATED WITH PAVING OVER SEWER MANHOLES, THEN SAWED AROUND
AND FILLED WITH CONCRETE.
(11) SEE SIGN TABULATION BLOCK THIS SHEET FOR DETAILS.

LM 11.26 - 12.11

12.11 - 12.32

EXISTING BASE

TYPICAL SECTIONs

AND SURFACE

PROPOSED PAVEMENT

SCHEDULE

(1) TACK COAT (TC) @ (0.10 GAL./S.Y.)
ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

(2) BITUMINOUS SURFACE @ 1.25"t THICK (APPROX. 132.5 LBS./S.Y.)
ITEM 411-01.10 ACS MIX (PG64-22) GRADING “D*

LM 11.26 - 12.11

LM 12.11 - 12.32

EXISTING

COLD PLANE APPROX.

' OVERLAY

~
~

1.25" (W/ 0.12" TOLERANCE)

ITEM NO. 415-01.02

COLD PLANING DETAILS

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF

2014

STP/HSIP-52(68)

©7003-8217-1

4

©67003-3217-94

STP/HSIP-294(4)

67068-3201-94
1-14

67068-820

REVISED 2-5-14 CORRECTED SR-111 FEDERAL PROJECT NO.
REVISED 2-7-14 ADDED ITEM T716-01.21.

6”

SR-52 ESTIMATED SAFETY QUANTITIES

SR-52 TABULATED SIGNS (CONSTRUCTION) 712-06

ITEM NO. DESCRIPTION UNIT | QUANTITY
701-02.01 CONCRETE CURB RAMP (RETROFIT) S.F. 1302
716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 70
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 315
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) EACH 8
716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 6.4
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) L.M. 6.4

RETROFIT HANDICAP RAMPS AT VARIOUS LOCATIONS AS DIRECTED BY TDOT PROJECT SUPERVISOR.

FOOTNOTES

THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THE THERMOPLASTIC.

PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.

TEMPORARY PAVEMENT MARKING FOR TRAFFIC CONTROL.
PERMANENT PAVEMENT MARKING ONLY.

M.U.T.C.D. SIZE ITEM NO.

QUANTITY NO. DESCRIPTION 712-06
INXIN S.F.
2 G20-1 ROAD WORK NEXT 2 MILES 60 | 24 20
8 G20-2 END ROAD WORK 48 | 24 64
12 TN-64 GROOVED PAVEMENT 36 |36 108
2 W20-7b BE PREPARED TO STOP 36 |36 18
12 W8-11 UNEVEN LANES 36 |36 108
6 W20-1 ROAD WORK AHEAD 48 |48 96
2 W20-1 ROAD WORK 1500 FT 48 |48 32
2 W20-1 ROAD WORK 1000 FT 48 |48 32
2 W20-1 ROAD WORK 500 FT 48 |48 32
2 W20-4 ONE LANE ROAD AHEAD 36 |36 18
2 W20-7a FLAGGER 36 |36 18
2 W21-2 FRESH OIL 30 |30 13
TOTAL 559

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONSTRUCTION
SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS AS DIRECTED BY THE

ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES.

-

LANE JOINT IS TO BE OFF SET 6°
— FROM CENTER OF ROADWAY.

SEALED BY

SR-52

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

ESTIMATED
QUANTITIES,

TYPICAL SECTION

& DETAILS






				2014-02-10T13:15:47-0500

		Robert Rodgers










TENNESSEE D.O.T.

DESIGN DIVISION

FILE NO.

T-FEB-2014 09:05

\JJO2WFOl.tdot.state.tn.us\02Shared\Design County Folders\Design Resur facing Folders\Resurf 20l4\state routes\FFIT Overton-294-lI-52\003_0ve-294-est.dgn

(1)(2)-
3)
(4)(5)(6)-
(7)

(8)-

(1) TO BE USED FOR SHOULDER STONE AS DIRECTED BY TDOT PROJECT SUPERVISOR.

SR-294 ESTIMATED ROADWAY QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY
303-01 [MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 135
403-01 [BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 9
411-02.10 |ACS MIX(PG70-22) GRADING D TON 1341
415-01.02_|COLD PLANING BITUMINOUS PAVEMENT S.Y. 27478
712-01  |TRAFFIC CONTROL LS 0.16
712-04.02 |FLEXIBLE DRUMS (CHANNELIZATION) EACH 50
712-06  |SIGNS (CONSTRUCTION) S.F. 197
717-01 |MOBILIZATION LS 0.16

FOOTNOTES

(2) INCLUDES ALL COSTS ASSOCIATED WITH CLIPPING EXISTING SHOULDERS, REMOVAL AND

(3) INCLUDES 1 TON FOR CITY STREETS, BUSINESS ENTRANCES AND DRIVEWAYS.
(4) A MATERIAL TRANSFER DEVICE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL PROVISION

407G. ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS BID ITEM.

PROPER DISPOSAL OF CLIPPED MATERIAL AS DIRECTED BY TDOT PROJECT SUPERVISOR.

(5) INCLUDES 87 TONS FOR CITY STREETS, BUSINESS ENTRANCES AND DRIVEWAYS AND 100 TONS

FOR SPOT LEVELING.

(6) SEE SPECIAL PROVISION 411C FOR RIDEABILITY .
(7) TO BECOME PROPERTY OF THE CONTRACTOR.
(8) SEE SIGN TABULATION BLOCK THIS SHEET FOR DETAILS.

LM 0.00 - 0.053

367

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF

2014

STP/HSIP-52(68)

©67003-8217-14
©67003-3217-94

STP/HSIP-294(4)

LM 0.053 - 0.33

24’

67068-3201-9
67068-8201-1

AN

LM 0.33 - 0.36

10’

64’

14’

NH/HSIP-111(92)

LM 0.36 - 0.58 | 107 |

EXISTING BASE Gj

34 |

SR-294 ESTIMATED SAFETY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QUANTITY
716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 80
716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color) EACH 30
(31){ 716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 70
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) EACH 3
(S2)| 716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 4.5
(S3)] 716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) L.M. 2.8

FOOTNOTES

(S1) THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THE THERMOPLASTIC.
PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.

(S2) TEMPORARY MARKING ON MILLED SURFACE AND INTERMITTANT LANE LINES.

(S3) PERMANENT PAVEMENT MARKING ONLY.

SR-294 TABULATED SIGNS (CONSTRUCTION) 712-06
M.U.T.C.D. size |TEM NO.
QUANTITY NO. DESCRIPTION 712-06
INXIN| S.F.
2 G20-2 END ROAD WORK 48 | 24 16
4 TN-64 GROOVED PAVEMENT 48 |48 64
2 W20-7b BE PREPARED TO STOP 36 |36 18
4 W8-11 UNEVEN LANES 36 |36 36
2 W20-1 ROAD WORK AHEAD 48 |48 32
2 W20-7a FLAGGER 36 |36 18
2 W21-2 FRESH OIL 30 |30 13
TOTAL 197

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONSTRUCTION
SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS AS DIRECTED BY THE
ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES.

EXISTING BASE

AND SURFACE

SOUTHBOUND

~

MEDTAN
¢

[
]
~
~ —
~ _ _ -
[

AND SURFACE

24

67001 -3288-94
67001-8288-14

REVISED 2-5-14 CORRECTED SR-111 FEDERAL PROJECT NO.

REVISED 2-7-14 CHANGED QUANTITY ITEM T716-01.21.
ADDED ITEM 716-01.23

TYPICAL SECTIONs

_ — TEXISTING BASE @ AND SURFACE

PROPOSED PAVEMENT

NORTHBOUND ‘
(47
SCHEDULE 6"

@ TACK COAT (TC) @ (0.10 GAL./S.Y.)

ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

-

(2) BITUMINOUS SURFACE @ 1.25"t THICK (APPROX. 132.5 LBS./S.Y.)

ITEM 411-01.10 ACS MIX (PG64-22) GRADING “D~

LM 0.36 - 0.58 |

LM 0.000 - 0.053

36

LM 0.053 - 0.330

2

8 /7

LM 0.330 - 0.360

887

LM 0.360 - 0.580

7

8 ’

EXISTING

! OVERLAY ~

~

~

~
COLD PLANE APPROX. 1.25* (W/ 0.12* TOLERANCE)

44

ITEM NO. 415-01.02

| MEDIAN |

P
- EXISTING \//<

EASTBOUND

OVERLAY

COLD PLANE APPROX. 1.25%

34 |

—_——— — — —

-7 EXISTING
(W/ 0.12° TOLERANCE)

>\/ OVERLAY Sl

ITEM NO. 415-01.02

COLD PLANING DETAILS

WESTBOUND

LANE JOINT IS TO BE OFF SET 6°
— FROM CENTER OF ROADWAY.

SEALED BY

SR-294

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

ESTIMATED
QUANTITIES,

TYPICAL SECTION

& DETAILS
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SR-111 ESTIMATED ROADWAY QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY
(1) 403-01 [BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 25
2)3)@4)| 411-02.10 |ACS MIX(PG70-22) GRADING D TON 3087
(5)] 415-01.02 |COLD PLANING BITUMINOUS PAVEMENT SY. 39415
712-01 |TRAFFIC CONTROL LS 0.55
712-04.02 |FLEXIBLE DRUMS (CHANNELIZATION) EACH 50
6)] 712-06 [SIGNS (CONSTRUCTION) SF. 555
712-08.03 |ARROW BOARD (TYPE C) EACH 1
717-01  |MOBILIZATION LS 0.55
FOOTNOTES

(1) INCLUDES 1 TONS FOR COUNTY ROADS, BUSINESS ENT., AND DRIVEWAYS.

(2) A MATERIAL TRANSFER DEVICE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL PROVISION
407G. ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS BID ITEM.

(3) INCLUDES 59 TONS FOR COUNTY ROADS, BUSINESS ENT., AND DRIVEWAYS.

(4) SEE SPECIAL PROVISION NO. 411C FOR RIDEABILITY .

(5) TO BECOME PROPERTY OF THE CONTRACTOR.

(6) SEE SIGN TABULATION BLOCK THIS SHEET FOR DETAILS.

SR-111 ESTIMATED SAFETY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QUANTITY

(S1)] 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 550
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH) L.M. 3

(S1){ 706-01 GUARDRAIL REMOVED L.F. 500
. 705-04.07 |TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) EACH 10
(SZ)«f 712-04.02 |FLEXBLE DRUMS (CHANNELIZATION) EACH 20
712-05.01 |WARNING LIGHTS (TYPE A) EACH 20

716-01.21 |Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 230
716-01.23 |Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color) EACH 50

716-02.04 |PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) S.Y. 120

(SB)—[ 716-02.05 |PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 80
716-02.06 |PLASTIC PAVEMENT MARKING (TURN LANE ARROW) EACH 6

(S4)| 716-13.01 |SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) L.M. 7.9

FOOTNOTES

(S1) SEE GUARDRAIL TABULATION BLOCK THIS SHEET FOR DETAILS.

(S2) TO BE USED AT EXPOSED GUARDRAIL ENDS. SEE GENERAL NOTE NO. 3, SHEET NO. 6.

(S3) THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THE THERMOPLASTIC.
PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.

(S4) PERMANENT PAVEMENT MARKING ONLY.

SR-111 TABULATED SIGNS (CONSTRUCTION) 712-06
M.U.T.C.D. size |TEM NO.
QUANTITY NO. DESCRIPTION 712-06
INXIN| S.F.
2 G20-1 ROAD WORK NEXT 2 MILES 60 |24 20
8 G20-2 END ROAD WORK 48 | 24 64
10 TN-64 GROOVED PAVEMENT 36 |36 90
2 W20-7b BE PREPARED TO STOP 36 |36 18
10 W8-11 UNEVEN LANES 36 |36 90
6 W20-1 ROAD WORK AHEAD 48 |48 96
1 W20-1 ROAD WORK 1 MILE 48 |48 16
1 W20-1 ROAD WORK 1/2 MILE 48 |48 16
2 W20-1 ROAD WORK 1500 FT 48 |48 32
2 W20-1 ROAD WORK 1000 FT 48 |48 32
2 W20-1 ROAD WORK 500 FT 48 |48 32
2 W20-4 ONE LANE ROAD AHEAD 36 |36 18
2 W20-7a FLAGGER 36 |36 18
2 W21-2 FRESH OIL 30 |30 13
TOTAL 555

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONSTRUCTION
SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS AS DIRECTED BY THE
ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES.

LM 13.96 - 14.18 | 11' | 24" | | 38" | 11’ |

TYPE

YEAR

PROJECT NO.

SHEET
NO.

MEDIAN
RESURF

LM 13.96 - 14.08 | 35

-

— /_J@_|, _____ “:‘ ______ - -

2014

STP/HSIP-52(68)

©67003-8217-14
©67003-3217-94

STP/HSIP-294(4)

AND SURFACE

EXISTING BASE EXISTING BASE (:5' AND SURFACE ~

~

~

67068-3201-9
67068-8201-1

AN

SOUTHBOUND NORTHBOUND

NH/HSIP-111(92)

67001 -3288-94
67001-8288-14

M 14.18 - 15.34| 1o | 24" | 10|

‘ ‘ ADDED ITEM 716-01.23

// EXIST]NG BASE @ : AND SURFACE \\

TYPICAL SECTIONs

PROPOSED PAVEMENT SCHEDULE

@ TACK COAT (TC) @ (0.10 GAL./S.Y.)
ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

(2) BITUMINOUS SURFACE @ 1.25"% THICK (APPROX. 132.5 LBS./S.Y.)
ITEM 411-01.10 ACS MIX (PG64-22) GRADING "D*

| MEDIAN | , | m

o
| | L | -

EXISTING \//< OVERLAY i EXISTING >\\/ OVERLAY S

COLD PLANE APPROX. 1.25% (W/ 0.12° TOLERANCE)

EASTBOUND [TEM NO. 415-01.02 WESTBOUND
LM 14.08 - 14.18| 35 | MEDIAN 49 |
| I |
P yg—————— T T T T === N === ——— —
-7 EXISTING \/< OVERLAY i EXISTING >\/ OVERLAY S
e . ~
COLD PLANE APPROX. 2.50% (W/ 0.12* TOLERANCE)
EASTBOUND ITEM NO. 415-01.02 WESTBOUND
LM 14.18 - 14.25] 28" |
L
__——--—‘—‘—L*“~
0 — — : T T — ~
- —— | ~—  _ _
_ EXISTING . OVERLAY ~_
P ! -
- COLD PLANE APPROX. 2.50" (W/ 0.12*" TOLERANCE) ~~
ITEM NO. 415-01.02
LM 14.25 - 15.94] 28 |
L
__——--—‘—‘_Jh*“~
-5 — : T T =~
- —— | ~—  _ _
_ EXISTING . OVERLAY ~_
- 1 N

- COLD PLANE APPROX. 1.25° (W/ 0.12 TOLERANCE) ~
ITEM NO. 415-01.02

LANE JOINT IS TO BE OFF SET 6°
— FROM CENTER OF ROADWAY.

REVISED 2-5-14 CORRECTED SR-111 FEDERAL PROJECT NO.
REVISED 2-7-14 CHANGED QUANTITY ITEM T716-01.21.

SEALED BY

COLD PLANING DETAILS

SR-111

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

R-111 TABULATED GUARDRAIL
ltem No.| ltem No. | ltem No.
Log |Side| 303-01 |705-04.07| 706-01
Mile MIN AGG| Type GR
(TON) 38 Removal
14.140| RT 55 1 50.0
14.560| RT 55 1 50.0
14.580| RT 55 1 50.0
14.660| RT 55 1 50.0
14.960| RT 55 1 50
15.120| RT 55 1 50.0
15.240| RT 55 1 50.0
15.540| RT 55 1 50.0
15.600| RT 55 1 50.0
15.860| LT 55 1 50.0
TOTAL 550 10 500.0

ESTIMATED
QUANTITIES,

TYPICAL SECTION

& DETAILS
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DESCRIPTION SHT.
TITLE SHEET 1
ESTIMATED QUANTITIES, TYPICAL SECTIONS & DETAILS 2-4
UTILITY OWNERS, DROP OFF NOTES & PRE-CONST RIDE NOS. 5
GENERAL NOTES 6
SPECIAL NOTES 7
STANDARD ROADWAY DRAWINGS

DWG. NO. REV. DESCRIPTION
ROADWAY DESIGN STANDARDS

RD-A-1 12-18-99 STANDARD ABBREVIATIONS
RD-L-1 10-26-94 STANDARD LEGEND
RD-L-2 09-05-01 STANDARD LEGEND FOR UTILITY INSTALLATIONS

ROADWAY AND PAVEMENT APPURTENANCES

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

BUREAU OF ENGINEERING
OVERTON COUNTY

STATE ROUTE 5

FROM WEST OF ROBERTS STREET (LM I1.26)
TO EAST OF SR-294 (EAST MAIN STREET) (LM 12.32)

STATE ROUTE 294
FROM SR-52 (LM 0.00) TO SR-NI(LM 0.58)

STATE ROUTE 111

FROM SR-294 (LM 13.96)
TO SOUTH OF TWIN OAKS ROAD (LM 15.949)

REVISED 2-5-14: CORRECTED FEDERAL PROJECT
NOS. AND SR-52 BEGIN LOG MILE
IN PROJECT DESCRIPTION.
REVISED 2-25-14: CORRECTED SR-52 PROJECT

DESCRIPTION.
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YEAR SHEET NO.

2014 1

FED. AID PROJ. NO.

STP/HSIP-52(68)

STATE PROJ. NO.

67003-3217-94, 67003-8217-14

FED. AID PROJ. NO.

STP/HSIP-294(4)

STATE PROJ. NO.

67068-3201-94, 67068-8201-14

FED. AID PROJ. NO.

NH/HSIP-111(92)

STATE PROJ. NO.

67001-3288-94, 67/001-8288-14
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RP-H-3 06-04-13  HANDICAP RAMP AND TRUNCATED DOME SURFACE y @‘%? /
DETAIL LSH:BY. e \x‘é)(v MeNATRY wne 15 h meo MARION g POLK
SAFETY APPURTENANCES AND FENCE COLD PLANE, RESURFACING, GUARDRAIL & PAVEMENT MARKINGS SROUECT LOCATION
S-GR-43 TANGENTIAL GUARDRAIL TERMINAL ANCHOR (TYPE 38) STATE HIGHWAY NO. 52, 294, 111 FLA.H.S. NO. XX
POST LAYOUT AND ERECTION DETAILS 67001-3288-94
S-GR-44 TANGENTIAL GUARDRAIL TERMINAL ANCHOR (TYPE 38) 67001-8288-14
E)ZETI'LA?LES) GUARDRAIL ELEMENT POST AND ASSEMBLY N o o F PR NO, NH/HSIP-111(92)
TRAFFIC CONTROL APPURTENANCES o 05 \er T |
=<
T-M-1 11-01-11 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL . GRS
ROADS AND MARKING ABBREVIATIONS 3 N
T-M-2 01-15-13  DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL ST
ROADS TS, 67001-3288-94
T-M-3 09-19-91  MARKING STANDARDS FOR TRAFFIC ISLANDS, MEDIANS | /0 67001-8288-14
& PAVED SHOULDERS ON CONVENTIONAL ROADS 61 S PR NO, NH/HSIP-111(92)
T-M-4 11-01-11  STANDARD INTERSECTION PAVEMENT MARKINGS RD- I 01 L .M. .
U
T-M-9 11-01-11 MARKING DETAILS FOR RAMP INTERSECTIONS 2, L. ¢ 4
& WHITE BLLYN" S 67068'3201 '94
T-M-15A 11-01-11  ASPHALT SHOULDER RUMBLE STRIP INSTALLATION “ N FA 67068-8201-14
DETAILS FOR NON-ACCESS CONTROLLED ROUTES - o fS -
c MUNILCIIVPIZIESZI%'\FI’ORT Y £ PR NO—' STP/HS—I P 2-94 (4)
T-WZ-10 04-02-12  ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND A . ¢ L .M. .
(@) QQ N\
FREEWAYS L “ HANEY V SEALED BY
| —
52 — ® 67068-3201-94
| —— 67068-8201-11
|| @ e % /*Jgg'ggg'“ PR NO, STP/HSIP-294(4)
. Jl 294/ % L L ° . °
/ i 52/\o tvimsston X kA
N A 0.9 S NEX
/ 85 ® ‘ L S <(\&/\Oﬁ//]/
1 < _FCJLAE}Z THLLYOP =
. V\_ ST. §
* | oo CRUSHINR &
_,— ROLAN— VA’DCHN 67003 - 32 1 T '94
s 67003-8217-14 oo (3 0NN
[ PR STP/HSIP-52(68) PAUL D. DEGGES, CHIEF ENGINEER
67003-32117-94 OATE S
67003-8217-14 NO EXCLUSIONS
PR NO, STP/HS]IP-52(68)
] ] NO EQUATIONS |pPROVED: %y
< SPEC I AL NOTES> JOHN SCHROER, COMMISSIONER
PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES SCALE SR-52
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW O 4000 8000 12000 F T
THE REASONABLE COST ANALYSIS VALUE. — e —_ TRAFFIC DATA
THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE AADT (2013) 7,450 U.5. DEPARTMENT OF TRANSPORTATION
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED MARCH 1, 2006 AND ADDITIONAL FEDERAL HIGHWAY ADMINISTRATION
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN SR_294
THE PROPOSAL CONTRACT.
TRAFFIC DATA
TDOT ROAD SP. SV. 2 _ ROBERT RODGERS S AL
APPROVED:
DESIGNER __KEVIN CRISP CHECKED BY_ DIANE EVITT SR-52 SR-294 SR-111 TOTAL SR-111
o 98023-4211-04 PROJECT LENGTH 1.06 0.58 1.98 3.62 MILES TRAFFIC DATA SR —— —
PIN NOﬂ 1187‘E)2“OO9 118753“00' 118754,00 TOTAL LANE MILES RESURFACED 3.00 1 .62 4.57 9. 19 MILES AADT (2013) 79300
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