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ESTIMATED ROADWAY QUANTITIES

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF.

2014 NH/HSIP-10(57) 2

QUANTITY SAFETY TOTAL
ITEM NO. DESCRIPTION UNIT 75006-8227-14 | 75006-3227-94 | QUANTITY
307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 TON 500 0 500
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 54 0 54
411-01.10 | ACS MIX(PG64-22) GRADING D TON 8337 0 8279
415-01.01 COLD PLANING BITUMINOUS PAVEMENT TON 8258 0 8258
611-01.20 | ADJUSTMENT OF EXISTING MANHOLE EACH 8 0 8
701-02.01 CONCRETE CURB RAMP (RETROFIT) S.F. 0 2706 2706
716-10.30 | TRUNCATED DOME DETECTABLE WARNING MAT S.F. 0 294 294
712-01 TRAFFIC CONTROL LS 1 0 1
712-04.01 FLEXBBLE DRUMS (CHANNELIZING) EACH 25 0 25
712-05.01 WARNING LIGHTS (TYPE A) EACH 4 0 4
712-06 SIGNS (CONSTRUCTION) S.F. 456 0 456
712-08.03 | ARROW BOARD (TYPE C) EACH 2 0 2
716-01.21 SNOWPLOWABLE PAVEMENT MARKERS (Bi-Dir)(1 Color) EACH 0 240 240
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) S.Y. 71 0 71
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 559 0 559
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) EACH 34 0 34
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) EACH 4 0 4
716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW) EACH 4 0 4
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) EACH 8 0 8
716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 16.23 0 16.23
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)| L.F. 44 0 44
716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE) L.M. 16.23 0 16.23
730-14.02 SAW SLOT L.F. 15000 0 15000
730-14.03 LOOP WIRE L.F. 32400 0 32400
717-01 MOBILIZATION LS 1 0 1
HANDICAP RAMPS
NEW REPAIR
LOCATION NEW |REPAIR STD. DWG. 701-02.01 716-10.30 UTILITY ADJUSTMENTS
(S.F.) (S.F.) TYPE OWNER NUMBER
INTERSECTION, 14.585 4 RP-H-3, RP-H-9 356 SEWER MANHOLE City of Murfreesboro 6
INTERSECTION, 14.669 4 RP-H-3, RP-H-9 356 TELEPHONE MANHOLE Bell South 2
INTERSECTION, 14.870 4 RP-H-3, RP-H-9 356 GAS VALVE 0
INTERSECTION, 15.083 4 RP-H-3, RP-H-9 356 WATER VALVE Consolidated Utility 3
CITY STREET, 15.170 3 RP-H-3, RP-H-9 294 STATE STORM DRAIN ADJUSTMENTS
CITY STREET, 15.209 2 RP-H-3, RP-H-9 178
CITY STREET, 15.249 2 RP-H-3, RP-H-9 178 CATCHBASINS 0
INTERSECTION, 15.331 4 RP-H-3, RP-H-9 356 MANHOLES 8
CITY STREET, 15.914 1 RP-H-3, RP-H-9 98
CITY STREET, 16.045 2 RP-H-3, RP-H-9 178
INTERSECTION, 17.630 3 RP-H-3, RP-H-9 294
TOTAL 2706 294

FOOTNOTES
1. TO BE USED AS DIRECTED BY THE ENGINEER FOR SPOT LEVELING.
2. FOR RIDEABILITY, SEE SPECIAL PROVISION 411C.
3. FOR MATERIAL TRANSFER DEVICE, SEE SPECIAL PROVISION NO. 407G.
4. INCLUDES 57 TONS FOR INTERSECTIONS.
5. INCLUDES 57 TONS FOR INTERSECTIONS.
6. THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE
CONSTRUCTION REGARDING TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE MANUAL ON
UNIFORM TRAFFIC CONTROL DEVICES.
7. INTHE EVENT THAT A CONSTRUCTION AND/OR REGULATORY SIGN IS TEMPORAIRILY DESIGNATED NOT IN USE
DURING THE CONSTRUCTION PHASE OF A PROJECT, THE CONTRACTOR SHALL CHOOSE A SIGN COVERING
METHOD FROM A DESIGNATED LIST OF METHODS ACCEPTED BY THE DEPARTMENT. SAID SIGN COVERING METHOD
SHALL BE SELECTED FROM QUALIFIED PRODUCTS LIST 10, SECTION D OR APPROVED BY THE DIVISION OF
MATERIALS AND TEST AND SHALL BE USED TO COVER THESE SIGNS. NO OTHER METHOD FOR SIGN COVERING
WILL BE ALLOWED. TEMPORARY SIGN COVERINGS SHALL NOT BE PAID FOR DIRECTLY BUT SHALL BE INCLUDED IN
THE PRICE BID FOR ITEM NO. 712-06 SIGNS (CONSTRUCTION).
8. THE CONTRACTOR MAY ELECT TO SUBSITUTE PREFORMED PLASTIC FOR THERMOPLASTIC. PREFORMED PLASTIC
SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.
Test Performed by TDOT Road Profiler Average Roughness
Test Limits Direction and Measured Roughness ( HC-IRI Number Per Mile ) Pre-Constuction
Mile Pre Ride | Payment |Max. # for| Min. Required |Percent] HC-IRI Number Per Mile
From To NSEW *Lane | Number Table |Final Ride| %Improvement| Pay 80.0
0.00 1.00 N 1 62 Table 1 55.0 100
1.00 2.00 N 1 72 Table 1 55.0 100
2.00 3.00 N 1 69 Table 1 55.0 100
3.00 3.50 N 1 66 Table 1 55.0 100
0.00 1.00 N 2 78 Table 1 55.0 100
1.00 2.00 N 2 77 Table 1 55.0 100
2.00 3.00 N 2 91 Table 2 63.7 30 100 REMARKS
3.00 3.57 N 2 92 Table 2 64.4 30 100 FROM SR 96
TO SR 268
0.00 1.00 S 1 65 Table 1 55.0 100 (LM 14.45 TO 17.89)
1.00 2.00 S 1 77 Table 1 55.0 100
2.00 3.00 S 1 63 Table 1 55.0 100
3.00 3.41 S 1 78 Table 1 55.0 100
0.00 1.00 S 2 80 Table 2 56.0 30 100
1.00 2.00 S 2 97 Table 2 67.9 30 100
2.00 3.00 S 2 100 Table 2 70.0 30 100
3.00 3.33 S 2 113 Table 2 79.1 30 100
SIGNS (CONSTRUCTION) 712-06
SEALED BY
quanTiTy|M-U-T-C.D. DESCRIPTION SIZE 712-06
NO. S.F.
2 G20-1 ROAD WORK NEXT 5.23 MILES 36 x18 9
2 G20-2 END ROAD WORK 36 x18 9
2 W20-1 ROAD WORK 1500" 36 x 36 18
2 W20-1 ROAD WORK 1000" 36 x 36 18
2 W20-1 ROAD WORK 500 36 x 36 18
26 W20-1 ROAD WORK AHEAD 36 x 36 234 01/17/2014
2 W20-4 ONE LANE ROAD 1000'- PORTABLE 36 x36 18
2 W20-7a FLAGGER SYMBOL - PORTABLE 36 x36 18
2 W16-2 SUPPLEMENTAL PLATE 24 x18 6
2 W21-2 FRESH OIL - PORTABLE 36 x36 18
2 W21-5 SHOULDER WORK - PORTABLE 36 x36 18
2 W8-9a SHOULDER DROP-OFF - PORTABLE 36 x 36 18 STATE OF TENNESSEE
6 W8-11 UNEVEN LANES - PORTABLE 36 x36 54 DEPARTMENT OF TRANSPORTATION
TOTAL S.F. 456

OTHER SIGNS, AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING VARIOUS
PHASES OF CONSTRUCTION AND WILL BE MEASURED AND PAID FOR AT THE UNIT BID
PRICE. SEE CURRENT M.U.T.C.D. FOR STANDARDS AND TYPICAL APPLICATIONS.

ESTIMATED
ROADWAY
QUANTITIES
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YEAR

PROJECT NO.

SHEET
NO.

RESURF.

2014

NH/HSIP-10(57)

THE CONTRACTOR IS TO INSURE
A FLUSH TRANSITION WITH —
EXISTING PAVEMENT

AN j!EssiiiiiiﬁiiiEE

| VARIABLE

EXISTING PAVEMENT

PAVEMENT DETAIL

PROPOSED

PAVEMENT SCHEDULE

(1) SURFACE e (132

411-01.10 ACS MIX

.5 LB/S.Y.)
(PG64-22) GRADING “D”

BRIDGE NOTES

LOCATION

LENGTH (FT.)

RECOMMENDATION

L.M. 14.68

34 PAVE WITH PLANS QUANTITY

(:) TACK COAT e O.

1 GAL/SY

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

(:) COLD PLANING @ 1.25” THICK

415-01.01 COLD PLANING BITUMINOUS PAVEMENT (TON)

SEALED BY

01/17/2014

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

TYPICAL
SECTIONS
AND
PAVEMENT
SCHEDULE






				2014-01-21T15:07:10-0600

		Lori Lange










7-JAN-2014 10:5I

\JJO3WFOl.tdot.state.tn.us\03Shared\SURVEY\DESIGN\Resur facing Plans\20I4\04-April-20l14 Letting\Rutherford SR 10 NB\004- GeneralNotes.dgn

UTILITIES

(1)

(2)

(3)

(4)

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE
APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN THE
FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC., AT 1-800-351-1111 AS
REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL
EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIORTO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS

(5)

(6)

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS
TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LAYERS

(7) TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAYS WORK.
SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS
WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.01, PAINTED
PAVEMENT MARKING (4” LINE), L.M.

PAVEMENT

PAVING

(8) THE CONTRACTOR SHALL BE REQUIRED TO PAVE IN THE DIRECTION OF
TRAFFIC.

9) THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE

DIRECTION OF TRAFFIC.

RESURFACING

(10)

(11)

WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

GENERAL NOTES

SIGNING

(12)

(13)

(14)

AFTER THE SIGN LOCATIONS HAVE BEEN STAKED, BUT PRIOR TO
ORDERING ANY MATERIAL FOR THE SUPPORTS, THERE SHALL BE A FIELD
INSPECTION AND APPROVAL BY THE REGIONAL CONSTRUCTION OFFICE.

THE LENGTHS OF ALL SIGN SUPPORTS SHOWN ON THE SIGN SCHEDULE
ARE APPROXIMATE AND ARE FOR ESTIMATING PURPOSES ONLY. THE
CONTRACTOR SHALL VERIFY ALL SUPPORT LENGTHS AT THE SITE PRIOR
TO ERECTION.

THE LETTERS, DIGITS, ARROWS, BORDERS, AND ALPHABET ACCESSORIES
ON ALL FLAT SHEET SIGNS SHALL BE APPLIED BY SILK SCREENING
PROCESS.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(15)

(16)

(17)

(18)

(19)

(20)

(21)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT’S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(22)

(23)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.
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SPECIAL NOTES

UTILITIES

(1)

(3)

AT THE CLOSE OF DAILY OPERATION ALL UTILITY COVERS, RIMS AND
BOXES AS WELL AS CATCHBASINS IN THE TRAVELED WAY SHALL BE LEFT IN
A SAFE CONDITION. UNDER NO CIRCUMSTANCES SHALL ANYTHING BE LEFT
IN SUCH A HAZARDOUS CONDITION AS TO CAUSE DAMAGE TO VEHICLES OR
ACCIDENTS. THE CONTRACTOR SHALL ACCEPT FULL RESPONSABILITY FOR
ANY DAMAGE TO VEHICILES OR PERSONAL INJURIES RESULTING FROM HIS
FAILURE TO EITHER DEFINE THE LOCATION OR PROTECT THE OBSTACLE BY
RAMPING AROUND IT WITH BITUMINOUS MATERIAL.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVAL AND
REPLACEMENT OF ANY MANHOLE, WATER VALVE OR CATCHBASIN COVERS
THAT ARE NECESSARY IN ORDER TO PERFORM THE REQUIRED WORK. THE
REMOVAL AND REPLACEMENT OF THESE COVERS WILL NOT BE PAID FOR
DIRECTLY BUT SHALL BE INCLUDED IN THE PROVIDED PAY ITEMS.

ADJUSTMENTS OF UTILITIES SHALL NOT BE PERFORMED UNTIL PLACEMENT
OF SPOT LEVELING (B-MOD) AND SCRATCH COURSE (C-S MIX) BUT PRIOR
TO PLACEMENT OF FINAL SURFACE (D MIX).

MISCELLANEOUS

(4)

THE CONTRACTOR WILL BE REQUIRED TO PERFORM THE FOLLOWING
WORK AND INCLUDE ALL COSTS THEREOF IN THE PRICES BID FOR OTHER
ITEMS OF CONSTRUCTION: REPAIR OF SHOULDERS AND DITCHES.
SHOULDERS SHALL BE DEGRASSED, MATERIAL SHALL BE PICKED UP AND
REMOVED. CLEANING AND STRAIGHTENING ENDS OF EXISTING SIDEDRAINS
AND CROSSDRAINS WHERE DIRECTED BY THE ENGINEER.

THE CONTRACTOR SHALL TAKE EXTREME CARE WHEN WORKING AROUND
EXISTING GUARDRAIL, HIGHWAY SIGNS, OR ANY DEPARTMENT OF
TRANSPORTATION STRUCTURE TO AVOID DAMAGE DURING THE COURSE
OF CONSTRUCTION. ANY DAMAGE WILL BE REPLACED OR REPAIRED AT HIS
OWN EXPENSE.

PAVEMENT MARKINGS

(6)

THE CONTRACTOR WILL BE REQUIRED TO ESTABLISH AND LOCATE ALL NO-
PASSING ZONES. THE ESTABLISHMENT OF NO-PASSING ZONES IS TO BE IN
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES, 2009, PART Ill, MARKING. ALL NO-PASSING ZONES WILL BE
APPROVED BY THE ENGINEER WITH ADVICE FROM THE REGIONAL TRAFFIC
ENGINEER PRIOR TO THE MARKING APPLICATION.

THE CONTRACTOR IS TO PROVIDE THE LAYOUT OF ALL EXISTING
PAVEMENT MARKINGS BEFORE BEGINNING THE RESURFACING PROJECT.
EXISTING MARKINGS SHALL BE REFERENCED AS NEEDED TO ENSURE THAT
ALL NEW MARKINGS ARE REPLACED IN THEIR CORRESPONDING LOCATIONS
UNLESS OTHERWISE DIRECTED BY THE ENGINEER.

PAVEMENT
PAVING

(8)
9)

SURFACE TO BE CROWNED AS DIRECTED BY THE ENGINEER.

ALL STRUCTURES (DRAINAGE STRUCTURES, MANHOLES, UTILITY BOXES,
ETC.) SHALL HAVE A FINISHED GRADE COMPATIBLE WITH THE FINISHED
GRADE OF THE ROADWAY.

RESURFACING

(10)

(11)

DURING COLD PLANING OPERATION, A MINIMUM OF ONE LANE OF TRAFFIC
IN EACH DIRECTION WILL REMAIN OPEN.

AFTER ANY COLD PLANING OPERATION, TEMPORARY STRIPING WILL BE
REQUIRED BEFORE RETURNING TRAFFIC ONTO EXCAVATED ROADWAY.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(12)

(13)

THE CONSTRUCTION SIGNS, FLAGMEN AND OTHER TRAFFIC CONTROL
DEVICES WILL BE IN ACCORDANCE WITH THE CURRENT EDITION OF THE
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

ONE ADVANCE ROAD CONSTRUCTION AHEAD SIGN IS TO BE PLACED ON
ALL SIDE ROADS PRIOR TO THEIR INTERSECTION WITH THE PROPOSED
PROJECT. LOCATION TO BE DETERMINED IN THE FIELD BY THE ENGINEER
OR CONTRACTORS SUPERINTENDENT.

EROSION PREVENTION AND SEDIMENT CONTROL
NPDES

(14)

(19)

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS, BEFORE
CLEANING OUT OR REMOVAL/REPLACEMENT OF DITCHES, SIDE DRAINS,
AND CROSS DRAINS, TO ENSURE THAT THE DRAINAGE FEATURES /
WATERCOURSES ARE NOT STREAMS OR WETLANDS. IF THE
CONTRACTOR /TDOT INSPECTOR IS UNSURE WHETHER THE DRAINAGE

FEATURES ARE STREAMS OR WETLANDS, THE INSPECTOR SHALL

CONTACT THE TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION TO
OBTAIN THE APPROPRIATE PERMITS.

DUE TO THE TYPE OF WORK IT IS OUR UNDERSTANDING THAT THE
PROJECT WILL NOT DISTURB MORE THAN ONE ACRE. IF THE DISTURBED

AREA IS MORE THAN ONE ACRE, PLEASE CONTACT THE TDOT

ENVIRONMENTAL DIVISION, PERMITS SECTION BECAUSE A NPDES
PERMIT WILL BE REQUIRED.

PAVEMENT EDGE DROP-OFF TRAFFIC CONTROL NOTES

(16)

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR

TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING

USED BY TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

a. WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER EXPOSED
AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED, SIGNS SHALL BE
PLACED ON EACH SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

c. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE DIFFERENCE IN
ELEVATION SHALL BE ELIMINATED WITHIN SEVEN WORKDAYS AFTER
THE CONDITION IS CREATED.
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