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SCALE: 17 = 2 MILES

( SPECIAL NOTES )

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
THE REASONABLE COST ANALYSIS VALUE.

THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED MARCH 1, 2006 AND ADDITIONAL
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN

THE PROPOSAL CONTRACT.

TDOT TRANS. PROJ. SP. SV. 1 _ANDREA R. HALL

DESIGNER JOHN CULLOM, JR. CHECKED BY _PAUL BEEBE

P.E. NO. 98013-4203-04

PIN 112179.00

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
BUREAU OF ENGINEERING
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POSTED SPEED 55-65 MPH
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ROADWAY DESIGN STANDARDS

DESCRIPTION SHT. NO. 05008-3232-94
DWG. NO. REV. DESCRIPTION
TITLE SHEET 1
RD-A-1 12-18-99  STANDARD ABBREVIATIONS
INDEX AND STANDARD ROADWAY DRAWINGS 1A
RD-L-1 10-26-94 ~ STANDARD LEGEND
ESTIMATED ROADWAY QUANTITIES 2
RDO1-SE-3 ~ 10-15-02 ~ RURAL SUPERELEVATION DETAILS
TYPICAL SECTION AND PROPOSED PAVEMENT SCHEDULE 3
GENERAL NOTES 4
SPECIAL NOTES . SAFETY APPURTENANCES AND FENCE

DWG. NO.
S-GR-38

S-GR-38A

S-GR-43

S-GR-44

REV.
08-16-12

06-30-05

DESCRIPTION

DETAILS FOR CONSTRUCTION OF EARTH PAD FOR
TYPE 38 GUARDRAIL END TERMINAL

DETAILS FOR CONSTRUCTION OF ALTERNATE EARTH
PAD FOR TYPE 38 GUARDRAIL END TERMINALS

TANGENTIAL GUARDRAIL TERMINAL ANCHOR (TYPE
38) POST LAYOUT AND ERECTION DETAILS

TANGENTIAL GUARDRAIL TERMINAL ANCHOR (TYPE
38) (2 TUBE) GUARDRAIL ELEMENT POST AND
ASSEMBLY DETAILS

TRAFFIC CONTROL APPURTENANCES

DWG. NO.

T-FAB-1

T-M-1

T-M-2

T-M-3

T-M-4

T-M-15

T-M-15A

T-S-16
T-S-17

T-S-19
T-S-20
T-WZ-10

T-WZ-11

REV.

05-27-97

11-01-11

01-15-13

09-19-91

11-01-11

11-01-11

11-01-11
07-19-13

07-19-13
11-01-11
04-02-12

03-13-09

DESCRIPTION
FLASHING YELLOW ARROW BOARD

DETAILS OF PAVEMENT MARKINGS FOR
CONVENTIONAL ROADS AND MARKING
ABBREVIATIONS

DETAILS OF PAVEMENT MARKINGS FOR
CONVENTIONAL ROADS

MARKING STANDARDS FOR TRAFFIC ISLANDS,
MEDIANS & PAVED SHOULDERS ON CONVENTIONAL
ROADS

STANDARD INTERSECTION PAVEMENT MARKINGS
ASPHALT SHOULDER RUMBLE STRIP INSTALLATION

DETAILS FOR INTERSTATE AND ACCESS CONTROLLED

ROUTES

ASPHALT SHOULDER RUMBLE STRIP INSTALLATION
DETAILS FOR NON-ACCESS CONTROLLED ROUTES

GROUND MOUNTED ROADSIDE SIGN AND DETAILS

STANDARD GROUND MOUNTED SIGN USING
PERFORATED/KNOCKOUT SQUARE TUBE

STANDARD STEEL SIGN SUPPORTS
SIGN DETAILS

ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND
FREEWAYS

ONE LANE CLOSURE DETAIL ON DIVIDED HIGHWAYS

EROSION PREVENTION AND SEDIMENT CONTROL

DWG. NO.

EC-STR-3B
EC-STR-3E
EC-STR-34

REV.

08-01-12
04-01-08
08-01-12

DESCRIPTION
SILT FENCE
SILT FENCE FABRIC JOINING DETAILS

EROSION CONTROL BLANKET FOR SLOPE
INSTALLATION

SEALED BY

01/23/2014

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

INDEX AND
STANDARD
ROADWAY
DRAWINGS
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ESTIMATED ROADWAY QUANTITIES

@ W& v @ v B

QUANTITY

ITEM NO. DESCRIPTION UNIT QUANTITY | NH/HSIP-73(60)

05008-8232-14| 05008-3232-94
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 223
411-01.07 | ACS MIX (PG64-22) GRADING E SHOULDER TON 230
411-03.13 | ACS MIX(PG70-22) THIN LIFT D ASPHALT TON 14511
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) L.M. 15
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH) L.M. 12
705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) EACH 4
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT EACH 4
712-01 TRAFFIC CONTROL LS 1
712-06 SIGNS (CONSTRUCTION) S.F. 1060
712-08.03 | ARROW BOARD (TYPE C) EACH 2
713-16.20 SIGNS (D10-1) EACH 14
716-01.22 SNWPLWBLE PVMT MRKRS (MONO-DIR) (1 COLOR) EACH 1570
716-02.04 PLASTIC PAVEMENT MARKING (CHANNELIZATION STRIPING) S.Y. 43
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 425
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) EACH 35
716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 10
716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4" LINE) L.M. 37
717-01 MOBILIZATION LS 1

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2014 NH/HSIP-73(60) 2

FOOTNOTES

S.R. 13 BLOUNT CO.
<:> FOR SPOT LEVELING. (SPOT LEVELING TO Bt USED ONLY TO CORRECT 05008-8232-14
DEFICIENCIES ON EXISTING PAVEMENT AND IS NOT TO BE COMBINED 05008-3232-94

WITH OTHER COURSES.)

C:) INCLUDES 162 TONS FOR COUNTY ROADS, 529 TONS FOR CROSS-OVERS
AND 632 TONS FOR TURN LANES. (PRIVATE DRIVES SHALL BE TIED-IN
AS NEEDED AS DIRECTED BY THE TDOT OPERATIONS DISTRICT ENGINEER.)
SEE SPECTAL PROVISION NO. 411TLD.

@ T0 BE USED IN THE FOLLOWING LOCATIONS OR AS DIRECTED BY THE
TDOT OPERATIONS DISTRICT ENGINEER. COST INCLUDES REMOVAL
OF EXISTING TERMINALS.

1.03+ (LT.) W/PAD
2.26t (LT.) W/PAD

2.59% (LT.) W/PAD

L. M.
L. M. 5.93+ (LT.) W/PAD

<:> INCLUDES ALL MATERTAL NECESSARY FOR CONSTRUCTION OF THE PAD AND
ANY NECESSARY ESPC MEASURES. SEE FOOTNOTE NO. 3 FOR LOCATIONS,

@ QUANTITY INCLUDES THE FOLLOWING SIGNS:

NO. DESCRIPTION CODE S17E QUﬁ@EETY

39 | ROAD WORK W20-1 |4s87x48"| 624

16 | LANE CLOSED W20-5 |487x48”| 256

8 _ANE ENDS W4a-2  |487x48" 128

4 ROAD WORK NEXT 8 MILES G20-1 |36"X18" 18

/ ADVISORY SPEED Wi3-1 |247X24" 16

/ END ROAD WORK G20-2 |367%18" 18
TOTAL - 1060

NOTE: THIS CONSTRUCTION SIGNING IS TO BE A MINIMUM. OTHER STGNS MAY
BE REQUIRED AS DIRECTED BY THE TDOT OPERATIONS DISTRICT ENGINEER

@ 10 BE LOCATED AT THE FOLLOWING LOCATIONS OR AS DIRECTED BY THE
TDOT OPERATIONS DISTRICT ENGINEER.

4,00+ (LT./RT.)
5.00t (LT./RT.)
c.00t (LT./RT.)
(.00t (LT./RT.)

1.00x (LT./RT.) L.
00t (LT./RT.) L.
L.

I
=< <

M.
M.
M.
L. M.

INCLUDES COST OF REMOVAL OF ANY EXISTING MARKERS.,

INCLUDES 8 S.Y. FOR 8" BARRIER LINE.

THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR
THERMOPLASTIC. PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME
UNIT PRICE AS BID FOR THERMOPLASTIC.

10 BE USED FOR TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LAYERS.

@ WO

SEALED BY

e ..

LOF TErTs (o
"lnnll‘tﬁ_/23/2014

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED
ROADWAY
QUANTITIES
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¢ s.RrR. 73
EXIST. 24" 5 GRASS
SHLD. 2-TRAFFIC LANES SHLD. MED I AN

5’ 24"

SHLD. 2 - TRAFFIC LANES

TYPICAL CROSS-SECTION OF IMPROVEMENT

LOG MILE O0.00 TO LOG MILE

(.0

T—

EXIST.
SHLD.

PROPOSED PAVEMENT

SCHEDULE

(1) THIN LIFT ASPHALT e 85 LBS./SQ. YD.
411-03.13 ACS MIX (PG70-22) THIN LIFT 'D’

ASPHALT

C) ASPHALTIC CONCRETE SURFACE (HM) (SPOT LEVELING) (APPROX. 30 TON/MILE)
411-01.0r ACS MIX (PGe4-22) GRADING E SHOULDER

(3) TACK COAT e 0.15 GAL./SQ. YD.
403-01 BITUMINOUS MATERIAL FOR TACK COAT

(TC)

TYPE | YEAR PROJECT NO. S:EET
RESURF | 2014 NH/HSIP-73(60) 3
S.R. 73 BLOUNT CQO.

05008-8232-14
05008-3232-94

SEALED BY

.o

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

TYPICAL
SECTION
AND PROPOSED
PAVEMENT
SCHEDULE
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GENERAL NOTES

GRADING

(1)

(2)

ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION DURING
THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE CONTRACTOR AT
HIS EXPENSE.

THE CONTRACTOR SHALL NOT DISPOSE OF ANY MATERIAL EITHER ON OR
OFF STATE-OWNED R.O.W. IN A REGULATORY FLOOD WAY AS DEFINED BY
THE FEDERAL EMERGENCY MANAGEMENT AGENCY WITHOUT APPROVAL BY
SAME. ALL MATERIAL SHALL BE DISPOSED OF IN UPLAND (NON-WETLAND)
AREAS AND ABOVE ORDINARY HIGH WATER OF ANY ADJACENT
WATERCOURSE. THIS DOES NOT ELIMINATE THE NEED TO OBTAIN ANY
OTHER LICENSES OR PERMITS THAT MAY BE REQUIRED BY ANY OTHER
FEDERAL, STATE OR LOCAL AGENCY.

UTILITIES

(1)

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING ANY
NECESSARY SPECIAL EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR
OTHER ITEMS OF CONSTRUCTION.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES PRIOR TO
COMMENCING WORK. THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS

(1)

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA.

PAVEMENT MARKINGS

(1)

(2)

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAY'’S
WORK. SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE
MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.01,
PAINTED PAVEMENT MARKING (4” LINE), L.M.

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4” ENHANCED FLATLINE
THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS AT THE END OF
EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-12.01, ENHANCED FLATLINE THERMO PVMT MRKNG
(4IN LINE), L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVING

(1)

THE CONTRACTOR SHALL ATTACH A DEVICE TO THE SCREED OF THE
PAVER SUCH THAT MATERIAL IS CONFINED AT THE END GATE AND
EXTRUDES THE ASPHALT MATERIAL IN SUCH A WAY THAT RESULTS IN A
CONSOLIDATED WEDGE-SHAPE PAVEMENT EDGE OF APPROXIMATELY 25
TO 30 DEGREES AS IT LEAVES THE PAVER (MEASURED FROM A LINE
PARALLEL TO THE PAVEMENT SURFACE.) THE DEVICE SHALL MEET THE
REQUIREMENTS THAT ARE CURRENTLY SET FORTH IN SPECIAL PROVISION
407SE.

PAVEMENT
RESURFACING

(1)

(2)

3)

(4)

WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH
THE INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM
THE NEW PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING
PUBLIC ROAD OR BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD THE
PAVEMENT OF THE INTERSECTING PUBLIC ROAD BE DISTRESSED, THE
RESURFACING WIDTH MAY BE INCREASED TO THE NORMAL RIGHT OF WAY
LINE.

PRIVATE DRIVEWAYS, FIELD ENTRANCES AND BUSINESS ENTRANCES WILL
BE RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A
PAVEMENT TAPER TO TRANSITION THE NEW PAVEMENT SHALL BE
REQUIRED, IT SHALL BE BASED ON AN ADDITIONAL ONE FOOT OF WIDTH
PER ONE INCH DEPTH OF PAVEMENT. IF THE SHOULDER IS NARROW
ENOUGH THAT THE SUM OF THE SHOUDER AND THE TRANSITION ARE LESS
THAN A PAVER WIDTH, THE TRANSITION SHALL OCCUR WITHIN THE PAVER
WIDTH. IF THE SUM OF THE SHOULDER AND THE TRANSITION IS GREATER
THAN A PAVER WIDTH (LANE WIDTH), THE TRANSITION SHALL OCCUR
OUTSIDE THE PAVER WIDTH.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(1)

(2)

3)

(4)

(5)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

(6)

(7)

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT’S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(1)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.
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SPECIAL NOTES

GUARDRAIL

(1)

THE CONTRACTOR SHALL NOT REMOVE ANY EXISTING GUARDRAIL AND/OR END
TERMINAL UNTIL THE TDOT OPERATIONS DISTRICT ENGINEER CONCURS IN THE
NECESSITY OF REMOVAL DUE TO CONSTRUCTION REQUIREMENTS AND THE
APPROPRIATE WARNING DEVICES ARE INSTALLED. THE PROPOSED GUARDRAIL
AND/OR END TERMINAL SHALL BE INSTALLED QUICKLY TO MINIMIZE TRAFFIC
EXPOSURE TO ANY HAZARD. NO PAYMENT WILL BE MADE FOR ANY GUARDRAIL
AND/OR END TERMINAL UNTIL IT IS COMPLETELY IN PLACE.

IF ANY GUARDRAIL AND/OR END TERMINAL MUST TEMPORARILY BE LEFT
INCOMPLETE AND EXPOSED TO TRAFFIC, THE CONTRACTOR SHALL USE TWO (2)
TEMPORARY BARRICADES OR DRUMS WITH TYPE ‘A’ LIGHTS AND ROUNDED END
ELEMENTS AS MINIMUM MEASURES TO PROTECT TRAFFIC FROM THE HAZARD OF
AN EXPOSED END. ALL COST OF FURNISHING AND INSTALLING TEMPORARY
MEASURES (BARRICADES, DRUMS, LIGHTS AND ROUNDED END ELEMENTS) SHALL
BE INCLUDED IN THE COST OF THE GUARDRAIL AND/OR END TERMINAL.

UTILITIES

(1)

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE PERFORMED BY
THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR AND UTILITY OWNERS
WILL BE REQUIRED TO COOPERATE WITH EACH OTHER IN ORDER TO EXPEDITE
THE WORK REQUIRED BY THIS CONTRACT.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES TO
SAFEGUARD EXISTING UTILITES FROM DAMAGE DURING CONSTRUCTION OF THE
PROJECT. THE COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING
ANY NECESSARY SPECIAL EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR
OTHER CONSTRUCTION ITEMS.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY RESPONSIBLE
FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN ORDER TO DETERMINE
THE EXTENT TO WHICH UTILITY RELOCATIONS AND/OR ADJUSTMENTS WILL HAVE
UPON THE SCHDULE OF WORK FOR THE PROJECT. WHILE SOME WORK MAY BE
REQUIRED ‘AROUND’UTILITY FACILITIES THAT WILL REMAIN IN PLACE. OTHER
UTILITY FACILITIES MAY NEED TO BE ADJUSTED CONCURRENTLY WITH THE
CONTACTOR’S OPERATIONS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS PLAN
OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO COMMENCING WORK,
THE CONTRACTOR SHALL CONTACT THE UTILITY OWNERS AND REQUEST THEM
TO PROPERLY LOCATE THEIR RESPECTIVE UTILITY ON THE GROUND. THIS
NOTIFICATION SHALL BE GIVEN AT LEAST THREE (3) BUSIINESS DAYS PRIOR TO
COMMENCEMENT OF OPERATIONS AROUND THE UTILITY IN ACCORDANCE WITH
TCA 65-31-106. NOTIFICATION BY CALLING THE TENNESSEE ONE CALL SYSTEM,
INC AT 1-800-331-1111 WILL BE REQUIRED.

UTILITY OWNERS

ELECTRIC: FORT LOUDON ELECTRIC CO-OP & CITY OF MARYVILLE ELECTRIC
DEPARTMENT

WATER: SOUTH BLOUNT COUNTY UTILITY DISTRICT & CITY OF MARYVILLE
UTILITIES

TELEPHONE: AT&T

MISCELLANEOUS

(1)

THE CONTRACTOR WILL BE REQUIRED TO REMOVE AND RESET MAILBOXES AND
POSTS WHERE NECESSARY. COST TO BE INCLUDED IN PRICE BID FOR OTHER
CONSTRUCTION ITEMS.

ALL GUARDRAIL, GUARDRAIL POSTS AND SIGNS WHICH INTERFERE WITH
CONSTRUCTION WILL BE REMOVED AND STORED BY STATE FORCES.

ALL SIGNING AND PAVEMENT MARKINGS ARE TO BE IN ACCORDANCE WITH THE
CURRENT EDITION OF THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

PAVED SHOULDERS SHALL BE BROOMED, AGGREGATE SHOULDERS SHALL BE
CLIPPED, AND DITCHES SHALL BE CLEANED BY THE CONTRACTOR. ALL COST
ASSOCIATED WITH THIS WORK SHALL BE INCLUDED IN COST OF OTHER ITEMS.

PAVEMENT MARKINGS

(1)

THE CONTRACTOR WILL BE REQUIRED TO ESTABLISH AND LOCATE ALL “NO
PASSING ZONES” IN ACCORDANCE WITH THE CURRENT EDITION OF THE MANUAL
ON UNIFORM TRAFFIC CONTROL DEVICES AS WELL AS TO PROVIDE THE LAYOUT
OF ALL PAVEMENT MARKING REQUIRED ON THE PROJECT. THE METHOD OF
DETERMINING THE “NO PASSING ZONES” IS TO BE APPROVED BY THE TDOT
OPERATIONS DISTRICT ENGINEER, WITH ADVICE FROM THE REGIONAL TRAFFIC
OFFICE, BEFORE PAVING OPERATIONS BEGIN.

PAVEMENT
RESURFACING

(1)

(2)

SURFACE IS TO BE CROWNED AS DIRECTED BY THE TDOT OPERATIONS DISTRICT
ENGINEER.

THE CONTRACTOR WILL PLACE THE SPOT LEVELING WHERE AND AS DIRECTED BY
THE TDOT OPERATIONS DISTRICT ENGINEER.

ALL SURPLUS PATCHING, JOINT MATERIAL AND CRACK SEALANT IS TO BE
REMOVED BEFORE PLACING THE FIRST LAYER OF ASPHALT.

STATE FORCES WILL REMOVE ALL RAISED PAVEMENT MARKERS, IF ANY, BEFORE
RESURFACING IS BEGUN.

ON ALL SUPERELEVATED CURVES, THE CONTRACTOR SHALL INSURE THAT THE
SHOULDER ROLLOVER RATES SHOWN IN THE T.D.O.T. STANDARD ROADWAY
DRAWINGS ARE ACHIEVED.

A MATERIAL TRANSFER DEVICE IS TO BE USED ON ALL MIXES. COST TO BE
INCLUDED IN THE UNIT PRICE BID FOR ASPHALT ITEMS. SEE SPECIAL PROVISION
NO.407G.

THIS PROJECT IS EXCLUDED FOR RIDEABILITY AS PER SPECIAL PROVISION NO.
411C.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(1)

DURING ALL PERIODS OF CONSTRUCTION INACTIVITY, THE CONTRACTOR SHALL
BE REQUIRED TO KEEP ALL LANES OPEN IN ACCORDANCE WITH THE T.D.O.T.
PAVEMENT DROP-OFF POLICY. THIS WILL REQUIRE THE REMOVAL OF ALL TRAFFIC
CONTROL DEVICES ASSOCIATED WITH ANY LANE CLOSURES AT THE END OF THE
WORK DAY AND THE REINSTALLATION OF THE DEVICES AT THE BEGINNING OF
THE NEXT WORK DAY.

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE MANUAL ON
UNIFORM TRAFFIC CONTROL DEVICES.

ANY WORK REQUIRING LANE CLOSURES INCLUDING PAVEMENT MARKING
OPERATIONS SHALL BE AT NON-PEAK HOURS (9:00 A.M. TO 3:00 P.M. OR 6:00 P.M.
TO 6:00 A.M.) UNLESS OTHERWISE DIRECTED BY THE TDOT OPERATIONS DISTRICT
ENGINEER.

PAVEMENT EDGE DROP-OFF TRAFFIC CONTROL

(1)

A. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR TRAFFIC
LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED BY TRAFFIC,
CAUSED BY BASE, PAVING OR RESURFACING:

1. DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS
GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

a. WARNING SIGNS, UNEVEN LANES (W8-11) AND/OR SHOULDER
DROP-OFF WITH PLAQUE (W8-17 AND W8-17P), SHALL BE
PLACED IN ADVANCE OF AND THROUGHOUT THE EXPOSED
AREA. MAXIMUM SPACING BETWEEN SIGNS SHALL BE 2,000
FEET WITH A MINIMUM OF 2 SIGNS PER EXPOSED AREA.
WHERE UNEVEN PAVEMENT IS ENCOUNTERED, SIGNS SHALL
BE PLACED ON EACH SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC
LANES BEING UTILIZED BY TRAFFIC CAUSED BY ADDED
PAVEMENT SHALL BE ELIMINATED WITHIN THREE WORKDAYS.

C. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC
LANES BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING
SHALL BE ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE
TRAFFIC LANE BEING UTILIZED BY TRAFFIC AND SHOULDER,
THE DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN
SEVEN WORKDAYS AFTER THE CONDITION IS CREATED.

EROSION PREVENTION AND SEDIMENT CONTROL
DISTURBED AREA

(1)

ALL DISTURBED AREAS SHALL BE PROPERLY STABILIZED AS SOON AS

PRACTICABLE.

SEDIMENT CONTROL

(2)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD TO
PREVENT THE OFF-SITE MIGRATION OR DEPOSIT OF SEDIMENT ON ROADWAYS
USED BY THE GENERAL PUBLIC. OFFSITE VEHICLE TRACKING OF SEDIMENTS AND
THE GENERATION OF DUST SHALL BE MINIMIZED.

STREAM/WETLAND

(3)

WETLANDS SHALL NOT BE USED AS EQUIPMENT STORAGE, STAGING OR
TRANSPORTATION AREAS.

NPDES

(4)

DUE TO THE TYPE OF WORK IT IS OUR UNDERSTANDING THAT THE PROJECT WILL
NOT DISTURB MORE THAN ONE ACRE. IF THE DISTURBED AREA IS MORE THAN
ONE ACRE, PLEASE CONTACT THE TDOT ENVIRONMENTAL DIVISION, PERMITS
SECTION BECAUSE A NPDES PERMIT WILL BE REQUIRED.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS, BEFORE CLEANING OUT OR
REMOVAL/REPLACEMENT OF DITCHES, SIDE DRAINS, AND CROSS DRAINS, TO
ENSURE THAT THE DRAINAGE FEATURES / WATERCOURSES ARE NOT STREAMS
OR WETLANDS. IF THE CONTRACTOR / TDOT INSPECTOR IS UNSURE WHETHER
THE DRAINAGE FEATURES ARE STREAMS OR WETLANDS, THE INSPECTOR SHALL
CONTACT THE TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN
THE APPROPRIATE PERMITS.

ECOLOGY

(6)

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE CONSTRUCTING
EARTH PADS FOR THE TYPE 38 TERMINALS TO ENSURE THAT ENVIRONMENTAL
FEATURES (STREAMS, WETLANDS, OR SPRINGS) ARE NOT IMPACTED DURING
CONSTRUCTION. IF THE CONTRACTOR/ TDOT INSPECTOR IS UNSURE WHETHER
THE ENVIRONMENTAL FEATURES ARE STREAMS, SPRINGS OR WETLANDS, THE
INSPECTOR SHALL CONTACT THE TDOT ENVIRONMENTAL DIVISION ECOLOGY OR
PERMITS SECTION SO AN ACCURATE DETERMINATION CAN BE ASSESSED.

DURING CONSTRUCTION OF THE EARTH PADS FOR THE TYPE 38 GUARDRAIL
TERMINALS, EXISTING VEGETATION WILL BE REQUIRED TO BE REMOVED FOR THE
PROPOSED PAD AND SLOPES. IF DURING THE VEGETATION REMOVAL, ANY TREES
GREATER THAN 5 INCHES IN DIAMETER ARE REQUIRED TO BE REMOVED,
CONTACT THE T.D.O.T. ENVIRONMENTAL DIVISION ECOLOGY SECTION
IMMEDIATELY. DUE TO THE RECENT MODIFICATION OF THE USFWS STANCE
REGARDING THE INDIANA BAT NO TREES >5” DBH SHOULD BE CUT WITHOUT
CLEARANCE FROM THE TDOT ENVIRONMENTAL DIVISION ECOLOGY SECTION.
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