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( SPECIAL NOTES )

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
THE REASONABLE COST ANALYSIS VALUE.
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JOHN SCHROER, COMMISSIONER
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U.S. DEPARTMENT OF TRANSPORTATION
THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE FEDERAL HIGHWAY ADMINISTRATION

TENNESSEE DEPARTMENT OF TRANSPORTATION DATED MARCH 1, 2006 AND ADDITIONAL
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN
THE PROPOSAL CONTRACT.
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TRAFFIC DATA
- TRANS. PROJ. SP. SV. 1 ANDREA R. HALL PROJECT LENGTH 10.61 MILES ADT (2014) 0046
§ DESIGNER JEN POLLARD CHECKED BY PAUL BEEBE, P.E. TOTAL LANE MILES RESURFACED 22.20 MILES POSTED SPEED 40/50 MPH T
E P.E. NO. 98013-4203-04 DIVISION ADMINISTRATOR DATE
S PIN __114736.00
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ESTIMATED ROADWAY QUANTITIES
QUANTITY | QUANTITY
ITEM NO. DESCRIPTION UNIT |29001-8230-14| STP/HSIP-1(321)
29001-3230-94
@ 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 60
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 162
411-01.07| ACS MIX(PG64-22) GRADING E SHOULDER TON 318
@ 411-03.12] ACS MIX(PG64-22) THIN LIFT D ASPHALT TON 10578
411-12.03] SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS)(8" WIDTH) L.M. 16
705-04.07] TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) EACH 40
@_ 705-04.09] EARTH PAD FOR TYPE 38 GR END TREATMENT EACH 40
706-01 GUARDRAIL REMOVED L.F. 2000
712-01 TRAFFIC CONTROL LS 1
@ 712-06 SIGNS (CONSTRUCTION) S.F. 1084
@ 713-15-06| MILE POST SIGN EACH 5
@ 713-16.20] SIGNS (OM-3) EACH 2
@ 713-16.21] SIGNS (W2-1) EACH 2
@ 713-16.22] SIGNS (W5-1) EACH 1
@ 713-16.23| SIGNS (W5-2) EACH 1
713-16.24] SIGNS (W11-3) EACH 2
@ 713-16-25] SIGNS (R2-1) EACH 1
716-01.21] Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 700
716-01.22] Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color) EACH 260
@ 716-02.04] PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) S.Y. 510
716-02.05] PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 300
@' 716-02.06] PLASTIC PAVEMENT MARKING (TURN LANE ARROW) EACH 10
716-03.04| PLASTIC WORD PAVEMENT MARKING (SCHOOL) EACH 3
@ 716-05.01] PAINTED PAVEMENT MARKING (4 IN LINE) L.M. 11
716-13.01] SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) L.M. 42
717-01 MOBILIZATION LS 1
ESTIMATED BRIDGE QUANTITIES
QUANTITY
ITEM NO. DESCRIPTION UNIT |
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) S.Y. 45
617-04.02 TYPE 2 THIN EPOXY OVERLAY (LOW-MOD EPOXY) S.Y. 1275
FOOTNOTES
(1) TO BE USED FOR STONE PULL-OFFS.
) INCLUDES 144 TONS FOR COUNTY ROADS AND 295 FOR TURN LANES.
3) QUANTITY INCLUDES THE FOLLOWING SIGNS:
NO. DESCRIPTION CODE SIZE O?éN;IIY
39 ROAD WORK W20-1 48" X 48" 624
2 ONE LANE ROAD W20-4 48" X 48" 32
2 FLAGGER W20-T7A 48" X 48" 32
2 ROAD WORK NEXT 10 MILES G20-1 36” X 18"
2 ADVISORY SPEED Wi3-1P 24" X 24"
5 END ROAD WORK G20-2 36” X 18" 22.5
56 LOW SHOULDER W8-9 30” X 30" 350
TOTAL 1083.5

THIS CONSTRUCTION SIGNING IS TO BE A MINIMUM. OTHER SIGNS MAY BE REQUIRED AS

DIRECTED BY THE TDOT OPERATIONS DISTRICT ENGINEER.

@

@ & @ © 0® ©® 0 ©® ©

&

QUANTITY INCLUDES THE FOLLOWING:

TERMINAL 705-04.07 | NO.OF REQ'D.

L. M. EARTH PADS

LEFT RIGHT 705-04.09
16.47+ X 1
17.37¢ X X 2
17.38¢ X X 2
17.39¢ X 1
17.42+ X 1
17.73¢% X 1
17.74+ X X 2
17.76t X 1
18.08+¢ X X 2
18.12¢ X X 2
18.306t X X 2
18.41+¢ X X 2
18.53¢ X X 2
18.95¢ X 1
19.05¢ X 1
21.66t X 1
21.67% X 1
21.71+¢ X 1
22.00t X X 2
23.11+¢ X X 2
23.17% X X 2
25.62t X 1
25.064+t X 1
25.98+¢t X 1
26.04+ X 1
206.23t X 1
26.25t X 1
26.33¢t X X 2

TO BE LOCATED AT L.M.17.91%+,RT,

OR AS DIRECTED BY THE TDOT

OPERATIONS DISTRICT ENGINEER.

OR AS DIRECTED BY

TYPE YEAR PROJECT NO.

SHEET
NO.

RESURF [2014 STP/HSIP-1(321)

GRAINGER CO. S.R. 1
29001-3230-94
29001-8230-14
29001-4230-04

TO BE LOCATED AT L.M.18.00+, LT AND RT,
THE TDOT OPERATIONS DISTRICT ENGINEER.

THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC
FOR THERMOPLASTIC. PREFORMED PLASTIC SHALL BE PAID FOR
UNDER THE SAME UNIT PRICE AS BID FOR THE THERMOPLASTIC.

TO BE USED FOR SPOT LEVELING. SPOT LEVELING TO BE USED
ONLY TO CORRECT DEFICIENCIES ON EXISTING PAVEMENT AND IS
NOT TO BE COMBINED WITH OTHER COURSES.

INCLUDES 480 S.Y. (6500 L.F.) OF 8~
FOR TEMPORARY PAVEMENT MARKINGS.

BARRIER LINE.

TO BE LOCATED AT L.M.18.72,RT AND L.M.18.91,LT, OR AS
DIRECTED BY THE TDOT OPERATIONS DISTRICT ENGINEER.

TO BE LOCATED AT L.M.17.25,RT.
OPERATIONS DISTRICT ENGINEER.

TO BE LOCATED AT L.M.22.86,LT.
OPERATIONS DISTRICT ENGINEER.

OR AS DIRECTED THE
OPERATIONS DISTRICT ENGINEER.

TO BE LOCATED AT 17.40,RT. OR AS DIRECTED BY THE T.D.O.T.
OPERATIONS DISTRICT ENGINEER.

TO BE LOCATED AT L.M.18.00, RT.&LT.,
T.D.0.T.

INCLUDES ALL MATERTIALS NECESSARY FOR CONSTRUCTION OF THE PAD
AND ANY NECESSARY ESPC MEASURES.

OR AS DIRECTED BY THE T.D.O.T.

OR AS DIRECTED BY THE T.D.O.T.

SEALED BY

.........

%, 6‘ ............
":,' OF TE o

LT T I“Bi/22/2014

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED
ROADWAY
QUANTITIES
AND BRIDGE
QUANTITIES
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¢ S.R.1
e 6/=|= 24/ =|=6/=
SHLD 2 - TRAFFIC LANES SHLD.

& SURFACE

TYPICAL CROSS-SECTION OF IMPROVEMENT

L.M. 16.10

10 L.M. Z26.71

PAVEMENT SCHEDULIE

(1) THIN LIFT ASPHALT e 85 LBS/SQ.YD.
411-03.12 ACS MIX (PG64-22) THIN LIFT D ASPHALT

(2) TACK COAT @ 0.15 GAL./SQ. YD.

405-01 BITUMINOUS MATERTAL FOR TACK COAT (TC)

(j) ASPHALTIC CONCRETE SURFACE (HM) (SPOT LEVELING) (APPROX. 30 TONS/MILE)

411-01.07r ACS MIX (PGe4-22)

GRADING E SHOULDER

NOTE: DRIVEWAYS AND BUSINESS ENTRANCES TO BE TIED-IN AS NECESSARY

OR AS DIRECTED BY THE T.D.O.T.

NOTE: PAVING TO Bt OMITTED OVER THE FOLLOWING BRIDGES:

OVER RICHLAND CREEK), L.M.

L.M.22.81 (BRIDGE OVER SHIELDS CREEK).

OPERATIONS DISTRICT ENGINEER.

L. M. 16.28 (BRIDGE

l7r.07 (BRIDGE OVER RICHLAND CREEK),

THE FOLLOWING BRIDGES ARE

T0 BE REPAIRED: L.M.24.47 (BRIDGE OVER GAP CREEK), AND L.M.25.26
(BUCK HOLLOW BRIDGE). SEE SHEETS BI1 AND B2 FOR DETAILS.

TYPE | YEAR PROJECT NO. S:EfT
RESURF | 2014 STP/HSIP-1(321) 3
GRAINGER CO. S.R. 1

29001-3230-94
29001-8230-14
29001-4230-04

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

TYPICAL
SECTION
AND
PAVEMENT
SCHEDULE
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GENERAL NOTES

GRADING

(1)

(2)

ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION DURING
THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE CONTRACTOR AT
HIS EXPENSE.

THE CONTRACTOR SHALL NOT DISPOSE OF ANY MATERIAL EITHER ON OR
OFF STATE-OWNED R.O.W. IN A REGULATORY FLOOD WAY AS DEFINED BY
THE FEDERAL EMERGENCY MANAGEMENT AGENCY WITHOUT APPROVAL BY
SAME. ALL MATERIAL SHALL BE DISPOSED OF IN UPLAND (NON-WETLAND)
AREAS AND ABOVE ORDINARY HIGH WATER OF ANY ADJACENT
WATERCOURSE. THIS DOES NOT ELIMINATE THE NEED TO OBTAIN ANY
OTHER LICENSES OR PERMITS THAT MAY BE REQUIRED BY ANY OTHER
FEDERAL, STATE OR LOCAL AGENCY.

UTILITIES

(1)

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING ANY
NECESSARY SPECIAL EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR
OTHER ITEMS OF CONSTRUCTION.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES PRIOR TO
COMMENCING WORK. THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS

(1)

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA.

PAVEMENT MARKINGS

(1)

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAY’S
WORK. SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE
MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.01,
PAINTED PAVEMENT MARKING (4" LINE), L.M.

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4” SPRAY
THERMOPLASTIC (60 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.01, SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVING

(1)

THE CONTRACTOR SHALL ATTACH A DEVICE TO THE SCREED OF THE
PAVER SUCH THAT MATERIAL IS CONFINED AT THE END GATE AND
EXTRUDES THE ASPHALT MATERIAL IN SUCH A WAY THAT RESULTS IN A
CONSOLIDATED WEDGE-SHAPE PAVEMENT EDGE OF APPROXIMATELY 25
TO 30 DEGREES AS IT LEAVES THE PAVER (MEASURED FROM A LINE
PARALLEL TO THE PAVEMENT SURFACE.) THE DEVICE SHALL MEET THE
REQUIREMENTS THAT ARE CURRENTLY SET FORTH IN SPECIAL PROVISION
407SE.

PAVEMENT
RESURFACING

(1)

WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

(2)

3)

(4)

ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH
THE INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM
THE NEW PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING
PUBLIC ROAD OR BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD THE
PAVEMENT OF THE INTERSECTING PUBLIC ROAD BE DISTRESSED, THE
RESURFACING WIDTH MAY BE INCREASED TO THE NORMAL RIGHT OF WAY
LINE.

PRIVATE DRIVEWAYS, FIELD ENTRANCES AND BUSINESS ENTRANCES WILL
BE RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A
PAVEMENT TAPER TO TRANSITION THE NEW PAVEMENT SHALL BE
REQUIRED, IT SHALL BE BASED ON AN ADDITIONAL ONE FOOT OF WIDTH
PER ONE INCH DEPTH OF PAVEMENT. IF THE SHOULDER IS NARROW
ENOUGH THAT THE SUM OF THE SHOUDER AND THE TRANSITION ARE LESS
THAN A PAVER WIDTH, THE TRANSITION SHALL OCCUR WITHIN THE PAVER
WIDTH. IF THE SUM OF THE SHOULDER AND THE TRANSITION IS GREATER
THAN A PAVER WIDTH (LANE WIDTH), THE TRANSITION SHALL OCCUR
OUTSIDE THE PAVER WIDTH.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(1)

(2)

3)

(4)

()

(6)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’'S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT’S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

(7)

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(1)

(2)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2014 STP/HSIP-1(321) 4

GRAINGER CO. S.R. 1
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SPECIAL NOTES

GUARDRAIL

(1)

(2)

THE CONTRACTOR SHALL NOT REMOVE ANY EXISTING GUARDRAIL AND/OR END
TERMINAL UNTIL THE T.D.O.T. OPERATIONS DISTRICT ENGINEER CONCURS IN THE
NECESSITY OF REMOVAL DUE TO CONSTRUCTION REQUIREMENTS AND THE
APPROPRIATE WARNING DEVICES ARE INSTALLED. THE PROPOSED GUARDRAIL
AND/OR END TERMINAL SHALL BE INSTALLED QUICKLY TO MINIMIZE TRAFFIC
EXPOSURE TO ANY HAZARD. NO PAYMENT WILL BE MADE FOR ANY GUARDRAIL
AND/OR END TERMINAL UNTIL IT IS COMPLETELY IN PLACE.

IF ANY GUARDRAIL AND/OR END TERMINAL MUST TEMPORARILY BE LEFT
INCOMPLETE AND EXPOSED TO TRAFFIC, THE CONTRACTOR SHALL USE TWO (2)
TEMPORARY BARRICADES OR DRUMS WITH TYPE ‘A’ LIGHTS AND ROUNDED END
ELEMENTS AS MINIMUM MEASURES TO PROTECT TRAFFIC FROM THE HAZARD OF
AN EXPOSED END. ALL COST OF FURNISHING AND INSTALLING TEMPORARY
MEASURES (BARRICADES, DRUMS, LIGHTS AND ROUNDED END ELEMENTS) SHALL
BE INCLUDED IN THE COST OF THE GUARDRAIL AND/OR END TERMINAL.

UTILITIES

(1)

(2)

(3)

(4)

)

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE PERFORMED BY
THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR AND UTILITY OWNERS
WILL BE REQUIRED TO COOPERATE WITH EACH OTHER IN ORDER TO EXPEDITE
THE WORK REQUIRED BY THIS CONTRACT.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES TO
SAFEGUARD EXISTING UTILITES FROM DAMAGE DURING CONSTRUCTION OF THE
PROJECT. THE COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING
ANY NECESSARY SPECIAL EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR
OTHER CONSTRUCTION ITEMS.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY RESPONSIBLE
FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN ORDER TO DETERMINE
THE EXTENT TO WHICH UTILITY RELOCATIONS AND/OR ADJUSTMENTS WILL HAVE
UPON THE SCHDULE OF WORK FOR THE PROJECT. WHILE SOME WORK MAY BE
REQUIRED ‘AROUND’UTILITY FACILITIES THAT WILL REMAIN IN PLACE. OTHER
UTILITY FACILITIES MAY NEED TO BE ADJUSTED CONCURRENTLY WITH THE
CONTACTOR’S OPERATIONS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS PLAN
OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO COMMENCING WORK,
THE CONTRACTOR SHALL CONTACT THE UTILITY OWNERS AND REQUEST THEM
TO PROPERLY LOCATE THEIR RESPECTIVE UTILITY ON THE GROUND. THIS
NOTIFICATION SHALL BE GIVEN AT LEAST THREE (3) BUSIINESS DAYS PRIOR TO
COMMENCEMENT OF OPERATIONS AROUND THE UTILITY IN ACCORDANCE WITH
TCA 65-31-106. NOTIFICATION BY CALLING THE TENNESSEE ONE CALL SYSTEM,
INC AT 1-800-331-1111 WILL BE REQUIRED.

UTILITY OWNERS

ELECTRIC: APPALACHIAN ELECTRIC COOPERATIVE
WATER: BEAN STATION UTILITY DISTRICT

SEWER: RUTLEDGE WASTEWATER

CABLE: CHARTER COMMUNICATIONS

TELEPHONE: FRONTIER COMMUNICATIONS

MISCELLANEOUS

(1)

(2)

(3)

(4)

THE CONTRACTOR WILL BE REQUIRED TO REMOVE AND RESET MAILBOXES AND
POSTS WHERE NECESSARY. COST TO BE INCLUDED IN PRICE BID FOR OTHER
CONSTRUCTION ITEMS.

ALL GUARDRAIL, GUARDRAIL POSTS AND SIGNS WHICH INTERFERE WITH
CONSTRUCTION WILL BE REMOVED AND STORED BY STATE FORCES.

ALL SIGNING AND PAVEMENT MARKINGS ARE TO BE IN ACCORDANCE WITH THE
CURRENT EDITION OF THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

PAVED SHOULDERS SHALL BE BROOMED, AGGREGATE SHOULDERS SHALL BE
CLIPPED, AND DITCHES SHALL BE CLEANED BY THE CONTRACTOR. ALL COST
ASSOCIATED WITH THIS WORK SHALL BE INCLUDED IN COST OF OTHER ITEMS.

PAVEMENT MARKINGS

(1)

THE CONTRACTOR WILL BE REQUIRED TO ESTABLISH AND LOCATE ALL “NO
PASSING ZONES” IN ACCORDANCE WITH THE CURRENT EDITION OF THE MANUAL
ON UNIFORM TRAFFIC CONTROL DEVICES AS WELL AS TO PROVIDE THE LAYOUT
OF ALL PAVEMENT MARKING REQUIRED ON THE PROJECT. THE METHOD OF
DETERMINING THE “NO PASSING ZONES” IS TO BE APPROVED BY THE T.D.O.T.
OPERATIONS DISTRICT ENGINEER, WITH ADVICE FROM THE REGIONAL TRAFFIC
OFFICE, BEFORE PAVING OPERATIONS BEGIN.

PAVEMENT
RESURFACING

(1)

(2)

(3)

(4)

)

(6)

(7)

SURFACE IS TO BE CROWNED AS DIRECTED BY THE T.D.O.T. OPERATIONS
DISTRICT ENGINEER.

THE CONTRACTOR WILL PLACE THE SPOT LEVELING WHERE AND AS DIRECTED BY
THE T.D.O.T. OPERATIONS DISTRICT ENGINEER.

ALL SURPLUS PATCHING, JOINT MATERIAL AND CRACK SEALANT IS TO BE
REMOVED BEFORE PLACING THE FIRST LAYER OF ASPHALT.

STATE FORCES WILL REMOVE ALL RAISED PAVEMENT MARKERS, IF ANY, BEFORE
RESURFACING IS BEGUN.

ON ALL SUPERELEVATED CURVES, THE CONTRACTOR SHALL INSURE THAT THE
SHOULDER ROLLOVER RATES SHOWN IN THE T.D.O.T. STANDARD ROADWAY
DRAWINGS ARE ACHIEVED.

A MATERIAL TRANSFER DEVICE IS TO BE USED ON ALL MIXES. COST TO BE
INCLUDED IN THE UNIT PRICE BID FOR ASPHALT ITEMS. SEE SPECIAL PROVISION
NO.407G.

THIS PROJECT IS EXCLUDED FOR RIDEABILITY AS PER SPECIAL PROVISION NO.
411C.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(1)

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE MANUAL ON
UNIFORM TRAFFIC CONTROL DEVICES.

ANY WORK REQUIRING LANE CLOSURES INCLUDING PAVEMENT MARKING
OPERATIONS SHALL BE AT NON-PEAK HOURS (9 AM TO 3 PM OR 6 PM TO 6 AM)
UNLESS OTHERWISE DIRECTED BY THE T.D.O.T. OPERATIONS DISTRICT
ENGINEER.

PAVEMENT EDGE DROP-OFF TRAFFIC CONTROL

(1)

A. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR TRAFFIC
LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED BY TRAFFIC,
CAUSED BY BASE, PAVING OR RESURFACING:

1. DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS
GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

a. WARNING SIGNS, UNEVEN LANES (W8-11) AND/OR SHOULDER
DROP-OFF WITH PLAQUE (W8-17 AND W8-17P), SHALL BE
PLACED IN ADVANCE OF AND THROUGHOUT THE EXPOSED
AREA. MAXIMUM SPACING BETWEEN SIGNS SHALL BE 2,000
FEET WITH A MINIMUM OF 2 SIGNS PER EXPOSED AREA.
WHERE UNEVEN PAVEMENT IS ENCOUNTERED, SIGNS SHALL
BE PLACED ON EACH SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC
LANES BEING UTILIZED BY TRAFFIC CAUSED BY ADDED
PAVEMENT SHALL BE ELIMINATED WITHIN THREE WORKDAYS.

C. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC
LANES BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING
SHALL BE ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE
TRAFFIC LANE BEING UTILIZED BY TRAFFIC AND SHOULDER,
THE DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN
SEVEN WORKDAYS AFTER THE CONDITION IS CREATED.

EROSION PREVENTION AND SEDIMENT CONTROL
DISTURBED AREA

(1)

ALL DISTURBED AREAS SHALL BE PROPERLY STABILIZED AS SOON AS
PRACTICABLE.

SEDIMENT CONTROL

(2)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD TO
PREVENT THE OFF-SITE MIGRATION OR DEPOSIT OF SEDIMENT ON ROADWAYS
USED BY THE GENERAL PUBLIC. OFFSITE VEHICLE TRACKING OF SEDIMENTS AND
THE GENERATION OF DUST SHALL BE MINIMIZED.

STREAM/WETLAND

(3)

WETLANDS SHALL NOT BE USED AS EQUIPMENT STORAGE, STAGING OR
TRANSPORTATION AREAS.

NPDES

(4)

®)

DUE TO THE TYPE OF WORK IT IS OUR UNDERSTANDING THAT THE PROJECT WILL
NOT DISTURB MORE THAN ONE ACRE. IF THE DISTURBED AREA IS MORE THAN
ONE ACRE, PLEASE CONTACT THE TDOT ENVIRONMENTAL DIVISION, PERMITS
SECTION BECAUSE A NPDES PERMIT WILL BE REQUIRED.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS, BEFORE CLEANING OUT OR
REMOVAL/REPLACEMENT OF DITCHES, SIDE DRAINS, AND CROSS DRAINS, TO
ENSURE THAT THE DRAINAGE FEATURES / WATERCOURSES ARE NOT STREAMS
OR WETLANDS. IF THE CONTRACTOR / TDOT INSPECTOR IS UNSURE WHETHER
THE DRAINAGE FEATURES ARE STREAMS OR WETLANDS, THE INSPECTOR SHALL
CONTACT THE TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN
THE APPROPRIATE PERMITS.

ECOLOGY

(6)

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE CONSTRUCTING
EARTH PADS FOR THE TYPE 38 TERMINALS TO ENSURE THAT ENVIRONMENTAL
FEATURES (STREAMS, WETLANDS, OR SPRINGS) ARE NOT IMPACTED DURING
CONSTRUCTION. IF THE CONTRACTOR/ TDOT INSPECTOR IS UNSURE WHETHER
THE ENVIRONMENTAL FEATURES ARE STREAMS, SPRINGS OR WETLANDS, THE
INSPECTOR SHALL CONTACT THE TDOT ENVIRONMENTAL DIVISION ECOLOGY OR
PERMITS SECTION SO AN ACCURATE DETERMINATION CAN BE ASSESSED.

DURING CONSTRUCTION OF THE EARTH PADS FOR THE TYPE 38 GUARDRAIL
TERMINALS, EXISTING VEGETATION WILL BE REQUIRED TO BE REMOVED FOR THE
PROPOSED PAD AND SLOPES. IF DURING THE VEGETATION REMOVAL, ANY TREES
GREATER THAN 5 INCHES IN DIAMETER ARE REQUIRED TO BE REMOVED,
CONTACT THE T.D.O.T. ENVIRONMENTAL DIVISION ECOLOGY SECTION
IMMEDIATELY. DUE TO THE RECENT MODIFICATION OF THE USFWS STANCE
REGARDING THE INDIANA BAT NO TREES >5" DBH SHOULD BE CUT WITHOUT
CLEARANCE FROM THE TDOT ENVIRONMENTAL DIVISION ECOLOGY SECTION.
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1T OT AL

TABULATION OF BRIDGE RELATED WORK AND ESTIMATED QUANTITIES
604-10.50 617-04.02
LOCATION OF REﬂi?i;?E”Bﬁfﬂgycs BRIDGE DECK REPAIR TYPE 2 THIN
BRIDGE AND TYPES OF WORK (PARTIAL DEPTH
BRIDGE NUMBER WITH CONTRACT OF SLAB) OVERLAY
DRAWIGS oy (LOW-MOD EPOXY)
S.Y.
29-SR1-24.47/
GAP CREEK BRIDGE DECK REPAIR 7?5 510
(29SR0010027) EPOXY OVERLAY
29-SR1-25.26/
CHEROKEE LAKE & BUCK BRIDGE DECK REPAIR
HOLLOW BRANCH EPOXY OVERLAY 20 65
(29SR0010029)
45 1215

CONCRETE FOR DECK REPAIR SHALL BE HIGH EARLY CONCRETE
WITH A COMPRESSIVE STRENGTH OF 3,000 p.s.i. AT 18 HOURS

3 N
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- =
> P . . e
[ X X X X "é X fx xglxx& X xgx
o NN . .\ o o . @&
= ~N - . = .V = . .
09 IS ° [ Y IS
[ ) o

EDGES TO BE SAW CUT

TO A DEPTH OF

SKETCH SHOWING DECK REFPAIR

NOTE : REMOVE CONCRETE IN ALL DELAMINATED AREAS TO A DEPTH OF

1//

BELOW

THE TOP BAR OF THE TOP MAT OF REINFORCING STEEL IN ORIGIANL DECK.
ALL REINFORCING STEEL IN AREAS OF DECK REPAIR SHALL BE COMPLETELY
CLEANED. CLEANING SHALL BE DONE PRIOR TO PLACING NEW CONCRETE

OR INSTALLING PATCHING MATERTAL.

BE DESIGNATED BY PERSONNEL FROM THE HEADQUARTERS,

AND REPAIR OFFICE. INSPECTIONS TO DETERMINE AREAS OF DECK REPAIR

AREAS OF CONCRETE REMOVAL SHALL

BRIDGE INSPECTION

SHALL BE SCHEDULE WITH THE BRIDGE PERAIR OFFICE AT LEAST THREE (3) DAYS

IN ADVANCE.

NOTE: ITEM NO. 604-10.50,

BRIDGE DECK REPAIR

(PARTIAL DEPTH OF SLAB),

SHALL BE BID WITH THE CONTINGENCY THAT THIS MAY BE INCREASED,
DECREASED OR ELIMINATED AS DIRECTED BY THE ENGINEER.

NOTE : TRAFFIC CONTROL SHALL BE PROVIDED ON ROADWAY UNDERPASS DURING
PARTIAL DEPTH DECK REPAIR OF OVERHEAD BRIDGE.

NOTE : THE COST OF CONCRETE,

CONCRETE REMOVAL, LABOR, CLEANING REBARS AND

ANY MISCELLANEOUS MATERIAL REQUIRED SHALL BE PAID FOR UNDER

ITEM NO. ©604-10.50 BRIDGE DECK REPAIR

(PARTIAL DEPTH OF SLAB), S.Y.

:4%”OVERLAY

ORIGINAL DECK

TYPE YEAR

PROJECT NO.

SHEET
NO.

PIN #114736.00 RESURF |2014

29001-8230-14

Bl

STP/HSIP-1(321)

BRIDGE REPAIR|2014

29001-4230-04

BRIDGE DECK REPAIR MATERIAL

[F OVERNIGHT LANE CLOSURES ARE PROVIDED FOR THIS PROJECT AND
THE LANE CLOSURES ARE SUCH THAT TRAFFIC WILL BE KEPT OFF THE
BRIDGE DECK WHERE DECK REPAIRS WILL BE MADE. THEN HIGH EARLY
STRENGTH CONCRETE SHALL BE USED WITH A COMPRESSIVE STRENGTH
OF 3,000 p.s.i. AT 18 HOURS. THE CONTRACTOR SHALL PROVIDE PROOF
PRIOR TO BEGINNING WORK THAT PROPOSED CONCRETE MIX WILL
OBTAIN REQUIRED PROPERTIES. PROOF SHALL BE PROVIDED BY AN
INDEPENDENT TESTING COMPANY AND SUBMITTED TO THE MATERIAL
AND TEST DIVISION OF TENNESSEE DEPARTMENT OF TRANSPORTATION
FOR APPROVAL. TRAFFIC SHALL NOT BE ALLOWED ON REPAIRED AREAS
UNTIL THE CONCRETE HAS BEEN IN PLACE A MINIMUM OF 18 HOURS

POWER DRIVEN HAND TOOLS:

POWER DRIVEN HAND TOOLS USED FOR THE REMOVAL OF UNSOUND CONCRETE

IN MAKING PARTIAL AND FULL DEPTH REPAIRS ARE SUBJECT TO THE
FOLLOWING RESTRICTIONS: (1) PARTIAL DEPTH REPAIRS:; PNEUMATIC HAMMERS
HEAVIER THAN NOMINAL 60 Ib. CLASS SHALL NOT BE USED. ALSO TRAFFIC
CONTROL SHALL BE SET UP DURING PARTIAL DEPTH REPAIRS OVER TRAFFIC.
(2) FULL DEPTH REPAIRS: PNEUMATIC HAMMERS HEAVIER THAN NOMINAL

90 Ib.CLASS SHALL NOT BE USED. ALSO ALL DECK REPAIR OVER BEAMS WILL
BE RESTRICTED TO 60 Ib. PNEUMATIC HAMMERS. (3) CHIPPING HAMMERS OF
THE 15 Ib.CLASS SHALL BE USED TO REMOVE CONCRETE FROM BENEATH ANY
REINFORCING STEEL.
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THIN EPOXY OVERLAY NOTES

TYPE 2 THIN EPOXY OVERLAY SYSTEM - USE 2 LIFTS OF LOW MODULUS EPOXY AND AGGREGATE. TYPE 2 HAS THE
OPTION OF USING THE APPLICATION EQUIPMENT DESCRIBE BELOW OR HAND MIXING.

THIN OVERLAY SYSTEM SHALL BE FROM THE QUALIFIED PRODUCTS LIST 23, SECTION D3.

MINIMUM OVERLAY THICKNESS SHALL BE

TYPE

YEAR PROJECT NO.

SHEET
NO.

RESURF

2014|29001-8230-14

B2

STP/HSIP-1(321

BRIDGE REPAIR

201429001-4230-04

% INCH.

APPLICATION EQUIPMENT SHOULD :

A) BE CAPABLE OF METERING, MIXING AND DISTRIBUTING THE POLYMER AND PRETREATMENT TO MANUFACTURER’S
RECOMMENDATION.

B) USE AN APPLICATION MACHINE THAT FEATURES POSITIVE DISPLACEMENT VOLUMETRIC METERING PUMPS
CONTROLLED BY A HYDRAULIC POWER UNIT.

C) STORE COMPONENTS IN TEMPERATURE CONTROLLED RESERVOIRS CAPABLE OF MAINTAINING 100 DEGREES
FAHRENHEIT ( PLUS OR MINUS 10 DEGREES) TO ENSURE OPTIMAL MIXING.

D) CHECK MIXING RATIO AT THE PUMP OUTLETS AS WELL AS CYCLE COUNTING CAPABILITIES TO MONITOR OUTPUT
ON STANDARD FEATURES.

E) USE MOTIONLESS IN-LINE MIXING SO AS TO NOT OVERLY SHEAR THE MATERIAL TO ENTRAP AIR IN THE MIX.

F) MAXIMIZE MATERIAL WORKING TIME BY MIXING IT IMMRDIATELY BEFORE DISPENSING.

AGGREGATE SHALL BE ANGULAR, HAVING LESS THAN 0.2% MOISTURE AND FREE OF DIRT, CLAY, ASPHALT AND OTHER FOREIGN
OR ORGANIC MATERIALS. AGGREGATE FOR ALL LAYERS SHALL BE BAUXITE OR FLINT ROCK PRODUCTS FLINT AND MEETS THE
FOLLOWING GRADATION:

SIEVE SIZE % PASSING
NO. 6 95-100
NO. 10 10-35
NO.Z20 0-3

FULL AND PARTIAL DEPTH DECK REPAIR SHALL CURE A MINIMUM OF 28 DAYS BEFORE THE OVERLAY IS PLACED. TRAFFIC SHALL
BE ALLOWED TO USE THE BRIDGE DURING THE CURING PERIOD OF THE PATCHES BUT NOT AFTER SHOT BLASTING.

MAGNESTUM PHOSPHATE BASED MATERIALS WILL NOT BE ALLOWED.

THE CONCRETE DECK SURFACE SHALL BE CLEANED BY SHOT BLASTING TO REMOVE ANY OIL, DIRT, RUBBER, TRAFFIC STRIPING,
OR ANY OTHER POTENTIAL DETRIMENTAL MATERIAL SUCH AS CURING COMPOUND AND LAITANCES, WHICH THE

MANUFACTURER AND ENGINEER’S OPINION WOULD PREVENT PROPER BONDING AND CURING OF THE MATERIAL. IN AREAS

WHERE SHOTBLASTING EQUIPMENT CAN NOT REACH (I.E., ALONG CURBS AND BRIDGE RAILS) SANDBLASTING IS PERMITTED TO
AN EXTENT TO THE ENGINEER’S AND MANUFACTURER'S APPROVAL. IMMEDIATELY BEFORE APPLICATION, ALL PREPARED

SURFACES SHALL BE CLEANED WITH COMPRESSED AIR OR VACUUMED TO REMOVE DUST AND DEBRIS.

ALL SURFACES THAT ARE TREATED SHALL BE DRY AT THE TIME OF APPLICATION. THE OVERLAY SHALL NOT BE APPLIED WHEN IT
HAS RAINED 24 HOURS PRIOR TO, OR RAIN IS FORECAST WITHIN 8 HOURS AFTER, APPLICATION. THE MOISTURE CONTENT IN
THE DECK SUBSTRATE SHALL BE TESTED. MOISTURE IS NOT TO EXCEED 4.5 PERCENT WHEN MEASURED BY ELECTRONIC METER.

I[F THE TEST SHOWS EXCESS MOISTURE, THE DECK SHALL CONTINUE TO DRY BEFORE APPLICATION PROCEEDS.

BLUSHING (A WAXY SURFACE COATING ON THE EPOXY) IS CAUSED BY THE REACTION OF MOISTURE WITH THE HARDENING
AGENT. BLUSHING CREATES A SURFACE THAT MAKES FUTURE LAYERS DIFFICULT TO ADHERE. LIFTS THAT SHOW SIGNS OF
BLUSHING SHALL BE REMOVED AND REPLACED PRIOR TO APPLICATION OF THE NEXT. THE COST TO REMOVE AND REPLACE
THESE AREAS SHALL BE AT THE CONTRACTOR’S EXPENSE.

TRAFFIC, OTHER THAN APPLICATION EQUIPMENT, SHALL NOT BE ALLOWED ON ANY PORTION OF THE DECK THAT HAS BEEN
SHOT BLASTED OR WHERE PART OF THE APPLICATION HAS BEEN PLACED.

SEE MANUFACTURER"S RECOMMENDATIONS FOR REQUIRED AMBIENT AND SURFACE TEMPERATURES AND HUMIDITY LIMITS
FOR APPLICATION.

THE MANUFACTURER SHALL HAVE A REPRESENTATIVE ON THE JOB SITE AT ALL TIMES DURING APPLICATION AND CURE TIME.
THE REPRESENTATIVE, ALONG WITH CONSULTATION WITH ENGINEER, MAY SUSPEND ANY ITEM OF WORK THAT IS SUSPECT
AND DOES NOT MEET THE REQUIREMENTS OF THE SPECIFICATIONS. WORK SHALL NOT RESUME UNTIL THE ENGINEER AND
REPRESENTATIVE ARE SATISFIED THAT APPROPRIATE REMEDIAL ACTION HAS BEEN TAKEN BY THE CONTRACTOR.

LABOR AND ANY OTHER
617-04.02, TYPE 2 THIN

ALL COSTS FOR AGGREGATE, EPOXY FOR MINIMUM OF TWO LIFTS, SURFACE PREPARATION,
MISCELLANEOUS MATERIALS REQUIRED TO PLACE THIN OVERLAY SHALL BE INCLUDED IN ITEM NO.
EPOXY OVERLAY (LOW-MOD EPOXY), SY, AS CALLED FOR ON THE QUANTITY SHEET.

THICKNESS VERIFICATION: THE PROJECT ENGINEER SHALL BE NOTIFIED OF THE NUMBER OF GALLONS USED ON THE PROJECT
WITH NOTARIZED QUANTITY STATEMENTS FROM THE CONTRACTOR AND THE MANUFACTURER. THE CONTRACTOR SHALL

VERIFY TO TDOT THAT THE OVERLAY IS AN AVERAGE OF AT LEAST % INCH THICK AT THREE RANDOM LOCATIONS AGREED

UPON BY THE PROJECT ENGINEER AND THE MATERIAL MANUFACTURER REPRESENTATIVE. IF % INCH AVERAGE IN NOT

ACHIEVED, A RETEST SHALL BE PERFORMED IN ADJOINING AREAS. THIN AREAS SHALL BE RE-COATED AS DESCRIBED ABOVE BY
THE CONTRACTOR AND RE-VERIFIED AT NO ADDITIONAL COST TO TDOT. THIS VERIFICATION MAY CONSIST OF CORES, HOLES,
E.T.C., BUT IN ALL CASES, ANY DESTRUCTIVELY TEST AREAS SHALL BE REPAIRED BY THE CONTRACTOR BEFORE FINAL
ACCEPTANCE BY THE PROJECT ENGINEER.
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