3

V.

For the best experience, open this PDF portfolio in
Acrobat X or Adobe Reader X, or later.

Get Adobe Reader Now!



http://www.adobe.com/go/reader


2-JAN-2014 12:53

\JJOIWFOl.tdot.state.tn.us\OIShared\SURVDES\DESIGN\PROJECTS\RESURF\20I4\HAWKINS SRINHAWKINS Co SRl.dgn
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SEE SHEET NO. 1A FOR INDEX

BEGIN PROJECT

SCALE: 17 = 1 MILE

0 |

( SPECIAL NOTES )

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
THE REASONABLE COST ANALYSIS VALUE.

THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED MARCH 1, 2006 AND
ADDITIONAL SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS
AND IN THE PROPOSAL CONTRACT.

TDOT TRANS. PROJ. SP. SV. 1 ANDREA R. HALL

DESIGNER _ED. HAMMETT CHECKED BY PAUL BEEBE

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

BUREAU OF ENGINEERING
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INDEX

DESCRIPTION
TITLE SHEET

INDEX AND STANDARD ROADWAY DRAWINGS
ESTIMATED ROADWAY QUANTITIES
TYPICAL SECTION AND PROPOSED PAVEMENT SCHEDULE

GENERAL NOTES
SPECIAL NOTES

SHT. NO.

1A

STANDARD ROADWAY DRAWINGS

ROADWAY DESIGN STANDARDS

DWG. NO.

RD-A-1
RD-L-1

RDO1-SE-3

REV.

12-18-99
10-26-94
10-15-02

DESCRIPTION

STANDARD ABBREVIATIONS
STANDARD LEGEND

RURAL SUPERELEVATION DETAILS

SAFETY APPURTENANCES AND FENCE

DWG. NO.

S-GR-38

S-GR-38A

S-GR-43

S-GR-44

REV.
08-16-12

06-30-05

DESCRIPTION

DETAILS FOR CONSTRUCTION OF EARTH PAD FOR
TYPE 38 GUARDRAIL END TERMINAL

DETAILS FOR CONSTRUCTION OF ALTERNATE EARTH
PAD FOR TYPE 38 GUARDRAIL END TERMINAL

TANGENTIAL GUARDRAIL TERMINAL ANCHOR (TYPE
38) POST LAYOUT AND ERECTION DETAILS

TANGENTIAL GUARDRAIL TERMINAL ANCHOR (TYPE
38) (2 TUBE) GUARDRAIL ELEMENT POST AND
ASSEMBLY DETAILS

TRAFFIC CONTROL APPURTENANCES

DWG. NO.

T-FAB-1
T-M-1

T-M-2

T-M-3

T-M-4

T-M-15

T-M-15A

T-M-16

T-S-16
T-S-17

T-S-19
T-S-20
T-WZ-10

T-WZ-11

REV.

05-27-97

11-01-11

01-15-13

09-19-91

11-01-11

11-01-11

11-01-11

11-01-11
07-19-13

07-19-13
11-01-11
04-02-12

03-13-09

DESCRIPTION
FLASHING YELLOW ARROW BOARD

DETAILS OF PAVEMENT MARKINGS FOR
CONVENTIONAL ROADS AND MARKING
ABBREVIATIONS

DETAILS OF PAVEMENT MARKINGS FOR
CONVENTIONAL ROADS

MARKING STANDARDS FOR TRAFFIC ISLANDS,
MEDIANS & PAVED SHOULDERS ON CONVENTIONAL
ROADS

STANDARD INTERSECTION PAVEMENT MARKINGS
ASPHALT SHOULDER RUMBLE STRIP INSTALLATION

DETAILS FOR INTERSTATE AND ACCESS CONTROLLED

ROUTES

ASPHALT SHOULDER RUMBLE STRIP INSTALLATION
DETAILS FOR NON-ACCESSED CONTROLLED ROUTES

ASPHALT SHOULDER RUMBLE STRIPE INSTALLATION
DETAILS FOR NON-ACCESS CONTROLLED ROUTES

GROUND MOUNTED ROADSIDE SIGN AND DETAILS

STANDARD GROUND MOUNTED SIGN USING
PERFORATED/KNOCKOUT SQUARE TUBE

STANDARD STEEL SIGN SUPPORTS
SIGN DETAILS

ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND
FREEWAYS

ONE LANE CLOSURE DETAIL ON DIVIDED HIGHWAYS

EROSION PREVENTION AND SEDIMENT CONTROL

DWG. NO.

EC-STR-3B
EC-STR-3E
EC-STR-34

REV.

08-01-12
04-01-08
08-01-12

DESCRIPTION
SILT FENCE
SILT FENCE FABRIC JOINING DETAILS

EROSION CONTROL BLANKET FOR SLOPE
INSTALLATION

TYPE | YEAR PROJECT NO. S:'J%ET
RESURF | 2014 NH/HSIP-1(320) | 1A
S.R. 1 HAWKINS CO.

37070-8230-14
371070-3230-94
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TYPE | YEAR PROJECT NO. S:EET
RESURF | 2014 NH/HSIP-1(320) | 3
S.R. 1 HAWKINS CO.

37070-8230-14
371070-3230-94

¢ s.R. 1

EXIST) 10 24" 5/ EXIST GRASS EXIST, 5 24 10°  EXIST
STONE PAVED ?-TRAFFIC LANES PAV.|STONE|  MEDIAN  [STONE| PAV.| 2 - TRAFFIC LANES PAVED |STONE
SHLDJ SHLD. SHLD.| SHLD. SHLD ., SHLD. . SHLD. |SHLD.

O BE COLD PLANED 14"

T0 BE COLD PLANED 1Y4”

— 3 —

TYPICAL CROSS-SECTION OF IMPROVEMENT
[ 0G MILE 23.50 TO LOG MILE 30,71

PROPOSED PAVEMENT SCHEDULE

(:) ASPHALTIC CONCRETE SURFACE (HM) 14" TH. (APPROX. 132.5 LBS./5Q.YD.)
411-02.10 ACS MIX (PG70-22) GRADING D

ASPHALTIC CONCRE TE SURFACE (HM) 14" TH. (APPROX. 128.8 LBS./5Q.YD.)

SEALED BY

411-01.07r ACS MIX (PGo4d4-22) GRADING B SHOULDER

..........

TACK COAT (TC) (APPROX. 0.10 GAL./SQ.YD.) §%ﬁ%§%&§%§
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) e

| ]
01/22/2014

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

TYPICAL
SECTION
AND
PROPOSED
PAVEMENT
SCHEDULE
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GENERAL NOTES

GRADING

(1) ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION DURING
THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE CONTRACTOR AT
HIS EXPENSE.

(2) THE CONTRACTOR SHALL NOT DISPOSE OF ANY MATERIAL EITHER ON OR
OFF STATE-OWNED R.O.W. IN A REGULATORY FLOOD WAY AS DEFINED BY
THE FEDERAL EMERGENCY MANAGEMENT AGENCY WITHOUT APPROVAL BY
SAME. ALL MATERIAL SHALL BE DISPOSED OF IN UPLAND (NON-WETLAND)
AREAS AND ABOVE ORDINARY HIGH WATER OF ANY ADJACENT
WATERCOURSE. THIS DOES NOT ELIMINATE THE NEED TO OBTAIN ANY
OTHER LICENSES OR PERMITS THAT MAY BE REQUIRED BY ANY OTHER
FEDERAL, STATE OR LOCAL AGENCY.

UTILITIES

(1) THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING ANY
NECESSARY SPECIAL EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR
OTHER ITEMS OF CONSTRUCTION.

(2) THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS

(1) NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA.

PAVEMENT MARKINGS

(1) TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAYS WORK.
SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS
WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.01, PAINTED
PAVEMENT MARKINGS SHALL BE (4” LINE), L.M.

(2) PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4" ENHANCED FLATLINE
THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS AT THE END OF
EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE ALLOWED.
PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO.
716-12.01, ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE), L.M. THE
CONTRACTOR SHALL HAVE THE OPTION OF USING REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAY’S WORK
AND THEN INSTALLING THE PERMANENT MARKINGS AFTER THE PAVING
OPERATION IS COMPLETED. THE TEMPORARY MARKINGS FOR THE FINAL
SURFACE WILL NOT BE MEASURED AND PAID FOR DIRECTLY, BUT THE
COSTS ARE TO BE INCLUDED IN THE PRICE BID FOR THE PERMANENT
MARKINGS.

PAVEMENT

RESURFACING

(1) WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

(2)

(3)

ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH
THE INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM
THE NEW PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING
PUBLIC ROAD OR BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD THE
PAVEMENT OF THE INTERSECTING PUBLIC ROAD BE DISTRESSED, THE
RESURFACING WIDTH MAY BE INCREASED TO THE NORMAL RIGHT OF WAY
LINE.

PRIVATE DRIVEWAYS, FIELD ENTRANCES AND BUSINESS ENTRANCES WILL
BE RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A
PAVEMENT TAPER TO TRANSITION THE NEW PAVEMENT SHALL BE
REQUIRED, IT SHALL BE BASED ON AN ADDITIONAL ONE FOOT OF WIDTH
PER ONE INCH DEPTH OF PAVEMENT. IF THE SHOULDER IS NARROW
ENOUGH THAT THE SUM OF THE SHOUDER AND THE TRANSITION ARE LESS
THAN A PAVER WIDTH, THE TRANSITION SHALL OCCUR WITHIN THE PAVER
WIDTH. IF THE SUM OF THE SHOULDER AND THE TRANSITION IS GREATER
THAN A PAVER WIDTH (LANE WIDTH), THE TRANSITION SHALL OCCUR
OUTSIDE THE PAVER WIDTH.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(1)

(3)

(5)

(6)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT’S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

(7)

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(1)

(2)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.

TYPE

YEAR PROJECT NO.

SHEET
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SPECIAL NOTES

GUARDRAIL

(1)

THE CONTRACTOR SHALL NOT REMOVE ANY EXISTING GUARDRAIL
AND/OR END TERMINAL UNTIL THE T.D.O.T. SUPERVISOR CONCURS IN
THE NECESSITY OF REMOVAL DUE TO CONSTRUCTION REQUIREMENTS
AND THE APPROPRIATE WARNING DEVICES ARE INSTALLED. THE
PROPOSED GUARDRAIL AND/OR END TERMINAL SHALL BE INSTALLED
QUICKLY TO MINIMIZE TRAFFIC EXPOSURE TO ANY HAZARD. NO
PAYMENT WILL BE MADE FOR ANY GUARDRAIL AND/OR END TERMINAL
UNTIL IT IS COMPLETELY IN PLACE.

IF ANY GUARDRAIL AND/OR END TERMINAL MUST TEMPORARILY BE LEFT
INCOMPLETE AND EXPOSED TO TRAFFIC, THE CONTRACTOR SHALL USE

TWO (2) TEMPORARY BARRICADES OR DRUMS WITH TYPE ‘A’ LIGHTS
AND ROUNDED END ELEMENTS AS MINIMUM MEASURES TO PROTECT
TRAFFIC FROM THE HAZARD OF AN EXPOSED END. ALL COST OF
FURNISHING AND INSTALLING TEMPORARY MEASURES (BARRICADES,
DRUMS, LIGHTS AND ROUNDED END ELEMENTS) SHALL BE INCLUDED IN
THE COST OF THE GUARDRAIL AND/OR END TERMINAL.

UTILITIES

(1)

(2)

(3)

(4)

(5)

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR IT'S REPRESENTATIVE. THE
CONTRACTOR AND UTILITY OWNERS WILL BE REQUIRED TO
COOPERATE WITH EACH OTHER IN ORDER TO EXPEDITE THE WORK

REQUIRED BY THIS CONTRACT.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE
MEASURES TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING

CONSTRUCTION OF THE PROJECT. THE COST OF PROTECTING UTILTITIES

FROM DAMAGE AND FURNISHING ANY NECESSARY SPECIAL EQUIPMENT
WILL BE INCLUDED IN THE PRICE BID FOR OTHER CONSTRUCTION ITEMS.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY

RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN

ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR'S
OPERATIONS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF
HIS PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY

OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE

UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

NOTIFICATION BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC. AT 1-

800-331-1111 WILL ALSO BE REQUIRED.

UTILITY OWNERS:

ELECTRIC: HOLSTON ELECTRIC COOPERATIVE
GAS: HAWKINS CO. GAS UTILITY DISTRICT
WATER: SURGOINSVILLE UTILITY DISTRICT
TELEPHONE: MOUNTAINET TELEPHONE COMPANY
CABLE: CHARTER COMMUNICATIONS

MISCELLANEOUS

(1)

(2)

(3)

(4)

THE CONTRACTOR WILL BE REQUIRED TO REMOVE AND RESET
MAILBOXES AND POSTS WHERE NECESSARY. COST TO BE INCLUDED IN
PRICE BID FOR OTHER CONSTRUCTION ITEMS.

ALL GUARDRAIL, GUARDRAIL POSTS AND SIGNS WHICH INTERFERE
WITH CONSTRUCTION WILL BE REMOVED AND STORED BY STATE
FORCES.

ALL SIGNING AND PAVEMENT MARKINGS ARE TO BE IN ACCORDANCE
WITH THE CURRENT EDITION OF THE MANUAL ON UNIFORM TRAFFIC
CONTROL DEVICES.

PAVED SHOULDERS SHALL BE BROOMED, AGGREGATE SHOULDERS
SHALL BE CLIPPED, AND DITCHES SHALL BE CLEANED BY THE
CONTRACTOR. ALL COST ASSOCIATED WITH THIS WORK SHALL BE
INCLUDED IN COST OF OTHER ITEMS.

PAVEMENT MARKINGS

(5)

(1)

(2)

(3)

THE CONTRACTOR WILL BE REQUIRED TO ESTABLISH AND LOCATE ALL
“‘NO PASSING ZONES” IN ACCORDANCE WITH THE CURRENT EDITION OF
THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES AS WELL AS TO
PROVIDE THE LAYOUT OF ALL PAVEMENT MARKING REQUIRED ON THE
PROJECT. THE METHOD OF DETERMINING THE “NO PASSING ZONES” IS
TO BE APPROVED BY THE TDOT OPERATIONS DISTRICT ENGINEER, WITH
ADVICE FROM THE REGIONAL TRAFFIC OFFICE, BEFORE PAVING
OPERATIONS BEGIN.

PAVEMENT
RESURFACING

SURFACE IS TO BE CROWNED AS DIRECTED BY THE TDOT OPERATIONS
DISTRICT ENGINEER.

ALL SURPLUS PATCHING, JOINT MATERIAL AND CRACK SEALANT IS TO
BE REMOVED BEFORE PLACING THE FIRST LAYER OF ASPHALT.

STATE FORCES WILL REMOVE ALL RAISED PAVEMENT MARKERS, IF ANY,
BEFORE RESURFACING IS BEGUN.

COLD PLANING IS TO BE DONE IMMEDIATELY PRIOR TO THE
COMMENCEMENT OF PAVING OPERATIONS. COLD PLANED SURFACES
ARE NOT TO BE LEFT EXPOSED FOR MORE THAN FIVE (5) CALENDAR
DAYS BEFORE BEING OVERLAYED BY THE FIRST COURSE OF ASPHALT.
IF NECESSARY, COLD PLANING OPERATIONS ARE TO BE SUSPENDED TO
ALLOW PAVING OPERATIONS TO CATCH UP. AFTER COLD PLANING AND
PRIOR TO ALLOWING USE BY TRAFFIC, THE CONTRACTOR WILL RAMP
ASPHALT AROUND EXISTING UTILITIES TO ELIMINATE HAZARD TO
VEHICLES. ALL COLD PLANING REQUIRED ON CITY STREETS OR SIDE
ROADS WILL BE PAID FOR AT THE UNIT PRICE BID FOR ITEM NO. 415-
01.01.

ALL DEPTHS FOR COLD PLANING TO BE 2" TOLERANCE.

A MATERIAL TRANSFER DEVICE IS TO BE USED ON ALL MIXES. COST TO
BE INCLUDED IN THE UNIT PRICE BID FOR ASPHALT ITEMS. SEE SPECIAL
PROVISION NO.407G.

SPECIAL PROVISION NO. 411C APPLIES TO THIS PROJECT. AVERAGE HC-
IRI NUMBER PER MILE IS 68.2. SEE TABLE BELOW:

NORTHBOUND S.R.1 LANE 1

SOUTHBOUND S.R.1 LANE 1

FROM T0 HC/IRI FROM T0 HC/IRI
0.00 1.00 6 0.00 1.00 68
1.00 2.00 65 1.00 | 2.00 64
2.00 3.00 71 2.00 | 3.00 12
3.00 4.00 54 3.00 4,00 76
4.00 5.00 52 4.00 | 5.00 61
5.00 6.00 49 5.00 | 6.00 63
6.00 .00 55 6.00 | 7.00 62
7.00 1.22 71 7.00| T7.22 80

NORTHBOUND S.R.1 LANE 2

SOUTHBOUND S.R.1 LANE 2

FROM T0 HC/IRI FROM T0 HC/IRI
0.00 1.00 4 0.00 1.00 6f
1.00 2.00 6r 1.00 | 2.00 66
2.00 3.00 86 2.00 | 3.00 66
3.00 4.00 98 3.00 4.00 60
4.00 5.00 12 4.00 | 5.00 62
5.00 6.00 7 5.00 | 6.00 57
6.00 7.00 63 6.00 | 7.00 66
.00 (.22 92 7.00| 1.22 69

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(1)

(2)

(3)

(4)

(1)

DURING ALL PERIODS OF CONSTRUCTION INACTIVITY, THE
CONTRACTOR SHALL BE REQUIRED TO KEEP ALL LANES OPEN IN
ACCORDANCE WITH THE T.D.O.T. PAVEMENT DROP-OFF POLICY. THIS
WILL REQUIRE THE REMOVAL OF ALL TRAFFIC CONTROL DEVICES
ASSOCIATED WITH ANY LANE CLOSURES AT THE END OF THE WORK
DAY AND THE REINSTALLATION OF THE DEVICES AT THE BEGINNING OF
THE NEXT WORK DAY.

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE
STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION
REGARDING TEMPORARY TRAFFIC CONTROL AND THE CURRENT
EDITION OF THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

ANY WORK REQUIRING LANE CLOSURES INCLUDING PAVEMENT
MARKING OPERATIONS SHALL BE AT NON-PEAK HOURS (9 AM TO 3 PM
OR6 PM TO 6 AM) UNLESS OTHERWISE DIRECTED BY THE TDOT
OPERATIONS DISTRICT ENGINEER.

NO LANE CLOSURES WILL BE ALLOWED ON WEEKENDS (FRIDAY —
SUNDAY) WHEN THERE IS A SCHEDULED NASCAR RACE IN BRISTOL.

PAVEMENT EDGE DROP-OFF TRAFFIC CONTROL

A. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
OR TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING
USED BY TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

1. DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 0.75 INCH AND NOT EXCEEDING 2
INCHES:

a. WARNING SIGNS, UNEVEN LANES (W8-11) AND/OR
SHOULDER DROP-OFF WITH PLAQUE (W8-17 AND W8-
17P), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING
BETWEEN SIGNS SHALL BE 2,000 FEET WITH A MINIMUM
OF 2 SIGNS PER EXPOSED AREA. WHERE UNEVEN
PAVEMENT IS ENCOUNTERED, SIGNS SHALL BE PLACED
ON EACH SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT
TRAFFIC LANES BEING UTILIZED BY TRAFFIC CAUSED BY
ADDED PAVEMENT SHALL BE ELIMINATED WITHIN THREE
WORKDAYS.

C. DIFFERENCES IN ELEVATION BETWEEN ADJACENT
TRAFFIC LANES BEING UTILIZED BY TRAFFIC CAUSED BY
COLD PLANING SHALL BE ELIMINATED WITHIN THREE
WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE
TRAFFIC LANE BEING UTILIZED BY TRAFFIC AND
SHOULDER, THE DIFFERENCE IN ELEVATION SHALL BE
ELIMINATED WITHIN SEVEN WORKDAYS AFTER THE
CONDITION IS CREATED.
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SPECIAL NOTES (CONT’D)

EROSION PREVENTION AND SEDIMENT CONTROL

DISTURBED AREA

(1) ALL DISTURBED AREAS SHALL BE PROPERLY STABILIZED AS SOON AS
PRACTICABLE.

SEDIMENT CONTROL

(2) THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE
METHOD TO PREVENT THE OFF-SITE MIGRATION OR DEPOSIT OF
SEDIMENT ON ROADWAYS USED BY THE GENERAL PUBLIC. OFFSITE
VEHICLE TRACKING OF SEDIMENTS AND THE GENERATION OF DUST SHALL
BE MINIMIZED.

STREAM/WETLAND

(3) WETLANDS SHALL NOT BE USED AS EQUIPMENT STORAGE, STAGING OR
TRANSPORTATION AREAS.

NPDES

4) DUE TO THE TYPE OF WORK IT IS OUR UNDERSTANDING THAT THE
PROJECT WILL NOT DISTURB MORE THAN ONE ACRE. IF THE DISTURBED
AREA IS MORE THAN ONE ACRE, PLEASE CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION BECAUSE A NPDES PERMIT
WILL BE REQUIRED.

(5) THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS, BEFORE CLEANING
OUT OR REMOVAL/REPLACEMENT OF DITCHES, SIDE DRAINS, AND CROSS
DRAINS, TO ENSURE THAT THE DRAINAGE FEATURES / WATERCOURSES
ARE NOT STREAMS OR WETLANDS. IF THE CONTRACTOR / TDOT
INSPECTOR IS UNSURE WHETHER THE DRAINAGE FEATURES ARE
STREAMS OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN THE
APPROPRIATE PERMITS.

ECOLOGY

(6) THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE
CONSTRUCTING EARTH PADS FOR THE TYPE 38 TERMINALS TO ENSURE
THAT ENVIRONMENTAL FEATURES (STREAMS, WETLANDS, OR SPRINGS)
ARE NOT IMPACTED DURING CONSTRUCTION. IF THE CONTRACTOR/ TDOT
INSPECTOR IS UNSURE WHETHER THE ENVIRONMENTAL FEATURES ARE
STREAMS, SPRINGS OR WETLANDS, THE INSPECTOR SHALL CONTACT THE
TDOT ENVIRONMENTAL DIVISION ECOLOGY OR PERMITS SECTION SO AN
ACCURATE DETERMINATION CAN BE ASSESSED.

(7) DURING CONSTRUCTION OF THE EARTH PADS FOR THE TYPE 38
GUARDRAIL TERMINALS, EXISTING VEGETATION WILL BE REQUIRED TO BE
REMOVED FOR THE PROPOSED PAD AND SLOPES. IF DURING THE
VEGETATION REMOVAL, ANY TREES GREATER THAN 5 INCHES IN
DIAMETER ARE REQUIRED TO BE REMOVED, CONTACT THE T.D.O.T.
ENVIRONMENTAL DIVISION ECOLOGY SECTION IMMEDIATELY. DUE TO THE
RECENT MODIFICATION OF THE USFWS STANCE REGARDING THE INDIANA
BAT NO TREES >5" DBH SHOULD BE CUT WITHOUT CLEARANCE FROM THE
TDOT ENVIRONMENTAL DIVISION ECOLOGY SECTION.
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ESTIMATED ROADWAY QUANTITIES

QUANTITY
ITEM NO. DESCRIPTION UNIT QUANTITY | NH/HSIP-1(320)
37070-8230-14] 37070-3230-94

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 150

(1) | 411-01.07 | ACS MIX (PG64-22) GRADING E SHOULDER TON 8321

@) | 411-02.10 | ACS MIX(PG70-22) GRADING D TON 15757
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH) L.M. 15
411-12.02 | SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH) L.M. 11

(9| 415-01.01 COLD PLANING BITUMINOUS PAVEMENT TON 23922

(3)| 705-04.07 | TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) EACH 17

4| 705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT EACH 17
706-01 GUARDRAIL REMOVED L.F. 850
712-01 TRAFFIC CONTROL LS 1
712-04.02 FLEXIBLE DRUMS (CHANNELIZATION) EACH 261
712-05.03 | WARNING LIGHTS (TYPE C) EACH 130

B | 712-06 SIGNS (CONSTRUCTION) S.F. 1584
712-08.03 | ARROW BOARD (TYPE C) EACH 2
713-16.20 | SIGNS (R5-1a) EACH 9

®) 713-16.21 SIGNS (R6-1L) EACH 3
713-16.22 | SIGNS (R5-1) EACH 5
716-01.22 | SNWPLWBLE PVMT MRKRS (MONO-DIR)(1 COLOR) EACH 1652
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) S.Y. 200
@ 716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 250

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) EACH 43
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW) EACH 3

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 35
716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE) L.M. 35
717-01 MOBILIZATION LS 1

FOOTNOTES

(1) INCLUDES 170 TONS FOR PRIVATE DRIVES.

<:> INCLUDES 170 TONS FOR COUNTY ROADS, 884 TONS FOR CROSS-OVERS, 1238 TONS FOR

TURN LANES.

THE CONTRACTOR HAS THE OPTION OF USING EITHER THE PERFORMANCE GRADE

ASPHALT MIX OR THE REGULAR ASPHALT ON THE PAVING OF COUNTY ROADS.

(:) T0 BE USED IN THE FOLLOWING LOCATIONS OR AS DIRECTED BY THE
TDOT OPERATIONS DISTRICT ENGINEER. INCLUDES COST OF REMOVING EXISTING
TERMINALS AND GUARDRAIL. REMOVED TERMINALS AND GUARDRAIL TO BECOME
PROPERTY OF THE STATE MAINTENANCE FORCES UPON COMPLETION OF PROJECT.

L.M. 25.85t (RT.) (W/PAD) L.M. 29.06%f (RT.) (W/PAD)
L.M. 24.20+ (LT.) (W/PAD) L.M. 29.16% (RT.) (W/PAD)
L.M. 250,17+ (LT.)» (W/PAD) L.M. 29.23% (RT.) (W/PAD)
L.M. 25.57+ (LT.) (W/PAD) L.M. 29.38% (RT.) (W/PAD)
L.M. 25.66t (RT.) (W/PAD) L.M. 29.43% (LT.) (W/PAD)
L.M. 26.46+ (LT.) (W/PAD) L.M. 29.57+f (RT.) (W/PAD)
L.M. 27.21+ (RT.) (W/PAD) L.M. 29.62% (LT.) (W/PAD)
L.M. 28.53+ (LT.) (W/PAD) L.M. 29.80+ (RT.) (W/PAD)
L.M. 28.68+t (LT.) (W/PAD)

INCLUDES ALL MATERTAL NECESSARY FOR CONSTRUCTION OF THE PAD
AND ANY NECESSARY ESPC MEASURES. SEE FOOTNOTE NUMBER 3 FOR LOCATIONS.

C:) QUANTITY INCLUDES THE FOLLOWING SIGNS:

() (=)

NO. DESCRIPTION CODE | size | YUARLETY
>9 | ROAD WORK W20-1 |487x48"| 464
16 | LANE CLOSED W20-4 |487°X48" 256
8 _ANE ENDS W20-7 |487X48" 128
4 ROAD WORK NEXT 8 MILES | G20-1 |36°%18" 18
4 ADVISORY SPEED Wi3-1 |247%X24" 16
A END ROAD WORK G20-2 |36°X18" 18
~¢ | LOW SHOULDER W8-9 | 36°X36°| 684
TOTAL : 1584
NOTE: THIS CONSTRUCTION SIGNING IS TO BE A MINIMUM. OTHER SIGNS
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MAY BE REQUIRED AS DIRECTED BY THE TDOT OPERATIONS DISTRICT ENGINEER.

T0 BE USED IN THE FOLLOWING LOCATIONS

OPERATIONS DISTRICT

2

1
1
1
2
2

1

INCLUDES C

©

@ O O 1O O

©

L.

—r— r—r— r—

ENGINEER.

M. 24.353+t RT.(R5-1a) 2 ©
M. 24.64+ LT.(R6-1L) l ©
M. 26.34% RT.(R5-1) l ©
M. 26.58% RT.(R5-1) l ©
M. 26.58% RT.(R5-1a) l ©
M. 26.41+ LT.(R5-1) I ©
M. 27.75% RT.(Rb-1a)

OR AS DIRECTED

—

28.
28.
29.
29.
50,
30,

IS K

OST OF REMOVING EXISTING SIGNS.,

BY THE TDOT
50t RT.(R5-1a)
oot LT.(R5-1a)
80+t RT.(R5-1a)
82t RT.(Re-1L)
lox LT.(R5-1) SEALED BY
58+ LT.(Roe-1L)

THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR

THERMOPLASTIC.

UNIT PRICE AS BID FOR THERMOPLASTIC.

10 BE USED FOR TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LAYERS.

INCLUDES 170 TONS FOR COUNTY ROADS,

CROSS-0VERS AND 1225 TONS FOR TURN LANES.

875 TONS FOR

PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME
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