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SECTIONS


TYPICAL


(NOT TO SCALE)


BRIDGE NOTE
THE CONTRACTOR SHALL: 


TYPICAL SECTION


FINISHED GRADE


{


1


EXISTING BASE AND SURFACE


FINISHED GRADE


{


1


EXISTING BASE AND SURFACE


FINISHED GRADE


{


1


EXISTING BASE AND SURFACE


86 FT. @ 6 LANES W/CENTER TURN LANE


FROM: L.M. 1.14 TO L.M. 2.23


64 FT. @ 4 LANES W/GRASS MEDIAN


FROM: L.M. 2.23 TO L.M. 2.43


86 FT. @ 6 LANES W/CENTER TURN LANE


FROM: L.M. 2.43 TO L.M. 3.47


PROPOSED  PAVEMENT  SCHEDULE 


TACK COAT (TC) FOR MILLING - COLD PLANE


ITEM 403-01    BITUMINOUS MATERIAL FOR TACK COAT (TC) (AT 0.10 GAL./S.Y.)


ITEM 411-03.10  ACS MIX (PG76-22)GRADING "D" 


COLD PLANING @ 1.25"\ THICK (APPROX. 131.25 LBS./S.Y.)


ITEM 415-01.02 COLD PLANING BITUMINOUS PAVEMENT


2 3


2 3


32


1


2


3


ASPHALTIC CONCRETE SURFACE (ACS) @ 1.25"\ THICK (APPROX. 132.50 LBS./S.Y.)
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ONLY @ L.M. 3.11 & 3.29 (654’)  


EXISTING STRUCTURES WITH PLANS QUANTITIES


COLD PLANE 1.25" DEPTH AND PAVE ACROSS
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SPECIAL NOTES


AND


GENERAL NOTES


GENERAL NOTES


GUARDRAIL


PROPOSED GUARDRAIL.


ROUNDED END ELEMENT SHALL BE INCLUDED IN THE COST OF THE 


END.  ALL COST OF FURNISHING AND INSTALLING A TEMPORARY 


MEASURES TO PROTECT TRAFFIC FROM THE HAZARD OF AN EXPOSED 


DRUMS WITH TYPE A LIGHTS AND ROUNDED END ELEMENTS AS MINIMUM


THE CONTRACTOR SHALL USE TWO (2) TEMPORARY BARRICADES OR 


MUST TEMPORARILY BE LEFT INCOMPLETE AND EXPOSED TO TRAFFIC, 


IF ANY APPROACH END OF A SECTION OF GUARDRAIL OR BRIDGE RAIL 


UNTIL IT IS COMPLETE IN PLACE.


FOR A SECTION OF PROPOSED GUARDRAIL, INCLUDING ANCHORS, 


TRAFFIC EXPOSURE TO ANY HAZARD.  NO PAYMENT WILL BE MADE


ANY ANCHOR SYSTEM, SHALL BE INSTALLED QUICKLY TO MINIMIZE 


DEVISES ARE INSTALLED.  THE PROPOSED GUARDRAIL, INCLUDING 


CONSTRUCTION REQUIREMENTS AND THE APPROPRIATE WARNING 


ENGINEER CONCURS IN THE NECESSITY OF REMOVAL DUE TO 


GUARDRAIL TO REWORK SHOULDERS OR FLATTEN SLOPE UNTIL THE 


THE CONTRACTOR SHALL NOT REMOVE ANY SECTIONS OF EXISTING


UTILITIES


AT 1-800-351-1111 AS REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.


NOTIFICATION BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC.,


THE FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED.


APPROXIMATE ONLY.  EXACT LOCATIONS SHALL BE DETERMINED IN


THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE


FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.


ADDITIONAL COST WILL BE INCLUDED IN THE UNIT PRICE BID 


CUTTING IS NECESSARY FOR A UTILITY RELOCATION.  ANY 


CLEARING IS CALLED FOR IN THE SPECIFICATIONS AND CLEAR 


MAY BE REQUIRED BY THE ENGINEER AT ANY LOCATION WHERE 


WITH THE CONTRACTOR’S OPERATIONS.  ADVANCE CLEAR CUTTING 


UTILITY FACILITIES MAY NEED TO BE ADJUSTED CONCURRENTLY 


’AROUND’ UTILITY FACILITIES THAT WILL REMAIN IN PLACE, OTHER 


OF WORK FOR THE PROJECT.  WHILE SOME WORK MAY BE REQUIRED 


RELOCATIONS AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE


UTILITIES IN ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY


SOLELY RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED


PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE


DIRECTED BY THE ENGINEER.


AS THE FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT


THE HIGHWAY CONSTRUCTION.  FREQUENTLY, THIS WILL BE REQUIRED


OR OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH


RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, 


CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE


ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE 


OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.  


AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH 


PERFORMED BY THE UTILITY OR IT’S REPRESENTATIVE. THE CONTRACTOR 


UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE


IN THE PRICE BID FOR OTHER ITEMS OF CONSTRUCTION.


DAMAGE AND FURNISHING SPECIAL EQUIPMENT WILL BE INCLUDED 


SUCH EQUIPMENT.  THE COST OF PROTECTING UTILITIES FROM 


UTILITIES, THE CONTRACTOR WILL BE REQUIRED TO FURNISH 


EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE 


CONSTRUCTION OF THIS PROJECT.  IN THE EVENT THAT SPECIAL 


MEASURES TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING


THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE


WITH TCA 65-31-106.


COMMENCEMENT OF OPERATIONS AROUND THE UTILITY IN ACCORDANCE


SHALL BE GIVEN AT LEAST THREE (3) BUSINESS DAYS PRIOR TO 


THEIR RESPECTIVE UTILITY ON THE GROUND.  THIS NOTIFICATION 


THE UTILITY OWNERS AND REQUEST THEM TO PROPERLY LOCATE 


PRIOR TO COMMENCING WORK, THE CONTRACTOR SHALL CONTACT 


OF HIS PLAN OF OPERATION IN THE AREA OF THE UTILITIES.  


THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER 


PAVEMENT MARKINGS


BID FOR THE PERMANENT MARKINGS.


PAID  FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE PRICE 


TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED AND 


THE PERMANENT MARKINGS AFTER THE PAVING OPERATIONS IS COMPLETED. THE 


PERMANENT STANDARDS AT THE END OF EACH DAY’S WORK AND THEN INSTALLING 


SHALL HAVE THE OPTION OF USING REFLECTORIZED PAINT INSTALLED TO 


ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE), L.M.  THE CONTRACTOR 


MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-12.01, 


DAY’S WORK.  SHORT UNMARKED SECTIONS SHALL NOT BE ALLOWED.  PAVEMENT 


THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH 


PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4" ENHANCED FLATLINE 


PAVING


THE DIRECTION OF TRAFFIC.


THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN 


RESURFACING


PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.


THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL


IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE 


SIGNALIZATION


PROVISIONS REGARDING SECTION 730M-TRAFFIC SIGNALS."


EQUIPMENT AND INSTALLATION SHALL COMPLY WITH TDOT "SPECIAL


THE DESIRED LOCATION FOR DETECTOR LOOP REPLACEMENT.


CONFERENCE.  THESE PLANS WILL PROVIDE THE CONTRACTOR WITH


CONTRACTOR WITH AS BUILT SIGNAL PLANS AT THE PRE-CONSTRUCTION


THE PROJECT ENGINEER SHALL BE RESPONSIBLE FOR SUPPLYING THE 


COURSE IS PROVIDED.


LOOPS SHALL BE INSTALLED IN THE LEVELING COURSE IF LEVELING 


THE STANDARD SPECIFICATIONS.


LOOPS REPLACEMENT SHALL BE IN ACCORDANCE WITH SECTION 730 OF 


CONSTRUCTION.


TIMING ADJUSTMENTS IN THE SIGNAL CONTROLLER PRIOR TO THE


DISCONNECTING THE LOOP DETECTORS AND MARKING ANY NECESSARY 


THE MAINTAINING AGENCY WILL THEN BE RESPONSIBLE FOR 


INTERSECTIONS WHERE DETECTOR LOOPS ARE ON THE PAVEMENT.  


ONE DAY IN ADVANCE OF THE COLD PLANING ACTIVITY AT SIGNALIZED


AGENCY RESPONSIBLE FOR TRAFFIC CONTROL MAINTENANCE AT LEAST


THE PROJECT ENGINEER SHALL NOTIFY THE LOCAL GOVERNMENTAL


CONSTRUCTION WORK ZONE & TRAFFIC CONTROL NOTES


SIGN FACE IS FULLY COVERED.


SIGNS MAY BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE 


FORTY-EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS.


ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN


UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.


TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED


SIGNS (CONSTRUCTION) PER SQUARE FOOT.


INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO. 712-06, 


BE MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE 


COSTS OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT 


REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER.  


IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR 


SIGN FACE IS FULLY COVERED.


SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE 


A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER


REQUEST THE ENGINEER’S APPROVAL TO USE THEM.


SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND 


WHERE THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED 


SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURCE..  


FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN 


LESS THAN 60 MPH.  THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) 


FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF 


AN OPEN TRAFFIC LANE AT ANY TIME UNLESS PROTECTED AS DESCRIBED ABOVE 


VEHICLES SHALL NOT BE ALLOWED TO BE PARKED WITHIN THIRTY (30) FEET OF 


GREATER OR ON THE OUTSIDE OF A  HORIZONTAL CURVE.  PRIVATELY OWNED 


WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH OR 


THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS 


CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH.  


AND/OR BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH 


IS OPEN TO TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, 


WITHIN THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE 


OR CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY,


THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES


SURFACE IS TO BE CROWNED AS DIRECTED BY THE ENGINEER.


OR OTHER MACHINERY.


THE SIGNS ARE REMOVED TO AVOID FUTURE DAMAGE TO MOWERS


(STUBS) FOR SIGN ERECTION.  THESE SHALL BE REMOVED WHEN 


IF THE CONTRACTOR ELECTS TO UTILIZE SIGN POST ANCHORS 


COST TO BE INCLUDED IN ITEM NO. 712-06.


CONTRACTOR WILL RESTORE THE SIGNS TO ORIGINAL LOCATION.  


CONTRACTOR.  UPON COMPLETION OF CONSTRUCTION, THE 


RELOCATED OUTSIDE LIMITS OF CONSTRUCTION BY THE 


ALL SIGNS WHICH INTERFERE WITH CONSTRUCTION WILL BE


 


WITH CURRENT MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.


THE ESTABLISHMENT OF NO-PASSING ZONES IS TO BE IN ACCORDANCE 


ALL PAVEMENT MARKINGS REQUIRED ON THE PROJECT.  


ALL NO-PASSING ZONES AS WELL AS PROVIDING THE LAYOUT OF 


THE CONTRACTOR WILL BE REQUIRED TO ESTABLISH AND LOCATE 


BE REPLACED AT THE CONTRACTOR’S EXPENSE.


OR MAILBOXES DAMAGED AS A RESULT OF THE OPERATIONS SHALL 


OF ANY SIGNS AND MAILBOXES DURING THE OPERATION, ANY SIGNS 


THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION 


MATERIAL TRANSFER DEVICE SHALL BE USED FOR ALL MIXES.


RAILROAD CROSSING AS DIRECTED BY THE ENGINEER.


SURFACE WILL BE FEATHERED TO MATCH EXISTING GRADE AT 


WHILE BREAKING OUT AND REMOVING EXISTING PAVEMENTS.


THE CONTRACTOR SHALL NOT DISTURB EXISTING LOOP DETECTORS


FOR ADVICE ON LOCATING THE ADVANCE DETECTION LOOPS


THE CONSTRUCTION OFFICE SHOULD CONTACT THE CITY ENGINEER 


AT NO ADDITIONAL COST.


DAMAGED MEMBERS TO THE SATISFACTION OF THE PROJECT ENGINEER


CONTRACTOR SHALL BE RESPONSIBLE FOR NECESSARY REPAIRS TO ALL


PLATES, BARS, AND/OR HEADERS).  IF DAMAGE DOES OCCUR, THE


EXISTING DECK SEALANT AND/OR EXPANSION JOINT MEMBERS (STEEL


THE EXISTING ASPHALT OFF BRIDGE DECK SO AS NOT TO DAMAGE THE


THE CONTRACTOR SHALL TAKE EXTREME CARE WHEN COLD PLANING


FROM 6:00 A.M. TO 7:00 P.M. SUNDAY THRU THURSDAY.


THIS IS A NIGHT JOB ALL LANES OPEN TO TRAFFIC 


      ONE TIME.


 H:   ONLY ONE LANE IN EACH DIRECTION SHALL HAVE A MILLED SURFACE AT 


      AFTER MILLING.


      WILL NOT BE ALLOWED AND PAVING SHALL BE COMPLETED IMMEDIATELY 


      WHILE TRAFFIC IS DRIVING ON THE MILLED SURFACE, THEN THIS PRACTICE


 G:   IF RAVELING OR DETERIORATION OF THE MILLED SURFACE IS OCCURRING


      PLACED IN ADVANCE OF ANY MILLED AREAS.


      MUTCD SIGNING  SHALL INCLUDE MOTORCYCLE WARNING SIGN (TN-64)


 F:   ALL APPLICABLE SIGNING IS INSTALLED IN ACCORDANCE WITH THE


      WITHIN 48 HOURS AFTER MILLING.


 E:   RAIN OR INCLEMENT WEATHER IS NOT EXPECTED OR FORECASTED


 D:   THE MILLED SURFACE SHALL BE PAVED WITHIN 48 HOURS.


      THE ADJACENT LANE SHALL NOT EXCEED 1 � INCHES.


 C:   THE DIFFERENCE IN ELEVATION BETWEEN THE MILLED SURFACE AND


 B:   THE SURFACE SHALL BE SWEPT AND CLEANED ON ALL LOOSE MATERIALS.


      SPACING �" OR LESS OPERATING AT LESS THAN 80 FEET PER MINUTE.


      OBTAINED BY A MILLING MACHINE UTILIZING A MILLING HEAD WITH TEETH


 A:   THE MILLED SURFACE IS FINE TEXTURED.  THE FINE TEXTURE SHALL BE


SURFACE OF THE ROADWAY UNDER THE FOLLOWING CONDITION ONLY:


TRAFFIC WILL BE ALLOWED TO TEMPORARILY DRIVE ON THE MILLED 


RESURFACING


SPECIAL NOTES


MADE AT THE UNIT PRICE BID FOR ITEM NO. 716-12.01.


NOT SPECIFICALLY DETAILED IN THE PLANS.  PAYMENT WILL BE 


BE REQUIRED TO APPLY PLASTIC MARKINGS IN THE PAVEMENT AREAS 


UNDER THE DIRECTION OF THE ENGINEER, THE CONTRACTOR MAY 


INCLUDED IN THE COST OF OTHER ITEMS.


REQUIRED ADDITIONAL ARROW BOARDS,  THEIR COST WILL BE 


OF THIS PROJECT.  IF THE CONTRACTOR’S WORK PHASES 


ONLY 4 ARROW BOARDS WILL BE PAID FOR DURING THE LIFE 
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SPECIAL NOTES


 


RAILROAD.


RAILROAD CROSSING WITH THE FOLLOWING REPRESENTATIVE OF THE 


THE CONTRACTOR SHALL NOTIFY AND COORDINATE HIS WORK AT THE 


FOR INSURANCE AND RAILROAD FLAGGING SERVICE REQUIREMENTS.


INCLUDED WITH THE SPECIAL PROVISIONS AS ATTACHMENTS "A" AND "B"


RIGHT-OF-ENTRY AGREEMENT AND CONTRACTOR REQUIREMENTS, AS


SEE STATE CONTRACT SPECIAL PROVISION 105C(R) AND THE RAILROAD’S


THE DIRECT RESPONSIBILITY OF THE CONTRACTOR.


THE RAILROAD TO BE REQUIRED THEN THE COST THEREOF SHALL BE


ITS RIGHT-OF-WAY AND IF FLAGGING SERVICES ARE DETERMINED BY


WHETHER FLAGGING SERVICES WILL BE REQUIRED DURING THE WORK IN


IT SHALL BE THE ABSOLUTE AUTHORITY OF THE RAILROAD AS TO 


AND OR BEING DUMPED ON THE RAILROAD’S RIGHT-OR-WAY.


NECESSARY TO PREVENT CONSTRUCTION DEBRIS FROM FALLING ON TO


THE CONTRACTOR SHALL USE EXTREME CARE AND TIME ANY MEASURES


INTERRUPT TRAIN TRAFFIC IN ANY MANNER. 


BY BNSF RAILROAD COMPANY SO AS TO MAINTAIN CLEARANCE AND NOT 


SHALL BE DONE IN ACCORDANCE WITH REGULATIONS STIPULATED 


BNSF RAILROAD TRACK AND PROPERTIES FROM ANY DAMAGE. THE WORK 


THE CONTRACTOR SHALL CONDUCT HIS WORK SO AS TO PROTECT THE 


RIGHT-OF-ENTRY CONTRACT AND CONTRACTOR REQUIREMENTS.


SEE NOTE BELOW CONCERNING THE RAILROAD SPECIAL PROVISIONS.


ANY WORK CAN BE ALLOWED WITHIN THE RAILROAD RIGHT-OF-WAY.


TO SATISFY ALL REQUIREMENTS SET FORTH IN THE AGREEMENT BEFORE


RIGHT-OF-ENTRY AGREEMENT WITH THE BNSF RAILROAD COMPANY, AND


THE CONTRACTOR SHALL BE REQUIRED TO ENTER INTO AND EXECUTE A 


E-MAIL:  JOSEPH.MITCHELL@BNSF.COM


CELL:  (901) 229-2254


FAX: (901) 433-7405


PHONE: (901) 433-7410


MEMPHIS, TN. 38118


5280 EAST SHELBY DRIVE


BNSF RAILWAY COMPANY


MR. JOSEPH MITCHELL, ROAD MASTER


AND 


E-MAIL:  MARTIN.LOTT@BNSF.COM


FAX: (901) 433-7405


PHONE: (901) 433-7400


MEMPHIS, TN. 38118


5280 EAST SHELBY DRIVE


BNSF RAILWAY COMPANY


MR. MARTIN LOTT - DIVISION ENGINEER


AND 


E-MAIL:  CHERYL.TOWNLIAN@BNSF.COM


FAX:  (417) 829-4998


PHONE:  (417)829-4967


SPRINGFIELD, MO. 65802


3253 CHESTNUM PKWY. 


MANAGER - PUBLIC PROJECT TENNESSEE


MS. CHERYL TOWNLIAN


PAVEMENT EDGE DROP-OFF TRAFFIC CONTROL 


    USED BY TRAFFIC.  CAUSED BY BASE, PAVING OR RESURFACING:


    TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING 


A.  DIFFERENCE IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR


         SEVEN WORKDAYS AFTER THE CONDITION IS CREATED.


         DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN 


         LANE BEING UTILIZED BY TRAFFIC AND SHOULDER, THE 


     d.  WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC


         BE ELIMINATED WITHIN THREE WORKDAYS. 


         BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL


     c.  DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES


         SHALL BE ELIMINATED WITHIN THREE WORKDAYS.


         BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT 


     b.  DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES


         SIGNS SHALL BE PLACED ON EACH SIDE OF THE ROADWAY.


         PER EXPOSED AREA.  WHERE UNEVEN PAVEMENT IS ENCOUNTERED, 


         SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS


         THROUGHOUT THE EXPOSED AREA.  MAXIMUM SPACING BETWEEN


         DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND 


     a.  WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER


      GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES.


  1.  DIFFERENCE IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS


PERMITS SECTION BECAUSE A NPDES PERMIT WILL BE REQUIRED.


THAN ONE ACRE, PLEASE CONTACT THE TDOT ENVIRONMENTAL DIVISION,


WILL NOT DISTURB MORE THAT ONE ACRE. IF THE DISTURBED AREA IS MORE 


DUE TO THE TYPE OF WORK IT IS OUR UNDERSTANDING THAT THE PROJECT


THE APPROPRIATE PERMITS.


CONTACT THE TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN 


THE DRAINAGE FEATURES ARE STREAMS OR WETLANDS, THE INSPECTOR SHALL 


OR WETLANDS.  IF THE CONTRACTOR/ TDOT INSPECTOR IS UNSURE WHETHER 


TO ENSURE THAT THE DRAINAGE FEATURES/ WATERCOURSES ARE NOT STREAMS 


OR REMOVAL/REPLACEMENT OF DITCHES, SIDE DRAINS, AND CROSS DRAINS, 


THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS, BEFORE CLEANING OUT 


SPECIAL EROSION PREVENTION AND SEDIMENT CONTROL


CLEARANCE FROM THE TDOT ENVIRONMENTAL DIVISION ECOLOGY SECTION.


REGARDING THE INDIANA BAT NO TREES >3" DBH SHOULD BE CUT WITHOUT 


IMMEDIATELY.  DUE TO RECENT MODIFICATION OF THE USFWS STANCE 


REMOVED, CONTACT THE TDOT ENVIRONMENTAL DIVISION ECOLOGY SECTION 


ANY TREES GREATER THAN 3 INCHES IN DIAMETER ARE REQUIRED TO BE 


THE PROPOSED PAD AND SLOPES.  IF DURING THE VEGETATION REMOVAL, 


TERMINALS, EXISTING VEGETATION WILL BE REQUIRED TO BE REMOVED FOR


DURING CONSTRUCTION OF THE EARTH PADS FOR THE TYPE 38 GUARDRAIL 


AND


OR PERMITS SECTION SO AN ACCURATE DETERMINATION CAN BE ASSESSED.


INSPECTOR SHALL CONTACT THE TDOT ENVIRONMENTAL DIVISION ECOLOGY


THE ENVIRONMENTAL FEATURES ARE STREAMS, SPRINGS OR WETLANDS, THE


CONSTRUCTION.  IF THE CONTRACTOR/TDOT INSPECTOR IS UNSURE WHETHER 


FEATURES (STREAMS, WETLANDS, OR SPRINGS) ARE NOT IMPACTED DURING 


EARTH PADS FOR THE TYPE 38 TERMINALS TO ENSURE THAT THE ENVIRONMENTAL


THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE CONSTRUCTING


RAILROAD NOTES


AND 


SPECIAL NOTES


BNSF RAILROAD COMPANY


REQUIREMENTS ON THIS PROJECT. 


INSURANCE REQUIREMENTS, AND FOR OTHER CSXT PUBLIC PROJECT POLICY 


THE CSXT CROSSING REGARDING FLAGGING RULES AND THE COST THEREOF, 


DATED 8-10-12 FOR WORK NEAR UP TO AND ADJACENT TO, OVER OR UNDER 


CONTRACT CSX TRANSPORTATION PUBLIC PROJECT POLICY INFORMATION BOOKLET 


SEE AGREEMENT CONTRACT RAILROAD SPECIAL PROVISION 105C(R) AND STATE 


DETERMINED BY THE RAILROAD ONLY. 


REQUIRE FULL TIME RAILROAD FLAGGING SERVICES OR AS OTHERWISE 


NEAREST CSXT TRACK UTILIZING CONTRACTOR EQUIPMENT OR PERSONNEL WILL 


AND/ORRAILROAD WARNING SIGN INSTALLATION WITHIN 50 FEET OF THE 


ANY PAVEMENT PREPARATION, PAVEMENT INSTALLATION, PAVEMENT MARKINGS 


CROSSING WITH THE FOLLOWING REPRESENTATIVE OF THE RAILROAD.


THE CONTRACTOR SHALL NOTIFY AND COORDINATE HIS WORK AT THE RAILROAD 


OF HIS CONSTRUCTION EQUIPMENT ON THE RAILROAD’S RIGHT-OF-WAY. 


TRAIN TRAFFIC IN ANY MANNER. THE CONTRACTOR SHALL NOT STORE ANY 


BY CSX RAILROAD SO AS TO MAINTAIN CLEARANCE AND NOT INTERRUPT 


WORK SHALL BE DONE IN ACCORDANCE WITH REGULATIONS STIPULATED 


RAILROAD TRACK FACILITIES AND PROPERTIES FROM ANY DAMAGE. THE 


THE CONTRACTOR SHALL CONDUCT HIS WORK SO AS TO PROTECT THE CSX 


RAILROAD CROSSING NOTES


CXS TRANSPORTATION, INC.


E-MAIL:  JOHN_W_FORTUNE@CSX.COM


FAX:  (904) 245-3350


PHONE:  (615) 835-6004


NASHVILLE, TN. 37211


324 GRASSMERE PARK ROAD


CSX TRANSPORTATION, INC.


MR. JOHN FORTUNE, DIVISION ENGINEER


AND 


E-MAIL:  SHELBY_STEVENSON@CSX.COM
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PROJECT MANAGER II - PULBIC PROJECTS


MR. SHELBY STEVENSON


AND 


E-MAIL:  BILL_R_STEWART@CSX.COM
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LITHIS SPRINGS, GA. 30122


351 THOMTON ROAD, SUITE 125 


CSX TRANSPORTATION, INC.


CONSTRUCTION ENGINEERING
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                          AND PAVED SHOULDERS ON CONVENTIONAL ROADS
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TDOT C.E. MANAGER 1 TABITHA CAVANESS, REG. 4  


RAILROAD NOTE


BNSF RAILROAD CO.  OVERHEAD CROSSING 


DOT# 663389B @ L.M. 1.29


CSXT RAILROAD OVERHEAD CROSSING 


DOT# 348612L @ L.M. 1.29


   TO: L.M. 3.47 (S.R. 4/DANNY THOMAS BLVD.)


 FROM: L.M. 1.14 (S.R. 4/E.H. CRUMP BLVD.)


(S.R. 4/E.H. CRUMP BLVD.)


BEGIN PROJECT L.M. 1.14


                          LANES ON URBAN ROADWAYS


T-M-12        11-01-11    SIGNING AND PAVEMENT MARKING FOR BICYCLE
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PROJECT LENGTH                2.33 MILES
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FOR GORE AREAS, SIDE ROADS, AND INTERSECTIONS.


INCLUDES 4,000 SY FOR EXTRA-WIDTH COLD PLANING AND PAVING


INCLUDES 265 TONS FOR ADDITIONAL PAVEMENT.


SEE SPECIAL PROVISION NO. 407G FOR MATERIAL TRANSFER DEVICE.


AND ANCHORS TO BE INCLUDED IN THIS ITEM.


IN PROJECT LIMITS.  THE COST OF REMOVAL OF EXISTING GUARDRAIL 


FOR UPGRADE OF EXISTING ANCHORS AT ALL STRUCTURE LOCATIONS 


SAME UNIT PRICE AS BID FOR THERMOPLASTIC.


FOR THERMOPLASTIC. PREFORMED PLASTIC SHALL BE PAID FOR AT THE


THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC


FOR FINAL PAVEMENT MARKING ONLY. 8 


 3 


 4


 5


 6


 7


 1 


ITEM 202-03.01 ONLY.


FOR REPLACEMENT OF QUANTITY REMOVED UNDER 2


FOR BREAKOUT ONLY.


9


BREAKOUT, SPOT LEVELING, CITY STREETS, AND INTERSECTIONS.


FOR USE AS TEMPORARY LINE MARKINGS, INCLUDES 2 MILES FOR


 10 
INCLUDES 3 MILES FOR CITY STREETS AND INTERSECTIONS.


 1 
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 7 8 


QUANTITY INCLUDES


DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES.


THIS CONSTRUCTION SIGNING IS TO BE AS A MINIMUM. OTHER SIGNS AS


(48" X 24") 


(48" X 24") 
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(48" X 48")


(48" X 48")


(48" X 48")
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(48" X 48")


(48" X 48")


4    ROAD WORK NEXT 3 MI.        (G20-1)


4    END ROAD WORK               (G20-2)


25    UNEVEN LANES                (W8-11)


4    ROAD WORK 1 MILE            (W20-1)


35   ROAD WORK AHEAD             (W20-1)


4    ROAD WORK 1500 FT.          (W20-1)


4    ROAD WORK 1000 FT.          (W20-1)


4    ROAD WORK 500 FT.           (W20-1)


4    RIGHT LANE CLOSED 1,500 FT. (W20-5)


4    RIGHT LANE CLOSED 1,000 FT. (W20-5)


4    RIGHT LANE CLOSED 500 FT.   (W20-5)


4    LEFT LANE CLOSED 1,500 FT.  (W20-5)


4    LEFT LANE CLOSED 1,000 FT.  (W20-5)


4    LEFT LANE CLOSED 500 FT.    (W20-5)


4    FLAGGER AHEAD               (W20-7a)


4    FRESH OIL                   (W21-2)


10    SHOULDER WORK               (W21-5)


4    MOTORCYCLE GROOVE SIGN      (TN-64) (48" X 48")
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  OFFICE FOR PLANS AND INSTRUCTION ON LOOP LAYOUTS @ 901-576-6710


* CONTRACTOR NEEDS TO CONTACT THE CITY OF MEMPHIS TRAFFIC ENGINEERING 


S.R. 1 @ S.R. 4


S.R. 1 @ ALABAMA AVE.


S.R. 1 @ DANNY THOMAS
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