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POWER DRIVEN HAND TOOLS:


TABULATION OF BRIDGE RELATED WORK AND ESTIMATED QUANTITIES
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TYPE YEAR PROJECT NO.
SHEET


NO.


STATE OF TENNESSEE


DEPARTMENT OF TRANSPORTATION


EXPANSION JOINT REPAIRS


JOINT SEAL DETAIL


ASPHALT


SQUARE BACKER ROD
SEE DETAIL "A"


2 X DEPTH


DEPTH


EXPANSION JOINT SYSTEM:


OF THE INSTALLED JOINT


AND THE CONTRACTOR SHALL BE REPONSIBLE FOR THE WORKMANSHIP AND PERFORMANCE


TO THE PROJECT ENGINEER PRIOR TO CONSTRUCTION OF THE JOINT. THE MANUFACTURER 


MANUFACTURER’S SPECIFICATIONS AND INSTALLATION PROCEDURES SHALL BE SUBMITTED 


ELASTOMERIC CONCRETE HEADERS, BACKER ROD, AND JOINT SEAL. DETAILED 


INSTALLATION OF THE NEW EXPANSION JOINT SYSTEM. THE NEW SYSTEM CONSISTS OF TWO 


THIS INCLUDES THE REMOVAL OF THE EXISTING EXPANSION JOINT SYSTEM AND THE


INSTALLATION.


PREPARATION, INCLUDING GRINDING AND/OR GROOVING, PRIOR TO ANY JOINT MATERIAL 


WITHIN THE PROJECT, THE TECHNICIAN MUST APPROVE ALL ASPECTS OF THE GEOMETRY AND 


JOINT SEAL SUPPLIER. FOR EACH JOINT AT EACH BRIDGE AND FOR EACH BRIDGE LOCATION 


INSTALLED UNDER DIRECT SUPERVISION OF AN AUTHORIZED TECHNICIAN PROVIDED BY THE 


(TDOT QUALIFIED PRODUCTS LIST NO. 9 SECTION A).THE JOINT SEAL SYSTEM SHALL BE 


WATSON BOWMAN ACME (WABO SPS-400). FOR THE JOINT HEADER MATERIAL REFER TO THE 


(V-400) OR A R.J. WATSON SILICOFLEX JOINT SEALING SYSTEM (MODEL SF400) 0R A 


THE JOINT SEAL SYSTEM SHALL BE EITHER A D.S. BROWN V-SEAL EXPANSION JOINT SYSTEM 


THE COST FOR REMOVING THE OLD JOINT SYSTEM  AND INSTALLING THE NEW JOINT SEAL 


SYSTEM, LABOR, AND ANY MISCELLANEOUS MATERIALS NECESSARY TO INSTALL THE NEW 


EXPANSION JOINT TO BE INCLUDED UNDER ITEM NO. 604-10.44 EXPANSION JOINT REPAIRS, L.F.


DETAIL A


1ST PLACEMENT OF ADHESIVE


JOINT SEAL


CONCRETE


    QUANTITIES


   AND ESTIMATED


   TABULATION


    BRIDGE


CYPRESS CREEK CANAL


79-SR205-13.05/


72


72


ASPHALT


DEPTH


APPROACH SLAB


EXISTING EXPANSION JOINT 


ASPHALT


DEPTH


2"


1"2"


NEW EXPANSION JOINT DIMENSIONS


FOR THE NEW EXPANSION JOINT SYSTEM.


BLAST CLEANING MUST BE PERFORMED ON ALL SURFACES RECEIVING ANY NEW MATERIAL 


OF FOREIGN MATERIAL FOR THE FULL DEPTH OF THE EXISTING JOINT OPENING. ABRASIVE 


FOLLOWING THE REMOVAL OF EXISTING JOINT MATERIAL,ALL AREAS SHALL BE THOROUGHLY CLEANED 


1�"


1"


1�"


3"


(2) CHIPPING HAMMERS UP TO THE 15 lb. CLASS SHALL BE USED.


SAW SHALL BE USED.    


(1) ONLY HAND HELD GAS OR ELECTRIC CONCRETE & MASONRY


ARE SUBJECT TO THE FOLLOWING RESTRICTIONS:


OF CONCRETE IN MAKING EXPANSION JOINT REPAIR AREAS 


POWER DRIVEN HAND TOOLS USED FOR THE REMOVAL 


BRIDGE REPAIR


FED. AID PROJ. NO.
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OF JOINT SEAL AND SECOND APPLICATION OF ADHESIVE.


BY THE BACKER ROD AND THE VERTICAL FACE PRIOR TO PLACEMENT 


JOINT SEAL ADHESIVE TO BE RUN ALONG THE CORNER CREATED


      EXPANSION JOINT REPAIRS.


      REPAIRS AS SHOWN SHALL BE INCLUDED IN ITEM NO. 604-10.44 


      MISCELLANEOUS MATERIALS NECESSARY TO COMPLETE THE 


      COST OF SAW CUTTING, CONCRETE REMOVAL, LABOR,  AND ANY 


      SHALL BE CUT AND SHAPED FOR THE NEW JOINT DIMENSION.


NOTE: BEFORE INSTALLING NEW JOINT, THE CONCRETE AT JOINT LOCATION


AND SURFACES LEVELED


CORNERS TO BE SQUARED


REMOVED


CONCRETE AREA TO BE 


TO A DEPTH OF 


EDGES TO BE SAW CUT


APPROACH SLAB


HEADER


CONCRETE


A WATSON BOWMAN ACME WABO SPS-400


SILICOFLEX JOINT SEALING SYSTEM (MODEL SF400) 0R


SYSTEM (V-400) OR A R.J. WATSON 


D.S. BROWN V-SEAL EXPANSION JOINT 


JOINT SEAL SYSTEM SHALL BE EITHER A(MAY BE GROUND AFTER CURE)


CHAMFER OR ROUNDOVER �" 


HEADER


CONCRETE


APPROACH SLAB


(TYP.)


ELASTOMERIC CONCRETE HEADER
(TYP.)


CONCRETE HEADERS


ELASTOMERIC 


HEADER


CONCRETE


SQUARE BACKER ROD


2ND PLACEMENT OF ADHESIVE


         LF


    JOINT REPAIRS


     EXPANSION 


     604-10.44


   DRAWINGS


  WITH CONTRACT 


  TO BE PRINTED


REFERENCE DRAWINGS


BRIDGE NUMBER
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QUANTITIES


ROADWAY


ESTIMATED


FOOTNOTES           
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INCLUDES 68 TONS FOR BREAKOUT.


ITEM 202-03.01 ONLY.


FOR REPLACEMENT OF QUANTITY REMOVED UNDER 2


 1 


2


3


100 TONS FOR SPOT LEVELING.


DRIVES, BUSINESS FRONTS, ADDITIONAL PAVEMENT AND


INCLUDES 480 TONS FOR COUNTY ROADS, PRIVATE 


4


5


AND SPECIAL PROVISION NO. 411C FOR RIDEABILITY SPECIFICATIONS.


SEE SPECIAL PROVISION NO. 407G FOR MATERIAL TRANSFER DEVICE 4


SEE BRIDGE TABULATION SHEET NO. B15


3


AND ANCHORS TO BE INCLUDED IN THIS ITEM.


IN PROJECT LIMITS.  THE COST OF REMOVAL OF EXISTING GUARDRAIL 


FOR UPGRADE OF EXISTING ANCHORS AT ALL STRUCTURE LOCATIONS 6


6


QUANTITY INCLUDES


DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES.


THIS CONSTRUCTION SIGNING IS TO BE AS A MINIMUM. OTHER SIGNS AS


 (48" X 48")


 (48" X 48")


 (48" X 48")


 (48" X 48")


7


7


21    UNEVEN LANES                (W8-11) 


10    ROAD WORK AHEAD             (W20-1)


2    ROAD WORK 1500 FT.          (W20-1)


2    ROAD WORK 1000 FT.          (W20-1)


2    ROAD WORK 500 FT.           (W20-1)


2    ROAD WORK NEXT 4 MI.        (G20-1) 


2    END ROAD WORK               (G20-2) 


 (48" X 24") 


 (48" X 24") 


 (48" X 48") 


 (48’ X 48") 


 (48" X 48") 


 (48" X 48") 


 8    SHOULDER WORK               (W21-5)


2    GROOVED PAVEMENT            (TN-64)


2    ONE LANE ROAD AHEAD         (W20-4)


FOR FINAL PAVEMENT MARKING ONLY.8


11


10


9


9


FOR CENTERLINE FOR PERMANENT STANDARDS AT END OF DAYS RUN.


FOR USE AS TEMPORARY LINE MARKINGS & 1 MILE OF PAINT REQUIRED


10


07-15-05. 


PROVISIONS 716ST & 411RS REGARDING SPRAY THERMAL PAVEMENT MARKINGS DATED 


FOR FINAL PAVEMENT MARKING. TO BE IN ACCORDANCE WITH SPECIAL 


10


8


 11 


SAME UNIT PRICE AS BID FOR THERMOPLASTIC.


THERMOPLASTIC.PREFORMED PLASTIC SHALL BE PAID FOR AT THE


THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR


8


 (48" X 48")2    FRESH OIL                   (W21-2)
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{


FINISHED GRADE


AGG. AGG.


EXISTING BASE AND SURFACE


FROM: L.M. 12.21 TO L.M. 16.16
2 3


PROPOSED  PAVEMENT  SCHEDULE 


MINERAL AGGREGATE BASE @ 2"\ THICK FOR SHOULDERS      


11’ 11’2’ 2’


ITEM 303-01    MINERAL AGGREGATE, TYPE "B" BASE, GRADING "C OR D"


1


ASPHALTIC CONCRETE SURFACE (ACS) @ 1.25"\ THICK (APPROX. 132.50 LBS./S.Y.)


ITEM 411-01.10  ACS MIX (PG64-22) GRADING "D" 


2


3 TACK COAT (TC)


                (AT 0.10 GAL./S.Y. FOR MILLING-COLD PLANE)        


                (AT 0.07 GAL./S.Y. FOR GENERAL USE)


ITEM 403-01    BITUMINOUS MATERIAL FOR TACK COAT (TC) (AT 0.07 GAL./S.Y.)


DETAIL OF BREAKOUT


(SEE TYP. SECTIONS)


PROP. RESURFACING


SURFACE


 BASE &


EXISTING


WIDTH VARIES


(NOT TO SCALE)


2 EQUAL LAYERS.)


(TO BE APPLIED IN


GR.’A’ @ 8"\ THICK


ITEM 307-01.01


 (DEPTH VARIES)


ITEM 303-01, MIN.AGG.


4


BITUMINOUS BASE COURSE (BLACK BASE) @ 8"\ THICK (APPROX. 920.0 LBS./S.Y.)


ITEM 307-01.01 ASPHALT CONCRETE MIX (PG64-22)(BPMB-HM) GRADING "A"


(THIS ITEM IS TO BE USED FOR BREAKOUT ONLY)


4


BRIDGE NOTE
THE CONTRACTOR SHALL: 


"SEE SHEET NO. B1 FOR DETAILS"


300 FT. @ 1.25" DEPTH


BUT COLD PLANE ONLY ONE END OF BRIDGE OUT


LEAVE BRIDGE AS IS, @ L.M. 16.14(274’) 


300 FT. @ 1.25" DEPTH 


BUT COLD PLANE THE ENDS OF BRIDGE OUT


LEAVE BRIDGE AS IS, @ L.M. 13.51(22’)


AT L.M. 13.05 (167’) AND 


REPLACE JOINTS ONLY ON EXISTING STRUCTURES
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GENERAL NOTES


GRADING


CONTRACTOR AT HIS EXPENSE.


DURING THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE 


ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION


GUARDRAIL


PROPOSED GUARDRAIL.


ROUNDED END ELEMENT SHALL BE INCLUDED IN THE COST OF THE 


END.  ALL COST OF FURNISHING AND INSTALLING A TEMPORARY 


MEASURES TO PROTECT TRAFFIC FROM THE HAZARD OF AN EXPOSED 


DRUMS WITH TYPE A LIGHTS AND ROUNDED END ELEMENTS AS MINIMUM


THE CONTRACTOR SHALL USE TWO (2) TEMPORARY BARRICADES OR 


MUST TEMPORARILY BE LEFT INCOMPLETE AND EXPOSED TO TRAFFIC, 


IF ANY APPROACH END OF A SECTION OF GUARDRAIL OR BRIDGE RAIL 


UNTIL IT IS COMPLETE IN PLACE.


FOR A SECTION OF PROPOSED GUARDRAIL, INCLUDING ANCHORS, 


TRAFFIC EXPOSURE TO ANY HAZARD.  NO PAYMENT WILL BE MADE


ANY ANCHOR SYSTEM, SHALL BE INSTALLED QUICKLY TO MINIMIZE 


DEVISES ARE INSTALLED.  THE PROPOSED GUARDRAIL, INCLUDING 


CONSTRUCTION REQUIREMENTS AND THE APPROPRIATE WARNING 


ENGINEER CONCURS IN THE NECESSITY OF REMOVAL DUE TO 


GUARDRAIL TO REWORK SHOULDERS OR FLATTEN SLOPE UNTIL THE 


THE CONTRACTOR SHALL NOT REMOVE ANY SECTIONS OF EXISTING


UTILITIES


AT 1-800-351-1111 AS REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.


NOTIFICATION BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC.,


THE FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED.


APPROXIMATE ONLY.  EXACT LOCATIONS SHALL BE DETERMINED IN


THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE


WITH TCA 65-31-106.


COMMENCEMENT OF OPERATIONS AROUND THE UTILITY IN ACCORDANCE


SHALL BE GIVEN AT LEAST THREE (3) BUSINESS DAYS PRIOR TO 


THEIR RESPECTIVE UTILITY ON THE GROUND.  THIS NOTIFICATION 


THE UTILITY OWNERS AND REQUEST THEM TO PROPERLY LOCATE 


PRIOR TO COMMENCING WORK, THE CONTRACTOR SHALL CONTACT 


OF HIS PLAN OF OPERATION IN THE AREA OF THE UTILITIES.  


THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER 


PAVEMENT MARKINGS


UNDER ITEM NO. 716-05.01 PAINTED PAVEMENT MARKINGS (4" LINE), L.M.


SHALL NOT BE ALLOWED.  THESE MARKINGS WILL BE MEASURED AND PAID FOR 


STANDARDS AT THE END OF EACH DAYS WORK. SHORT, UNMARKED SECTIONS 


SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT INSTALLED TO PERMANENT 


TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF PAVEMENT 


IN THE PRICE BID FOR THE PERMANENT MARKINGS.


MEASURED AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED 


COMPLETED.  THE TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT 


INSTALLING THE PERMANENT MARKINGS AFTER THE PAVING OPERATIONS IS 


PERMANENT STANDARDS AT THE END OF EACH DAY’S WORK AND THEN 


SHALL HAVE THE OPTION OF USING REFLECTORIZED PAINT INSTALLED TO 


SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE), L.M.  THE CONTRACTOR 


MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-13.01, 


WORK.  SHORT UNMARKED SECTIONS SHALL NOT BE ALLOWED.  PAVEMENT 


(60 mil) INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAY’S 


PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4" SPRAY THERMOPLASTIC 


RESURFACING


THE PRICE BID FOR OTHER ITEMS OF CONSTRUCTIONS.


BEFORE PLACING MATERIALS.  ALL COSTS ARE TO BE INCLUDED IN 


AND PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS 


REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, 


WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE 


TO THE NORMAL RIGHT OF WAY LINE.


ROAD BE DISTRESSED, THE RESURFACING WIDTH MAY BE INCREASED 


PROVIDED.  SHOULD THE PAVEMENT OF THE INTERSECTING PUBLIC


THE INTERSECTING PUBLIC ROAD OR BUSINESS ENTRANCE SHALL BE 


TRANSITION FROM THE NEW PAVEMENT TO THE EXISTING GRADE OF 


THROUGH THE INTERSECTION AS A MINIMUM.  A SATISFACTORY 


ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH 


PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.


THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL


IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE 


CONSTRUCTION WORK ZONE & TRAFFIC CONTROL NOTES


SIGN FACE IS FULLY COVERED.


SIGNS MAY BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE 


FORTY-EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS.


ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN


SIGNS (CONSTRUCTION) PER SQUARE FOOT.


INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO. 712-06, 


BE MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE 


COSTS OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT 


REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER.  


IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR 


SIGN FACE IS FULLY COVERED.


SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE 


A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER


UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.


TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED


REQUEST THE ENGINEER’S APPROVAL TO USE THEM.


SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND 


WHERE THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED 


SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURCE..  


FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN 


LESS THAN 60 MPH.  THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) 


FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF 


AN OPEN TRAFFIC LANE AT ANY TIME UNLESS PROTECTED AS DESCRIBED ABOVE 


VEHICLES SHALL NOT BE ALLOWED TO BE PARKED WITHIN THIRTY (30) FEET OF 


GREATER OR ON THE OUTSIDE OF A  HORIZONTAL CURVE.  PRIVATELY OWNED 


WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH OR 


THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS 


CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH.  


AND/OR BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH 


IS OPEN TO TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, 


WITHIN THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE 


OR CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY,


THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES
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EROSION PREVENTION AND SEDIMENT CONTROL


DISTURBED AREA


FIELD BEFORE CONSTRUCTION ACTIVITIES BEGIN.


AREAS TO BE UNDISTURBED SHALL BE CLEARLY MARKED IN THE 


WITH MULCH, OR OTHER TEMPORARY COVER IS INSTALLED.


EARTH MOVING ACTIVITIES UNLESS THE AREA IS MULCHED, SEEDED


INITIATED) MORE THAN 15 CALENDAR DAYS PRIOR TO GRADING OR


DESTROYED, REMOVED OR DISTURBED (I.E. CLEARING AND GRUBBING


PRE-CONSTRUCTION VEGETATIVE GROUND COVER SHALL NOT BE 


NOTES
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SPECIAL NOTES


NOTES


SPECIAL


SURFACE IS TO BE CROWNED AS DIRECTED BY THE ENGINEER.


COST TO BE INCLUDED IN ITEM NO. 712-06.


CONTRACTOR WILL RESTORE THE SIGNS TO ORIGINAL LOCATION.  


CONTRACTOR.  UPON COMPLETION OF CONSTRUCTION, THE 


RELOCATED OUTSIDE LIMITS OF CONSTRUCTION BY THE 


ALL SIGNS WHICH INTERFERE WITH CONSTRUCTION WILL BE


OR OTHER MACHINERY.


THE SIGNS ARE REMOVED TO AVOID FUTURE DAMAGE TO MOWERS


(STUBS) FOR SIGN ERECTION.  THESE SHALL BE REMOVED WHEN 


IF THE CONTRACTOR ELECTS TO UTILIZE SIGN POST ANCHORS 


MADE AT THE UNIT PRICE BID FOR ITEM NO. 716-05.01.


NOT SPECIFICALLY DETAILED IN THE PLANS.  PAYMENT WILL BE 


BE REQUIRED TO APPLY PAINTED MARKINGS IN THE PAVEMENT AREAS 


UNDER THE DIRECTION OF THE ENGINEER, THE CONTRACTOR MAY 


 


WITH CURRENT MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.


THE ESTABLISHMENT OF NO-PASSING ZONES IS TO BE IN ACCORDANCE 


ALL PAVEMENT MARKINGS REQUIRED ON THE PROJECT.  


ALL NO-PASSING ZONES AS WELL AS PROVIDING THE LAYOUT OF 


THE CONTRACTOR WILL BE REQUIRED TO ESTABLISH AND LOCATE 


ITEM 303-02 TO BE PLACED BEFORE PLACING SURFACING MATERIAL.


BE REPLACED AT THE CONTRACTOR’S EXPENSE.


OR MAILBOXES DAMAGED AS A RESULT OF THE OPERATIONS SHALL 


OF ANY SIGNS AND MAILBOXES DURING THE OPERATION, ANY SIGNS 


THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION 


MATERIAL TRANSFER DEVICE SHALL BE USED FOR ALL MIXES.


WIDTH AND ONE PAVER WIDTH PLUS UP TO THREE FEET LIP OFF.


BUSINESS ENTRANCES AND DRIVEWAYS WILL BE PAVED THE SHOULDER 


INCLUDED IN THE COST OF OTHER ITEMS.


REQUIRED ADDITIONAL ARROW BOARDS,  THEIR COST WILL BE 


OF THIS PROJECT.  IF THE CONTRACTOR’S WORK PHASES 


ONLY 2 ARROW BOARDS WILL BE PAID FOR DURING THE LIFE 


SUSPENDED UNTIL PAVING CATCHES UP.


LIMITS SPECIFIED.   EVEN IF COLD PLANING OPERATIONS MUST BE 


CAN BE COVERED WITH BITUMINOUS MATERIAL WITHIN THE TIME 


OPERATIONS WILL BE LIMITED TO AN AREA EQUAL TO THAT WHICH 


COMMENCEMENT OF COLD PLANING OPERATIONS.  COLD PLANING 


PLANING AREA WILL BE PLACED WITHIN 48 HOURS OF THE 


THE BITUMINOUS MATERIAL DESIGNATED TO RESTORE THE COLD 


AT NO ADDITIONAL COST.


DAMAGED MEMBERS TO THE SATISFACTION OF THE PROJECT ENGINEER


CONTRACTOR SHALL BE RESPONSIBLE FOR NECESSARY REPAIRS TO ALL


PLATES, BARS, AND/OR HEADERS).  IF DAMAGE DOES OCCUR, THE


EXISTING DECK SEALANT AND/OR EXPANSION JOINT MEMBERS (STEEL


THE EXISTING ASPHALT OFF BRIDGE DECK SO AS NOT TO DAMAGE THE


THE CONTRACTOR SHALL TAKE EXTREME CARE WHEN COLD PLANING


THE RAISED REFLECTOR SHALL BE REMOVED BEFORE COLD PLANING.


ON UNIFORM TRAFFIC CONTROL DEVICES.


TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE MANUAL


SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING


THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD


         SEVEN WORKDAYS AFTER THE CONDITION IS CREATED.


         DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN 


         LANE BEING UTILIZED BY TRAFFIC AND SHOULDER, THE 


     d.  WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC


         BE ELIMINATED WITHIN THREE WORKDAYS. 


         BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL


     c.  DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES


         SHALL BE ELIMINATED WITHIN THREE WORKDAYS.


         BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT 


     b.  DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES


         SIGNS SHALL BE PLACED ON EACH SIDE OF THE ROADWAY.


         PER EXPOSED AREA.  WHERE UNEVEN PAVEMENT IS ENCOUNTERED, 


         SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS


         THROUGHOUT THE EXPOSED AREA.  MAXIMUM SPACING BETWEEN


         DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND 


     a.  WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER


      GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES.


  1.  DIFFERENCE IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS


    USED BY TRAFFIC.  CAUSED BY BASE, PAVING OR RESURFACING:


    TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING 


A.  DIFFERENCE IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR


PAVEMENT EDGE DROP-OFF TRAFFIC CONTROL 
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MADE AT THE UNIT PRICE BID FOR ITEM NO. 716-13.01.


NOT SPECIFICALLY DETAILED IN THE PLANS.  PAYMENT WILL BE 


BE REQUIRED TO APPLY PLASTIC MARKINGS IN THE PAVEMENT AREAS 


UNDER THE DIRECTION OF THE ENGINEER, THE CONTRACTOR MAY 


COMMERC
E


AGRICULTURER
E
G
IS


TE
REDENGIN


EE
R


 ST


A
TE OF TEN


NES


SE
E


.NO.


 


 0 19
008


  


SS
EN


AV
AC .T AHTIB


A
T


SEALED BY





				2014-01-28T08:27:27-0600

		Tabitha Cavaness












RIDE NUMBERS


CONSTRUCTION
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