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SEALED BY


NO.


2


2


2


DESCRIPTION CODE SIZE


W20-1


W20-4


G20-1


W13-1


G20-2


ROAD WORK


ADVISORY SPEED


END ROAD WORK


48"X48"


48"X48"


48"X48"


36"X18"


36"X18"


24"X24"


32


9


8


(SF)


QUANTITY


TOTAL:


2 ONE LANE ROAD 32


FLAGGER W20-7A


TABULATED GUARDRAIL QUANTITIES


LOG MILE LOCATION


TOTALS


LOCATIONS


OM-3


1


1


1


MAINTENANCE FORCES UPON COMPLETION OF THE PROJECT.


EXISTING SIGNS TO BE REMOVED SHALL BECOME PROPERTY OF THE STATE


NOTE:


CODE NO.


ITEM NO. 712-06
TABULATED CONSTRUCTION SIGNS


L.M. 2.00\ RT


L.M. 9.84\ LT, L.M. 9.94\ LT


 


(EACH)


705-04.07


TERMINAL


TYPE 38


(FT)


706-01


REMOVED


GUARDRAIL


NO.


ITEM


TABULATED SIGN QUANTITIES 


713-16.20


713-16.23


713-16.24


713-16.58


713-16.59


713-16.60


L.M. 8.82\ RT & LT, L.M. 9.42\ RT & LT


TN-17A L.M. 9.00\ RT


W1-7


W2-2 L.M. 8.46\ RT


W1-3


8


2


1


L.M. 8.51\ LT


R1-1 L.M. 9.12\ RT, L.M. 10.05\ RT


9.21


9.71


9.83 - 9.90


LT


LT, RT


LT 275


1  1


2


 50


100


100


 250  3


2


2


5 275


28


4


10 W8-11 36"X36"


18


637


448


NOTE: SEE SHEET B1 FOR DETAILS.


TO BE USED IN LOCATIONS LISTED ABOVE OR AS DIRECTED BY THE TDOT OPERATIONS DISTRICT ENGINEER.


NOTE:


BY THE TDOT OPERATIONS DISTRICT ENGINEER.


TO BE USED IN LOCATIONS LISTED ABOVE OR AS DIRECTED


NOTE:


      ENGINEER.


      MAY BE REQUIRED AS DIRECTED BY THE TDOT OPERATIONS DISTRICT


NOTE: THIS CONSTRUCTION SIGNING IS TO BE A MINIMUM. OTHER SIGNS


(FT)


705-02.02


GUARDRAIL


SINGLE TYPE 2


(EACH)


705-04.09


PAD


EARTH


ROAD WORK NEXT 2 MILES


QUANTITIES


ESTIMATED BRIDGE


AND


QUANTITIES


TABULATED


UNEVEN LANES 90
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CL


11


EXIST. BASE& SURFACE


SHLD.


S.R. 456


PAVED PAVED


TYPICAL CROSS-SECTION OF IMPROVEMENT


3


SHLD.


1


EXIST. BASE & SURFACE


C


PAVED


SHLD.


PAVED


SHLD.


TYPICAL CROSS-SECTION OF IMPROVEMENT


3
22 3


TYPICAL CROSS-SECTION OF IMPROVEMENT


PAVED


EXIST. BASE & SURFACE


SHLD.


C


PAVED


SHLD.


2 TRAFFIC LANES


1


1  ASPHALTIC CONCRETE SURFACE (HM) 1�" TH. (APPROX. 132.5 LBS./SQ.YD.)


411-01.07  ACS MIX (PG64-22) GRADING E SHOULDER


 


PAVEMENT SCHEDULE


2  ASPHALTIC CONCRETE SURFACE (HM) 1�" TH. (APPROX. 154.5 LBS./SQ.YD.)


SCOTT CO.          S.R. 456


76010-8225-14


76010-3225-94


76010-4225-04
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SEALED BY


403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)


2’ 2’


L S.R. 456


3


 


 


 36’


3-TRAFFIC LANES


3


TO BE COLD PLANED 1�"


L S.R. 456


SCHEDULE


PAVEMENT 


AND 


SECTIONS


TYPICAL


TO BE COLD PLANED 1�"


TO BE COLD PLANED 1�"


2’-5’ 2’-5’


LOG MILE 9.74 TO LOG MILE 9.90 (2’ SHOULDER)


LOG MILE 9.26 TO LOG MILE 9.40 (5’ SHOULDER)


5’-10’5’-10’


411-01.10  ACS MIX (PG64-22) GRADING D


SEE SHEETS B1-B4.


FOR REPAIRS ON BRIDGE OVER NORFOLK-SOUTHERN RAILROAD AND RIGHT FORT PINE CREEK


NOTE:


20’-22’


24’-36’


2-3-TRAFFIC LANES


LOG MILE 8.34 TO LOG MILE 9.05(20’ TRAFFIC)


 LOG MILE 9.90 TO LOG MILE 10.05(22’ TRAFFIC)


LOG MILE 9.40 TO LOG MILE 9.74 (24’ TRAFFIC LANES)(10’ SHOULDER)


LOG MILE 9.05 TO LOG MILE 9.26 (36’ TRAFFIC LANES)(5’ SHOULDER)
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3  TACK COAT (TC) (APPROX. 0.10 GAL./SQ.YD.) 
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SPECIAL
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FROM TO 


0.00 


1.00 


0.00 


1.00 


1.00 1.00 


HC/IRI FROM TO HC/IRI


NORTHBOUND S.R. 456 SOUTHBOUND S.R. 456


1.71 1.71


90


158 61


124
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Right Fork Pine Ck


Norfolk Southern RR, 


76-SR456-9.57/


TABULATION OF BRIDGE RELATED WORK AND ESTIMATED QUANTITIES


TYPE OF WORK


LOCATION OF


BRIDGE AND


BRIDGE NUMBER


TABULATION OF BRIDGE RELATED WORK AND ESTIMATED QUANTITIES


TYPE OF WORK


LOCATION OF


BRIDGE AND


BRIDGE NUMBER


TOTAL


TABULATION OF BRIDGE RELATED WORK AND ESTIMATED QUANTITIES


TYPE OF WORK


LOCATION OF


BRIDGE AND


BRIDGE NUMBER


TABULATION OF BRIDGE RELATED WORK AND ESTIMATED QUANTITIES


TYPE OF WORK


LOCATION OF


BRIDGE AND


BRIDGE NUMBER


BE ALLOWED ON REPAIRED AREAS UNTIL THE CONCRETE HAS BEEN IN PLACE A MINIMUM OF 18 HOURS 


SHALL ATTAIN A MINIMUM OF COMPRESSIVE STRENGTH OF 3,000 p.s.i. IN 18 HOURS. TRAFFIC SHALL NOT 


ADMIXTURE (SUPERPLASTICIZER) SHALL BE USED SUBJECT TO THE APPROVAL OF AND THE CONCRETE 


"A". EXCEPT THE CEMENT SHALL BE A MINIMUM OF 714 lbs.  A HIGH RANGE, WATER REDUCING


APPROVAL. THE MIX TO MEET THE REQUIREMENTS OF THE STANDARD SPECIFICATIONS CLASS


MATERIAL AND TEST DIVISION OF TENNESSEE DEPARTMENT OF TRANSPORTATION FOR


SHALL BE PROVIDED BY AN INDEPENDENT TESTING COMPANY AND SUBMITTED TO THE 


BEGINNING WORK THAT PROPOSED CONCRETE MIX WILL OBTAIN REQUIRED PROPERTIES. PROOF


STRENGTH OF 3,000 p.s.i. AT 18 HOURS. THE CONTRACTOR SHALL PROVIDE PROOF PRIOR TO


MADE. THEN HIGH EARLY STRENGTH CONCRETE SHALL BE USED WITH A COMPRESSIVE 


ARE SUCH THAT TRAFFIC WILL BE KEPT OFF THE BRIDGE DECK WHERE DECK REPAIRS WILL BE


IF OVERNIGHT LANE CLOSURES ARE PROVIDED FOR THIS PROJECT AND THE LANE CLOSURES
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STATE OF TENNESSEE


DEPARTMENT OF TRANSPORTATION


QUANTITIES


ESTIMATED


AND


TABULATION 


BRIDGE 


OF SLAB)


(PARTIAL DEPTH


REPAIR


BRIDGE DECK


604-10.50


SY
S.Y.


(LOW-MOD EPOXY)


OVERLAY


TYPE 2 THIN


617-04.02


BRIDGE DECK SEALANT


BRIDGE DECK REPAIR


5


B1RESURF. 2014


 WITH CONTRCAT DRAWINGS


   TO BE PRINTED 


REFERENCE DRAWINGS


5


76010-8225-14


STP/HSIP-456(10)


1695


1695


BRIDGE REPAIR


POWER DRIVEN HAND TOOLS:


OF THE 15 lb. CLASS SHALL BE USED TO REMOVE CONCRETE FROM BENEATH ANY REINFORCING STEEL.


OVER BEAMS WILL BE RESTRICTED TO 60 lb. PNEUMATIC HAMMERS.  (3) CHIPPING HAMMERS


HEAVIER THAN NOMINAL 90 lb. CLASS SHALL NOT BE USED.  ALSO ALL DECK REPAIR


DEPTH REPAIRS OVER TRAFFIC.  (2) FULL DEPTH REPAIRS;  PNEUMATIC HAMMERS


CLASS SHALL NOT BE USED.  ALSO TRAFFIC CONTROL SHALL BE SET UP DURING PARTIAL


(1) PARTIAL DEPTH REPAIRS;  PNEUMATIC HAMMERS HEAVIER THAN NOMINAL 60 lb. 


PARTIAL AND FULL DEPTH REPAIRS ARE SUBJECT TO THE FOLLOWING RESTRICTIONS:


POWER DRIVEN HAND TOOLS USED FOR THE REMOVAL OF UNSOUND CONCRETE IN MAKING 


WITH A COMPRESSIVE STRENGTH OF 3,000 p.s.i. AT 18 HOURS


CONCRETE FOR DECK REPAIR SHALL BE HIGH EARLY CONCRETE


EDGES TO BE SAW CUT


TO A DEPTH OF  1"


NOTE:


NOTE:


SKETCH SHOWING DECK REPAIR FOR OVERLAY


IN ADVANCE.


SHALL BE SCHEDULE WITH THE BRIDGE PERAIR OFFICE AT LEAST THREE (3) DAYS


AND REPAIR OFFICE. INSPECTIONS TO DETERMINE AREAS OF DECK REPAIR 


BE DESIGNATED BY PERSONNEL FROM THE HEADQUARTERS, BRIDGE INSPECTION


OR INSTALLING PATCHING MATERIAL. AREAS OF CONCRETE REMOVAL SHALL 


CLEANED. CLEANING SHALL BE DONE PRIOR TO PLACING NEW CONCRETE


ALL REINFORCING STEEL IN AREAS OF DECK REPAIR SHALL BE COMPLETELY


THE TOP BAR OF THE TOP MAT OF REINFORCING STEEL IN ORIGIANL DECK.


REMOVE CONCRETE IN ALL DELAMINATED AREAS TO A DEPTH OF 3/4" BELOW


      PARTIAL DEPTH DECK REPAIR OF OVERHEAD BRIDGE. 


NOTE: TRAFFIC CONTROL SHALL BE PROVIDED ON ROADWAY UNDERPASS DURING


2014 76010-4225-04


BRIDGE DECK REPAIR MATERIAL


       DECREASED OR ELIMINATED AS DIRECTED BY THE ENGINEER.


       SHALL BE BID WITH THE CONTINGENCY THAT THIS MAY BE INCREASED,


NOTE:  ITEM NO. 604-10.50, BRIDGE DECK REPAIR (PARTIAL DEPTH OF SLAB),


ITEM NO. 604-10.50 BRIDGE DECK REPAIR (PARTIAL DEPTH OF SLAB), S.Y. 


ANY MISCELLANEOUS MATERIAL REQUIRED SHALL BE PAID FOR UNDER 


THE COST OF CONCRETE, CONCRETE REMOVAL, LABOR, CLEANING REBARS AND 
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STATE OF TENNESSEE


DEPARTMENT OF TRANSPORTATION


SPECIAL RAILROAD NOTES


WORK AREA FOR DEMOLITION SHALL BE INCLUDED IN ITEMS BID ON.


REMOVING AND DISPOSING OF DEBRIS,COMPLETE AND FULL PROTECTION OF THE CONTRACTOR 


ENCLOSURE OF STRUCTURE DEMOLITION WITHIN ALLOWABLE CLEARANCES WILL BE REQUIRED. COST OF 


PROTECTION. FOR FULL DEPTH CONCRETE DECK REPAIR IN THE RAILROAD SPAN COMPLETE AND FULL 


THAT RAILROADS WILL NOT ALLOW TRACK OR TRACKS TO BE OBSTRUCTED WITH AT GRADE CRANE MAT 


THAT WILL NOT INFRINGE ON THE VERTICAL CONSTRUCTION CLEARANCES IN THESE PLANS. BE ADVISED 


ACCOMPLISHED BY USE OF BASKETS, NETTING, WRAPPING, SHIELD, OR SIMILARLY EFFECTIVE MEANS 


RIGHT OF WAY. FOR FULL DEPTH CONCRETE DECK REPAIR IN THE RAILROAD SPAN THIS SHALL BE 


AND TAKE ANY MEASURE NECESSARY TO PREVENT DEBRIS FROM FALLING ON TO THE RAILROAD’S 


3.) FOR CONCRETE DECK REPAIR OVER THE RAILROAD, CONTRACTOR SHALL USE EXTREME CARE 


CLEARANCE AND NOT INTERRUPT TRAIN TRAFFIC IN ANY MANNER.


WITH REGULATIONS STIPULATED BY SOUTHER RAILROAD ON THIS PROJECT SO AS TO MAINTAIN 


TRACKS AND PROPERTIES FROM ANY DAMAGE. THE WORK SHALL BE DONE IN ACCORDANCE 


1.)  THE CONTRACTOR SHALL CONDUCT HIS WORK SO AS TO PROTECT THE RAILROAD’S 


TASKS IN THE RAILROAD’S RIGHT-OF-WAY:THE FOLLOWING 


SCHEDULE, PLAN AND PROCEDURE FOR REVIEW AND APPROVAL BY SOUTHER RAILROAD FOR 


2.) THE CONTRACTOR SHALL BE REQUIRED TO SUBMIT A DETAILED AND COMPREHENSIVE


    


B) BRIDGE DECK SEALANT


DECK REPAIR.A) BRIDGE 


OF THE RAILROAD.


SERVICES REQUIREMENTS FOR THE BRIDGE DECK SEAL REPAIR CONSTRUCTION WILL BE AT THE DISCRETION 


FLAGGING WILL ONLY BE REQUIRED FOR FULL DEPTH CONCRETE DECK REPAIRS, AND ANY OTHER FLAGGING 


OR  A TEMPORARY VERTICAL CONSTRUCTION CLEARANCE OF 22’-0". IT IS ANTICIPATED THAT FULL TIME 


HORIZONTAL CONSTRUCTION CLEARANCE OF 13’-0" FOR TANGENT TRACK OR 14’-0" FOR CURVED TRACK


4.) NO TEMPORARY FALSEWORK IF APPLICABLE WILL BE ALLOWED THAT INFRINGES ON A TEMPORARY
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B2


NOTES


RAILROAD


E-MAIL: donald.sutherland@nscorp.com


PHONE: (865) 521-1409


KNOXVILLE, TN 37914


7208 OLD RUTLEDGE PIKE


MR. DON SUTHERLAND, DIVISION ENGINEER


NORFOLK SOUTHERN CORPORATION CENTRAL DIVISION


INFORMATION ON ALL OTHER RAILROAD RULES AND SPECIFICATIONS THAT APPLY TO THIS PROJECT.


SUBMIT FOR INSURANCE REQUIRED FOR WORK ON HIGHWAY BRIDGE OVER THE RAILROAD, AND FOR


CONTRACT NORFOLK SOUTHERN PUBLIC PROJECTS MANUAL DATED JULY 1,2013 TO SET UP FLAGGING SERVICES, TO


5.) SEE RAILROAD AGREEMENT/ STATE CONTRACT SPECIAL PROVISION 105C(R)[Railroad special Provisions] AND STATE


EMAIL: daniel.parker@nscorp.com


FAX: (404) 527-2589


PHONE: (404) 529-1256


ATLANTA, GA 30309


1200 PEACHTREE STREET, NE


ATTN: MR. DANIEL PARKER


BRIDGES & STRUCTURES DEPARTMENT


NORFOLK SOUTHERN CORPORATION


CNO&TP RAILWAY CAMPANY CONTACT ADDRESSES:


RESURF. 2014


STP/HSIP-456(10)


76010-8225-14


BRIDGE REPAIR 2014 76010-4225-04





				2013-11-12T13:24:15-0600

		Brian Egli












24’ 27’ 27’


N


ABUT. NO. 1


BENT NO.2


C
L


BENT NO.1


C
L


BENT NO.2


C
LC


L


DETAILS


RAILROAD


BENT NO.2


C
L
C
L


BENT NO.3


C


L


BRIDGE NO. 76-SR456-9.57


ABUT. NO. 2


BE PLACED WITHIN THESE LIMITS


OR OTHER OBSTRUCTION MAY 


NO CONSTRUCTION ACTIVITIES


2
2
’
-
0
"


LC


BENT NO.2


C


BENT NO.1


L


2
2
’
-
0
"


L
C


RAIL


OF


TOP


CLEARANCE


MINIMUM CONSTRUCTION


CNO & TP RAILROAD


* *


CNO & TP RAILROAD


L


76010-8225-14RESURF. 2014


STP/HSIP-456(10)


B3


RAIL


OF


TOP


BRIDGE REPAIR


2
2
’
-
0
"


2014


2
5
’
-
0
"


2
5
’
-
0
"


2
5
’
-
0
"


T
E


N
N


E
S


S
E


E
 


D
.


O
.


T
.


D
E


S
I


G
N
 


D
I


V
I


S
I


O
N


 
S


N
A


P
 


P
T
 
 


F
I


L
E
 


N
O
.
 
 
 


 
S


N
A


P
 


P
T
 
 


TYPE YEAR PROJECT NO.
SHEET


NO.


11
/
12
/
2
0
13
 
10
:0


1:
2
9
 


A
M


                


                


                


                


P
:\


S
T


R
U


C
T
_


R
P
\


B
r
id


g
e
r
e


p
a
ir
\


S
il
e
s
h
i\


T
a
b
u
la
t
e


d
 


S
h
e
e
t
s
\


R
g
. 
1\


S
T


A
T


E
 


R
O


U
T


E
\


S
c


o
t
t
 


C
o
\
7
6
-
S


R
4
5
6
-
9
.5


7
.d


g
n


                 


                 


                 


                 


STATE OF TENNESSEE


DEPARTMENT OF TRANSPORTATION


    THAT MUST BE MAINTAINED AT ALL TIMES.


    HORIZONTAL CLEARANCE 13’0" 


    AND THE TEMPORARY MINIMUM


    CNO & TP RAILROAD IS 22’-0", 


    CONSTRUCTION CLEARANCE FOR 


* * THE TEMPORARY MINIMUM VERTICAL


EXISTING STRUCTURE


76010-4225-04


COMMERC
E


AGRICULTURER
E
G
IS


TE
REDENGIN


EE
R


 


B
R


IA
NKEGL


I


 


ST


A
TEOFTEN


NES


SE
E


N
.107196O


.





				2013-11-12T13:24:53-0600

		Brian Egli












T
E


N
N


E
S


S
E


E
 


D
.


O
.


T
.


D
E


S
I


G
N
 


D
I


V
I


S
I


O
N


F
I


L
E
 


N
O
.
 
 
 


TYPE YEAR PROJECT NO.
SHEET


NO.


STATE OF TENNESSEE


DEPARTMENT OF TRANSPORTATION


THIN EPOXY OVERLAY NOTES


  F) MAXIMIZE MATERIAL WORKING TIME BY MIXING IT IMMRDIATELY BEFORE DISPENSING.


  E) USE MOTIONLESS IN-LINE MIXING SO AS TO NOT OVERLY SHEAR THE MATERIAL TO ENTRAP AIR IN THE MIX.


     ON STANDARD FEATURES.


  D) CHECK MIXING RATIO AT THE PUMP OUTLETS AS WELL AS CYCLE COUNTING CAPABILITIES TO MONITOR OUTPUT


     FAHRENHEIT ( PLUS OR MINUS 10 DEGREES) TO ENSURE OPTIMAL MIXING.


  C) STORE COMPONENTS IN TEMPERATURE CONTROLLED RESERVOIRS CAPABLE OF MAINTAINING 100 DEGREES


     CONTROLLED BY A HYDRAULIC POWER UNIT.


  B) USE AN APPLICATION MACHINE THAT FEATURES POSITIVE DISPLACEMENT VOLUMETRIC METERING PUMPS


     RECOMMENDATION.


  A) BE CAPABLE OF METERING, MIXING AND DISTRIBUTING THE POLYMER AND PRETREATMENT TO MANUFACTURER’S


APPLICATION EQUIPMENT SHOULD :


FOLLOWING GRADATION:


OR ORGANIC MATERIALS. AGGREGATE FOR ALL LAYERS SHALL BE BAUXITE OR FLINT ROCK PRODUCTS FLINT AND MEETS THE


AGGREGATE SHALL BE ANGULAR, HAVING LESS THAN 0.2% MOISTURE AND FREE OF DIRT, CLAY, ASPHALT AND OTHER FOREIGN


NO.20


NO.10


NO.6


SIEVE SIZE


0-3


10-35


95-100


% PASSING


SURFACES SHALL BE CLEANED WITH COMPRESSED AIR OR VACUUMED TO REMOVE DUST AND DEBRIS.


AN EXTENT TO THE ENGINEER’S AND MANUFACTURER’S APPROVAL. IMMEDIATELY BEFORE APPLICATION, ALL PREPARED


WHERE SHOTBLASTING EQUIPMENT CAN NOT REACH (I.E., ALONG CURBS AND BRIDGE RAILS) SANDBLASTING IS PERMITTED TO


MANUFACTURER AND ENGINEER’S OPINION WOULD PREVENT PROPER BONDING AND CURING OF THE MATERIAL. IN AREAS


OR ANY OTHER POTENTIAL DETRIMENTAL MATERIAL SUCH AS CURING COMPOUND AND LAITANCES, WHICH THE


THE CONCRETE DECK SURFACE SHALL BE CLEANED BY SHOT BLASTING TO REMOVE ANY OIL, DIRT, RUBBER, TRAFFIC STRIPING,


IF THE TEST SHOWS EXCESS MOISTURE, THE DECK SHALL CONTINUE TO DRY BEFORE APPLICATION PROCEEDS.


THE DECK SUBSTRATE SHALL BE TESTED. MOISTURE IS NOT TO EXCEED 4.5 PERCENT WHEN MEASURED BY ELECTRONIC METER.


HAS RAINED 24 HOURS PRIOR TO, OR RAIN IS FORECAST WITHIN 8 HOURS AFTER, APPLICATION. THE MOISTURE CONTENT IN 


ALL SURFACES THAT ARE TREATED SHALL BE DRY AT THE TIME OF APPLICATION. THE OVERLAY SHALL NOT BE APPLIED WHEN IT


THESE AREAS SHALL BE AT THE CONTRACTOR’S EXPENSE.


BLUSHING SHALL BE REMOVED AND REPLACED PRIOR TO APPLICATION OF THE NEXT. THE COST TO REMOVE AND REPLACE


AGENT. BLUSHING CREATES A SURFACE THAT MAKES FUTURE LAYERS DIFFICULT TO ADHERE. LIFTS THAT SHOW SIGNS OF


BLUSHING (A WAXY SURFACE COATING ON THE EPOXY) IS CAUSED BY THE REACTION OF MOISTURE WITH THE HARDENING


SHOT BLASTED OR WHERE PART OF THE APPLICATION HAS BEEN PLACED.


TRAFFIC, OTHER THAN APPLICATION EQUIPMENT, SHALL NOT BE ALLOWED ON ANY PORTION OF THE DECK THAT HAS BEEN


FOR APPLICATION.


SEE MANUFACTURER’S RECOMMENDATIONS FOR REQUIRED AMBIENT AND SURFACE TEMPERATURES AND HUMIDITY LIMITS


REPRESENTATIVE ARE SATISFIED THAT APPROPRIATE REMEDIAL ACTION HAS BEEN TAKEN BY THE CONTRACTOR.


AND DOES NOT MEET THE REQUIREMENTS OF THE SPECIFICATIONS. WORK SHALL NOT RESUME UNTIL THE ENGINEER AND


THE REPRESENTATIVE, ALONG WITH CONSULTATION WITH ENGINEER, MAY SUSPEND ANY ITEM OF WORK THAT IS SUSPECT


THE MANUFACTURER SHALL HAVE A REPRESENTATIVE ON THE JOB SITE AT ALL TIMES DURING APPLICATION AND CURE TIME.


ACCEPTANCE BY THE PROJECT ENGINEER.


E.T.C., BUT IN ALL CASES, ANY DESTRUCTIVELY TEST AREAS SHALL BE REPAIRED BY THE CONTRACTOR BEFORE FINAL


THE CONTRACTOR AND RE-VERIFIED AT NO ADDITIONAL COST TO TDOT. THIS VERIFICATION MAY CONSIST OF CORES, HOLES,


ACHIEVED, A RETEST SHALL BE PERFORMED IN ADJOINING AREAS. THIN AREAS SHALL BE RE-COATED AS DESCRIBED ABOVE BY


UPON BY THE PROJECT ENGINEER AND THE MATERIAL MANUFACTURER REPRESENTATIVE. IF � INCH AVERAGE IN NOT


VERIFY TO TDOT THAT THE OVERLAY IS AN AVERAGE OF AT LEAST � INCH THICK AT THREE RANDOM LOCATIONS AGREED


WITH NOTARIZED QUANTITY STATEMENTS FROM THE CONTRACTOR AND THE MANUFACTURER. THE CONTRACTOR SHALL


THICKNESS VERIFICATION: THE PROJECT ENGINEER SHALL BE NOTIFIED OF THE NUMBER OF GALLONS USED ON THE PROJECT


THIN OVERLAY SYSTEM SHALL BE FROM THE QUALIFIED PRODUCTS LIST 23, SECTION D3. MINIMUM OVERLAY THICKNESS SHALL BE � INCH.


OPTION OF USING THE APPLICATION EQUIPMENT DESCRIBE BELOW OR HAND MIXING.


TYPE 2 THIN EPOXY OVERLAY SYSTEM - USE 2 LIFTS OF LOW MODULUS EPOXY AND AGGREGATE. TYPE 2 HAS THE


EPOXY OVERLAY (LOW-MOD EPOXY), SY, AS CALLED FOR ON THE QUANTITY SHEET.


MISCELLANEOUS MATERIALS REQUIRED TO PLACE THIN OVERLAY SHALL BE INCLUDED IN ITEM NO. 617-04.02, TYPE 2 THIN


ALL COSTS FOR AGGREGATE, EPOXY FOR MINIMUM OF TWO LIFTS, SURFACE PREPARATION, LABOR AND ANY OTHER


MAGNESIUM PHOSPHATE BASED MATERIALS WILL NOT BE ALLOWED.


BE ALLOWED TO USE THE BRIDGE DURING THE CURING PERIOD OF THE PATCHES BUT NOT AFTER SHOT BLASTING.


FULL AND PARTIAL DEPTH DECK REPAIR SHALL CURE A MINIMUM OF 28 DAYS BEFORE THE OVERLAY IS PLACED. TRAFFIC SHALL
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S.R. 456


SCOTT CO.


TOTAL LANE MILES RESURFACED  3.93 MILES


PROJECT LENGTH               1.71 MILES
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NORFOLK SOUTHERN (ID #)


R/R OVERPASS 


TRANS PROJ SP. SV. 1


KENNY KERLEY        PAUL BEEBE          CHECKED BY
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TENNESSEE DEPARTMENT OF TRANSPORTATION DATED MARCH 1, 2006 AND ADDITIONAL


POSTED SPEED      35-40 MPH


S.R. 456: FROM EAST OF TUNNEL HILL ROAD TO S.R. 29 (U.S. 27)


            


TO: S.R. 29 (U.S. 27) (L.M. 10.05)


FROM: APPROX. 50’ EAST OF TUNNEL HILL ROAD (L.M. 8.34)
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STATE OF TENNESSEE


DEPARTMENT OF TRANSPORTATION


STP/HSIP-456(10)   2  2014  RESURF  


                                       


                                       


                                       


SEALED BY


ESTIMATED BRIDGE QUANTITIES 
TABULATED QUANTITIES AND


SEE SHEET NO.  3 FOR


3


6 INCLUDES COST OF REMOVAL OF ANY EXISTING MARKINGS.


UNIT PRICE AS BID FOR THERMOPLASTIC.


THERMOPLASTIC. PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME


THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR7


BY THE TDOT OPERATIONS DISTRICT ENGINEER.


TO BE LOCATED FROM L.M. 8.34\ TO L.M. 9.26\ OR AS DIRECTED


BUSINESS ENTRANCES.


INCLUDES 24 TONS FOR PRIVATE DRIVES AND 24 TONS FOR


ENTRANCES AND 160 TONS FOR COUNTY ROADS.


INCLUDES 52 TONS FOR PRIVATE DRIVES, 51 TONS FOR BUSINESS 


INCLUDES 160 TONS FOR COUNTY ROADS.4


8 INCLUDES 54 S.Y. (725 L.F.) FOR 8" BARRIER LINE.


9 TO BE USED FOR TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LAYERS.
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L.M. 9.82 (RT.)    L.M. 10.01 (LT.)


L.M. 9.79 (RT.)    L.M. 9.99 (LT.)


L.M. 9.74 (RT.)    L.M. 9.97 (LT.)


L.M. 9.73 (RT.)    L.M. 9.92 (LT.)


DISTRICT ENGINEER:


TO BE USED AS FOLLOWS OR AS DIRECTED BY THE T.D.O.T. OPERATIONS


QUANTITIES
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