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ESTIMATED ROADWAY QUANTITIES

79172-8216-14 NH/HSIP-204(8) TOTAL
ITEM NO. DESCRIPTION UNIT QUANTITY QUANTITY QUANTITY
202-03.01 REMOVAL OF ASPHALT PAVEMENT S.Y. 598 598
203-06 WATER M.G. 3 3
(1] 303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING D TON 405 405
(2) 307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A TON 275 275
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS TON 3,456 3,456
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 107 107
(@ (GE) 411-02.10 ACS MIX(PG70-22) GRADING D TON 10,107 10,107
(5] 415-01.02 COLD PLANING BITUMINOUS PAVEMENT S.Y. 146,103 146,103
701-02.01 CONCRETE CURB RAMP (RETROFIT) S.F. 4,550 4,550
712-01 TRAFFIC CONTROL LS 1 1
(6] 712-06 SIGNS (CONSTRUCTION) S.F. 1,296 1,296
712-08.03 ARROW BOARD (TYPE C) EACH 4 4
713-16.20 SIGNS (BICYCLE WARNING, W11-1) EACH 8 8
713-16.21 SIGNS (SHARE THE ROAD, PLAQUE, W16-1P) EACH 6 6
713-16.22 SIGNS (BIKE LANE, R3-17) EACH 19 19
713-16.23 SIGNS (BIKE LANE, PLAQUES, R3-17BP) EACH 2 2
713-16.24 SIGNS (MERGE RIGHT, W4-2) EACH 2 2
716-01.23 Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color) EACH 737 737
o 716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) L.F. 1,716 1,716
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 996 996
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) EACH 50 50
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) EACH 22 22
716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW) EACH 3 3
&) 716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED EACH 125 125
€9 716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 22.70 22.70
(7 716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) L.F. 1716 1716
(q 716-05.20 PAINTED PAVEMENT MARKING (6" LINE) L.M. 5.94 5.94
716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE) L.M. 22.45 22.45
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) L.M. 5.94 5.94
717-01 MOBILIZATION LS 1 1
730-12.01 CONDUIT 1" DIAMETER (PVC) L.F. 50 50
730-14.01 SHIELDED DETECTOR CABLE L.F. 50 50
) 730-14.02 SAW SLOT L.F. 2526 2526
730-14.03 LOOP WIRE L.F. 5996 5996

FOOTNOTES

@ FOR BREAKOUT ONLY

@ FOR REPLACEMENT OF QUANTITY REMOVED UNDER

[TEM 202-03.01 ONLY.

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF.

2013

NH/HSIP-204(8)

@ INCLUDES 277 TONS FOR COUNTY ROADS, AND CITY STREETS.

1797 TONS FOR EXTRA-WIDTH PAVING,

TURN LANES, AND INTERSECTIONS.

150 TONS FOR SPOT LEVELING

GORE AREA,

@ SEE SPECIAL PROVISION NO. 407G FOR MATERIAL TRANSFER DEVICE.
@ INCLUDES 27,127 S.Y. FOR EXTRA-WIDTH COLD PLANING.

() QUANTITY INCLUDES

3 ROAD WORK NEXT 3 MI.
3 END ROAD WORK
20 UNEVEN LANES

36 ROAD WORK AHEAD

3 ROAD WORK 1500 FT.

3 ROAD WORK 1000 FT.
3 ROAD WORK 500 FT.
3 FRESH OIL

8 SHOULDER WORK

2 GROOVED PAVEMENT

(G20-1)
(G20-2
(W8-11
(W20-1
(W20-1
(W20-1
(W20-1
(W21-2
(W21-5
( TN-64

<X X X X X X X X X X

24")
24")
48")
48")
48")
48")
48")
48")
48")
48")

THIS CONSTRUCTION SIGNING IS TO BE AS A MINIMUM. OTHER SIGNS AS

DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT PHASES.

@ FOR FINAL PAVEMENT MARKING ONLY.

THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC
FOR THERMOPLASTIC.PREFORMED PLASTIC SHALL BE PAID FOR
AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.

@ FOR USE AS TEMPORARY LINE MARKINGS & 2.25 MILES OF PAINT REQUIRED

FOR CENTERLINE FOR PERMANENT STANDARDS AT END OF DAYS RUN.

FOR BICYCLE/SHARED LANE MARKING ONLY,

O ESTIMATED QUANTITIES
Shelby Co. SR 204 (Beg. 1.78 - 4.75)
Loop Replacement for Resurfacing job

No Side Streets

Loop Wire Saw Slot Shielded 1" Conduit (PVC)
Intersection (LF) (LF) Cable (LF) (LF)

730-14.03 730-14.02 730-14.01 730-12.01

SR 204 @ Raleigh Lagrange 1540 618 50 50

SR 204 @ Stage Rd 1412 562 0 0

SR 204 @ Craigmont Dr 1156 578 0 0

SR 204 @ Yale Rd 1132 462 0 0

SR 204 @ Methodist Hopital 0 0 0 0

SR 204 @ Austiin Peay Hwy 756 306 0 0

* Contractor needs to contact the City of Memphis Traffic Engineering office for plans and instruction on loop layouts.

901-576-6710

Totals

5996

2526

50

50

SEALED BY

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

ESTIMATED
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TYRPICAL S

L C

SHEET

TYPE YEAR PROJECT NO. NO

RESURF. 2014 NH/HSIP-204(8) 3

L
I
B ? Lanes @ 14’ EACH 16 2 Lanes @ 14’ EACH
RATSED
MEDTAN
FINISHED GRADE—~_ /T ' I\

/\ EXISTING BASE

AND SURFACE \ \\ \

[ON

DETAIL OF BREAKOUT

HVIDTH VARIES,*  PROP. RESURFACING

|
|
|
| W |
!
|
|

FROM: L.M. 1.84 TO L.M. 2.53

o'a

(SEE TYP. SECTIONS)
/[ AN AN N\ AN AN AN AN N\ AN AN AN AN AN AN //
y L] II\LQ k! lell\ll | T 1)
EXISTING RSN X\\ ‘
BASE & “{‘A:QH'QA;;lgv\\~<:>ITEM 307-01.01
SURFACE NSNS GR.’A" © 8"+ THICK
—————————————— » ------ (TO BE APPLIED IN
[TEM 303-02, MIN.AGG. ¢ BQUAL LAYERS.)
(DEPTH VARIES) (NOT TO SCALE)

L
5 Lanes © 72’T
FINISHED GRADE |
— AN SN XN N

& :

FROM: L.M. 1.78 TO L.M. 1.84

FROM: L.M. 2.53 TO L.M. 4.75

AN AN T ! X
/ \ EXISTING BASE | AND SURFACE N\ DN

VNG

PROPOSED PAVEMENT SCHEDULE

(:) TACK COAT (TC)
ITEM 403-01 BI TUMINOUS MATERIAL FOR TACK COAT (TC)

(AT 0.07 GAL./S.Y. FOR GENERAL USE)
(AT O0.10 GAL./S.Y. FOR MILLING-COLD PLANE)

(2) cOLD PLANING @ 1.50“ THICK (APPROX. 158 LBS./S.Y.)
ITEM 415-01.02 COLD PLANING BITUMINOUS PAVEMENT

(3) BITUMINOUS COURSE (LEVELING) @ 0.40”+ THICK (APPROX. 46.00 LBS./S.Y.)
ITEM 307-01.15 ACS MIX (PGed4-22) (BPMLC-HM) GRADING CS

(4) ASPHALTIC CONCRETE SURFACE (ACS) @ 1.25"% THICK (APPROX. 132.50 LBS./S.Y.
ITEM 411-02.10 ACS MIX (PG70-22) GRADING “D”

)

(5) BITUMINOUS BASE COURSE (BLACK BASE) @ 8“% THICK (APPROX. 920.0 LBS./S.Y.)
ITEM 307-01.01 ASPHALT CONCRETE MIX (PGo4-22) (BPMB-HM) GRADING “A”
(THIS ITEM IS TO BE USED FOR BREAKOUT ONLY)

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

TYPICAL
SECTIONS

(NOT TO SCALE)
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GENERAL NOTES

GRADING

ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION
DURING THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE
CONTRACTOR AT HIS EXPENSE.

THE CONTRACTOR SHALL NOT DISPOSE OF ANY MATERIAL EITHER

ON OR OFF STATE-OWNED R.O.W. IN A REGULATORY FLOOD WAY AS
DEFINED BY THE FEDERAL EMERGENCY MANAGEMENT AGENCY WITHOUT
APPROVAL BY SAME. ALL MATERIAL SHALL BE DISPOSED OF IN
UPLAND (NON-WETLAND) AREAS AND ABOVE ORDINARY HIGH WATER OF
ANY ADJACENT WATERCOURSE. THIS DOES NOT ELIMINATE THE NEED
TO OBTAIN ANY OTHER LICENSES OR PERMITS THAT MAY BE
REQUIRED BY ANY OTHER FEDERAL, STATE, OR LOCAL AGENCY.

UTILTTIES

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE
APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN
THE FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED.
NOTIFICATION BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC.,

AT 1-800-351-1111 AS REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF -WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES,

OR OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH
THE HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED
AS THE FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT
DIRECTED BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE
MEASURES TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE
UTILITIES, THE CONTRACTOR WILL BE REQUIRED TO FURNISH

SUCH EQUIPMENT. THE COST OF PROTECTING UTILITIES FROM
DAMAGE AND FURNISHING SPECIAL EQUIPMENT WILL BE INCLUDED

IN THE PRICE BID FOR OTHER ITEMS OF CONSTRUCTION.,

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE

SOLELY RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED
UTILITIES IN ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY
RELOCATIONS AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE
OF WORK FOR THE PROJECT. WHILE SOME WORK MAY BE REQUIRED
"AROUND " UTILITY FACILITIES THAT WILL REMAIN IN PLACE, OTHER
UTILITY FACILITIES MAY NEED TO BE ADJUSTED CONCURRENTLY
WITH THE CONTRACTOR’S OPERATIONS. ADVANCE CLEAR CUTTING
MAY BE REQUIRED BY THE ENGINEER AT ANY LOCATION WHERE
CLEARING IS CALLED FOR IN THE SPECIFICATIONS AND CLEAR
CUTTING IS NECESSARY FOR A UTILITY RELOCATION. ANY
ADDITIONAL COST WILL BE INCLUDED IN THE UNIT PRICE BID

FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER
OF HIS PLAN OF OPERATION IN THE AREA OF THE UTILITIES.
PRIOR TO COMMENCING WORK, THE CONTRACTOR SHALL CONTACT

THE UTILITY OWNERS AND REQUEST THEM TO PROPERLY LOCATE
THEIR RESPECTIVE UTILITY ON THE GROUND. THIS NOTIFICATION
SHALL BE GIVEN AT LEAST THREE (3) BUSINESS DAYS PRIOR TO
COMMENCEMENT OF OPERATIONS AROUND THE UTILITY IN ACCORDANCE
WITH TCA 65-31-106.

PAVEMENT MARKINGS

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF PAVEMENT

SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT INSTALLED TO PERMANENT

STANDARDS AT THE END OF EACH DAYS WORK. SHORT, UNMARKED SECTIONS
SHALL NOT BE ALLOWED. THESE MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-05.01 PAINTED PAVEMENT MARKINGS (4”7 LINE), L.M.

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4" ENHANCED FLATLINE
THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH
DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE ALLOWED. PAVEMENT
MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-12.01,
ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE), L.M. THE CONTRACTOR
SHALL HAVE THE OPTION OF USING REFLECTORIZED PAINT INSTALLED TO
PERMANENT STANDARDS AT THE END OF EACH DAY’S WORK AND THEN INSTALLING
THE PERMANENT MARKINGS AFTER THE PAVING OPERATIONS IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED AND
PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE PRICE
BID FOR THE PERMANENT MARKINGS.

PAVING

THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN
THE DIRECTION OF TRAFFIC.

RESURFACING

ON CURB AND GUTTER SECTIONS, PUBLIC ROAD INTERSECTIONS
SHALL BE RESURFACED TO THE END OF RADIUS. A SATISFACTORY
TRANSITION FROM THE NEW PAVEMENT TO THE EXISTING GRADE

OF THE INTERSECTING PUBLIC ROAD SHALL BE PROVIDED.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

SIGNAL TZATITON

ANY SIGNAL HEADS, WHEN VISIBLE TO DRIVERS BUT NOT
OPERATIONAL, SHALL BE COMPLETELY COVERED.

THE PROJECT ENGINEER SHALL NOTIFY THE LOCAL GOVERNMENTAL
AGENCY RESPONSIBLE FOR TRAFFIC CONTROL MAINTENANCE AT LEAST
ONE DAY IN ADVANCE OF THE COLD PLANING ACTIVITY AT SIGNALIZED
INTERSECTIONS WHERE DETECTOR LOOPS ARE ON THE PAVEMENT.

THE MAINTAINING AGENCY WILL THEN BE RESPONSIBLE FOR
DISCONNECTING THE LOOP DETECTORS AND MARKING ANY NECESSARY
TIMING ADJUSTMENTS IN THE SIGNAL CONTROLLER PRIOR TO THE
CONSTRUCTION.

LOOPS SHALL BE INSTALLED IN THE LEVELING COURSE IF LEVELING
COURSE IS PROVIDED.

LOOPS REPLACEMENT SHALL BE IN ACCORDANCE WITH SECTION 730 OF
THE STANDARD SPECIFICATIONS.

TYPE YEAR

PROJECT NO.

SHEET
NO.

RESURF. 2013

NH/HSIP-204(8)

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL NOTES

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN
FORTY-EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS.
SIGNS MAY BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE
SIGN FACE IS FULLY COVERED.

[F THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER.

COSTS OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT
BE MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO. 712-06,
SIGNS (CONSTRUCTION) PER SQUARE FOOT.,

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE
SIGN FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES

OR CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY,

WITHIN THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE

[S OPEN TO TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL,

AND/OR BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH.
THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH OR
GREATER OR ON THE OUTSIDE OF A  HORIZONTAL CURVE. PRIVATELY OWNED
VEHICLES SHALL NOT BE ALLOWED TO BE PARKED WITHIN THIRTY (30) FEET OF
AN OPEN TRAFFIC LANE AT ANY TIME UNLESS PROTECTED AS DESCRIBED ABOVE
FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF

LESS THAN 60 MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45)

FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURCE..
WHERE THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM,

EROSTON PREVENTION AND SEDIMENT CONTROL
DISTURBED AREA

AREAS TO BE UNDISTURBED SHALL BE CLEARLY MARKED IN THE
FIELD BEFORE CONSTRUCTION ACTIVITIES BEGIN.

PRE-CONSTRUCTION VEGETATIVE GROUND COVER SHALL NOT BE
DESTROYED, REMOVED OR DISTURBED (I.E. CLEARING AND GRUBBING
INITIATED) MORE THAN 15 CALENDAR DAYS PRIOR TO GRADING OR
EARTH MOVING ACTIVITIES UNLESS THE AREA IS MULCHED, SEEDED
WITH MULCH, OR OTHER TEMPORARY COVER IS INSTALLED.

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
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SPECIAL NOTES

SURFACE IS TO BE CROWNED AS DIRECTED BY THE ENGINEER.

ALL SIGNS WHICH INTERFERE WITH CONSTRUCTION WILL BE
RELOCATED OQUTSIDE LIMITS OF CONSTRUCTION BY THE
CONTRACTOR. UPON COMPLETION OF CONSTRUCTION, THE
CONTRACTOR WILL RESTORE THE SIGNS TO ORIGINAL LOCATION.
COST TO BE INCLUDED IN ITEM NO. r112-06.

[F THE CONTRACTOR ELECTS TO UTILIZE SIGN POST ANCHORS
(STUBS) FOR SIGN ERECTION. THESE SHALL BE REMOVED WHEN
THE SIGNS ARE REMOVED TO AVOID FUTURE DAMAGE TO MOWERS
OR OTHER MACHINERY.

UNDER THE DIRECTION OF THE ENGINEER, THE CONTRACTOR MAY

BE REQUIRED TO APPLY PLASTIC MARKINGS IN THE PAVEMENT AREAS
NOT SPECIFICALLY DETAILED IN THE PLANS. PAYMENT WILL BE
MADE AT THE UNIT PRICE BID FOR ITEM NO. 716-12.01.

UNDER THE DIRECTION OF THE ENGINEER, THE CONTRACTOR MAY

BE REQUIRED TO APPLY PAINTED MARKINGS IN THE PAVEMENT AREAS
NOT SPECIFICALLY DETAILED IN THE PLANS. PAYMENT WILL BE
MADE AT THE UNIT PRICE BID FOR ITEM NO. 7116-05.01.

[TEM 303-02 TO BE PLACED BEFORE PLACING SURFACING MATERIAL.

THE CONTRACTOR SHALL PROPERLY ADJUST ALL MANHOLES, ALL
UTILITY VALVE COVERS AND LIKE STRUCTURES TO THE FINISHED
GRADE OF THE PAVEMENT. IF EXTENSION RINGS ARE USED.

THEY WILL BE SPOT WELDED A MINIMUM OF FIVE TIMES. COST OF
ADJUSTMENT IS TO BE INCLUDED IN ITEM 411-02.10, ADJUSTMENT IS
T0 BE MADE PRIOR TO THE LAYING OF ITEM 411-02.10.

MATERIAL TRANSFER DEVICE SHALL BE USED FOR ALL MIXES.

THE CONTRACTOR SHALL KEEP TWO TRAFFIC LANES, ONE IN EACH
DIRECTION, OPEN TO TRAFFIC DURING NON-WORK HOURS / OR
NON-WORK DAYS.

ONLY 4 ARROW BOARDS WILL BE PAID FOR DURING THE LIFE
OF THIS PROJECT. IF THE CONTRACTOR’S WORK PHASES
REQUIRED ADDITIONAL ARROW BOARDS, THEIR COST WILL BE
INCLUDED IN THE COST OF OTHER ITEMS.

THE CONTRACTOR SHALL NOT DISTURB EXISTING LOOP DETECTORS
WHILE BREAKING OUT AND REMOVING EXISTING PAVEMENTS.

THE BITUMINOUS MATERIAL DESIGNATED TO RESTORE THE COLD
PLANING AREA WILL BE PLACED WITHIN 48 HOURS OF THE
COMMENCEMENT OF COLD PLANING OPERATIONS. COLD PLANING
OPERATIONS WILL BE LIMITED TO AN AREA EQUAL TO THAT WHICH
CAN BE COVERED WITH BITUMINOUS MATERIAL WITHIN THE TIME
LIMITS SPECIFIED. EVEN IF COLD PLANING OPERATIONS MUST BE
SUSPENDED UNTIL PAVING CATCHES UP.

THE CONTRACTOR WILL BE REQUIRED TO PAVE IMMEDIATELY BEHIND
COLD PLANING OPERATIONS TO ENSURE THAT THE MILLED SURFACE
WILL BE COVERED WITH BITUMINOUS/CEMENT THE SAME WORK DAY,
AND ABIDE BY DROP-OFF POLICY.

THE MILLING AND PAVING OF THE ROADWAY SHALL BE PERFORMED
BETWEEN THE HOURS OF 6:00 P.M. AND 6:00 A.M. DURING WEEKDAYS.
THE CONTRACTOR SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH

DIRECTION BETWEEN 6:00 A.M. AND 6:00 P.M. MONDAY THROUGH FRIDAY.

THE RAISED REFLECTOR SHALL BE REMOVED BEFORE COLD PLANING.

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE MANUAL
ON UNIFORM TRAFFIC CONTROL DEVICES.

PAVEMENT EDGE DROFP-0FF TRAFFIC CONTROL

A. DIFFERENCE IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING
USED BY TRAFFIC. CAUSED BY BASE, PAVING OR RESURFACING:

1. DIFFERENCE IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS
GREATER THAN O. 75 INCH AND NOT EXCEEDING 2 INCHES.

a. WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS
PER EXPOSED AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED,
SIGNS SHALL BE PLACED ON EACH SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT
SHALL BE ELIMINATED WITHIN THREE WORKDAYS.

c. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL
BE ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER, THE
DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN
SEVEN WORKDAYS AFTER THE CONDITION IS CREATED.

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF.

2013

NH/HSIP-204(8)

4A
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State of Tennessee
Department of Transportation

TYPE

YEAR

SHEET

PROJECT NO. NO.

RESURF.

2014

NH/HSIP-204(8) 5

Report Number PC Division of Materials and Tests Date January 18, 2014
Page Number 1 Asphalt Roadway Surface Roughness Evaluation F54
Pre-Construction Ride Numbers
Project Ref. No. NH/HSIP-204(8) Contract No.
Project No. 79172-3216-94,79172-8216-14 Region 4
Contractor To Be Awarded County SHELBY
Weather / Temp. CLOUDY /29 Route SR204
Standard Specs. 55.0 HC-IRI Number Test Date January 18, 2014
Equip.Calib. Date January 18, 2014 Test No. PC1
Pre-Con Test Date January 18, 2014
Test Performed by TDOT Road Profiler Average Roughness
Test Limits Direction and Measured Roughness ( HC-IRI Number Per Mile ) Pre-Constuction
Mile Pre Ride | Payment |Max. # for| Min. Required |Percent] HC-IRI Number Per Mile
From To NSEW *Lane | Number Table |Final Ride| %Improvement| Pay 119.9
1.78 2.78 N 1 89 Table 2 62.3 30 100
2.78 3.78 N 1 106 Table 2 74.2 30 100
3.78 4.75 N 1 113 Table 2 79.1 30 100
1.78 2.78 N 2 122 Table 2 85.4 30 100
2.78 3.78 N 2 120 Table 2 84.0 30 100
3.78 4.75 N 2 144 Table 2 100.8 30 100
REMARKS
4.75 3.75 S 136 Table 2 95.2 30 100
3.75 2.75 S 119 Table 2 83.3 30 100
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