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DESCRIPTION SHT.
TITLE SHEET 1
ESTIMATED QUANTITIES, TYPICAL SECTIONS & DETAILS 2-3
UTILITY OWNERS & DROP OFF NOTES 4
GENERAL NOTES 5
SPECIAL NOTES 6
STANDARD ROADWAY DRAWINGS

DWG. NO. REV. DESCRIPTION
ROADWAY DESIGN STANDARDS

RD-A-1 12-18-99 STANDARD ABBREVIATIONS
RD-L-1 10-26-94 STANDARD LEGEND
RD-L-2 09-05-01 STANDARD LEGEND FOR UTILITY INSTALLATIONS

SAFETY APPURTENANCES AND FENCE

DEPARTMENT OF TRANSPORTATION

FRANKLIN

STATE OF TENNESSEE

BUREAU OF ENGINEERING
COUNTY

STATE ROUTE 97
FROM ALABAMA STATE LINE (LM 0.00)
TO SR-122 (LM 5.62)

A\ TIPTON

REVISED 2-5-14: ADDED LANE MILE LENGTHS.
CORRECTED SR-97 STATE PROJECT NO. ON MAP. TENN YEAR SHEET NO.
2014 |
FED. AID PROJ. NO. HSIP-97(11)
STATE PROJ. NO. |26008-3207-94, 26008-4207-04

FED. AID PROJ. NO. HSIP-122(10)

26010-4210-04

STATE PROJ. NO. 26010-3210-94,

'™ - -
ON,

-
ROBERTS MACON CLAY

- .
ST - - - TANCOCK © SULLIVAN g‘
- . w e CLAIBORNE v‘“‘\ S &
oS B sCOTTY, & . N\ S
'~ 0BION W N
WEAKLEY ‘n@ & ‘@
Q : N
DAVIDSO ° g
s ﬁﬁ? 'ﬂﬁ\ i '15? = Y
v.
_ p\ CARROLL DEKALB CUMBERL AND COCKE
0;,\, '
w\pﬁ v
- Y
& BLOUNT
HAYWOOD &
@ % w d
A
'

" SHELBY | FAYETTE 0@ S

S-GR-11 11-26-07  W-BEAM & THRIE BEAM BARRIER RAIL AND RUB RAIL & [ournf warorn | wanie

STATE ROUTE 122 - o At
S-GR-12 05-27-03  W-BEAM BARRIER POST DETAILS AND SPECIFICATIONS
S-GR-13 05-27-03  BARRIER RAIL MOUNTING, POST BLOCK-OUTS WITH

DARRIER RAIL MOUNTING, POS FROM LINCOLN COUNTYMLAIINEI (LM 0.00) SROJECT LOCATION
S-GR-13A BARRIER RAIL MOUNTING POST FOR PLASTIC BLOCK- T - ( )

OUTS WITH HORIZONTAL ADJUSTMENT HOLES O SR-15 L .46
S-GR-14 04-17-12  W-BEAM BARRIER FASTENING HARDWARE AND BRIDGE - F P T

APPROAGH DELINEATORS MICRO-SURFACING, PAVEMENT MARKINGS
S-GR-15 06-30-05  W-BEAM BARRIER TERMINAL ELEMENT DETAILS
S-GR-18 05-15-08  GUARDRAIL TERMINAL (TYPE IN-LINE) AND SHOULDER STATE HIGHWAY NO. 97 & 122 F.A.H.S. NO.

LINE DETAIL
S-GR-43 TANGENTIAL GUARDRAIL TERMINAL ANCHOR (TYPE 38) 20010-3210-94

POST LAYOUT AND ERECTION DETAILS 26010-4210-04
S-GR-44 TANGENTIAL GUARDRAIL TERMINAL ANCHOR (TYPE 38) _

(2 TUBE) GUARDRAIL ELEMENT POST AND ASSEMBLY END PROJECT NO. HASIP-122(10)

DETAILS LM 4.46 (RESURF ) ) —
S-GR-46 CURVED GUARDRAIL 5 il o
TRAFFIC CONTROL APPURTENANCES S AwrcE ourcy
T-M-1 11-01-11  DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL > o idee %Lg)a'gm !

ROADS AND MARKING ABBREVIATIONS E : L SO 26008-3207-94
T-M-2 01-15-13 gg}glgs OF PAVEMENT MARKINGS FOR CONVENTIONAL N + 8 $ /;R;k >6008-4204-04
T-M-3 09-19-91  MARKING STANDARDS FOR TRAFFIC ISLANDS, MEDIANS O A z — Spe END PROJECT NO. HSIP-97(11)

& PAVED SHOULDERS ON CONVENTIONAL ROADS 0 o LM 5.67 (RESURF )
T-M-4 11-01-11  STANDARD INTERSECTION PAVEMENT MARKINGS < rTsl,,Q
T-WZ-10 04-02-12  ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND - reek _f’l

FREEWAYS : B | SEALED BY

DOI\AGARLODVSEONni '—OLgR.BRESNS@l
r— Hickory
) Grove
\ 26008-3207-94
i 26008-4207-04

26010-3210-94
26010-4210-04

BEGIN PROJECT NO.

HSIP-122(10)

‘M 0.00 (RESURF )
(:SPECIAL NOTES)

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
THE REASONABLE COST ANALYSIS VALUE.

THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED MARCH 1, 2006 AND ADDITIONAL
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN

THE PROPOSAL CONTRACT.

TDOT ROAD SP. Sv. 2 _ ROBERT RODGERS PE

GORDON MASENGALE DIANE EVITT

DESIGNER CHECKED BY

P.E. NO. 98023-4217-04

NO._080941.02, 104133.01

PIN

PROJECT LENGTH
TOTAL LANE MILES RESURFACED 11.24

N o
Y N § :
=2
N H ~ 8% HUNTLAND
L \‘\(2/ ' ~ - " EARL POP.885
‘3“4 ’ P LN GEORGE /
?'SQ’ Mt. Carmel o6 LN.
& oz st &
& R0\, N
— .
g
O KEITH
O | LN. ~= RD. 2
;J ]
Z TN IE N
- & < N HIDDEN
-l S . [ GOR-MAE VALLEY u
@ LN. Y U
- 5 & N -
X/ _eme=N |STOVALL
| S MARTIN Fa e SULLENGER'S
=| BR. LN.
N, CEDAR /
- - l - ™ DEERFIELD LN. N
-— L] R L] - -— - R - -
\ RIDGE
TR. POPULAR
MADISON CO. VIEW < JACKSON
| LN <
3
©
Q
O
£ A
SCALE s
J
0 1 2 3 mi o

SR-97 SR-122 TOTAL
5.62 4.46 10.08 MILES
8.92 20.16 MILES

BEGIN PROJECT NO.,

HSIP-97C11)

LM 0.00

(RESURF)

APPROVED:
PAUL D.DEGGES, CHIEF ENGINEER
DATE .
APPROVED: —
i G
— JOHN SCHROER, COMMISSIONER
U.S. DEPARTMENT OF TRANSPORTATION
FEDERAL HIGHWAY ADMINISTRATION
SR-97 TRAFFIC DATA
AADT (2013) 450 APPROVED:
SR-122 TRAFFIC DATA DIVISION ADMINISTRATOR DATE

AADT (2013) 2100
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(1)-

(2)-

(3)-

(4)-

SR-97 ESTIMATED ROADWAY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QUANTITY
403-01.01 | BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING) | TON 14
414-03.01 | EMULSIFIED ASPHALT FOR MICRO-SURFACING TON 110
414-03.02 | AGGREGATE FOR MICRO SURFACING TON 916
712-01 TRAFFIC CONTROL LS 0.56
712-06 SIGNS (CONSTRUCTION) S.F. 572
716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) L.M. 10.9
717-01 MOBILIZATION LS 0.56

FOOTNOTES

(1) INCLUDES 0.4 TON FOR COUNTY ROADS, CITY STREETS, BUSINESS ENT AND DRIVEWAYS.
(2) INCLUDES 31 TON FOR COUNTY ROADS, CITY STREETS, BUSINESS ENT AND DRIVEWAYS.
(3) INCLUDES 4 TON FOR COUNTY ROADS, CITY STREETS, BUSINESS ENT AND DRIVEWAYS.

(4) SEE SIGN TABULATION BLOCK THIS SHEET FOR DETAILS.
(5) FOR TRAFFIC CONTROL AS DIRECTED BY TDOT PROJECT SUPERVISOR.

SR-97 ESTIMATED SAFETY QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY
716-01.21 |Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 371
(S1){ 716-02.04 |PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) SY. 20
716-02.05 |PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 300
(S2)(S3)-| 716-13.06 |SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE) L.M. 22
(S4)-| 716-13.09 |SPRAY THERMO PVMT MRKNG (40 mil) (4IN DOTTED LINE) L.F. 400

FOOTNOTES

(S1) CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC. PREFORMED
PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.
(S2) FOR PERMANENT PAVEMENT MARKING ONLY.

(S3) INCLUDES COSTS ASSOCIATED WITH REMOVAL OF EXISTING PAVEMENT MARKINGS.
(S4) SEE DETAILS THIS SHEET FOR LOCATIONS.

TYPICAL SECTION

LM 0.000 - LM 5,308 24
LM 5.308 - LM 5,329 34"
LM 5.329 - LM 5.350 24
LM 5.350 - LM 5.400 54"
LM 5.400 - LM 5.620 24"
¢
= ' J‘ Z 7\
Py EXISTING | AND ~_
7 @_, BASEé | SURFACE hNY

PROPOSED PAVEMENT SCHEDULE

TYPE YEAR

PROJECT NO.

SHEET
NO.

RESURF (2014

HSIP-97(11)

26008-3207-94
26008-4207-04

HSIP-122(10)

26010-3210-94
26010-4210-04

REVISED 2-5-14: CORRECTED SR-122 STATE
PROJECT NOS. ADDED ITEM NO 716-13.09,
AND PROPOSED
PAVEMENT MARKING DETAILS.

FOOTNOTE NO. (S4)

SR-97 SIGNS (CONSTRUCTION) 712-06

TACK COAT (TC) APPLICATION RATE @ 0.15 GAL/S.Y.(DILUTED)
ITEM 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) (MICROSURFACING)

O

MICRO- SURFACING
ITEM 414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING
(@ 0.12 % OF DRY WEIGHT OF AGGREGATE)

ITEM 414-03.02 AGGREGATE FOR MICRO-SURFACING (e 22 LBS/SY )

PAVEMENT MARKING DETATL
INTERSECTIONS ©

PAVEMENT MARKING DETATL
INTERSECTIONS ©

lTO AL ABAMA

DDYL

HUNT ST

_
—
DWL —

AN
\\
A\
\\

\\ \

|

M 3.68 (PAINT ROCK ROAD) M 5.33 (PROGUE ROAD
8 LM 4.68 (BEANS CREEK ROAD) 8 BANKS STREET)
WL
BN e DML BANKS ST
DDYL N S

\
\
\
\

\
\

|

JAV JM190d

W DDYL

—LANE JOINT IS TO BE OFF SET 6“ FROM CENTER OF ROADWAY.

MUTCD ITEM NO.
QTY NO. DESCRIPTION SIZE 712-06
IN X IN S.F.
2 G20-1 ROAD WORK NEXT 6 MILES 36 18 9
17 G20-2 END ROAD WORK 36 18 77
1 W34 BE PREPARED TO STOP 36 |36 9
30 W8-11 UNEVEN LANES 36 |36 270
16 W20-1 ROAD WORK AHEAD 36 |36 144
1 W20-1 ROAD WORK 1500 FT 36 |36 9
1 W20-1 ROAD WORK 1000 FT 36 |36 9
1 W20-1 ROAD WORK 500 FT 36 |36 9
1 W20-4 ONE LANE ROAD AHEAD 36 |36 9
1 W20-7a FLAGGER 36 |36 9
2 W21-2 FRESH OIL 36 |36 18
TOTAL 572

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONST-

RUCTION SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS
AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT

PHASES.

SEALED BY

FRANKLIN CO.
SR-97

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

ESTIMATED

TYPICAL SECTI
& DETAILS

QUANTITIES,

ON
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SR-122 ESTIMATED ROADWAY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QUANTITY
(1)] 403-01.01 | BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING) TON 15

403-05.01 | BITUMINOUS MATERIAL (FOG SEAL) SHOULDER TON 8
2)] 414-03.01 | EMULSIFIED ASPHALT FOR MICRO-SURFACING TON 122
3)] 414-03.02 | AGGREGATE FOR MICRO SURFACING TON 1015

712-01 TRAFFIC CONTROL LS 0.44
@) 712-06 SIGNS (CONSTRUCTION) S.F. 446
)] 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) L.M. 7.1

717-01 MOBILIZATION LS 0.44

FOOTNOTES

(1) INCLUDES 1 TON FOR COUNTY ROADS, CITY STREETS, BUSINESS ENT AND DRIVEWAYS.
(2) INCLUDES 32 TON FOR COUNTY ROADS, CITY STREETS, BUSINESS ENT AND DRIVEWAYS.
(3) INCLUDES 4 TON FOR COUNTY ROADS, CITY STREETS, BUSINESS ENT AND DRIVEWAYS.

(4) SEE SIGN TABULATION BLOCK THIS SHEET FOR DETAILS.
(5) FOR TRAFFIC CONTROL AS DIRECTED BY TDOT PROJECT SUPERVISOR.

SR-122 SAFETY ROADWAY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QUANTITY
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 20
(S1 705-02.02 SINGLE GUARDRAIL (TYPE 2) L.F. 150
705-04.07 | TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) EACH 1
706-01 GUARDRAIL REMOVED L.F. 125
(S3){ 712-04.01 FLEXIBLE DRUMS (CHANNELIZING) EACH 6
712-05.01 WARNING LIGHTS (TYPE A) EACH 6
716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 325
-(S8) | 716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) S.Y. 350
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 305
(S4)(S5)- 716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW) EACH 2
(S9)| 716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD) EACH 1
_(S9)| 716-04.16 PLASTIC PAVEMENT MARKING (NOISE STRIP) L.F. 144
(S6)(S7)-| 716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) L.M. 16.6

FOOTNOTES
(S1) SEE GUARDRAIL TABULATION BLOCK THIS SHEET FOR DETAILS.
(S2) DELETED

(S3) TO BE USED AT EXPOSED GUARDRAIL ENDS. SEE GENERAL NOTE 3, SHEET 5 FOR DETAILS.
(S4) CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC.
PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.

S6) INCLUDES COST OF REMOVAL OF EXISITNG LANE LINE MARKINGS.
S7) FOR PERMANENT PAVEMENT MARKING ONLY

A~ A~ A~~~

SR-97. SEE PAVEMENT MARKING DETAIL THIS SHEET.
(S9) SEE PAVEMENT MARKING DETAIL THIS SHEET.

S5) INCLUDES ALL COSTS OF REMOVAL OF EXISTING SPECIAL PAVEMENT MARKINGS.

S8) INCLUDES 15 SY TO BE ADDED WITHIN THE TRANSITIONAL TAPER NEAR THE INTERSECTION OF

TYPICAL SECTION

LM 0.000 - LM 3.096 3.5 33.5' RDY 3.5
LM 3.096 - LM 3.113 ok 68 RDY 0
LM 3.113 - LM 3.161 4 60 RDY 5 -
LM 3.161 - LM 3.218 2 62.3' RDY 10’
LM 3.218 - LM 4.460 5 33 RDY 5 -
L
— —~ 9/!l 7 7
EXISTING ! AND
/255;377— BASE | SURFACE N
/ N
/// \\
PROPOSED PAVEMENT SCHEDULE

@ TACK COAT (TC) @ 0.15 GAL/SY
[TEM 403-01.01

BITUMINOUS MATERIAL FOR TACK COAT (TC) (MICROSURFACING)

(2) SURFACING

ITEM 414-03.01 EMULSIFIED ASPHALT FOR MICRO SURFACING (e 12% DRY WEIGHT OF AGGREGATE)

ITEM 414-03.02 AGGREGATE FOR MICRO SURFACING (@ 22 LB/SY)

(3) BITUMINOUS COURSE (FOG SEAL)

ITEM 403-05.01 EMULSIFIED ASPHALT (FOG SEAL) SHOULDER (e 0.20 GAL/SY (DILUTED))

NOISE STRIP INSTALLATIOMN
TYPICAL SECTION &
TABULATED QUANTITIES

(NOT TO SCALE)

SHEET

TYPE YEAR NO.

PROJECT NO.

RESURF (2014 HSIP-97(11) 3

26008-3207-94
26008-4207-04

HSIP-122(10)

26010-3210-94
26010-4210-04

REVISED 2-5-14:CORRECTED SR-122
STATE PROJECT NOS.ADDED ITEMS
716-03.03 & 716-04.16. CHANGED
QUANTITY OF ITEM 716-02.04
CORRECTED FOOTNOTE NOS. S1, S3
& S4. DELETED FOOTNOTE NO. S2.
ADDED FOOTNOTE NOS. S8 & S9.
ADDED PROPOSED PAVEMENT MARKING
DETAIL AND NOISE STRIP DETAIL.

PROPOSED PAVEMENT
MARKING DETAIL e
INTERSECTION SR-122/SR-15

SR-122

ADD 12” YELLOW
CHANNELIZATION
PER STD DWG T-M-3

s

UsS-64

(SR-15)

—
=/ repLace

PHASES.

SR-122 SIGNS (CONSTRUCTION) 712-06
MUTCD ITEM NO.
QTY NO. DESCRIPTION SIZE 712-06
IN X IN S.F.
2 G20-1 ROAD WORK NEXT 5 MILES 36 |18 9
13 G20-2 END ROAD WORK 36 |18 59
1 W34 BE PREPARED TO STOP 36 136 9 — LANE JOINT IS TO BE OFF SET 6“ FROM CENTER OF ROADWAY,
24 W8-11 UNEVEN LANES 36 | 36 216
11 W20-1 ROAD WORK AHEAD 36 | 36 99
1 W20-1 ROAD WORK 1500 FT 36 | 36 9
1 W20-1 ROAD WORK 1000 FT 36 | 36 9 — — — N
1 W20-1 ROAD WORK 500 FT 36 | 36 9 SR-122 TABULATED GUARDRAIL
1 W20-4 ONE LANE ROAD AHEAD 36 |36 9 ltem No. ltem No. ltem No. | ltem No.
1 W20-7a FLAGGER 36 | 36 9 Log Log |Side| 303-01 705-02.02 705-04.07| 706-01
1 W21-2 FRESH OIL 36 |36 9 Mile | Mile MIN AGG| Type 2 Type 2 Type GR
(TON) GR | Shop Curved 38 Removal
TOTAL 446 2848 | 2.869 | RT | 20 75 12.5 1 75.0
SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONST- 2879 |1 2.890 | RT 50 12.5 50.0
RUCTION SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS SUB TOTAL 125 25
AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT TOTAL 50 150 7 155

2 SETS OF NOISE STRIPS x 72 LF = 144 LF
TO HUNTLAND

=/  EXIST NOISE
70-4" | STRIPS
8"| |8| .25"—‘
ADD “STOP AHEAD”
THERMOPLASTIC 270 MIL. PLASTIC WORD =
ITEM NO. 716-04.16 PVMT MARKING =\
LENGTH ACROSS PAVEMENT 1S 12° o REPLACE
(ONE NOISE STRIP SET INCLUDES QUANTITY FOR 6 STRIPS) EXIST NOISE
12 WIDTH x 6 STRIPS = 72 LIN FT/PER SET STRIPS
(CAN BE ADJUSTED FOR FIELD CONDITIONS) MEAD
N = Ex1sT sTop
§Top AHEAD SIGN

SEALED BY

FRANKLIN CO.
SR-122

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED
QUANTITIES,
TYPICAL SECTION

& DETAILS
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PAVEMENT EDGE DROP-OFF TRAFFIC
CONTROL NOTES

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED BY
TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

1. DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS
GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

a. WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER
EXPOSED AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED,
SIGNS SHALL BE PLACED ON EACH SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL
BE ELIMINATED WITHIN THREE WORKDAYS.

C. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE
DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN SEVEN
WORKDAYS AFTER THE CONDITION IS CREATED.

SR-97

UTILITY OWNERS

116 South Cannon Avenue,

Kenneth Lee

Telephone |Bellsouth dba AT&T Murfreesboro TN 37129 Kornegay (615) 848-2082
Telephone |Belvidere Rural Utility District Eg;‘(’j’; rz?’TN 17308 gzzv'::td (931) 962-0208
CATV Comcast (Xfinity) fggg,hﬁ,ﬁmﬁﬁtﬁ_  y3 |08k Sharrock |(615) 405-5601
Water Cowan, City of ggwizx_risg’? 318 Joe Ed Williams [(931) 967-7318
Electric Eﬂii‘b'z;ﬁ:if'ggigc ggei‘;’;l?:m 7160 Blake Butler  |(931) 684-4621
Gas Elk River Public Utility District ?:ﬁaig“mtg i?\lcgggss"eet' Eddie Mofitt  |(931) 461-3298
100 Cumberland Avenue,
Sewer Huntland, Town of PO Drawer H, Terry May (931) 469-7702
Huntland TN 37345
Water Sewanee Utility District ggwiz)e(esﬁ\: \137375 Tim Williams (931) 598-5611
Water Winchester, City of \2/\11‘?] fheecs‘zg‘rjm’%”;gg'w Roger Caldwell |(931) 967-2238
SR-122 UTILITY OWNERS
Telephone |Bellsouth dba AT&T |1/|1f ﬁrse‘;‘;tgo%a%ogﬁ‘;”“e’ ig:n”eegtgyme (615) 848-2082
Telephone |Belidere Rural Utility District gg;‘;’; r6e7’TN 27305 \é\:zzv'::td (931) 962-0208
CATV Charter Communications %ﬁ;;gﬁrf,\'l 2‘;;;‘;’3”’ Richard Riddle |(931) 461-4315
CATV Comcast (Xfinity) fgg;,'\,"\l‘;fmzkgze?;ti 73 | D02k Sharrock  |(615) 405-5601
Water Cowan, City of cp;nggXTE:sg’?s 18 Joe Ed Williams [(931) 967-7318
Electric Eﬂ‘éﬁb'zl‘g]:fﬁggc ggei‘;’;fegm 37160 Blake Butler  |(931) 684-4621
Gas Elk River Public Utility District i:ﬁaig“mtg iif;;gg Ss”eet’ Eddie Moffitt  |(931) 461-3298
100 Cumberland Avenue,
Sewer Huntland, Town of PO Drawer H, Terry May (931) 469-7702

Huntland TN 37345

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2014 HSIP-97(11) 4

26008-3207-94
26008-4207-04

HSIP-122(10)

26010-3210-94
26010-4210-04

REVISED 2-5-14:CORRECTED SR-122
STATE PROJECT NOS.

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

UTILITY

OWNERS &

DROP OFF
NOTES
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GRADING

(1)

ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION DURING
THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE CONTRACTOR AT
HIS EXPENSE.

GUARDRAIL

(2)

3)

THE CONTRACTOR SHALL NOT REMOVE ANY SECTIONS OF EXISTING
GUARDRAIL TO REWORK SHOULDERS OR FLATTEN SLOPES UNTIL THE
ENGINEER CONCURS IN THE NECESSITY OF REMOVAL DUE TO
CONSTRUCTION REQUIREMENTS AND THE APPROPRIATE WARNING
DEVICES ARE INSTALLED. THE PROPOSED GUARDRAIL, INCLUDING ANY
ANCHOR SYSTEM, SHALL BE INSTALLED QUICKLY TO MINIMIZE TRAFFIC
EXPOSURE TO ANY HAZARD. NO PAYMENT WILL BE MADE FOR A SECTION
OF PROPOSED GUARDRAIL, INCLUDING ANCHORS, UNTIL IT IS COMPLETE IN
PLACE.

IF ANY APPROACH END OF A SECTION OF GUARDRAIL OR BRIDGE RAIL
MUST TEMPORARILY BE LEFT INCOMPLETE AND EXPOSED TO TRAFFIC, THE
CONTRACTOR SHALL USE TWO (2) TEMPORARY BARRICADES OR DRUMS
WITH TYPE A LIGHTS AND ROUNDED END ELEMENTS AS MINIMUM
MEASURES TO PROTECT TRAFFIC FROM THE HAZARD OF AN EXPOSED
END. ALL COST OF FURNISHING AND INSTALLING A TEMPORARY ROUNDED
END ELEMENT SHALL BE INCLUDED IN THE COST OF THE PROPOSED
GUARDRAIL.

UTILITIES

(4)

)

(6)

(7)

(8)

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE
APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN THE
FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC., AT 1-800-351-1111 AS
REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL
EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR'’S
OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE
ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY
RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT
PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS

(9)

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

(10)

GENERAL NOTES

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS
TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LAYERS

(11)

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT

INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAYS WORK.

SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS
WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.01, PAINTED
PAVEMENT MARKING (4” LINE), L.M.

FINAL PAVEMENT MARKING

(12)

(13)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4” SPRAY
THERMOPLASTIC (60 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.01, SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT - PAVING

(14)

THE CONTRACTOR SHALL BE REQUIRED TO PAVE IN THE DIRECTION OF
TRAFFIC.

RESURFACING

(15)

(16)

(17)

WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH
THE INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM
THE NEW PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING
PUBLIC ROAD OR BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD THE
PAVEMENT OF THE INTERSECTING PUBLIC ROAD BE DISTRESSED, THE
RESURFACING WIDTH MAY BE INCREASED TO THE NORMAL RIGHT OF WAY
LINE.

PRIVATE DRIVEWAYS, FIELD ENTRANCES, AND BUSINESS ENTRANCES WILL
BE RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A
PAVEMENT TAPER TO TRANSITION THE NEW PAVEMENT SHALL BE
REQUIRED, IT SHALL BE BASED ON AN ADDITIONAL ONE FOOT OF WIDTH
PER ONE INCH DEPTH OF PAVEMENT. IF THE SHOULDER IS NARROW
ENOUGH THAT THE SUM OF THE SHOULDER AND THE TRANSITION ARE
LESS THAN A PAVER WIDTH, THE TRANSITION SHALL OCCUR WITHIN THE
PAVER WIDTH. IF THE SUM OF THE SHOULDER AND THE TRANSITION IS
GREATER THAN A PAVER WIDTH (LANE WIDTH), THE TRANSITION SHALL
OCCUR OUTSIDE OF THE PAVER WIDTH.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(18)

(19)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

(20)

(21)

(22)

(23)

(24)

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’'S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’'S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’'S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT'S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT'S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT'S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(25)

(26)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.
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SPECIAL NOTES

TRAFFIC CONTROL

(1)

(2)

(3)

(4)

(%)

(6)

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE
“MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES”.

SHOULD A FLAGGING OPERATION FOR TRAFFIC CONTROL BE UTILIZED FOR
RESURFACING, THE CONTRACTOR SHALL MAKE PROVISIONS TO SAFELY
CONTROL TRAFFIC INGRESS AT ALL ROADWAY ENTRANCES WITHIN THE
FLAGGED WORK ZONE TO THE SATISFACTION OF THE ENGINEER, ALL COST
ASSOCIATED WITH THE CONTROLS WILL BE INCLUDED IN THE PRICE BID
FOR TRAFFIC CONTROL.

EXISTING CONSTRUCTION, REGULATORY AND WARNING SIGNS WHICH
CONFLICT WITH THE CONSTRUCTION SIGNING SHALL BE REMOVED DURING
CONSTRUCTION AND REINSTALLED AS DIRECTED BY THE ENGINEER. ALL
COSTS TO BE INCLUDED IN THE PRICE BID FOR ITEM NO. 712-01, TRAFFIC
CONTROL, PER LUMP SUM.

THE CONTRACTOR SHALL GIVE THE TDOT PROJECT SUPERVISOR A
MINIMUM OF SEVEN (7) DAYS NOTICE PRIOR TO STARTING WORK SO THAT
SUFFICIENT NOTICE CAN BE PREPARED AND DISTRIBUTED TO THE MEDIA.

IMMEDIATELY UPON COMPLETION OF EACH CONSTRUCTION PHASE, ALL
TRAFFIC CONTROL ITEMS THAT ARE NOT NECESSARY FOR THE
SUCCEEDING PHASE SHALL BE REMOVED, COVERED OR TURNED TO FACE
AWAY FROM TRAFFIC.

THE CONTRACTOR SHALL PROVIDE FLAGGER AT EACH SIDEROAD WITHIN
THE PAVING OPERATION.

LANE CLOSURES

(7)

(8)

(9)

(10)

(11)

THE RESTRICTION OF TRAFFIC TO ONE LANE SHALL NOT EXCEED ONE
DAY’S PAVING OPERATION.

THE CONTRACTOR SHALL KEEP ALL TRAFFIC LANES OPEN TO TRAFFIC
DURING NON-WORKING HOURS AND/OR NON-WORK DAYS.

OVERNIGHT LANE CLOSURES WILL NOT BE ALLOWED UNLESS DIRECTED
BY THE TDOT PROJECT SUPERVISOR.

THE CONTRACTOR SHALL SCHEDULE PAVING OPERATIONS TO PREVENT
INTERRUPTION OF SCHOOL TRAFFIC DURING MORNING START AND
AFTERNOON DISMISSAL.

THE CONTRACTOR SHALL NOT BE ALLOWED TO INTERRUPT TRAFFIC FLOW
AND SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH DIRECTION ON THE
FOLLOWING DAYS:

OFFICIAL STATE HOLIDAYS.

FRIDAY AT 6:00 PM UNTIL TUESDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON MONDAY.

THURSDAY AT 6:00 PM UNTIL MONDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON FRIDAY.

DURING LOCAL FESTIVALS, GAMES OR EVENTS THAT COULD BE
IMPEDED BY THE PAVING OPERATIONS WHERE AND AS DIRECTED BY THE
TDOT PROJECT SUPERVISOR.

PAVING

(12)

(13)

(14)

(19)

(16)

ALL SURPLUS PATCHING AND JOINT MATERIAL IS TO BE REMOVED BEFORE
PLACING TACK COAT AND SURFACE. THIS WORK WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT WILL BE INCLUDED IN THE PRICE BID FOR
OTHER ITEMS OF CONSTRUCTION.

THE CONTRACTOR WILL BE REQUIRED TO SHAPE PUBLIC SIDE ROADS,
BUSINESS ENTRANCES, PRIVATE DRIVES AND CLEAN EXISTING SIDE
DRAINS AS DIRECTED, WHERE NECESSARY, BEFORE PLACING TACK COAT
AND SURFACE. THIS WORK WILL NOT BE MEASURED AND PAID FOR
DIRECTLY, BUT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

FREQUENTLY USED PRIVATE DRIVES ARE TO BE PAVED AS DIRECTED BY
THE TDOT PROJECT SUPERVISOR WITH SURFACE MATERIAL NOT TO
EXCEED THE NORMAL PAVERS WIDTH ALONG THE EDGE OF THE
PROPOSED ROADWAY PAVING, THEN FEATHERED TO THE EXISTING GRADE
WITH EITHER CRUSHED STONE, TACK COAT, LEVELING OR SURFACE
MATERIAL.

ALL PUBLIC SIDE ROADS AND BUSINESS ENTRANCES ARE TO BE
SURFACED ONE (1) PAVERS WIDTH OR AS DIRECTED WITH TACK AND
SURFACE MATERIAL. THICKNESS AND WIDTH WILL BE AS DIRECTED BY THE
TDOT PROJECT SUPERVISOR.

ANY QUANTITY REMAINING ON ITEMS COMPLETED PRIOR TO THE PAVING
OPERATION WILL NOT BE CONVERTED TO ADDITIONAL ASPHALT FOR THE
ROADWAY.

(17)

ALL COSTS OF CLIPPING OF EXISTING SHOULDERS AND DISPOSAL OF ANY
DEBRIS FROM SHOULDER CLIPPING ARE TO BE INCLUDED IN THE UNIT BID
PRICE FOR OTHER ITEMS.

PAVEMENT MARKING

(18)

(19)

(20)

(21)

THE CONTRACTOR IS RESPONSIBLE FOR THE LAYOUT OF ALL PAVEMENT
MARKING. ANY CHANGE FROM THE EXISTING PAVEMENT MARKINGS MUST
BE APPROVED BY THE REGION 2 TRAFFIC MANAGER.

EXISTING PAVEMENT MARKINGS IN THE SIDE ROAD RADII SHALL BE RE-
TRACED AS DIRECTED BY THE TDOT PROJECT SUPERVISOR DURING FINAL
STRIPING.

THE EXISTING PAVEMENT MARKING BETWEEN THE EDGE LINES (WHITE
SKIP LINE) SHALL BE REMOVED. THE COST OF PAVEMENT MARKING
REMOVAL SHALL BE INCLUDED IN THE PRICE OF OTHER BID ITEMS.

NEW EDGE LINES SHALL BE RETRACED OVER THE EXISTING LINES ONCE
THE (MICROSURFACING) WORK IS COMPLETED USING 4” SPRAY
THERMOPLASTIC.

CLEANING DITCHES

(22)

(23)

DITCHES MAY NEED TO BE CLEANED OUT AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR. ALL COST ASSOCIATED WITH CLEANING DITCHES
TO BE INCLUDED IN OTHER ITEMS.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE CLEANING
OUT OR REMOVAL/REPLACEMENT OF DITCHES, SIDEDRAINS, AND
CROSSDRAINS, TO ENSURE THAT THE DRAINAGE FEATURES/ WATER-
COURSES ARE NOT STREAMS OR WETLANDS. IF THE CONTRACTOR/TDOT
INSPECTOR IS UNSURE WHETHER THE DRAINAGE FEATURES ARE
STREAMS OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN THE
APPROPRIATE PERMITS.

GUARDRAIL

(24)

(25)

(26)

ALL EXISTING GUARDRAIL REMOVED FROM THIS PROJECT IS TO BECOME
THE PROPERTY OF THE CONTRACTOR.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE
CONSTRUCTING EARTH PADS FOR THE TYPE 38 TERMINALS TO ENSURE
THAT ENVIRONMENTAL FEATURES (STREAMS, WETLANDS OR SPRINGS)
ARE NOT IMPACTED DURING CONSTRUCTION. IF THE CONTRACTOR/TDOT
INSPECTOR IS UNSURE WHETHER THE ENVIRONMENTAL FEATURES ARE
STREAMS, WETLANDS OR SPRINGS, THE INSPECTOR SHALL CONTACT THE
TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION SO AN ACCURATE
DETERMINATION CAN BE ASSESSED.

DURING CONSTRUCTION OF THE EARTH PADS FOR THE TYPE 38
GUARDRAIL TERMINALS, EXISTING VEGETATION WILL BE REQUIRED TO BE
REMOVED FOR THE PROPOSED PAD AND SLOPES, IF DURING THE
VEGETATION REMOVAL, ANY TREES GREATER THAN 5 INCHES IN DIAMETER
ARE REQUIRED TO BE REMOVED, CONTACT THE TDOT ENVIRONMENTAL
DIVISION ECOLOGY SECTION IMMEDIATELY. DUE TO THE RECENT
MODIFICATION OF THE USFWS STANCE REGARDING THE INDIANA B AT, NO
TREES > 5" DBH SHOULD BE CUT WITHOUT CLEARANCE FROM THE TDOT
ENVIRONMENTAL DIVISION ECOLOGY SECTION.

NPDES

(27)

DUE TO THE TYPE OF WORK, IT IS OUR UDERSTANDING THAT THE PROJECT
WILL NOT DISTURB MORE THAN ONE ACRE. IF THE DISTURBED ARE IS
MORE THAN ONE ACRE, PLEASE CONTACT THE TDOT ENVIRONMENTAL
DIVISION, PERMITS SECTION BECAUSE A NPDES PERMIT WILL BE
REQUIRED.

MISCELLANEOUS

(28)

TIME ON THE PROJECT WILL START THE DAY THAT CONSTRUCTION SIGNS
ARE PUT UP OR IN ACCORDANCE WITH SP108B IF A MAXIMUM AMOUNT OF
CALENDAR DAYS IS SPECIFIED.
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