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PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES 3

CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW =
THE REASONABLE COST ANALYSIS VALUE.

SCALE: 1”= 1 MILE

THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED MARCH 1, 2006 AND ADDITIONAL
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN

THE PROPOSAL CONTRACT.
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STANDARD ROADWAY DRAWINGS

DWG. NO REV. DESCRIPTION

EC-STR-30A INSTREAM DIVERSION (WITH TRAFFIC)

EC-STR-37 SEDIMENT TUBE

ROADWAY AND PAVEMENT APPURTENANCES

08-01-12

TYPE

SHEET

YEAR PROJECT NO. NO.

CONST.

2014 |PHSIP/STP-SIP-NH-109(30)[ 1A

STD-17-18 BACKFILL DETAILS

STD-17-23 SIDEWALK AND MISCELLANEOUS DETAILS

STD-17-24 WARPED SLOPE DETAIL

STD-17-26 EXTENSION DETAILS

STD-17-29 PRECAST BOX CULVERT DETAILS

STD-17-74 BOX BRIDGE, 2 BARRELS AT 10°, CLEAR HTS.4’-6’, 0 -
60’ FILL

STD-17-75 BOX BRIDGE, 2 BARRELS AT 10°, CLEAR HTS. 7’-10, 0 -

INDEX
SHEET NAME SHEET NO.
TITLE SHEET .t e e e e e e eea e e e e 1
INDEX AND STANDARD DRAWINGS.......cooiiiie e 1A
PROJECT COMMITMENTS ...t 1B
ESTIMATED ROADWAY AND BRIDGE QUANTITIES ..o 2
TYPICAL SECTIONS AND PAVING SCHEDULE ..........coooiiiiiieeeeee 2A
GENERAL NOTES AND SPECIAL NOTES ... 2B -2C
TABULATED QUANTITIES ... 2D
PROPERTY MAPS AND RIGHT-OF-WAY ACQUISITION TABLES............ 3, 3A
PRESENT LAYOUTS ...t 4
RO . DETAILS et e e e e e e s 4A
PROPOSED LAYOUTS ..ot 4B
PROPOSED PROFILES ... 4C
PROFILES OF BUS. ENT ..o 5
DRAINAGE MAPS ..t 6
CULVERT SECTIONS ... e 7

EROSION PREVENTION AND SEDIMENT CONTROL (EPSC) PLANS ...8 &9

TRAFFIC CONTROL PLAN ...ttt e e 10 & 11
ROADWAY CROSS SECTIONS ... 12,13
UTILITY INDEX, UTILITIES OWNERS ... U1-1

DWG. NO.

STANDARD BRIDGE DRAWINGS

REV.

DESCRIPTION

BRIDGE APPURTENANCES ENGLISH (LRFD BOX CULVERTS)

STD-10-1 04-08-05 MISCELLANEOUS ABUTMENT AND DRAINAGE DETAILS

STD-11-1 05-01-14 BRIDGE RAILING W/ STRUCTURAL TUBING

STD-17-1 INDEX OF DRAWINGS

STD-17-2 TERMINOLOGY

STD-17-3 GENERAL NOTES

STD-17-4 DESIGN SECTION LIMITS

STD-17-5 TYPICAL SECTION AND DETAILS

STD-17-6 TYPICAL ELEVATIONS

STD-17-7 CURB, RAIL & EDGE BEAM DETAILS - SKEW NOT LESS
THAN 45 DEG

STD-17-9 INTERIOR WALL END TREATMENTS

STD-17-10 TYPICAL WINGWALL DETAILS AND NOTES

STD-17-11 WINGWALL DIMENSIONS AND QUANTITIES

STD-17-12 WINGWALL DIMENSIONS AND QUANTITIES

STD-17-13 WINGWALL DIMENSIONS AND QUANTITIES

STD-17-14 WINGWALL DIMENSIONS AND QUANTITIES

STD-17-15 WINGWALL & SPECIAL RETAINING WALL DESIGN
SECTIONS

STD-17-16 WINGWALL DESIGN SECTION

STD-17-17 06-01-11 BACKFILL AND DRAINAGE DETAILS

60’ FILL

ROADWAY DESIGN STANDARDS

RD-A-1 12-18-99 STANDARD ABBREVIATIONS

RD-L-1 10-26-94 STANDARD LEGEND

RD-L-5 05-01-08 STANDARD LEGEND FOR EROSION PREVENTION AND
SEDIMENT CONTROL

RD-L-6 03-30-10 STANDARD LEGEND FOR EROSION PREVENTION AND
SEDIMENT CONTROL

RD-L-7 05-24-12 STANDARD LEGEND FOR EROSION PREVENTION AND
SEDIMENT CONTROL

RDO1-TS-6A  07-31-13 TYPICAL CURB AND GUTTER SECTIONS WITHOUT

SHOULDER

DRAINAGE - CULVERTS AND ENDWALL

D-FLU-1 FLUME DETAILS

D-PB-1 01-02-13 STANDARD DETAILS CLASS "B" BEDDING AND
CULVERT EXCAVATION

D-PG-3 04-15-97 FERROUS AND ALUMINUM CORRUGATED METAL PIPE

TRAFFIC CONTROL APPURTENANCES

T-FAB-1 05-27-97 FLASHING YELLOW ARROW BOARD

T-M-1 11-01-11 DETAILS OF PAVEMENT MARKINGS FOR
CONVENTIONAL ROADS AND MARKING
ABBREVIATIONS

T-M-2 01-15-13 DETAILS OF PAVEMENT MARKINGS FOR
CONVENTIONAL ROADS

T-M-3 09-19-91 MARKING STANDARDS FOR TRAFFIC ISLANDS,
MEDIANS & PAVED SHOULDERS ON CONVENTIONAL
ROADS

T-M-4 11-01-11 STANDARD INTERSECTION PAVEMENT MARKINGS

T-WZ-10 04-02-12 ADVANCE ROAD WORK SIGNING ON HIGHWAYS AND
FREEWAYS

T-WZ-55 SIDEWALK TRAFFIC CONTROL

T-PBR-1 06-30-09 INTERCONNECTED PORTABLE BARRIER RAIL

T-PBR-2 11-01-11 DETAIL FOR VERTICAL PANELS AND FLEXIBLE

DELINEATORS

EROSION PREVENTION AND SEDIMENT CONTROL

EC-STR-2 08-01-12 SEDIMENT FILTER BAG

EC-STR-3C 08-01-12 SILT FENCE WITH WIRE BACKING

EC-STR-3E 04-01-08 SILT FENCE FABRIC JOINING DETAILS

EC-STR-19 04-01-08 CATCH BASIN PROTECTION

EC-STR-25 08-01-12 TEMPORARY CULVERT CROSSING, CONSTRUCTION
EXIT, CONSTRUCTION FORD

EC-STR-30 INSTREAM DIVERSION (WITHOUT TRAFFIC)

RP-NMC-10  07-29-03 STANDARD VERTICAL (NONMOUNTABLE) CONCRETE
CURBS AND CONCRETE CURBS AND GUTTERS

RP-NMC-11 02-28-02 STANDARD VERTICAL (NONMOUNTABLE) CONCRETE
CURBS AND CONCRETE CURBS AND GUTTERS

RP-D-15 07-15-08 DETAILS OF STANDARD CONCRETE DRIVEWAYS

RP-S-7 06-04-13 DETAILS FOR STANDARD CONCRETE SIDEWALKS

RP-D-16 07-15-08 DETAILS OF LOWERED STANDARD CONCRETE
DRIVEWAYS

RP-R-1 05-27-01 STANDARD RAMPS TO SIDE ROADS
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2014 |PHSIP/STP-SIP-NH-109(30) 1B

PROJECT COMMITMENTS

COMMITMENT ID

SOURCE DIVISON

DESCRIPTION

STA. / LOCATION

EDHZ002

Environmental Division, Hazardous Materials

1.Underground storage tanks (USTs) were abandoned in place on Tract 3 due to telephone and
gas utility lines that were on top of the USTs. The abandoned USTs are most likely buried at a
depth of between 2 and 4 feet below ground surface (bgs). 2.Contaminated soil is likely to be
encountered throughout the project. Any soil that is discolored or exhibits a strong odor should
be stockpiled on 3-mil plastic and covered with plastic until characterized. TDOT Environmental
Division will be responsible for coordinating the sampling and disposition of the excavated
material. Notify the TDOT Hazardous Materials Manager at 615-532-8684 at least two
business days prior to beginning excavation. 3.Groundwater is expected to be shallow (less
than 5 ft. bgs) and may be contaminated. If groundwater is remowved it should be characterized
and disposed of properly.

Approx. Sta. 101+15.00+ to 101+40.00+ Rt.

EDHZ003

Environmental Division, Hazardous Materials

4.Concrete and PVC may be encountered in the vicinity of the former monitoring wells and
remediation system wells that were abandoned in place. These may extend down to depths of
10 to 20 feet bgs. 5.1t is recommended that all personnel use engineering controls (rubber
boots, gloves) and good hygienic practices if they must come into contact with the soil.
Contractors should follow their company health and safety plan if contacting potentially
contaminated soill.

Approx. Sta. 101+15.00+ to 101+40.00+ Rt.
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(13)

(19)
(1)(5)6)
(6)
()
(2)
()
(3)(4)(6)

(7)
(2)
(11)

(11)

(6)

(13)
(14)

(6)

(18)
(18)(19)

(2)(12)
(3))

(6)
(6)
(6)
(6)

ESTIMATED ROADWAY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QUANTITY
105-01 CONSTRUCTION STAKES, LINES AND GRADES LS 1
202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. S.Y. 71
202-08.15 | REMOVAL OF CURB AND GUTTER (TYPE 6-30) L.F. 160
203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) C.Y. 14
204-08 FOUNDATION FILL MATERIAL C.Y. 3
209-05 SEDIMENT REMOVAL C.Y. 85
209-08.02 | TEMPORARY SILT FENCE (WITH BACKING) L.F. 144
209-09.01 SANDBAGS BAG 100
209-09.04 | SEDIMENT FILTER BAG(15' X 10" EACH 2
209-20.03 | POLYETHYLENE SHEETING (6 MIL. MINIMUM) S.Y. 59
209-40.33 | CATCH BASIN PROTECTION (TYPE D) EACH 1
209-65.04 | TEMPORARY IN STREAM DIVERSION L.F. 50
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 100
303-01.01 GRANULAR BACKFILL (ROADWAY) TON 13
303-10.01 MINERAL AGGREGATE (SIZE 57) TON 10
307-01.08 | ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2 TON 17
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 1
411-01.10 | ACS MIX(PG64-22) GRADING D TON 10
411-02.10 | ACS MIX(PG70-22) GRADING D TON 18
415-01.01 COLD PLANING BITUMINOUS PAVEMENT TON 14
607-03.02 18" CONCRETE PIPE CULVERT (CLASS lll) L.F. 3
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN EACH 1
701-01.02 | CONCRETE SIDEWALK (6 ") S.F. 360
701-02 CONCRETE DRIVEWAY S.F. 360
702-03 CONCRETE COMBINED CURB & GUTTER C.Y. 11
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 EACH 2
709-05.05 | MACHINED RIP-RAP (CLASS A-3) TON 100
709-05.08 | MACHINED RIP-RAP (CLASS B) TON 82
712-01 TRAFFIC CONTROL LS 1
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL L.F. 160
712-04.01 FLEXIBLE DRUMS (CHANNELIZING) EACH 17
712-04.50 | PORTABLE BARRIER RAIL DELINEATOR EACH 8
712-05.01 WARNING LIGHTS (TYPE A) EACH 12
712-05.03 | WARNING LIGHTS (TYPE C) EACH 6
712-06 SIGNS (CONSTRUCTION) S.F. 208
712-06.01 VERTICAL PANELS S.F. 3
712-07.02 | TEMPORARY BARRICADES (TYPE II) L.F. 10
712-08.03 | ARROW BOARD (TYPE C) EACH 1
713-15.41 SIGN REMOVAL (R9-11L-MOD, R9-11R-MOD, R9-9L AND R9-9R) LS 1
713-16.21 SIGNS (OM3-L AND OM3-R OBJECT MARKERS) EACH 2
716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 0.06
716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE) L.M. 0.06
717-01 MOBILIZATION LS 1
740-10.03 | GEOTEXTILE (TYPE llI)EROSION CONTROL) S.Y. 199
740-11.01 TEMPORARY SEDIMENT TUBE 8IN (DESCRIPTION) L.F. 50
801-01 SEEDING (WITH MULCH) UNIT 1
801-01.07 | TEMPORARY SEEDING (WITH MULCH) UNIT 1
801-03 WATER (SEEDING & SODDING) M.G. 1
803-01 SODDING (NEW SOD) S.Y. 1000

(10)(17)
(8)(9)(10)(17)
(16)

(1)
(2)
(3)

(4)

()

(6)

(7)
(8)
©)

(10)

(1)
(12)
(13)
(14)
(15)

(16)

(17)

(18)

(19)

TYPE

SHEET

YEAR PROJECT NO. NO.

R.0.W.

2013 STP-SIP-109(30) 2A

ESTIMATED BRIDGE QUANTITIES

CONST.

2014 |PHSIP/STP-SIP-NH-109(30) 2

INCLUDES 94 L.F. FOR SEDIMENT FILTER BAGS.

FOR SEDIMENT FILTER BAGS.

TO BE USED

AS DIRECTED BY THE ENGINEER.

ITEM NO. DESCRIPTION UNIT | QUANTITY
604-02.01 CLASS A CONCRETE (BOXBRIDGES) C.Y. 17

| 604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES) LB. 3133
620-05 CONCRETE PARAPET WITH STRUCTURAL TUBING L.F. 25
FOOTNOTES

OPTIONAL EXCAVATION, GEOTEXTILE AND RIP RAP SHALL BE INCLUDED IN THE COST OF

THIS ITEM.

SEE SUBSECTION 209.07 OF THE STANDARD SPECIFICATIONS FOR MAINTENANCE

REPLACEMENT.

QUANTITIES MAY BE INCREASED OR DECREASED AS DIRECTED BY THE PROJECT

ENGINEER.

INCLUDES 3.25 C.Y. FOR WING WALLS, AND 33 TONS FOR BUSINESS ENTRANCES.

INCLUDES 365 LB. FOR WING WALLS.

ANY REBAR COUPLINGS NEEDED WILL BE INCLUDED IN THE COST OF ITEM 604-02.02 STEEL
BAR REINFORCEMENT (BOXBRIDGES) PER LB.

CULVERT EXCAVATION FOR CONCRETE BOXOR SLAB TYPE CULVERT OR BRIDGES WILL NOT
BE MEASURED AND PAID FOR DIRECTLY, BUT THE COST WILL BE INCLUDED IN THE COST OF
OTHER ITEMS.

TO BE USED

FOR BUSINESS ENTRANCES.

INCLUDES 172 S.Y. FOR TEMPORARY CONSTRUCTION EXITS.

TO BE USED

TO BE USED

FOR TEMPORARY CONSTRUCTION EXITS.

AT WINGWALLS.

NO ROCK PAD OR HAUL ROAD REQUIRED.

COST TO REMOVE EXISTING PARAPET TO BE INCLUDED IN THIS ITEM.
(SEE STD. DWG. STD-11-1.)

COST OF CONNECTING TO EXISTING TO BE INCLUDED IN THESE ITEMS. SEE STANDARD
DRAWING STD-17-26 FOR DETAILS.

SEE SHEET 2D FOR DETAILS.

SEE SHEET 4B FOR DETAILS.
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TYPE | YEAR PROJECT NO. o
SR-109 (NORTH BROADWAY) R.O.W. |2013 STP-SIP-109(30) 2
RIGHT-OF -WAY VARIABLE WIDTH FROM ¢ L RIGHT—OF—WA)\(/ 42.98"+ FROM € CONST. |2014 |PHSIP/STP-SIP-NH-109(30)[ 2A
VARIABLE LANE WIDTH FROM ¢ EXISTING LANE WIDTH FROM € 30.30'% REV. 10-24-13: REMOVED PROPOSED GUARDRAIL
A — FROM TYPICAL SECTION.
| 12 (5’ WIDTH) | 1 REV. 04-03-14: ADDED TYPICAL SECTION FOR
— = —PROPOSED SIDEWALK| . BUS. ENT.
2 — e C&L  fe—
-—_—— k ~q-.q...
D MIX EXIST. RAIL TO [__ o
BE REMOVED U | Y
@ I 7] PROPOSED CONCRETE RAIL
CoLD EXIST. csg To || 2,57 4 NEW LOCATION
BE REMOVED | ) (SEE STANDARD DRAWING STD-11-1 FOR DETAILS)
AND REPLACE L 9
TO MATCH EXIST. L | 0.015 F/F y 7
T — — -———_——_— e —— E__% ‘—.“,,—‘_V—.V_\>~~V“ql>~‘.-‘
T|—| —————————————— EXISTING BASE AND PAVEMENT DWVDVDVDV ¥
— — - e _ e P S S S
| ] _________________________ e PR VAR q qq Y q N
| — ———— - R e R L2
[COLD PLAN 12" @ 1.257 ><DVPVDVDVD SROPOSED CULVERT
EXISTING CULVERT @ ~ 7 T Y T e CyTENTION
EXTEND EXISTING CULVERT B R R SR
TO ACCOMMODATE A FIVE (57) —me $oriior oo ilor s
FEET SIDEWALK P KRR SRR TN SR T
q\> 7q Vvq . Vvq . Vvq Vvq < BUS I NESS
TYPICAL SECTION S [T T g g EXISTING GROUND CONCRETE - 6“
R SRRt SR LSRN L SN DONOHO BRANCH
//"_‘\\‘:‘D..~< N e N Yy —_— T - BASE - 4~
FROM STA. 101+51.71+ TO STA. 101+77.10+ - e T T~ -7 T~ <
2" 30" MIN. WIDTH
EXISTING GROUND CONCRETE, ITEM NO. 701-02
i T S BASE, ITEM NO. 303-01
Y —a - R
LA OC I OC AP AL T AL OCT>
IR T XX ST T IX ST TN,
SR-109 (NORTH BROADWAY)
RIGHT-OF -WAY VARIABLE WIDTH FROM ¢ L RIGHT-OF -WAY 43.18't FROM ¢ NOTE: DLTCH TO BE CONSTRUCTED WHERE -== -
il i : - DIRECTED BY THE ENGINEER ] i
o EXISTING GROUND
CUT SECTION
NOTE: SLOPES IN PARKING AREAS SHALL FILL SECTION
VARIABLE LANE WIDTH FROM ¢ EXISTING LANE WIDTH FROM € 31.73'+¢ BE FLATENED TO 12:1 AND DITCH
= = (57 WIDTH) IS TO BE ELIMINATED. TYPICAL SECTION
. ~SROPOSED STOEWICT PRIVATE DRIVE TO BUSINESS,
FIELD, OR RESIDENTIAL PROPERTY
2 —d C&G |fee—
CoLD D MIX
b EXISTING BASE AND PAVEMENT T T ——— __-EXIST. ASPHALT PAVEMENT
I S —
|.—— _ ———— ..
COLD PLAN 12 @ 1.25"
SEALED BY
TYPICAL SECTION REMOVED AND REPLACE SIDEWALK, aag e,
C&G MATCH TO EXISTING o .
* FROM STA. 100+85.49+ TO STA. 101+51.71+
FROM STA. 101+77.10+ TO STA. 102+45.33+
(1) SURFACE @ 1.25" THICK (APPROX. 132.5 LBS/SY) (3) COLD PLANING @ 1.25”
411-02.10 ACS MIX (PG70-22) GRADING "D~ 415-01.01 COLD PLANING OF BITUMINOUSE PAVENT
NOTE: COLD PLANING DEPTHS HAVE AN ALLOWABLE TOLERANCE OF 0.50" STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

(2) TACK COAT @ 0.10 GAL/S.Y.
403-01 BITUMINOUS MARTERIAL FOR TACK COAT (TC) TYPICAL SECTIONS,
CULVERT
AND SIDEWALK
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GENERAL NOTES

GRADING

(1) ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION DURING
THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE CONTRACTOR AT
HIS EXPENSE.

(2) CERTIFICATION FOR ALL BORROW PITS MUST BE OBTAINED IN
ACCORDANCE WITH SUBSECTION 107.06 OF THE STANDARD
SPECIFICATIONS.

(3) THE CONTRACTOR SHALL NOT DISPOSE OF ANY MATERIAL EITHER ON OR
OFF STATE-OWNED R.O.W. IN A REGULATORY FLOOD WAY AS DEFINED BY
THE FEDERAL EMERGENCY MANAGEMENT AGENCY WITHOUT APPROVAL BY
SAME. ALL MATERIAL SHALL BE DISPOSED OF IN UPLAND (NON-WETLAND)
AREAS AND ABOVE ORDINARY HIGH WATER OF ANY ADJACENT
WATERCOURSE. THIS DOES NOT ELIMINATE THE NEED TO OBTAIN ANY
OTHER LICENSES OR PERMITS THAT MAY BE REQUIRED BY ANY OTHER
FEDERAL, STATE OR LOCAL AGENCY.

SEEDING AND SODDING

4) ITEM NO. 801-01, SEEDING (WITH MULCH), SHALL BE USED WHERE EROSION
CONTROL BLANKET OR SOD ARE NOT APPLIED.

(5) SOD SHALL BE PLACED AT LOCATIONS SHOWN ON THE PLANS TO PREVENT
DAMAGE TO ADJACENT FACILITIES AND PROPERTY DUE TO EROSION ON
ALL NEWLY GRADED CUT AND FILL SLOPES AS WORK PROGRESSES.

DRAINAGE

(6) CULVERT EXCAVATION FOR CONCRETE BOX OR SLAB TYPE CULVERTS OR
BRIDGES WILL NOT BE MEASURED AND PAID FOR DIRECTLY, BUT THE COST
WILL BE INCLUDED IN THE COST OF OTHER ITEMS.

(7) THE CUTTING OF INLET AND OUTLET DITCHES WHERE SHOWN ON PLANS
OR AS DIRECTED BY THE ENGINEER WILL BE MEASURED AND PAID FOR AS
ITEM NO. 203-01 ROAD AND DRAINAGE EXCAVATION (UNCLASSIFIED).

(8) WHERE A CULVERT (PIPE, SLAB OR BOX) IS MOVED TO A NEW LOCATION
OTHER THAN THAT SHOWN ON THE PLANS, INCREASING OR DECREASING
THE AMOUNT OF CULVERT EXCAVATION, NO INCREASE OR DECREASE IN
THE AMOUNT OF PAYMENT WILL BE MADE DUE TO SUCH CHANGE.

9) DURING CONSTRUCTION OF DRAINAGE STRUCTURES ALL COST
ASSOCIATED WITH MAINTAINING THE FLOW OF WATER AND TRAFFIC, AT
THESE STRUCTURES, DURING THE PHASED CONSTRUCTION OF THIS
PROJECT ARE TO BE INCLUDED IN THE UNIT PRICE OF THE DRAINAGE
STRUCTURES AND TRAFFIC CONTROL ITEMS.

UTILITIES
(SEE SHEET 3A)

MISCELLANEOUS

(1) NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

RIGHT - OF — WAY
(SEE SHEET 3A)

PAVEMENT MARKINGS

TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LAYERS

(1) TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAYS WORK.
SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS
WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.01, PAINTED
PAVEMENT MARKING (4” LINE), L.M.

FINAL PAVEMENT MARKING IF 4” ENHANCED FLATLINE
THERMOPLASTIC IS USED

(2) PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4” ENHANCED FLATLINE
THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS AT THE END OF
EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-12.01, ENHANCED FLATLINE THERMO PVMT MRKNG

(4IN LINE), L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT
PAVING

(1)

(2)

THE CONTRACTOR SHALL BE REQUIRED TO PAVE IN THE DIRECTION OF
TRAFFIC.

THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE
DIRECTION OF TRAFFIC.

SIGNING

(1)

(2)

3)

THE TOP OF THE SIGN FOOTINGS SHALL BE PLACED LEVEL WITH THE
GROUND LINE.

AFTER THE SIGN LOCATIONS HAVE BEEN STAKED, BUT PRIOR TO
ORDERING ANY MATERIAL FOR THE SUPPORTS, THERE SHALL BE A FIELD
INSPECTION AND APPROVAL BY THE REGIONAL CONSTRUCTION OFFICE.

THE LETTERS, DIGITS, ARROWS, BORDERS, AND ALPHABET ACCESSORIES
ON ALL FLAT SHEET SIGNS SHALL BE APPLIED BY SILK SCREENING
PROCESS, EXCEPT THAT CUT-OUT DIRECT APPLIED COPY SHALL BE USED
ON ALL FLAT SHEET SIGNS WITH A GREEN BACKGROUND, OR BROWN
BACKGROUND.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(1)

(2)

3)

(4)

(5)

(6)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’'S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT’S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS

(7)
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DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
DISTURBED AREA

(1)

(2)

3)

(4)

(5)

AREAS TO BE UNDISTURBED SHALL BE CLEARLY MARKED IN THE FIELD
BEFORE CONSTRUCTION ACTIVITIES BEGIN.

PRE-CONSTRUCTION VEGETATIVE GROUND COVER SHALL NOT BE
DESTROYED, REMOVED OR DISTURBED (I.E. CLEARING AND GRUBBING
INITIATED) MORE THAN 15 CALENDAR DAYS PRIOR TO GRADING OR EARTH
MOVING ACTIVITIES UNLESS THE AREA IS MULCHED, SEEDED WITH MULCH,
OR OTHER TEMPORARY COVER IS INSTALLED.

CLEARING, GRUBBING, AND OTHER DISTURBANCE TO RIPARIAN
VEGETATION SHALL BE LIMITED TO THE MINIMUM NECESSARY FOR SLOPE
CONSTRUCTION AND EQUIPMENT OPERATIONS. EXISTING VEGETATION
SHOULD BE PRESERVED TO THE MAXIMUM EXTENT POSSIBLE.
UNNECESSARY VEGETATION REMOVAL IS PROHIBITED.

ALL DISTURBED AREAS SHALL BE PROPERLY STABILIZED AS SOON AS
PRACTICABLE. PRIORITY SHALL BE GIVEN TO FINISHING OPERATIONS AND
PERMANENT EPSC MEASURES OVER TEMPORARY EPSC MEASURES ON ALL
PROJECTS.

CONSTRUCTION SHALL BE SEQUENCED AND STAGED TO MINIMIZE THE
EXPOSURE TIME OF GRADED OR DENUDED SOIL AREAS, PRESERVE
TOPSOIL, AND MINIMIZE SOIL COMPACTION.

SEDIMENT CONTROL

(6)

(7)

(8)

EPSC MEASURES SHALL BE INSTALLED AND FUNCTIONAL PRIOR TO ANY
EARTH MOVING OPERATIONS, AND SHALL BE MAINTAINED THROUGHOUT
THE CONSTRUCTION PERIOD.

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT THE OFF-SITE MIGRATION OR DEPOSIT OF SEDIMENT ON
ROADWAYS USED BY THE GENERAL PUBLIC. IF SEDIMENT ESCAPES THE
CONSTRUCTION SITE, OFF-SITE ACCUMULATIONS OF SEDIMENT THAT HAVE
NOT REACHED A STREAM MUST BE REMOVED AT A FREQUENCY
SUFFICIENT TO MINIMIZE OFF-SITE IMPACTS (E.G., FUGITIVE SEDIMENT
THAT HAS ESCAPED THE CONSTRUCTION SITE AND HAS COLLECTED IN A
STREET MUST BE REMOVED SO THAT IT IS NOT SUBSEQUENTLY WASHED
INTO STORM SEWERS AND STREAMS BY THE NEXT RAIN AND/OR SO THAT
IT DOES NOT POSE A SAFETY HAZARD TO USERS OF PUBLIC STREETS).
ARRANGEMENTS CONCERNING REMOVAL OF SEDIMENT ON ADJOINING
PROPERTY MUST BE SETTLED WITH THE ADJOINING PROPERTY OWNER
BEFORE REMOVAL OF SEDIMENT.

WATER PUMPED FROM WORK AREAS AND EXCAVATION MUST BE HELD IN
SETTLING BASINS OR TREATED BY FILTRATION OR CHEMICAL TREATMENT
PRIOR TO ITS DISCHARGE INTO SURFACE WATERS. ALL PHYSICAL AND/OR
CHEMICAL TREATMENT WILL BE APPLIED IN ACCORDANCE WITH
MANUFACTURER’S GUIDELINES AND FULLY DESCRIBED IN THE EPSC
PLANS. WATER MUST BE HELD IN SETTLING BASINS UNTIL AT LEAST AS
CLEAR AS THE RECEIVING WATERS. SETTLING BASINS SHALL NOT BE
LOCATED CLOSER THAN 20 FEET FROM THE TOP BANK OF A STREAM.
SETTLING BASINS AND SEDIMENT TRAPS SHALL BE PROPERLY DESIGNED
ACCORDING TO THE SIZE OF THE DRAINAGE AREAS OR VOLUME OF WATER
TO BE TREATED. TREATED WATER MUST BE DISCHARGED THROUGH A PIPE
OR WELL- VEGETATED OR LINED CHANNEL, SO THAT THE DISCHARGE DOES
NOT CAUSE EROSION OR SEDIMENT TRANSPORT. DISCHARGES FROM
BASINS AND IMPOUNDMENTS SHALL UTILIZE OUTLET STRUCTURES THAT
ONLY WITHDRAW WATER FROM NEAR THE SURFACE OF THE BASIN OR
IMPOUNDMENT. DISCHARGES MUST NOT CAUSE AN OBJECTIONABLE
COLOR CONTRAST WITH THE RECEIVING STREAM.

IF PERMANENT OR TEMPORARY VEGETATION IS TO BE USED AS AN EPSC
MEASURE, THEN THE TIMING OF PLANTING OF VEGETATION SHALL BE
SHOWN IN THE SWPPP. DELAYING PLANTING OF COVER VEGETATION UNTIL
WINTER MONTHS OR DRY MONTHS SHOULD BE AVOIDED, IF POSSIBLE.

SEALED BY

\\\\llllll,I

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

GENERAL
NOTES
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GENERAL NOTES (CONT.)

(10) OFFSITE VEHICLE TRACKING OF SEDIMENTS AND THE GENERATION OF
DUST SHALL BE MINIMIZED. A STABILIZED CONSTRUCTION ACCESS (A
POINT OF ENTRANCE/EXIT TO THE CONSTRUCTION PROJECT) SHALL BE
PROVIDED, AS NEEDED, TO REDUCE THE TRACKING OF MUD AND DIRT
ONTO PUBLIC ROADS BY CONSTRUCTION VEHICLES.

(11) TEMPORARY EPSC MEASURES MAY BE REMOVED AT THE BEGINNING OF
THE WORKDAY, BUT MUST BE REPLACED AT THE END OF THE WORKDAY.

STREAM/WETLAND

(12)  SOIL MATERIALS MUST BE PREVENTED FROM ENTERING WATERS OF THE
STATE/U.S. EPSC MEASURES TO PROTECT WATER QUALITY MUST BE
MAINTAINED THROUGHOUT THE CONSTRUCTION PERIOD. APPROPRIATE
EPSC MEASURES MUST BE INSTALLED ALONG THE BASE OF ALL FILLS AND
CUTS, ON THE DOWNHILL SIDE OF STOCKPILED SOIL, AND ALONG STREAM
BANKS IN CLEARED AREAS TO PREVENT SEDIMENT MIGRATION INTO
STREAMS IN ACCORDANCE WITH TDOT STANDARDS. THEY MUST BE
INSTALLED ON THE CONTOUR, ENTRENCHED AND STAKED, AND EXTEND
THE WIDTH OF THE AREA TO BE CLEARED.

(13) INSTREAM EPSC DEVICES REQUIRE THE ENVIRONMENTAL DIVISION'S
PERMITS SECTION REVIEW AND MUST BE PROCESSED BY THE PERMITS
SECTION TO OBTAIN TDEC, USACE, AND TVA PERMITS.

(14) THE OPERATION OF EQUIPMENT IN WATERS OF THE STATE/U.S., INCLUDING
WETLANDS, SHALL BE ONLY AS SHOWN ON THE PROJECT PLANS AND/OR
AS SO SPECIFIED IN THE ARAP/401, SECTION 404 PERMIT(S) AND/OR
TVA26(A), IF APPLICABLE. ANY ADDITIONAL PERMITS REQUIRED BY THE
CONTRACTOR'S METHOD OF OPERATION SHALL BE THE RESPONSIBILITY
OF THE CONTRACTOR TO OBTAIN, AFTER RECEIVING THE APPROVAL OF
TDOT ENVIRONMENTAL DIVISION.

(15) THE WIDTH OF THE FILL ASSOCIATED WITH TEMPORARY CROSSINGS SHALL
BE LIMITED TO THE MINIMUM NECESSARY FOR THE ACTUAL CROSSING.

(16) STREAM BEDS SHALL NOT BE USED AS TRANSPORTATION ROUTES FOR
CONSTRUCTION EQUIPMENT. TEMPORARY CROSSINGS MUST BE LIMITED
TO ONE POINT PER STREAM AND EPSC MEASURES MUST BE USED WHERE
THE STREAM BANKS ARE DISTURBED. WHERE THE STREAMBED IS NOT
COMPOSED OF BEDROCK, A PAD OF CLEAN ROCK MUST BE USED AT THE
CROSSING POINT AND CULVERTED TO PREVENT THE IMPOUNDMENT OF
WATER FLOW. CLEAN ROCK IS ROCK OF VARIOUS TYPE AND SIZE,
DEPENDING UPON APPLICATION, WHICH CONTAINS NO FINES, SOILS, OR
OTHER WASTES OR CONTAMINANTS. OTHER MATERIALS USED FOR ALL
TEMPORARY FILLS MUST BE COMPLETELY REMOVED IN THEIR ENTIRETY
AFTER THE WORK IS COMPLETED AND THE AFFECTED AREAS RETURNED
TO THEIR PREEXISTING ELEVATION. ALL TEMPORARY CROSSINGS MUST BE
CONSTRUCTED IN ACCORDANCE WITH STD. DWG. EC-STR-25 UNLESS
SPECIFICALLY ADDRESSED IN THE EPSC PLANS. ALTERNATIVELY, PLACING
A TEMPORARY BRIDGE (BAILEY BRIDGE OR EQUIVALENT, TIMBERS, ETC.)
FROM TOP OF BANK TO TOP OF BANK OR THE APPROPRIATE USE OF
BARGES AT THE CROSSING TO AVOID DISTURBANCE OF THE STREAMBED IS
AN ACCEPTABLE OPTION.

SPECIES

(17)  NO ACTIVITY MAY SUBSTANTIALLY DISRUPT THE MOVEMENT OF THOSE
SPECIES OF AQUATIC LIFE INDIGENOUS TO THE WATER BODY, INCLUDING
THOSE SPECIES THAT NORMALLY MIGRATE THROUGH THE AREA. THE
SWPPP SHALL BE MODIFIED TO INCLUDE EPSC MEASURES TO PREVENT
NEGATIVE IMPACTS TO LEGALLY PROTECTED STATE OR FEDERAL FAUNA
OR FLORA OR AS INDICATED IN THE ECOLOGICAL STUDIES OR ON THE
PERMIT(S).

INSPECTION, MAINTENANCE, REPAIR

(18) EPSC CONTROLS WILL BE MAINTAINED IN ACCORDANCE WITH TDOT
STANDARD DRAWINGS AND GOOD ENGINEERING PRACTICES.

(19) INSPECTION, REPAIR, AND MAINTENANCE OF EPSC
MEASURES/STRUCTURES IS TO BE PERFORMED ON A REGULAR BASIS.
SEDIMENT SHALL BE REMOVED FROM SEDIMENT CONTROL STRUCTURES
WHEN THE DESIGN CAPACITY HAS BEEN REDUCED BY FIFTY PERCENT
(50%). DURING SEDIMENT REMOVAL, THE CONTRACTOR SHALL TAKE CARE
TO ENSURE THAT STRUCTURAL COMPONENTS OF EPSC MEASURES ARE
NOT DAMAGED AND THUS MADE INEFFECTIVE. IF DAMAGE DOES OCCUR,
THE CONTRACTOR SHALL REPAIR THE STRUCTURES AT THE
CONTRACTOR'S OWN EXPENSE.

(20)

(21)

(22)

(23)

(24)

(25)

SEDIMENT REMOVED FROM SEDIMENT CONTROL STRUCTURES SHALL BE (29)
PLACED AND BE TREATED IN A MANNER SO THAT THE SEDIMENT IS

CONTAINED WITHIN THE PROJECT LIMITS AND DOES NOT MIGRATE INTO

WATERS OF THE STATE/U.S. COST FOR THIS TREATMENT IS TO BE

INCLUDED IN PRICE BID FOR ITEM NO. 209-05 SEDIMENT REMOVAL, C.Y.

THE CONTRACTOR SHALL INSTALL A RAIN GAUGE EVERY LINEAR MILE AT

ALL SITES WHERE CLEARING, GRUBBING, EXCAVATION, GRADING CUTTING

OR FILLING IS BEING ACTIVELY PERFORMED, OR EXPOSED SOIL HAS NOT

YET BEEN PERMANENTLY STABILIZED. IF THE PROJECT LENGTH IS LESS (30)
THAN ONE LINEAR MILE, ONE RAIN GAUGE SHALL BE INSTALLED AT THE

CENTER OF THE PROJECT OR AS INDICATED BY THE TDOT EPSC

INSPECTOR. THE CONTRACTOR SHALL ENSURE THAT EACH GAUGE IS

MAINTAINED IN GOOD WORKING CONDITION. TDOT AND/OR THE

CONTRACTOR SHALL RECORD DAILY PRECIPITATION AND FORECASTED

PERCENTAGE OF PRECIPITATION IN DETAILED RECORDS OF RAINFALL

EVENTS INCLUDING DATES, AMOUNTS OF RAINFALL PER GAUGE, THE

ESTIMATED DURATION (OR STARTING AND ENDING TIMES), AND

FORECASTED PERCENTAGE OF PRECIPITATION FOR THE PROJECT. THIS

INFORMATION SHALL BE PROVIDED TO THE ENGINEER ON A MONTHLY

BASIS. THE COST FOR THE RAIN GAUGES IS TO BE INCLUDED IN THE UNIT

BID PRICES FOR OTHER ITEMS. RAIN GAUGES SHALL BE AS SPECIFIED IN

THE APPROVED TDOT RAINFALL MONITORING PLAN. (31)

INSPECTION OF EPSC MEASURES SHALL BE DONE AT LEAST TWICE PER

CALENDAR WEEK AT LEAST 72 HOURS APART. A CALENDAR WEEK IS

DEFINED AS SUNDAY THROUGH SATURDAY. QUALITY ASSURANCE/QUALITY

CONTROL SITE ASSESSMENT OF EPSC SHALL BE PERFORMED PER THE

TDOT ENVIRONMENTAL DIVISION'S COMPREHENSIVE INSPECTION OFFICE

GUIDELINES. (32)

OUTFALL POINTS SHALL BE INSPECTED TO ASCERTAIN WHETHER EPSC
MEASURES ARE EFFECTIVE IN PREVENTING SIGNIFICANT IMPACTS TO
SURROUNDING WATERS. WHERE DISCHARGE LOCATIONS ARE
INACCESSIBLE, NEARBY DOWNSTREAM LOCATIONS SHALL BE INSPECTED.
LOCATIONS WHERE VEHICLES ENTER AND EXIT THE SITE SHALL BE
INSPECTED FOR EVIDENCE OF OFF-SITE ROADWAY SEDIMENT TRACKING.

UPON CONCLUSION OF THE INSPECTIONS, EPSC MEASURES FOUND TO BE
INEFFECTIVE SHALL BE REPAIRED, REPLACED, OR MODIFIED BEFORE THE
NEXT RAIN EVENT, IF POSSIBLE, BUT IN NO CASE MORE THAN 24 HOURS
AFTER THE INSPECTION OR WHEN THE CONDITION IS IDENTIFIED. IF THE
REPAIR, REPLACEMENT OR MODIFICATION IS NOT PRACTICAL WITHIN THE (33)
TIMEFRAME, WRITTEN DOCUMENTATION MUST BE PROVIDED IN THE FIELD
BOOK AND AN ESTIMATED REPAIR, REPLACEMENT OR MODIFICATION
SCHEDULE SHALL BE DOCUMENTED WITHIN 24 HOURS AFTER
IDENTIFICATION.
(34)
THE TDOT PROJECT SUPERVISOR (OR THEIR DESIGNEE) AND THE
CONTRACTOR'’S SITE SUPERINTENDENT ARE RESPONSIBLE FOR
INSPECTIONS. MAINTENANCE AND REPAIR ACTIVITIES ARE THE
RESPONSIBILITY OF THE CONTRACTOR. THE TDOT PROJECT SUPERVISOR (35)
OR THEIR DESIGNEE WILL COMPLETE THE INSPECTION REPORTS AND
DISTRIBUTE COPIES PER THE CONTRACT.

MATERIALS

(26)

WASTE AND BORROW AREAS SHALL BE LOCATED IN NON-WETLAND AREAS
AND ABOVE THE 100-YEAR, FEDERAL EMERGENCY MANAGEMENT AGENCY
FLOODPLAIN. BORROW AND WASTE DISPOSAL AREAS SHALL NOT AFFECT
ANY WATERS OF THE STATE/U.S. UNLESS THESE AREAS ARE SPECIFICALLY
COVERED BY AN ARAP, 404, OR NPDES PERMIT, OBTAINED SOLELY BY THE
CONTRACTOR. (36)

SWPPP, PERMITS, PLANS, RECORDS

(27)

(28)

THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR AND OBTAIN ANY

NECESSARY ENVIRONMENTAL PERMITS OR APPROVALS, INCLUDING BUT

NOT LIMITED TO TDEC ARAP/401, USACE SECTION 404, TVA SECTION 26A,

AND TDEC NPDES PERMITS, FROM FEDERAL, STATE AND/OR LOCAL (37)
AGENCIES REGARDING THE OPERATION OF ANY PROJECT-DEDICATED

ASPHALT AND/OR CONCRETE PLANTS.

ANY DISAGREEMENT BETWEEN THE PROJECT PLANS, THE PROJECT AS
CONSTRUCTED, AND THE PERMIT(S) ISSUED FOR THE PROJECT, SHALL BE
BROUGHT TO THE ATTENTION OF THE TDOT PROJECT ENGINEER. THE
ENVIRONMENTAL DIVISION, ROOADWAY DESIGN DIVISION, AND
HEADQUARTERS CONSTRUCTION OFFICE SHALL BE CONTACTED IN THESE
INSTANCES AND DECIDE WHICH HAS PRECEDENCE AND WHETHER PERMIT
OR PLANS REVISIONS ARE NEEDED. IN GENERAL, PERMIT CONDITIONS WILL
PREVAIL.
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THE FOLLOWING INFORMATION SHALL BE MAINTAINED ON OR NEAR THE

SITE: DATES THAT MAJOR GRADING ACTIVITIES OCCUR, DATES WHERE

CONSTRUCTION ACTIVITIES TEMPORARILY OR PERMANENTLY CEASE ON A
PORTION OF THE SITE, DATES WHEN STABILIZATION MEASURES ARE
INITIATED, EPSC INSPECTION RECORDS, QUALITY ASSURANCE SITE
ASSESSMENT RECORDS, PRECIPITATION RECORDS, SWPPP, PROJECT
ENVIRONMENTAL PERMITS, AND A COPY OF THE PROJECT EPSC
INSPECTOR’S TDEC LEVEL 1 CERTIFICATION.

ALL WATER QUALITY AND STORM WATER PERMITS, INCLUDING A COPY OF
THE NOC WITH NPDES PERMIT TRACKING NUMBER AND THE LOCATION OF
THE SWPPP, SHALL BE POSTED NEAR THE MAIN ENTRANCE OF THE
CONSTRUCTION SITE ACCESSIBLE TO THE PUBLIC. THE NAME, COMPANY
NAME, EMAIL ADDRESS, TELEPHONE NUMBER AND ADDRESS OF THE
PROJECT SITE OWNER, OPERATOR, OR A LOCAL CONTACT PERSON WITH A
BREIF DESCRIPTION OF THE PROJECT SHALL ALSO BE POSTED. IF POSTING
THIS INFORMATION NEAR A MAIN ENTRANCE IS INFEASIBLE, THE
INFORMATION SHALL BE PLACED IN A PUBLICLY ACCESSIBLE LOCATION
NEAR WHERE THE CONSTRUCTION IS ACTIVELY UNDERWAY AND MOVED AS
NECESSARY. THIS LOCATION SHALL BE POSTED AT THE CONSTRUCTION
SITE. ALL POSTINGS SHALL BE MAINTAINED IN LEGIBLE CONDITION.

IF A CHANGE IN PROJECT SCOPE OCCURS DURING CONSTRUCTION,
INCLUDING VALUE ENGINEERING, THE ENVIRONMENTAL DIVISION SHALL BE
CONTACTED TO DETERMINE WHETHER PERMIT REVISIONS OR
MODIFICATIONS OF THE SWPPP ARE NEEDED. THE ROOADWAY DESIGN
DIVISION SHALL BE CONTACTED TO DETERMINE IF ANY PLAN REVISIONS
ARE NEEDED.

THE SWPPP SHALL BE UPDATED BY CONSTRUCTION WHENEVER EPSC
INSPECTIONS INDICATE, OR WHERE STATE OR FEDERAL OFFICIALS
DETERMINE EPSC MEASURES ARE PROVING INEFFECTIVE IN ELIMINATING
OR SIGNIFICANTLY MINIMIZING POLLUTANT SOURCES OR ARE OTHERWISE
NOT ACHIEVING THE GENERAL OBJECTIVES OF CONTROLLING POLLUTANTS
IN STORM WATER DISCHARGES ASSOCIATED WITH THE CONSTRUCTION
ACTIVITY. THE ENVIRONMENTAL DIVISION SHALL BE CONTACTED WHEN
MAJOR DESIGN REVISIONS ARE REQUESTED BY CONSTRUCTION. THE
ENVIRONMENTAL DIVISION MAY BE CONTACTED FOR GUIDANCE ON
SPECIFIC SWPPP NEEDS. A COPY OF ANY CORRESPONDENCE REGARDING
THE EFFECTIVENESS OF THE SWPPP OR EPSC CONTROLS SHALL BE
RETAINED IN THE SWPPP.

THE SWPPP SHALL BE UPDATED BY CONSTRUCTION WHENEVER A CHANGE
IN CHEMICAL TREATMENT METHODS IS MADE INCLUDING USE OF A
DIFFERENT CHEMICAL, DIFFERENT DOSAGE OR APPLICATION RATE, OR A
DIFFERENT AREA OF APPLICATION.

IF A TMDL IS DEVELOPED FOR THE RECEIVING WATERS FOR A POLLUTANT
OF CONCERN (SILTATION AND/OR HABITAT ALTERATION) THE SWPPP SHALL
BE MODIFIED OR UPDATED.

PROJECT INSPECTORS AND SUPERVISORS (INCLUDING TDOT STAFF,
CONSULTANTS AND CONTRACTOR STAFF) RESPONSIBLE FOR THE
IMPLEMENTATION AND MAINTENANCE OF EPSC PLANS SHALL
SUCCESSFULLY COMPLETE THE TDEC “LEVEL 1 - FUNDAMENTALS OF
EROSION PREVENTION AND SEDIMENT CONTROL FOR CONSTRUCTION
SITES” COURSE AND ANY REFRESHER COURSES AS REQUIRED TO
MAINTAIN CERTIFICATION. A COPY OF CERTIFICATION RECORDS FOR THE
COURSES SHALL BE KEPT ON SITE AND AVAILABLE UPON REQUEST.

LITTER, DEBRIS, WASTE, PETROLEUM

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.
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TYPE

YEAR

PROJECT NO.

SHEET
NO.

CONST.

2014

PHSIP/STP-SIP-NH-109(30)

2D

BOX BRIDGE TABULATION
BOX BRIDGE
DRAINAGE BOX CULVERT BACKFILLING | FOUNDATION
STATION LOCATION SPAN HEIGHT | LENGTH| SKEW AREA | CLASS "A" REINF. EXC. DRAWING NO.| ITEM 303-01.01 FILL
CONC. STEEL DWG. STD-10-1| MATERIAL
ACRES CU. YD. LBS. CU. YD. TONS CU. YD.
101+82 SR-109 2@ 10'X5' 7' 6' 64 719 17 3133 476 STD-17-74 13 3
TOTALS 17 3133 476 13 3
CROSS DRAIN TABULATION
RCP CLASS IlI END TREATMENT
STATION SKEW RIP-RAP INLET OUTLET REMARKS
709-05.06
18" | 24" | 30" | 36" | 48" (TON) TYPE |DRAWING NO.| TYPE |DRAWING NO.
STUB 18" RCP THRU PROPOSED WING WALL
101+45.32 > 8 OF CONCRETE BOX BRIDGE
TOTALS 5 0 0 0 0 0
PAVEMENT QUANTITIES
PAY ITEMS REMOVAL OF SIGNS
LOCATION 403-01 |411-02.10|415-01.01
(TON) (TON) (TON) LOCATION DESCRIPTION SIGN TEXT
SR-109 @ DONOHO BRANCH CULVERT R9-9L SIDEWALK CLOSED
STA. 100+85.49 TO STA. 102+45.33 1.0 18.0 14.0 SR-109 @ DONOHO BRANCH CULVERT R9-9R SIDEWALK CLOSED
SR-52 @ MAPLE STREET INTERSECTION R9-11L(MOD) SIDEWALK CLOSED AT BRIDGE CROSS HERE
@ MARKET STREET INTERSECTION R9-11R(MOD) SIDEWALK CLOSED AT BRIDGE CROSS HERE

TOTALS 1.0 18.0 14.0

SEALED BY
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SHEET

TYPE YEAR PROJECT NO. NO

R.0.W. 2013 STP-SIP-109(30) 3

CONST. 2014 |PHSIP/STP-SIP-NH-109(30)] 3

SEE SHEET 3A FOR R.O.W. ACQUISITION TABLE AND R.O.W. NOTES

83011-3232-94(CONST.)
BEGIN PROJ. NO. PHSIP/STP-SIP-NH-109(30) (CONST.)
STA. 100+85.49 DONOHO BRANCH CULVERT

100

83011-2232-94(R.0.W.)
/////«\\\ BEGIN PROJ. NO. STP-SIP-109(30)(R.0.W.)
3 STA. 101+25.25 DONOHO BRANCH CULVERT

?00

PROP. PERMANENT DRAINAGE
EASEMENT

PROP. TEMP. CONST. EASEMENT
FOR PLACEMENT OF EQUIPMENT,
MATERIALS AND 15°X10° SEDIMENT
FILTER BAGS. SEE EPSC SHEET
NO. 8 FOR DETAILS.

SEALED BY

83011-3232-94(CONST.)
END PROJ. NO. PHSIP/STP-SIP-NH-109(30) (CONST.)

STA. 102+45.33 DONOHO BRANCH CULVERT

83011-2232-94(R.0.W.)

END PROJ. NO. STP-SIP-109(30)(R.0.W.)
STA. 101+94.09 DONOHO BRANCH CULVERT

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

PROPERTY
MAP

STA.100+13.73 TO STA.102+45.33
SCALE: 1"=100"
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R.O.W. ACQUISITION TABLE
TOTAL AREA AREA TO BE ACQUIRED AREA REMAINING EASEMENT
TRACT COUNTY RECORDS ACRES ACRES ACRES (SQUARE FEET)
NO. PROPERTY OWNERS
DEED DOCUMENT
TAX PARCEL LEFT RIGHT TOTAL LEFT RIGHT TOTAL LEFT RIGHT PERM. SLOPE CONST.
REFERENCE
MAP NO. NO. BK. PAGE DRAINAGE
1 AIMEE | CCLHAOPR 221/ L1 29 2248 786 1 420 1 420 1420
T TNV . UUVUT TNV VT YT TTna Ve =\JTU LA A4 . TV . TUV .TUwV
2 PORTLAND STATION_LLC 3H/1C 1 1196 519 0347 0347 0347
2 ORFAND S TAHON LG 3SHA-G | Hoe 5+ 034+ 934+ 034+
3 RODNEY WIMS AND WIFE, TAMMY WIMS 33HH 31 2580 582 0.241 0.241 0.241 367 480
A COLINMNDECDL ANND CIL AT MEOAMDEDOLIIND AP A TIAAN] 2001/ 1 11 [als] 40600 400 4_QNN i eYaYal 40NN
= OUIVIDLINLAINL LLLUTINIOD IVILIVIDLITNOT I OUTITNT UT\NAV TIVIN OIOUTT T J V4 1.OUVU .OUVv 1.OUVU
L CLIMPEDI ANND LI EATOIA MEAMDEDOLIIND AADNDADA TIANI] 2011 11 24 4L£2 4 L 74 4 L 74 4 L£74
J WUIVIDLIT\LAINL LLLLL U TINIU IVILLIVID L TNV T U\ UT\NAY TIVIN JITT 11 4 JvoJ Ul .Jr= r.Jr= .Jr=
6 DONOVAN, INC. 33H H 29 550 770 0.523 0.523 0.523 240 664
Z JINCSIKA DRLICQETL] ANDND ECANSHEILICDALCT 2201 L1 26-041 20846 602 1200 4 .200 1200
Ll VIVOUTNIV TNV U UV el 7NV VI TN Y VT T UVUT T T VT T 1T =\J. U1 [=A~ A=A~ NINTJ LI A~ A4 . UVV LI A~ A4
Q IE\AVVELL 1 INNEC ANNDVAVICE CDANCCCO D IONES 2251 Ll 104 426 425 0210 n2410 n210
J Vi VVIL L. J UNJTITNL-U 7NN VYV L, T TWUVNINUL U . JUTNLU A LN | LIEAY Ll T e T Tl NI V. TV V. TV V. TV
9 MARY JESSICA HUNTER AND HUSBAND DOUGLAS HUNTER 334 H 1 3382 418 0249 0249 0249
9 MARY JESSIGA HUNTER-AND HUSBAND, DOUGEAS HUNIER 33H-H | 3382 H8 9248 9249 8248
10 ERED-GOSSETF 33H-H 2 NORECORDHNORECORD 9591 0584 9591
— 11 | I ARRY W WIMS AND\WIEE _ELLEN-AWIMS 33H G 1112 413 40 3517 S FE 3517 S FE 3517 S F
. ; N-AAIMS 33H-G 42 H3 10 S 394 e
12 GHY-OFPORHAND 334D 38 387 482 0230 9230 0230
13 CHY-OFRPORHAND. 33H-B 39 1634 240 0-884 0-884 g9-881
14 JOHN POREDTCAON ANDWWIEE MADIE DAREDTC ™A A3 13 10 RECORD 10 RECAORN 23723 S E 23723 C E 23723 S E
LI UNTITV TRV TV T UVTYE 7TRTNL VYOIl e,y TVIZTAT N TNV =TV TUNT Y VT T \J L4 TV TN IVUT NS TV TN U UT NS VT VU LT T VUG LT VT VU LT
15 GHY-OFPORHAND 334D 3F 353 254 0449 g-449 0449
16 PORAAND ROTARY CLURB 33H-G 14 348 852 2338-S-F 2338-S-F 2338-S-F
17 EIRSTBARTISTCHURCH OF PORTLAND TENNESSEE INC 33H D 12 1040 416 0473 0473 0473
. HRST BARHFCHURGH OF RPORHAND TENNESSEEING 33H-B 2 g40 . H3 9443 -
18 THE FARMERS BANK 33HD 3 63 136 0-658 0-658 0-658
10 CIRCTDADTICOT ALIIDALIL A DADTI ANMD TEANNECQCQLLE INC 221l N 4 1010 446 1200 200 1. 200
7 LELLBN L= OT VT TUTNUT T U1 T UJITNTLREANTNL, TININLL UV L, 1TV, VJVT T W T rviruv i LI =\~ A~ .UV LI =\~ A~
HAROIDIEFE HALL TRIICTEE AL TLIE AROILD IEFE HIALL |
’)n TNV L TV, LELEAN A" I =) == =g | T T TN\ VR e T I/ Ve QQ IA (\ ’)n Q1Rn ’)12 1 ’)On 1 ’)On 1 ’)On
—\J DUST nAT':n AV R 4007 UT TV \J —\J VT UWV —_—T\J T e J\J . eV T e J\J
LELEAY T T VT =7 v v V, LA |
24 JOEINNY RILIGCELT ANND INCGIKA DIICGET] LILIGRANN AND \A/ A3 C 32004 511 23799 § 23799 C E 23798 §
—_T UNZTITNT YT TNOU UV e 7TV VU VNJTNT Y I\U\J\JI—I—I—’ TTUUUJVLTNN\TVYL 7TANTN Y VT T \J —_—1 NINITVT A I | T VI \J.T TV U1 . TN .1
29 DAL AlIEN\WWEQT 22L 1089 591 0N-202 0202 0202
— LAV ASNAISI=I"L A A A\ | VJIT T \J LA AL = A | V. JJ V. JJ V. IJ
22 SAMUEL T \A/OOOP 2Q2L1/A_C [0V K| 404 0 220 0 220 0 220
—\J A=A Y LA™ =) == | VV VLS UT TV \J LI VT LA NI VoUWV NI
WATER: FIBER OPTICS:
CITY OF PORTLAND WATER DEPARTMENT AT&T

100 SOUTH RUSSELL STREET
PORTLAND, TN. 37148

JIMMY STEWART
JSTEWART@CITYOFPORTLANDTN.GOV
0:615-325-6776

C: 615-289-3948

SEWER:

CITY OF PORTLAND SEWER DEPARTMENT
100 SOUTH RUSSELL STREET

PORTLAND, TN. 37148

RICKY KEEN
BLEWIS@CITYOFPORTLANDTN.GOV
0:615-325-6776

GAS:

CITY OF PORTLAND GAS DEPARTMENT
100 SOUTH RUSSELL STREET

PORTLAND, TN. 37148

RICKY BLACKBURN
RBLACKBURN@CITYOFPORTLANDTN.GOV
0:615-325-6776

C: 615-323-7016

POWER:

CUMBERLAND ELECTRIC MEMBERSHIP
CORPORATION

1940 MADISON EXTENTION
CLARKSVILLE, TN. 37043

MARK COOK

MCOOK@CEMC.ORG

0:931-645-2481 X1137

C: 931-624-9449

TELEPHONE:

AT&T

333 COMMERCE STREET, RM 23C142
NASHVILLE, TN 37201

KIM BEAN

KB1078@ATT.COM

0:615-214-7318

360 GEES MILL BUSINESS PARKWAY
CONYERS, GA 30013

SCOTT LOGEMAN
SL1213@ATT.COM

0:770-335-8255

CABLE:

COMCAST CABLE

660 MAINSTREAM DRIVE

NASHVILLE, TN. 37228

MICKEY BABCOCK
MICKEY_BABCOCK@CABLE.COMCAST.COM
0O: 615-244-7462

C: 615-405-9884

RIGHT - OF - WAY NOTES

(1)

3)

(10)

IT ISINTENDED THAT ALL BUILDINGS AND/OR PORTIONS OF BUILDINGS
THAT ARE WITHIN THE PROPOSED RIGHT-OF-WAY AND/OR EASEMENT
LINES FOR THE PROJECT BE REMOVED THERE FROM IN THE PROCESS
OF RIGHT-OF-WAY ACQUISITION. IF ANY SUCH BUILDINGS OR
IMPROVEMENTS ARE NOT REMOVED IN THE COURSE OF RIGHT-OF-
WAY ACQUISITION, THE CIVIL ENGINEERING MANAGER 2, DESIGN
DIVISION AND THE CIVIL ENGINEERING MANAGER 1, REGIONAL DESIGN
OFFICE, ARE TO BE NOTIFIED IN SUFFICIENT TIME TO PERMIT HAVING
SUCH REMOVALS DESIGNATED AS A PART OF THE CONSTRUCTION
CONTRACT.

ALL RAMPS MUST CONFORM TO THE DEPARTMENT'S “POLICY ON
FINANCING CONSTRUCTION OF PUBLIC ROAD INTERSECTIONS AND
DRIVEWAYS ON HIGHWAY RESURFACING, RECONSTRUCTION AND
CONSTRUCTION PROJECTS ON NEW LOCATIONS”, THE MANUAL ON
RULES AND REGULATIONS FOR CONSTRUCTING DRIVEWAYS ON
STATE HIGHWAY RIGHT-OF-WAY, STANDARD DRAWING RP-R-1, AND
OTHER ACCEPTED DESIGN AND SAFETY STANDARDS.

EXISTING PAVED DRIVEWAY PER TRACT REMAINDER WILL BE
REPLACED IN KIND TO A TOUCHDOWN POINT.

WHERE THE EXISTING DRIVEWAY IS UNPAVED AND THE PROPOSED
DRIVEWAY EXCEEDS 7 PERCENT IN GRADE, EACH DRIVEWAY WILL BE
PAVED TO A TOUCHDOWN POINT OR UNTIL THE GRADE IS LESS THAN 7
PERCENT.

WHERE THE EXISTING DRIVEWAY IS UNPAVED AND THE PROPOSED
DRIVEWAY IS LESS THAN 7 PERCENT IN GRADE, EACH DRIVEWAY WILL
BE PAVED A SHOULDER WIDTH FROM THE EDGE OF PAVEMENT AND
THE REMAINDER OF THAT DRIVEWAY REPLACED IN KIND TO A
TOUCHDOWN POINT.

ANY NECESSARY PAVING OF DRIVEWAYS WILL BE DONE DURING
PAVING OPERATIONS ON THE MAIN ROADWAY.

TRACT REMAINDERS NOT HAVING AN EXISTING DRIVEWAY WILL BE
PROVIDED ONE 50-FOOT OPENING IN THE ACCESS CONTROL FENCE
AND A DRIVEWAY WILL BE CONSTRUCTED UNLESS ACCESS IS
PROVIDED FROM AN INTERSECTING ROAD OR BASED ON PHYSICAL
CONDITIONS AND/OR CONFLICTS WITH OTHER DESIGN
CONSIDERATIONS WHICH PREVENT AN ACCESS OPENING. PAVING OF
THESE NEW DRIVEWAYS WILL BE IN ACCORDANCE TO THE 7 PERCENT
CRITERIA PREVIOUSLY MENTIONED FOR EXISTING DRIVEWAYS.

NEW DRIVEWAYS PROVIDED IN THE PLANS WILL BE PAVED BASED ON
THE 7 PERCENT CRITERIA. THOSE 7 PERCENT OR STEEPER IN GRADE
WILL BE PAVED AND THOSE FLATTER THAN 7 PERCENT WILL BE
COVERED WITH BASE STONE.

ON PROJECTS WITHOUT CURB AND GUTTER THAT ARE ON STATE
ROUTES, IT WILL BE THE RESPONSIBILITY OF THE OWNER TO SECURE
A PERMIT AND TO CONSTRUCT ADDITIONAL DRIVEWAYS AND FIELD
ENTRANCES OTHER THAN THOSE PROVIDED IN THE PLANS.

ON PROJECTS WITH CURB AND GUTTER THAT ARE ON STATE ROUTES,
IT WILL BE THE RESPONSIBILITY OF THE OWNER TO SECURE A PERMIT.
AFTER THE PERMIT HAS BEEN GRANTED, THE DEPARTMENT WILL
CONSTRUCT THE DRIVEWAY OR FIELD ENTRANCE THROUGH THE
CURB AND SIDEWALK, PROVIDED THE CURB AND SIDEWALK HAVE NOT
BEEN CONSTRUCTED. IT WILL BE THE RESPONSIBILITY OF THE
PROPERTY OWNER TO CONSTRUCT THE DRIVEWAY OR FIELD
ENTRANCE FROM BACK OF SIDEWALK TO TOUCHDOWN POINT FOR

ANY ADDITIONAL DRIVEWAYS OR FIELD ENTRANCES OTHER THAN
THOSE PROVIDED IN THE PLANS.

(11) ON NON-STATE ROUTES, ADDITIONAL DRIVEWAYS AND FIELD

(1)

(4)

ENTRANCES OTHER THAN THOSE PROVIDED IN THE PLANS SHALL
REQUIRE A PERMIT ONLY IF THE LOCAL AGENCY SPECIFIES THE NEED
FOR THAT PERMIT.

UTILITY NOTES

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE
APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN
THE FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED.
NOTIFICATION BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC.,
AT 1-800-351-1111 AS REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR IT'S REPRESENTATIVE. THE
CONTRACTOR AND UTILITY OWNERS WILL BE REQUIRED TO
COOPERATE WITH EACH OTHER IN ORDER TO EXPEDITE THE WORK
REQUIRED BY THIS CONTRACT. ON CONTRACTS WHERE
CONSTRUCTION STAKES, LINES, AND GRADES ARE CONTRACT ITEMS,
THE CONTRACTOR WILL BE REQUIRED TO PROVIDE RIGHT-OF-WAY OR
SLOPE STAKES, DITCH OR STREAM BED GRADES, OR OTHER
ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS
THE FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT
DIRECTED BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE
MEASURES TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE
DURING CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT
SPECIAL EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE
UTILITIES, THE CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH
EQUIPMENT. THE COST OF PROTECTING UTILITIES FROM DAMAGE
AND FURNISHING SPECIAL EQUIPMENT WILL BE INCLUDED IN THE
PRICE BID FOR OTHER ITEMS OF CONSTRUCTION.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES
IN ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY
RELOCATIONS AND/OR ADJUSTMENTS WILL HAVE UPON THE
SCHEDULE OF WORK FOR THE PROJECT. WHILE SOME WORK MAY BE
REQUIRED ‘AROUND’ UTILITY FACILITIES THAT WILL REMAIN IN PLACE,
OTHER UTILITY FACILITIES MAY NEED TO BE ADJUSTED
CONCURRENTLY WITH THE CONTRACTOR’S OPERATIONS. ADVANCE
CLEAR CUTTING MAY BE REQUIRED BY THE ENGINEER AT ANY
LOCATION WHERE CLEARING IS CALLED FOR IN THE SPECIFICATIONS
AND CLEAR CUTTING IS NECESSARY FOR A UTILITY RELOCATION. ANY
ADDITIONAL COST WILL BE INCLUDED IN THE UNIT PRICE BID FOR THE
CLEARING ITEM SPECIFIED IN THE PLANS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER
OF HIS PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR
RESPECTIVE UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE
GIVEN AT LEAST THREE (3) BUSINESS DAYS PRIOR TO
COMMENCEMENT OF OPERATIONS AROUND THE UTILITY IN
ACCORDANCE WITH TCA 65-31-106.

DISCLAIMER

THIS SURVEYOR HAS NOT PHYSICALLY LOCATED THE UNDERGROUND UTILITIES.
ABOVE GRADE AND UNDERGROUND UTILITIES SHOWN WERE TAKEN FROM VISIBLE
APPURTENCES AT THE SITE, PUBLIC RECORDS AND/OR MAPS PREPARED BY
OTHERS. THEREFORE, RELIANCE UPON THE TYPE, SIZE AND LOCATION OF
UTILITIES SHOWN SHOULD BE DONE SO WITH THIS CIRCUMSTANCE CONSIDERED.
DETAILED VERIFICATION OF EXISTANCE, LOCATION, AND DEPTH SHOULD ALSO
BE MADE PRIOR TO ANY DECISION RELATIVE THERETO IS MADE. AVALABILITY
AND COST OF SERVICE SHOULD BE CONFIRMED WITH THE APPROPRIATE UTILITY
COMPANY. IN TENNESSEE, IT IS A REQUIREMENT, PER “THE UNDERGROUND
UTILITY DAMAGE PREVENTION ACT”, THAT WHO ENGAGES IN EXCAVATION MUST
NOTIFY ALL KNOWN UNDERGROUND UTILITY OWNERS, NO LESS THAN (3) THREE
OR NO MORE THAN (10) TEN WORKING DAYS PRIOR TO THE DATE OF THEIR

TENNESSEE ONE CALL 1-800-351-1111.

INTENT TO EXCAVATE AND ALSO TO AVOID ANY POSSIBLE HAZARD OR CONFLICT.

SHEET

TYPE YEAR PROJECT NO. NO
R.0.W. 2013 STP-SIP-109(30) 3A
CONST. 2014 [PHSIP/STP-SIP-NH-109(30) 3A

REV. 09-16-13:

CORRECTED ROW ACQUISITION
AMOUNTS ON CONSTRUCTION EASEMENTS.
CORRECTED PROJECT NUMBER.
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CONTROL POINTS
POINT NORTH EAST ELEV. STATION OFFSET DESCRIPTION
Sl 817106.1260 1817402.6274 803.76 OffChain OffChain IRON PIN
S2 817628.3761 1817048.7736 800.42 102+76.65 -29.87 IRON PIN
S3 818021.9856 1817100.5549 803.635 201+06.51 28.94 IRON PIN
S4 818734.2445 1816876.6549 802.41 301+56.96 -31.77 IRON PIN

83011-2232-94(R.0.W.)
BEGIN PROJ. NO. STP-SIP-109(30)(R.0.W.)
STA. 101+25.25 DONOHO BRANCH CULVERT

N 817494.3394
E 1817131.7125

>

83011-3232-94(CONST.)
BEGIN PROJ. NO. PHSIP/STP-SIP-NH-109(30) (

STA. 100+85.49 DONOHO BRANCH CULVERT
N 817459.1615 S
E 1817150.2456 N

ASP. DR.

CONCRETE

FUEL

MONITORING PUMP
WELL (TYP.) (TYP.)

JACKSON STA.

8+00. 00

+ 17

Mw
CONC. PAD | DNoebooo O 2 ... ... 2 O o]
AIR COM-
W/UG FUEL TANKS
PRESSOR
PAY BOX
ASP. FOR AIR
. PRESENT 77 PARKING \
_________ R.O.W. |__CONC. RW | \
_——— I \ LANDSCAPED AREA _ _
m CONC.DR.  ————————————=+—
ST T T STt INCS ST oL
TOP-800.77
BOTT-796.64)
SR109F2 STA. 100+00.00 INV-796.67
N 817383.4070 - -
FE 1817189.8662 o I —
— _ SR-109 4w
|\ ——
TOP-800. 54
BOTT.-796.12 .
INV'S’'-796.18 PROPOSED EXTENSION
INV- "W’ -796.21 10" X5'X5.61%
INV'N’-796.09 C8G
-— 1S .81 '---___________:_J.S—A.ET;_____—_ T_:—_—TJ,&;EI_____F—_______T_T____—____I______T—_TJSf_?I—______
(_____ _CONC.OR. | s [CONC.OR. s
—— IR b2 . ~9_.2— —EIBTEL) PED.
\\_PRESENT _{— (kL ——-———-—7a5._% > o e ; n
R0 W \ / \ | @ OLD FILLER
' / Ol= | 2 CAP (TYP.)
i P 5&3 POLE MOUNJED® |
_______ e aw ) dS  TEL. BOX
5] uj- Téi_ \‘\,/ _____ < \
= RA
@ , 'Z  LLANDSCAPED © Si_
g | g WX
= . o= - : B
= 2 GRO%
l = BILLBOARD
L _ - #830396
#830397
P
o
NOTE: ACCORDING TO OWNER
UG FUEL TANKS ARE STILL
PRESENT ON THIS TRACT.
THE LOCATION IS UNKNOWN.
D1 TOP-800.33 RODNEY WIMS AND . P
BOTT-795. 44
inv's-795.52 WIFE, TAMMY WIMS - DOUBLE 10’X5’BOX
INV7E"-795.43 NOTE: AT TIME OF SURVEY; 7 \\\\\ %E¥LZ§S'@2
D2 INV-795.61 BOTTOM OF 47SA SEWER ~LINV-794.1>N9Y0. 1’ SEDIMENT)
18 "RCP SERVICE LINE RUNS ABOUT - N
53 . APPROX. FULL N'Co
2.7’ ABOVE CL OF N CURVE SR109F2-1
D3 TOP-799.35 CREEK BED . OF DEBRIS AN 51 104265 70
BOTT-793.70 . g S S
INV-793.67 NOTE: AT TIME OF SURVEY, - ,618.
OUT AT 5'X12° BOTTOM OF 6“SA SEWER = A B 1,817,066.5122
BOX APPROX. LINE RUNS ABOUT 5’ ABOVE / ’:‘ Ogéi-{_EDNOT A 250 39/ O].” (RT)
793.0 CL OF CREEK BED / o L D 9° 45° 00"
/ © R  587.65
Q7 n L 263.08
Q
<>é$‘ T  133.78
NOTE TO CONTRACTOR: DO NOT DISTURB THE SIGN S;ﬁgf;igg;OMp
H
IN THE CONSTRUCTION EASEMENT.
- TRANS. LENGTH 145

DOUBLE 10"X5"BOX\
INV-792.85
(FILLED W/

N 817433.4974
E 1816989.8725

SEDIMENT) <

SHEET

TYPE YEAR PROJECT NO. NO
R.0.W. 2013 STP-SIP-109(30) 4
CONST. 2014 PHSIP/STP-SIP-NH-109(30) 4

REV.10-24-13: ADDED 30" BUS. ENT. RT. STA.
101+05.77.

REV. 04-03-14: ADDED 30’ BUS. ENT. RT. STA.
102+22.41.

REV. 04-16-14: ADDED NOTE TO PLANS NOT TO
DISTURB THE SIGN IN CONSTRUCTION
EASEMENT ON TRACT 3.

PORTLAND UTILITIES PORTLAND GAS
DEPT. IS UNABLE TO FIND ANY RECORD
OF GAS LINE EASEMENTS FOR THIS
INTERSECTION PROJECT.

;E?

SRI1I09F2 STA.
JACKSON STA,
N 817609.6188
E 1817084.6420

102+50.00 =
10+00.00

83011-3232-94(CONST.)
END\PROJ. NO. PHSIP/STP-SIP-NH-109(30) (CONST.)
2+45.33 DONOHO BRANCH CULVERT

SEALED BY

\\\\lllllll

W M. Il’/
o $?, oﬂuof\/é\&/’\/,
> E/\/.C\

..
/e

SR109F2 STA. 104+00.00 B el
/ / N 817757.4355 I SSS
//, » “eheao0s0°” Q,\\\
/ E 1817061.6401 Tt o e
’ . ' 06/17/2014

;w COORDINATES ARE NAD/83(1995),
& ARE DATUM ADJUSTED BY THE
< FACTOR OF 1.00000 AND TIED TO
R THE TGRN. ALL ELEVATIONS ARE

REFERENCED TO THE NAVD 1988.

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

83011-2232-94(R.0.W.)

E PROJ. NO. STP-SIP-109(30)(R.0.W.)
TA. 101+94.09 DONOHO BRANCH CULVERT

N 817556, 7371

E 1817102.7275

PRESENT
LAYOUT

STA.100+13.73 TO STA.102+45.33

SCALE: 1"=20°
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TENNESSEE D.O.T.

DESIGN DIVISION

FILE NO,

(Donoho Branch)\OO4A_ ROWDetails.sht

83011-2232-94(R.0.W.) A
BEGIN PROJ. NO. STP-SIP-109(30)(R.0.W.)
STA. 101+25.25 DONOHO BRANCH CULVERT

N 817494.3394
E 1817131.7125

83011-3232-94(CONST.) /*

BEGIN PROJ. NO. PHSIP/STP-SIP-NH-109(30) (CONST.)

JACKSON STA.
N 817433.4974
E 1816989.8725 A5

8+00. 00

STA. 100+85.49 DONOHO BRANCH CULVERT 2
N 817459.1615 —PORTLAND—
E 1817150.2456 STHFAHON;—EC

101+19.77
39.84"

SRI1I09F2 STA.

100+00. 00

N 817383.4070
E 1817189.8662

SRI1I09F2 STA.

>N
YV TYPE | YEAR PROJECT NO. S:EfT
R.O.W. |2013 STP-SIP-109(30) 4A
CONST. | 2014 PHSIP/STP-SIP-NH-109(30] 4A
REV. 10-24-13: CORRECTED BEARING AND

DISTANCE FOR PRESENT RIGHT-OF-WAY

NEAR RT. STA.101+77.92 TRACT NO. 6

FROM N27°18°29"W, 13.76° TO N81°23"18"W,
12.78". ADDED 30" BUS. ENT. AT RT. STA.
101+05.77.

REV. 04-03-14: ADDED 30’ BUS. ENT. AT
RT. STA. 102+22.41.

REV. 04-16-14: ADDED NOTE TO PLANS NOT TO
DISTURB THE SIGN IN CONSTRUCTION

EASEMENT ON TRACT 3.

102+50.00 =

JACKSON STA,

10+00.00

N 817609.6188
E 1817084.6420

83011-3232-94(CONST.)
END PROJ. NO. PHSIP/STP-SIP-NH-109(30) (CONST.)
STA. 102+45.33 DONOHO BRANCH CULVERT

N 817605.1383
E 1817085.9588

\
\k_ EIP £1p
PRESEN
R.O.W. 100+13.73 101+15.25 | A
15 85 43,45 2o o
101+25.25 QI
____________ I 43.51° S

o o = S 62° 20’ 16" W

o o 22,16

» j? S 62° 20 16 W

3 - 12.14" 101+94.17

125 , 52,94

o L IN26°55 08 "W ;2}62? 22 S 27° 23" 59" E Lope0s. 39 SEALED BY

c S 86.00" 35.35 .

£ 5 : 101+25. 25 PROP. / PERM. 61.88"

? = 65.60 DRAIN/ ESM'T. N es8” 11’ 10" E

2 N s o o

- N 20" N 27" 18" 23" W CONST. ESM'T. coz i ian

© 5 P 1T, 32.72° ol g3 18°W

S 2 PG. 205 S 21 23" 59" E 101+74 85

. - 27.85° X 2.34°

z S 27° 237 597 Q\\\\@%i\ N 27131i6’29 W

S 33,83 . - .

» N B4 170 387 E Cb%br 101+60. 04 N SR109F2 STA. 104+00.00

2 13.01° 101+36.28 “opN(p 43-097 N 817757.4355

< ’ E 1817061.6401

5 RODNEY WIMS AND ég1§g§.31 P COORDINATES ARE NAD/83(1995),

v : ARE DATUM ADJUSTED BY THE

o WIFE, TAMMY WIMS 101+51.23 FACTOR OF .OOOOO AND TIED TO

0 2 65.48" THE TGRN. ALL ELEVATIONS ARE

2 ® REFERENCED TO THE NAVD 1988.

5 o ~ \\\\\\\\ STATE OF TENNESSEE

(3 DONOVAN, DEPARTMENT OF TRANSPORTATION

= @ INC.

(0]

G R.0.W.
- 83011-2232-94(R.0.W.)
<_l'_ (@]
\ END PROJ. NO. STP-SIP-109(30)(R.0.W.) DETAILS
52 +
Tz NOTE TO CONTRACTOR: DO NOT DISTURB THE SIGN € §T8é;55ég%7194'09 DONOHO BRANCH CULVERT  fsma.100+13.73 T0 sTA.102+45.33
E 1| IN THE CONSTRUCTION EASEMENT. © 1817105 7575 SCALE: 17220
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TENNESSEE D.O.T.

DESIGN DIVISION

FILE NO,

7-JUN-2014 13:47

\JJO3WFOl.tdot.state.tn.us\03Shared\SURVEY\DESIGN\PIN 114367.0l Sumner Co SR-109 (Donoho Branch)\004B_ProposedLayout.sht

SR-109

COLD PLAN AND RESURFACE A 12" WIDE BY 160"+ LENGHT SECTION OF ASPHALT PAVEMEN[
(1.25” DEPTH BELOW EXISTING PAVEMENT GRADE AND REPLACE WITH 1.25” “D” MIX.)

—=——] 60"t

X \

REMOVE AND REPLACE 160"t OF 6" COMBINED C&G (TYPE 6-30) MATCH EXISTING.

ADJUST EXISTING CATCH BASIN TO MATCH GUTTER GRADE AND EXTEND DRAINAGE OUTLET PIPE
AS NECESSARY TO MATCH NEW CULVERT EXTENSION IMPROVEMENT

EXIST.
12 PROPOSED
PAVEMENT PAVEMENT
EXIST PROPOSED /
N Xe C&6

\ C
\
\

PROPOSED SPOT
SAFETY DETAIL OF

ROAD WORK
| _CONC.OR._
2 STA. 100+00.00
83.4070
189.8662

\
PROPOSED SIDEWALK AN
5, EXIST. AND BUS. ENT. \ \
SIDEWALK \ N
il \ \

SR-109

N 27°

TO BE ADJUSTED
39" 44 W

TYPE | YEAR PROJECT NO. S:EET
JACKSON STA. 8+00.00 Z R.O.W. [2013 STP-SIP-109(30) 4B
E‘?é;é;;g"g;gs /@Q}\/ CONST. |[2014 |PHSIP/STP-SIP-NH-109(30)| 4B
i
Q
R @§>'_

REV.10-24-13: REMOVED PROPOSED GUARDRAIL,
REMOVED GUARDRAIL TEXT AND NOTES. ADDED
SPECI AL ENVIRONMENTAL NOTES. ADDED

30" BUS. ENT. AT RT.STA.101+05.77. UPDATED
PROPOSED SPOT SAFETY DETAIL AND NOTES.
MODIFIED CONSTRUCTION LIMITS.

83011-3232-94(CONST.)
BEGIN PROJ. NO. PHSIP/STP-SIP-NH-109(30) (CONST.)
STA. 100+85.49 DONOHO BRANCH CULVERT

REV. 04-03-14: ADDED 30’ BUS. ENT. AT RT.
STA. 102+22.41.

REV. 04-16-14: ADDED NOTE TO PLANS NOT TO
DISTURB THE SIGN IN CONSTRUCTION
EASEMENT ON TRACT 3.

83011-2232-94(R.0.W.)

BEGIN PROJ. NO. STP-SIP-109(30)(R.0.W.)

AN AN STA. 101+25.25 DONOHO BRANCH CULVERT
N N
N4 N
REMOVE AND REPLACE 113+ OF 5' SIDEWALK R . o
(EXCLUDING THE CULVERT AREA) MATCH EXISTING SIDEWALK \\ : \ '////'”/// SR109F2 STA. 102+50.00 =
\ 7N - JACKSON STA. 10+00.00
\ >\ a4 N 817609.6188
\ N\ : « E 1817084.6420
SN /
\\ \\ , /
o . '
\ >_ N I .
\ 9 \J//.//
\ A
\ / N\
\ / »
| / /N
| N/ N
/ [ )T
;;Ev v \
//7’/ )/ 57 //szx\\
Y / y \// / \\\d\\ NOTE TO CONTRACTOR: DO NOT DISTURB THE SIGN
______________ _ S ANV AN IN THE CONSTRUCTION EASEMENT.
——————— CONC.DR = et / / 4 \\\ ~\
saw. N T e __________lzég;___ - // %¢7 / \Qi \
S D e o S N
XISTING 18X 5'¢ SR NP
TO BE EXTENDED THUR S/ \\15? .
PROPOSED WINGWALL // \7&//@ Y N SR109F2 STA. 104+00.00
oXsTING €8, g o T N 817757.4355

E 1817061.6401

]

SPECIAL ENVIRONMENTAL NOTES

UNDERGROUND STORAGE TANKS (UST'S) WERE ABANDONED
IN PLACE ON TRACT 3 DUE TO TELEPHONE AND GAS UTILITY
LINES THAT WERE ON TOP OF THE UST'S. THE ABANDONED
UST'S ARE MOST LIKELY BURIED AT A DEPTH OF BETWEEN 2
AND 4 FEET BELOW GROUND SURFACE (BGS).

CONTAMINATED SOIL IS LIKELY TO BE ENCOUNTERED
THROUGHOUT THE PROJECT. ANY SOIL THAT IS DISCOLORED
OR EXHIBITS A STRONG ODOR SHOULD BE STOCKPILED ON 3-
MIL PLASTIC AND COVERED WITH PLASTIC UNTIL
CHARACTERIZED. TDOT ENVIRONMENTAL DIVISION WILL BE
RESPONSIBLE FOR COORDINATING THE SAMPLING AND
DISPOSITION OF THE EXCAVATED MATERIAL. NOTIFY THE
TDOT HAZARDOUS MATERIALS MANAGER AT 615-532-8684 AT
LEAST TWO BUSINESS DAYS PRIOR TO BEGINNING
EXCAVATION.

GROUNDWATER IS EXPECTED TO BE SHALLOW (LESS THAN 5
FT. BGS) AND MAY BE CONTAMINATED. IF GROUNDWATER IS
REMOVED IT SHOULD BE CHARACTERIZED AND DISPOSED OF
PROPERLY.

CONCRETE AND PVC MAY BE ENCOUNTERED IN THE VICINITY
OF THE FORMER MONITORING WELLS AND REMEDIATION
SYSTEM WELLS THAT WERE ABANDONED IN PLACE. THESE
MAY EXTEND DOWN TO DEPTHS OF 10 TO 20 FEET BGS.

IT IS RECOMMENDED THAT ALL PERSONNEL USE ENGINEERED
CONTROLS (RUBBER BOOTS, GLOVES) AND GOOD HYGIENIC
PRACTICES IF THEY MUST COME INTO CONTACT WITH THE
SOIL. CONTRACTORS SHOULD FOLLOW THEIR COMPANY
HEALTH AND SAFETY PLAN IF CONTACTING POTENTIALLY
CONTAMINATED SOIL.

. __<.c_ . __ L \I
____________________ e
| | saw. __jconc.oR. 5.W. //
BEGIN CONSTRUCTION
STA. 100+85.49+
MATCH EXIST.
PROPOSED EXTENSION
N RCP 18” X 5/ STUB
N/ THROUGH WINGWALL
w/= /// ///
QO /iy
* .' .

LIMIT OF CONST,
0+50.00

PROPOSED BOX BRIDGE
EXTENSION 10°X 5'X 5.61°

SIGNS

Z

OM3-R

\
\

OM3-L

REMOVE THE EXISTING BRIDGE RAILS FOR DONOHO BRANCH CULVERT.

EXTEND THE EXISTING CULVERT TO ACCOMMODATE A 5° SIDEWALK ACROSS THE DONOHO BRANCH
ALONG THE EAST SIDE OF SR-109 (NORTH BROADWAY) AS SHOWN. RELOCATE UTILITIES INCLUDING
THE WOODEN UTILITY POLE ON THE NORTH SIDE OF THE DONOHO BRANCH CULVERT.

ADD BRIDGE RAILING CONCRETE PARAPET WITH STRUCTURAL TUBING.

END CONSTRUCTION

: Q
STA. 102+45.33 Y COWQQS
MATCH EXIST. >~ e , SEALED BY
~
UAU\ ~ / \\“”,““I
S\ LIMIT OF CONST.
) 0+50. 00
P\ —
cC\o
N\ N
s\
N
™o
Z\.
—\ >

83011-3232-94(CONST.)
END PROJ. NO. PHSIP/STP-SIP-NH-109(30) (CONST.)
STA. 102+45.33 DONOHO BRANCH CULVERT

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

83011-2232-94(R.0.W.)
END PROJ. NO. STP-SIP-109(30)(R.0.W.)
STA. 101+94.09 DONOHO BRANCH CULVERT

PROPOSED
LAYOUT

STA.100+13.73 TO STA.102+45.33

SCALE: 1"=20°
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TENNESSEE D.O.T.
DESIGN DIVISION

FILE NO,

TYPE | YEAR PROJECT NO. S:EfT
5 R.O.W. [2013 STP-SIP-109(30) 4C
- OH WIRE
o LOW WIRE EL.B824.61°
TEMP. 70 DEG.
STATION 101+82.63 TREA . DONOHO BRANCH 2 POUER
STREAM HED LINING: MUD 1 GUuY
DIRECTION OF FLOW |LEFT
DRAINAGEH AREA 7194 AC. : (X) FLAT ¢ ) ROULING ¢ ) |HILLY ( MTNS.
PRESENT [STRUCTURE: SPAN 113.34’ HHIGHT 57 STRUCTWRE DOUBLE]10" X 5’ BOX
BEGIN STIATION-OFFYET 101+70.11 ENOD STATION-QFFSET 101+495.14
LOW BEAM ELEV. 798.32° LOCATION. NE CORNER
INLET INVERT ELEV.T793.29 OUTLHT INVERT. |792.85
NORMAL WATER ELEV.794.0'+¢ EXTREME HIGHWATHR ELEV. 796.1'+% DATE. MAY 2009
(V2
HOW OBTAINED. TR. 3 PROPHRTY OWNER [RODNEY WIMS N .
o o
— P = = == = T N . oo
EXTSTING STRUCTURE CTUNDUI TTUN: GUUU . O E
'D_:w — 80 —  ul
= 9 2% +|O T d @ G
~ P < o N+ — <
> ©m olo - Q o
o O < O — | — L O} 3
815 o S5 S~ R 815
i NE <|< ~ 2 E
- — —|— - -
" " n|v g -
O M = = . .
=T E‘f;% |5 §i§t< © o
T =9 o — o 2(\//j 0= (N O] Ect:o*
— — of A= —| ©9 O O o
v Al 7 o< N RN
@+~ d ot s n|— oSy < q
O Wn H olwn = O v Eg;;g

830111-2232-r94(R,0.W. )

BEGIN PROJ. NO. STP-SIP-109(30) R.O.W.
STA. 101+25.25 DONOHO BRANCH CULVERT

Q2MN1 292

8301 1—2232-94¢R.- O W
END PROJ. NO.l STP-SIP-109(R.O
83011-3232-94(CONST.) ////STA. 101+94.09 DONOHO BRANCH

. )
LVERT

BEGIN PROJ. NO. PHSIP/S[TP-SIP-NH-109(30) (CONST.)
STA. 100+85.49 DONPHO BRANCH| CULVERT ///
805

805

/// yd XCP g-2
STA. [102+76.6%,
,//// 2987 (LT)

///' N~ 8ToZ8.3701
E 1817048.7736
ELEV |800.42
IRON PIN W/REI

(Donoho Branch)\004C_Profile.sht

\NJJO3IWFOIl.tdot.state.tn.us\03Shared\SURVEY\DESIGN\PIN 114367.0l Sumner Co SR-109

7-JUN-2014 13:47

/ CONTROL CAP — GRAPHIGAL GRADE
| V%
GRAPHICAL |GRADE/ 1 | |
| |
| \ |
S |
T3 m——
’ === 1A =% -
o | = $ =5 W —] ——T —
- || | #//| | %@ L - /;ij,,/ﬂa_
Il S N | LT g1 o ===—=F=—=——17W0 ]
——————————— _ Lief | I SN e I St
, =~ S i S TR s B B N s W I S I — E——
18 “RcP o I :\ ! /~# : ”
__________________ o |1 ik SEALED BY
—————————————————————— _JJ | | | \ v-'/Y\ | | ) ﬂ \\\“”“'I,
795 : ::\/ . W* 795 0“ M. /;
\ = ’
3.5'X3L5° I %ﬁ x:l ™ \\ 3B
BOX A N
ABA A=\
STATION 101+82 BANDONED 1 el S8 NN
SRHERE R ohe LR o rs=dl 830113232 -4 CONST)
A o , , ] / \ oJUT T —5Z5z2—3 ST
DRAINAGE AREA 1.07 SQ. MI. ” =/ DPNOHO | BRANGH END PRDJ. NO. PHSIP/STP-SIB-NH-109(CONST.)
DESIGN DISCHARGE (10 YR) 570 CFS -~ _ § >
10 YR [BACKWATER 0.77 FT.| @ EL. 8(¢0.49 AN N i e I STA. 102+45,33 DONOHO |[BRANCH CUL|VERT
10 YR [VELOQCITY .13 FPS
100 YR DISCHARGE 1000 CFS| @ EL. 8(1.66 NORMAL WATER |  /
INLET [INVERT EJEVATION 793,40 ELRV.=794.0%
OUTLET INVERT ELEVATION 792.85 (EXISTING
APPROACH OVERTOPPING ELEVATION |800.80
STANDARD DRAWING NUMBER|S STD-17-74 - o STATE OF TENNESSEE
=z
. _‘v;\] © ;«g Low| WATER DEPARTMENT OF TRANSPORTATION
w| =™ oo ELEV.=793.8+
~ |2 O W o N Z o
Suro-uve Tt
== o o F:>|:e (:) F:. ]: L_ [E:
WD o own — v —
IO — — wn H W g .
%ZX(DCDEE%Eth . i
SREzEeds b
785 785 STA.100+13.73 TO STA.102+45.33
SCALE: 1= 20" HORIZ.
100+00 101+00 102+00 103+00 104+00 1”= 2’ VERT.
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SHEET

TYPE YEAR PROJECT NO. NO

R.0.W. 2013 STP-SIP-109(30) 5

CONST. 2014 [PHSIP/STP-SIP-NH-109(30) 5

REV. 10-24-13: ADDED THIS SHEET TO PLANS.

REV. 04-03-14: ADDED 30" BUS. ENT. RT.
bTA. 102+22.41

810

VPIT 0+37[.50
801./08

EL.

LIMIIT OF CONST

K05 0+50]. 00

cl. Ul.530

800 | —~—#%
795

0+00 0+50 1400

US. ENT. RT. 101+05. (7

TRACT| NO. B

(Donoho Branch)\OO5_PrivateDriveProfile.sht

810 -
LO 0O
~ .
MO
+ O
[@Xeo]
805 a L
L IVl Ur CUNST
0+50]. 00
EL. [199.89
800
795
SEALED BY
790 \\\\‘”“l,I

0+00 0+50 1400

US. ENT. RT. 102+22.41

TRACT| NO. 6

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

PROFILES OF
BUS. ENT.

\NJJO3IWFOIl.tdot.state.tn.us\03Shared\SURVEY\DESIGN\PIN 114367.0l Sumner Co SR-109

7-JUN-2014 13:47

SCALE: 1~
1//

50" HORIZ.
5" VERT.
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TENNESSEE D.O.T.

DESIGN DIVISION

FILE NO,

7-JUN-2014 13:47

\JJO3WFOlL.tdot.state.tn.us\03Shared\SURVEY\DESIGN\PIN 114367.0lSumner Co SR-109 (Donoho Branch)\00O6_DrainageMap.sht

DRAINAGE/ HYDRAULIC DATA FOR BRIDGE
STATION_101+82.63 STREAM NAME_DONOHO BRANCH

STREAM BED LINING: _MUD

DIRECTION OF FLOW _LEFT

DRAINAGE AREA _719% AC. ;s (X)) FLAT () ROLLING ¢ ) HILLY () MTNS.

PRESENT STRUCTURE: SPAN _113.34° HEIGHT 5° STRUCTURE DOUBLE 10’ X 5" BOX SUPERSTRUCTURE

BEGIN STATION-OFFSET _101+70.11 END STATION-OFFSET _101+95.14

LOW BEAM ELEV. 198.32° LOCATION. NE CORNER

INLET INVERT ELEV.793.29 OUTLET INVERT. _792.85

NORMAL WATER ELEV./794.0"% EXTREME HIGHWATER ELEV. _796.1"% DATE. MAY 2009

HOW OBTAINED. TR. 3 PROPERTY OWNER RODNEY WIMS

BACKWATER FROM WHAT STREAM (IF APPLICABLE):

EXISTING STRUCTURE CONDITION: _GOOD

SEE STREAM CROSS-SECTIONS FOR VEGETATIVE COVER, SEE PRESENT LAYOUT (LEVEL 40) FOR STREAM ALIGNMENT AND CROSS-SECTION LOCATIONS.

SEE CENTERLINE PROFILE OR FIELD BOOK FOR EXISTING BRIDGE OPENING SKETCHES.

N

T

‘\;EBTN PROJ.

PROJ.

TYPE

SHEET

YEAR PROJECT NO. NO.

R.O.W.

2012 STP-SIP-109(30) 6

CONST.

2014 |PHSIP/STP-SIP-NH-109(30)f 6

REV. 10-24-13: RENUMBERED SHEET.

83011-3232-94(CONST.)

NO. PHSIP/STP-SIP-NH-109(30) (CONST. )

B

830T1T-2p32-94(R.0.W.)
END PROJ. NO. STP-SIP-109(30)(R.0.W.)
101+94.09 DONOHO BRANCH CULVER;/’

102+45.33 DONOHO BRANCH CULVERT

\\\/

~ —

DOUBLE 10"X5"
BOX CULVERT

83011%2232-94(R.0.W.)
NO. STP-SIPNO09(30)(R.0.W.)

STA. 101+25.25 DONOHO BRWMNCH CULVERT

BEGIN PROJ.

NOs PHSIP

83011-3232-94(CO\NST.)
-NH-109(38) (CONST. )

STA. 100+85.49 \DONOHO BRAWCH CULVERT

SEALED BY

" 06/17/2014

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

DRAINAGE
MAP

STA.100+13.73 TO STA.102+45.33
SCALE: 17=400"
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SHEET

TYPE YEAR PROJECT NO. NO

R.0.W. 2013 STP-SIP-109(30) T

CONST. |2014 [PHSIP/STP-SIP-NH-109(30) 7

FILE NO,

TENNESSEE D.O.T.
DESIGN DIVISION

REV. 10-24r13: RENUMBERED SHEET|.
—
O INV. EL} 795/78%
STYB 187 RCP |THRU [PROPOSED WING WALL
¢
79k 39.43 (¢ 18" ¢
—— T— e T— — —
CLASY “B” [RIP RAP
805 805
)
80O| o o..o.ofoo 0L R S SR R - 800
5 ) O N A A O N A S C =
e e e el e e ) Y A H R R E - E
795 | —1' SEDIMENT INSIDE EXISTING CULVERT| (TO BE REMOVED Op372% | R 795
e I St Il S o A S S I ol (et Rt R S bt AU ASUSRMS SNSRI IS RSTCseby oy bonse
790 ! L. [r93.081" -EL. [193.29 | 790
112.82 " EXISTING CULVERT EXTEND EXISTING CULVERT|5.61"
—— T— -
EXISTING OUTLET INV. 192.85 cvisTinG TNUET TNV, T93 24
STA. | 101+§2
5.61] EXTENSION OF A 210 X 5’| CONCRETE BOX BRIDGE
SKEW[64°12°38"UT -
STD. | DWG| NOS/| STO-17-74, STp-11-| | oname or s
D.A.|= 719 ACQ. CULVERT

EXTENSTION | CROSS -

\\JJO3WFOLtdot.state.tn.us\03Shared\SURVEY\DESIGN\PIN 114367.0l Sumner Co SR-109 (Donoho Branch)\OOT7_culvertLayout.sht
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EROSION PREVENTION AND SEDIMENT CONTROL NOTES

STREAM/WETLAND

(1) ANY WORK WITHIN THE STREAM CHANNEL AREA (E.G., FOR PIER
FOOTING, RIP-RAP PLACEMENT, MULTI-BARREL CULVERT/BRIDGE
CONSTRUCTION, ETC.) SHALL BE SEPARATED FROM FLOWING WATER
OR EXPECTED FLOW PATH AND PERFORMED DURING LOW FLOW
CONDITIONS. ALL ITEMS USED WITHIN THE STREAM CHANNEL AREA FOR
DIVERSION OF FLOW (OR EXPECTED FLOW), UNLESS SPECIFIED IN THE
PLANS, SHALL NOT BE PAID FOR DIRECTLY BUT SHALL BE INCLUDED IN
THE COST OF OTHER ITEMS. THIS NOTE EXCLUDES ANY ITEMS
SPECIFIED IN THE PLANS FOR THE TEMPORARY DIVERSION CHANNELS,
EC-STR-31 AND TEMPORARY DIVERSION CULVERTS, EC-STR-32 FOR
SINGLE BARREL CULVERT CONSTRUCTION.

NPDES

(2) NO WORK SHALL BE STARTED UNTIL THE CONTRACTOR'S PLAN FOR THE
STAGING OF THEIR OPERATIONS, INCLUDING THE PLAN FOR STAGING OF
TEMPORARY AND PERMANENT EPSC MEASURES, HAS BEEN ACCEPTED
BY THE ENGINEER. THE CONTRACTOR'S EPSC PLAN SHALL
INCORPORATE AND SUPPLEMENT, AS ACCEPTABLE, THE BASIC EPSC
DEVICES ON THE EPSC PLAN CONTAINED IN THE APPROVED SWPPP.

(3) THE EPSC MEASURES AND/OR PLAN SHALL BE MODIFIED AS NECESSARY
SO THAT THEY ARE EFFECTIVE AT ALL TIMES THROUGHOUT THE
COURSE OF THE PROJECT.

4) THE ACCEPTED EPSC PLAN SHALL REQUIRE THAT EPSC MEASURES BE
IN PLACE BEFORE CLEARING, GRUBBING, EXCAVATION, GRADING,
CUTTING OR FILLING OCCURS, EXCEPT AS SUCH WORK MAY BE
NECESSARY TO INSTALL EPSC MEASURES, INCLUDING WITHOUT
LIMITATION AS FOLLOWS:

A. INITIAL CLEARING AND GRUBBING SHALL BE LIMITED TO THAT
NECESSARY FOR THE INSTALLATION OF APPLICABLE EPSC
MEASURES IN ACCORDANCE WITH THE ACCEPTED EPSC PLAN
INCORPORATED INTO THE SWPPP.

B. NO OTHER CLEARING AND GRUBBING OPERATIONS SHALL BE
STARTED BEFORE APPLICABLE EPSC MEASURES ARE IN PLACE IN
ACCORDANCE WITH THE ACCEPTED EPSC PLAN INCORPORATED
INTO THE SWPPP.

C. NO CULVERT OR BRIDGE CONSTRUCTION SHALL BE STARTED
BEFORE APPLICABLE EPSC MEASURES ARE IN PLACE IN
ACCORDANCE WITH THE ACCEPTED EPSC PLAN INCORPORATED
INTO THE SWPPP.

D. NO GRADING, EXCAVATION, CUTTING, FILLING, OR OTHER
EARTHWORK SHALL BE STARTED BEFORE EPSC MEASURES ARE
IN PLACE IN ACCORDANCE WITH THE ACCEPTED EPSC PLAN
INCORPORATED INTO THE SWPPP.

(5) PERMANENT EPSC MEASURES SHALL BE INITIATED WITHIN 15 CALENDAR
DAYS AFTER FINAL GRADING OF ANY SEQUENCE OR PHASE.
TEMPORARY OR PERMANENT STABILIZATION SHALL BE INITIATED WITHIN
15 CALENDAR DAYS AFTER FINAL GRADING OR WHEN CONSTRUCTION
ACTIVITIES ON A PORTION OF THE SITE ARE TEMPORARILY CEASED AND
EARTH DISTURBING ACTIVITIES WILL NOT RESUME UNTIL AFTER 15
CALENDAR DAYS. PERMANENT STABILIZATION WITH PERENNIAL
VEGETATION OR OTHER PERMANENTLY STABLE NON-ERODING
SURFACE SHALL REPLACE ANY TEMPORARY MEASURES AS SOON AS
PRACTICABLE. UNPACKED GRAVEL CONTAINING FINES (SILT AND CLAY
SIZED PARTICLES) OR CRUSHER RUNS WILL NOT BE CONSIDERED A
NON-ERODIBLE SURFACE.

(6)
(1)

)

(3)(4)
(5)

(6)(7)

(2)(7)
(3)

EROSION PREVENTION AND SEDIMENT CONTROL QUANTITIES
ITEM NO. DESCRIPTION UNIT QUANTITY
203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) C.Y. 14
209-05 SEDIMENT REMOVAL C.Y. 85
209-08.02 TEMPORARY SILT FENCE (WITH BACKING) L.F. 144
209-09.01 SANDBAGS BAG 100
209-09.04 SEDIMENT FILTER BAG(15' X 10" EACH 2
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) S.Y. 59
209-40.33 CATCH BASIN PROTECTION (TYPE D) EACH 1
209-65.04 TEMPORARY IN STREAM DIVERSION L.F. 50
303-10.01 MINERAL AGGREGATE (SIZE 57) TON 10
709-05.05 MACHINED RIP-RAP (CLASS A-3) TON 100
740-10.03 GEOTEXTILE (TYPE Il)(EROSION CONTROL) S.Y. 199
740-11.01 TEMPORARY SEDIMENT TUBE 8IN L.F. 50
801-01 SEEDING (WITH MULCH) UNIT 1
801-01.07 TEMPORARY SEEDING (WITH MULCH) UNIT 1
801-03 WATER (SEEDING & SODDING) M.G. 1
803-01 SODDING (NEW SOD) S.Y. 1000

(1)
(2)
3)
(4)

)

(6)

(7)

FOOTNOTES

INCLUDES 94 L.F. FOR SEDIMENT FILTER BAGS.

TYPE

SHEET

YEAR PROJECT NO. NO.

R.O.W.

2013 STP-SIP-109(30) 8

CONST.

2014 |PHSIP/STP-SIP-NH-109(30) 8

REV.

INCLUDES 27 S.Y. FOR SEDIMENT FILTER BAGS AND 172 S.Y. FOR TEMPORARY CONSTRUCTION EXITS.

TO BE USED AS DIRECTED BY THE ENGINEER.

OPTIONAL EXCAVATION, GEOTEXTILE AND RIPRAP SHALL BE INCLUDED IN THE

COST OF THIS ITEM.

TO BE USED FOR SEDIMENT FILTER BAGS.

TO BE USED FOR TEMPORARY CONSTRUCTION EXITS.

NOTE: TCE TO BE LOCATED AS DIRECTED BY THE ENGINEER.

EROSION PREVENTION AND

SEDIMENT

CONTROL LEGEND

SYMBOL

STD. DWG.

ElD

CATCH BASIN PROTECTION

(TYPE D)

EC-STR-19

% SFB* SFB % SFB*

SILT FENCE WITH WIRE

BACKING

EC-STR-3C

FB x
g4S*

n
* 84S % g4S *

SEDIMENT FILTER BAG

EC-STR-2

*% TUBE %% TUBE %%

SEDIMENT TUBE

EC-STR-37

| N [ ]/

INSTREAM DIVERSION

EC-STR-30
EC-STR-30A

s

TEMPORARY CONSTRUCTION

EXIT

NOTE: TO BE LOCATED AS
DIRECTED BY THE ENGINEER

EC-STR-25

10-24-13: RENUMBERED SHEET.

SEALED BY

\\\\llllll,II

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

EROSION
PREVENTION
AND SEDIMENT
CONTROL PLAN
NOTES
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<
v o, 7 SN TYPE | YEAR PROJECT NO SHEET
S 2N\ ) NO.
= PHASE 1 PHASE 2 ~JACKSON STA. 8+00.00 /////f/—///;/7§//¢/\/\ OQ“\> R.O.W. [2013 STP-SIP-109(30) 9
u 7 J/ e // U W,
© 1l n INSTREAM DIVERSION DETAIL INSTREAM DIVERSION DETAIL N 817433.4974 7 /////////"//‘ D e CONST. |2014 |PHSIP/STP-SIP-NH-109(30)| 9
2 | E 1816989.8725 (L AN - °
= > | ) /9/7/4//47/ 7 o=
Wl s | //;///(/%' /Q//;'éﬁ
o | S D ey
S o R A NI M RS
z | 3 \ 7’y o§f>/// &0 V/\/&fp REV. 10-24-13: RENUMBERED SHEET, ADDED
= | 4 Lol \ s N6 /////////*?.,5 AN 30’ BUS. ENT. AT RT. STA. 101+05.77 AND
il - N i ///// % /./-/// 7, // R MODIFIED CONSTRUCTION LIMITS.
/ V, /S ~
- h ////75/<\ ////// oA é’k, REV. 04-03-14: ADDED 30’ BUS. ENT. AT RT.
\ A ey SIS STA. 102+22.41.
___x___" 7 & /7 /’
\ /Q@,//////// REV. 04-16-14: ADDED NOTE TO PLANS NOT TO
N X ///////////// DISTURB THE SIGN IN CONSTRUCTION
\ 3 /// EASEMENT ON TRACT 3.
G NOTE: EXISTING CONTOURS ARE SHOWN.
or 7,
. . /
/ / //// OUTFALL-1 IS LOCATED WHERE THE STORM WATER LEAVES THE
DIVERT FLOW OF STREAM TO EXISTING RIGHT BARREL OF DIVERT FLOW OF STREAM TO NEWLY CONSTRUCTED PROPOSED 7 CONSTRUCTION SITE, HOWEVER, OUTFALL 1 15 SUBDIVIDED INTO
STRUCTURE, WHILE CONSTRUCTING THE PROPOSED LEFT LEFT BARREL OF STRUCTURE, WHILE CONSTRUCTING THE OUTFALLS 1A AND 1B AT THIS LOCATIONS STORM WATER FROM THE
BARREL OF STRUCTURE EXTENSION. REMAINING PROPOSED RIGHT BARREL OF STRUCTURE EXTENSION. - DISTURBED AREA ON THE CONSTRUCTION SITE ENTERS THE STREAMS.
SLOPE 1.05%t, DRAINAGE AREA 0.03t ACRE.
83011'2232'94(R O W ) SR109F2 STA. 102+450.00 =
e el G \\ JACKSON STA. 10+00.00 OUTFALL-2 STORM WATER FROM THIS OUTFALL DISCHARGE FROM THE
BEGIN PROJ. NO. STP-SIP-109(30)(R.0.W.) . N 817609.6188 CONSTRUCTION SITE BY MEANS OF A PIPE INTO THE STREAM.
STA. 101+25.25 DONOHO BRANCH CULVERT 7y E 1817084.6420 SLOPE 0.49%+, DRAINAGE AREA 0.04+t ACRE.

83011-3232-94(CONST. )

BEGIN PROJ. NO. PHSIP/STP-SIP-NH-109030) (CONST.) SEERDOISMIEONNT PCROENVTERNOTLI OLNEGAENNDD
STA. 100+85.49t DONOHO BRANCH CULVERT
7 SYMBOL ITEM STD. DWG.
\/T/
SR109F2 STA. 100+00.00 - D CATCH BASIN PROTECTION | - 1o g
N 817383.4070 PRESENT © (TYPE D)
E 1817189.8662 N\ — —————— RQ.W.
-~
r—————— T ——— — — — — — _— / \/@00 SILT FENCE WITH WIRE
L ! / % SFB* SFB% SFB* EC-STR-3C
ity — - / \\ \ BACKING
_____________ i:: ( N \\\
AN \\ S
\ N S SEDIMENT FILTER BAG EC-STR-2
/ ~ h
/ \
09 "L o o, T e AN SEDIMENT T -STR-37
N 27° 397 447 W ~ \8\ — ~_ %% TUBE % TUBE ** | SEDIMENT TUBE EC-STR-3
/ v A f!Q - -
— i - S SIS \00 ] N )\ mem | INSTREAM DIVERSION Eg_élg_ggA
- S T~ \\QQ\\ \ &\\\
\\\ S T~ TEMPORARY CONSTRUCTION
_ S = EXIT
___________ — - %\\\\5‘\\\\\\ “Reg EC-STR-25
————————————————— .o TSR 5%9 NOTE: TO BE LOCATED AS
____________ y Ry Sl 0., DIRECTED BY THE ENGINEER
- — 15 .81 Fee e e L B S S IS B s e e e e = S BEES —— <o oL £ 7 Sk \\ NS
L———___::::::::;jl_____)<__J_ _______ <o ) , ) { VA \]09 \\\\\\\
S _~ = _ A 1]/ /] ac ‘}}‘ ~—_ N RS
\ — A\ L — | "v \\ / / / ’{' —~ — N — — —
PRESENT \ - =~ \ . N Y 7 ) ~ N N~
/ N { / s ™~ ~—
w0 r/ S \ \ ! Ww R N RN N Vo, S
7 \y, \\‘s\ ‘
" ) 7o N\ \ | SOOI INIINRAN S O~ AN %
/ / \ T AT > AN \
© il /i ~_~ SO
I [ / \ \ L1y / I\ N J
:/ | | A \ J | ////2/////// // //W \\ NN N N 4
/ \ ( / \ ) 4 s ‘_]7_[/ r | \\§<9 N
| \ \ ‘ X / / / 1///////// - \ . o
\ ( / /17 N R, ~ ~
\ \ \\ \ \ ) / /// //;// '/ T ] ’9.\5‘%\/\/7 < \\\
\ \ // AN W N /O~
\ \ N N \ _ o0 \ IS~ SEALED BY
\ PROP. PERM'T./ ~ N _ \ I ~>
DRAIN. ESM'T. \\00,9 N - \ j ~ Reauny
—— — \ - J /
TS N / /
N
/ééé// P //2 —— — SR109F2 STA. 104+00.00
Yy Wy N 817757.4355
e VoY F 1817061.6401
/;;é/// /// 7 PROP. TEMP. CONST. ESM'T. g
vy R /0 FOR PLACEMENT OF 15'X10’ / /
0500227 Y/ SEDIMENT FILTER BAGS, SEE / /
4424247/ y /(/( PHASE DETAILS THIS SHEET.
AN, /S
i
/
/

//’ " 83011-3232-94(CONST.)
= END PROJ. NO. PHSIP/STP-SIP-NH-109(30) (CONST.)

\\\ STA. 102+45.33 DONOHO BRANCH CULVERT
NOTE TO CONTRACTOR: DO NOT DISTURB THE SIGN PEPARTMENT OF TRANSPORTATION
IN THE CONSTRUCTION EASEMENT. 83011-2232-94(R.0.W.) EROSION
END PROJ. NO. STP-SIP-109(30)(R.0O.W.) PREVENTION
S SILT FENCE SHOULD BE PLACED ON CONTOURS. STA. 101+34.09 DONOHO BRANCH CULVERT AND SEDIMENT
o 7 CONTROL PLAN






				2014-06-17T15:25:42-0500

		Shane Hester










TENNESSEE D.O.T.
DESIGN DIVISION

FILE NO,

83011-2232-94(R.0.W.)
BEGIN PROJ. NO. STP-SIP-109(30) (R.0.W.)
STA. 101+25.25 DONOHO BRANCH CULVERT

TYPE | YEAR PROJECT NO. S:%ET
NOTE TO CONTRACTOR: DO NOT DISTURB THE SIGN R.O.W. 12013 STP-SIP-109(30) 10
SYMBOL I TEM IN THE CONSTRUCTION EASEMENT. CONST. |2014 |PHSIP/STP-SIP-NH-109(30)| 10
7777 | WORK ZONE ROAD WORK p
0 FLEXIBLE DRUMS (CHANNELIZING) 620-2 //
SIGN (CONSTRUCTION) - o
b : REV. 10-24-13: RENUMBERED SHEET, REMOVED
. / / PROPOSED GUARDRAIL, ADDED 30’ BUS. ENT.
. ARROW BOARD TYPE C ) AT RT. STA.101+05.77 AND MODIFIED
. / / CONSTRUCTION LIMITS.
@
@
e eo0o0o00 ARROW BOARD TYPE C (SINGLE ARROW) -' K -03- ] !
g JACKSON STA. 8+00.00 . | EEX:183+83.}|?: ADDED 30’ BUS. ENT. AT RT.
e TEMPORARY BARRICADE (TYP ) N 817433.4974 / /
EMPO BARRICADE E I E 1816989.8725 IR REV. 04-16-14: ADDED NOTE TO PLANS NOT TO
A WARNING LIGHT (TYPE A) . / Q)Qy/ DISTURB THE SIGN IN CONSTRUCTION
% (LOW-INTENSITY FLASHING) © EASEMENT ON TRACT 3.
RN
C WARNING LIGHT (TYPE C) >
2 (STEADY) / Q./
b SIGN (CONSTRUCTION) (2-POST) s : / A
O
PORTABLE BARRIER RAIL (WITH ; /
W—H—M® | DoUBLE VERTICAL PANELS)
/ / ROAD
Q TEMPORARY ATTENUATOR . MR D e
. 2
\ /

83011-3232-94(CONST.)
BEGIN PROJ. NO. PHSIP/STP-SIP-NH-109(30) (CONST.)

YN /
. _
Y a4
N - R
_o \\ / / IOOOKFT
> \\ | =
- | / SR1I09F2 STA. 102+50.00 =

(Donoho Branch)\OOIO_TrafficControlPlan.sht
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< ~<
STA. 100+85.49 DONOHO BRANCH CULVERT /& ! JACKSON STA. 10+00.00
/ \\/ N 817609.6188
END // ////\ E 1817084.6420
Vi /
/ / /\
| // Vi // \
’—500' — \
/ /
w // /// / \\
q / V4 \
/ /Y / \
————————————————————————————————————————————————————————————————— / //// // N
SR109F2 STA. 100+00.00 // / / \\
N 817383.4070 // //// // \\
F 1817189.8662 / / / N
/ Y / AN
/ Vi / S W20-1
SR-109 Y / / ~_ >00
& | | o / / / w. T~
° / " [ ~ <
N 27° 397 44" W ) T ~—_
/ Vi / ‘ T~
E— | T / A - \\\\\
C // // // \/ -,,;.4. S
C E::IC E::' ° /// % Y/ / /",IIII ‘\ c \\\\ 50p.
et oo fonfoosfossbestonys = o onfsfifaustoslusosfiosfosfontnlieetossonfunfiosferine piitvnionhuniets A A S A A 0 5 5 0 i 0 3 T~
" ] | [ S THTT ”’I"V'."".-n’, RN c UL ~ SR109F2 STA. 104+00.00
_______________________ e ,‘,447 ~ ‘-‘"i- ,“ “(l A Ay ”l/ ;} \\\\‘\ — \\
| , » A LAEAS, /A /X S c S N 817757.4355
= % N - m— | | ¥ % N £ 1817061.6401
SIDEWALK] R9-9 ; » ~ . 4
A 24" X 12" o ' ~_
K ree. ) “, N
RIGHT r& & v ' . Y ~
LANE - ~_
CALOESAEDD TYPE ITI BARRICADE / /
H / TYPE A S
WKENING LIGHT & SEALED BY
W20-5R / © / wag,
A\\\\
CLOSED - (S.F.) WARNING LIGHT \\\\
500 FT Q 705-08.51 | PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 | EACH 2

0: ®o00o 712-01 TRAFFIC CONTROL LS 1

° 712-02.02 | INTERCONNECTED PORTABLE BARRIER RAIL LF. 160

TYPE “C“ ARROW BOARD 7120401 | FLEXBLE DRUMS (CHANNELIZING EACH 17 ROAD WORK

SEE STD. DWG. T-FAB-1 712-0450 | PORTABLE BARRIER RAIL DELINEATOR EACH 8

712-05.01 WARNING LIGHTS (TYPE A) EACH 12

712-05.03 | WARNING LIGHTS (TYPE C) EACH G20-2

(e}

712-06 RIGHT LANE CLOSED 1500 FT S.F.

AT 6| amas | waoeR 83011-3232-94(CONST. )

712-06 RIGHT LANE CLOSED 1000 FT S.F.

LANE 712-06 RIGHT LANE CLOSED 500 FT SF.

CLOSED

6| amas | waoeR END PROJ. NO. PHSIP/STP-SIP-NH-109(30) (CONST.)

1000 FT 712-06 RIGHT LANE CLOSED AHEAD S.F.

500"
. )
TRAFFIC CONTROL QUANTITIES '
RICHT ITEM ITEM NO. M.U.T.C.D. TYPE 11 BARRICADE
LANE NO. DESCRIPTION UNIT | QUANTITY | 712-06 SIZE NO. w/ TYPE A
500"

1
1
1
1
712-06 END ROAD WORK SF. 3 24 48X04 G202
712-06 ROAD WORK 1/2 MILE S.F. 2 32 48X48 W20-1 STA a ]. 02 +4 5 a 33 DONOHO BRANCH CUL VERT STATE OF TENNESSEE
712-06 ROAD WORK 1000 F.T. SF. 1 16 48X48 W20-1
W20-5R 712-06 ROAD WORK 500 F.T. SF. 1 16 48X48 W20-1 DEPARTMENT OF TRANSPORTATION
500" 712-06 ROAD WORK AHEAD SF. 1 16 48X48 W20-1
A 712-06 SIDEWALK CLOSED SF. 2 4 24X12 R9-9
712-06 PEDESTRIAN DETOUR, ARROW - LEFT SF. 2 10 30%24 M4-9BL - -
712-06 PEDESTRIAN DETOUR, ARROW - RIGHT SF. 2 10 30%24 M4-9BR 8 3 O 1 1 2 2 3 2 9 4(R . O . W .) T R A F F I C
712-06 SW CLOSED AHEAD CROSS HERE - LT SF. 1 3 24X18 RO11L - -
WSQE - 712-06 SW CLOSED AHEAD CROSS HERE - RT SF. 1 3 24X18 RO-11R END PRO'J - NO - STP S I P 1 09 ( 30 ) (R . O . W .)
Y2 MILE -06. .F. -
2 FT207 02| TEMPORARY BARKICADES (YFET) T e W B STA. 101+94.09 DONOHO BRANCH CULVERT CONTROL
712:08.03 | ARROW BOARD (TYPE C) EACH 1
W20-5R P L A N
500" TOTAL 208
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PAVEMENT EDGE DROP-OFF TRAFFIC CONTROL NOTES

A.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED
BY TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

1.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

a. WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING
BETWEEN SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2
SIGNS PER EXPOSED AREA. WHERE UNEVEN PAVEMENT IS
ENCOUNTERED, SIGNS SHALL BE PLACED ON EACH SIDE OF THE
ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC
LANES BEING UTILIZED BY TRAFFIC CAUSED BY ADDED
PAVEMENT SHALL BE ELIMINATED WITHIN THREE WORKDAYS.

C. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC
LANES BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING
SHALL BE ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE
DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN SEVEN
WORKDAYS AFTER THE CONDITION IS CREATED.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 2 INCHES AND NOT EXCEEDING 6 INCHES.
TRAFFIC IS NOT TO BE ALLOWED TO TRAVERSE THIS DIFFERENCE IN
ELEVATION.

a. SEPARATION SHALL BE ACCOMPLISHED BY DRUMS, BARRICADES
OR OTHER APPROVED DEVICES IN ACCORDANCE WITH THE
FOLLOWING:

(1) WHERE POSTED SPEEDS ARE 50 MPH OR GREATER,
SPACING OF THE PROTECTIVE DEVICES SHALL NOT EXCEED
100 FEET.

(2) WHERE POSTED SPEEDS ARE LESS THAN 50 MPH, THE
MAXIMUM SPACING OF THE PROTECTIVE DEVICES IN FEET
SHALL NOT EXCEED TWICE THE POSTED SPEED IN MILES
PER HOUR OR 50 FEET, WHICHEVER SPACING IS GREATER.

b. IF THE DIFFERENCE IN ELEVATION IS ELIMINATED OR
DECREASED TO 2 INCHES OR LESS BY THE END OF EACH
WORKDAY, CONES MAY BE USED DURING DAYLIGHT HOURS IN
LIEU OF DRUMS, BARRICADES OR OTHER APPROVED
PROTECTIVE DEVICES MENTIONED IN PARAGRAPH a,
PROVIDED WARNING SIGNS ARE ERECTED. WARNING SIGNS
(UNEVEN PAVEMENT AND/OR LOW SHOULDER) SHALL BE
PLACED IN ADVANCE OF AND THROUGHOUT THE EXPOSED
AREA. MAXIMUM SPACING BETWEEN SIGNS SHALL BE 2,000
FEET WITH A MINIMUM OF 2 SIGNS PER EXPOSED AREA.
WHERE UNEVEN PAVEMENT IS ENCOUNTERED, SIGNS SHALL
BE PLACED ON EACH SIDE OF THE ROADWAY.

c. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE
THROUGH TRAFFIC LANE AND THE SHOULDER AND THE
ELEVATION DIFFERENCE IS LESS THAN 3.5 INCHES, THE
CONTRACTOR MAY USE WARNING SIGNS AND/OR PROTECTIVE
DEVICES AS APPLICABLE AND APPROVED BY THE ENGINEER.
SEE PARAGRAPH a REGARDING USE OF DRUMS, BARRICADES
OR OTHER APPROVED PROTECTIVE DEVICES. WARNING
SIGNS (UNEVEN PAVEMENT AND/OR LOW SHOULDER) WILL BE
PLACED IN ADVANCE OF AND THROUGHOUT THE EXPOSED
AREA. MAXIMUM SPACING BETWEEN SIGNS SHALL BE 2,000
FEET WITH A MINIMUM OF 2 SIGNS PER EXPOSED AREA.
WHERE UNEVEN PAVEMENT IS ENCOUNTERED, SIGNS SHALL
BE PLACED ON EACH SIDE OF THE ROADWAY.

IN THESE SITUATIONS, THE CONTRACTOR SHALL LIMIT HIS
OPERATIONS TO ONE WORK ZONE NOT EXCEEDING 2 MILES IN
LENGTH UNLESS OTHERWISE NOTED ON THE PLANS OR APPROVED
BY THE ENGINEER. ONCE THE CONTRACTOR BEGINS WORK IN A
WORK ZONE, A CONTINUOUS OPERATION SHALL BE MAINTAINED
UNTIL THE DIFFERENCE IN ELEVATION IS ELIMINATED.
SIMULTANEOUS WORK ON SEPARATE ROADWAYS OF DIVIDED
HIGHWAYS WILL BE CONSIDERED INDEPENDENTLY IN REGARD TO
RESTRICTION OF WORK ZONE ACTIVITY.

DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 6 INCHES BUT NOT EXCEEDING 18 INCHES,
THE CONTRACTOR, WITH THE ENGINEER’S APPROVAL, MAY UTILIZE
ONE OF THE FOLLOWING:

a. THE CONTRACTOR SHALL ACCOMPLISH SEPARATION BY DRUMS,
BARRICADES OR OTHER APPROVED DEVICES IN ACCORDANCE
WITH THE FOLLOWING:

(1) WHERE POSTED SPEEDS ARE 50 MPH OR GREATER,
SPACING OF THE PROTECTIVE DEVICES SHALL NOT EXCEED
100 FEET.

(2) WHERE POSTED SPEEDS ARE LESS THAN 50 MPH, THE
MAXIMUM SPACING OF THE PROTECTIVE DEVICES IN FEET
SHALL NOT EXCEED TWICE THE POSTED SPEED IN MILES
PER HOUR OR 50 FEET, WHICHEVER SPACING IS GREATER.

IN ORDER TO USE THIS METHOD, THE CONTRACTOR MUST REDUCE
THE DIFFERENCE IN ELEVATION TO 6 INCHES OR LESS BY THE END OF
THE WORKDAY THAT THE CONDITION IS CREATED.

b. THE CONTRACTOR SHALL PROVIDE DRUMS, BARRICADES OR
OTHER APPROVED SEPARATION DEVICES AS SPECIFIED IN
PARAGRAPH a, AND CONSTRUCT A STONE WEDGE WITH A 4:1
SLOPE, OR FLATTER, TO ELIMINATE THE VERTICAL OFFSET IF THE
LOWER ELEVATION IS AT OR BELOW SUBGRADE AT THE END OF
EACH DAY.

c. THE CONTRACTOR SHALL PROVIDE DRUMS, BARRICADES OR
OTHER APPROVED SEPARATION DEVICES AS SPECIFIED IN
PARAGRAPH a AND IF THE LOWER ELEVATION IS BASE STONE OR
ASPHALT PAVEMENT, PLACEMENT OF SUBSEQUENT LAYERS OF
PAVEMENT MUST BEGIN THE NEXT WORK DAY AND PROGRESS
CONTINUOUSLY UNTIL THE DIFFERENCE IN ELEVATION IS
ELIMINATED OR REDUCED TO SIXINCHES OR LESS.

d. THE CONTRACTOR SHALL PROVIDE SEPARATION BY PORTABLE
BARRIER RAIL.

FOR PRECEDING CONDITIONS a, b, AND c, THE CONTRACTOR SHALL
USE THE SHOULDER DROP-OFF WARNING SIGN (W8-9A). IT SHALL BE
PLACED IN ADVANCE OF AND THROUGHOUT THE EXPOSED AREA.
MAXIMUM SPACING BETWEEN THE SIGNS SHALL BE 2,000 FEET WITH A
MINIMUM OF 2 SIGNS PER EXPOSED AREA. IN THESE SITUATIONS, THE
CONTRACTOR SHALL LIMIT HIS OPERATIONS TO ONE WORK ZONE NOT
EXCEEDING 1 MILE IN LENGTH UNLESS OTHERWISE NOTED ON THE
PLANS OR APPROVED BY THE ENGINEER. ONCE THE CONTRACTOR
BEGINS WORK IN A WORK ZONE, A CONTINUOUS OPERATION SHALL BE
MAINTAINED UNTIL THE DIFFERENCE IS ELIMINATED. SIMULTANEOUS
WORK ON SEPARATE ROADWAYS OF DIVIDED HIGHWAYS WILL BE
CONSIDERED INDEPENDENTLY IN REGARD TO RESTRICTION OF WORK
ZONE ACTIVITY.

FOR DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY
ELEMENTS GREATER THAN 18 INCHES.

SEPARATION WILL BE PROVIDED BY USE OF PORTABLE BARRIER RAIL.

2. IF THE DIFFERENCE IN ELEVATION IS WITHIN 8 FEET OF THE NEAREST
TRAFFIC LANE WITH DIFFERENCE IN ELEVATION GREATER THAN 2
INCHES AND NOT EXCEEDING 6 INCHES:

a. SEPARATION SHALL BE ACCOMPLISHED BY DRUMS, BARRICADES
OR OTHER APPROVED DEVICES IN ACCORDANCE WITH THE
FOLLOWING:

(1) WHERE POSTED SPEEDS ARE 50 MPH OR GREATER,
SPACING OF THE PROTECTIVE DEVICES SHALL NOT EXCEED
100 FEET.

(2) WHERE POSTED SPEEDS ARE LESS THAN 50 MPH THE
MAXIMUM SPACING OF THE PROTECTIVE DEVICES IN FEET
SHALL NOT EXCEED TWICE THE POSTED SPEED IN MILES
PER HOUR OR 50 FEET, WHICHEVER SPACING IS GREATER.

3. IF THE DIFFERENCE IN ELEVATION IS WITHIN 8 FEET OF THE NEAREST
TRAFFIC LANE WITH DIFFERENCE IN ELEVATION GREATER THAN 6
INCHES:

a. SEPARATION SHALL BE ACCOMPLISHED BY DRUMS, BARRICADES
OR OTHER APPROVED DEVICES IN ACCORDANCE WITH THE
FOLLOWING:

(1) WHERE POSTED SPEEDS ARE 50 MPH OR GREATER,
SPACING OF THE PROTECTIVE DEVICES SHALL NOT EXCEED
100 FEET.

(2) WHERE POSTED SPEEDS ARE LESS THAN 50 MPH THE
MAXIMUM SPACING OF THE PROTECTIVE DEVICES IN FEET
SHALL NOT EXCEED TWICE THE POSTED SPEED IN MILES
PER HOUR OR 50 FEET, WHICHEVER SPACING IS GREATER.

b. ELIMINATE VERTICAL OFFSET BY CONSTRUCTING A STONE
WEDGE OR GRADING TO A 4:1 SLOPE, OR FLATTER, OR USE
PORTABLE BARRIER RAIL.

THE CONTRACTOR SHALL SCHEDULE THE WORK SO AS TO MINIMIZE
THE TIME TRAFFIC IS EXPOSED TO AN ELEVATION DIFFERENCE. ONCE
THE CONTRACTOR BEGINS AN ACTIVITY THAT CREATES AN ELEVATION
DIFFERENCE WITHIN 8 FEET OF A TRAFFIC LANE, THE ACTIVITY SHALL
BE PURSUED AS A CONTINUOUS OPERATION UNTIL THE ELEVATION
DIFFERENCE IS ELIMINATED.

IF THE DIFFERENCE IN ELEVATION IS FARTHER THAN 8 FEET FROM THE
NEAREST TRAFFIC LANE BUT NOT MORE THAN 30 FEET FROM THE NEAREST
TRAFFIC LANE:

SEPARATION SHALL BE ACCOMPLISHED BY DRUMS, BARRICADES OR
OTHER APPROVED DEVICES IN ACCORDANCE WITH THE FOLLOWING:

1.  WHERE POSTED SPEEDS ARE 50 MPH OR GREATER, SPACING OF THE
PROTECTIVE DEVICES SHALL NOT EXCEED 100 FEET.

2. WHERE POSTED SPEEDS ARE LESS THAN 50 MPH, THE MAXIMUM
SPACING OF THE PROTECTIVE DEVICES IN FEET SHALL NOT EXCEED
TWICE THE POSTED SPEED IN MILES PER HOUR OR 50 FEET,
WHICHEVER SPACING IS GREATER.
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IN THIS SITUATION THE CONTRACTOR SHALL LIMIT HIS OPERATIONS TO
ONE WORK ZONE NOT EXCEEDING ONE MILE IN LENGTH UNLESS
OTHERWISE NOTED ON THE PLANS OR APPROVED BY THE ENGINEER.
ONCE THE CONTRACTOR BEGINS WORK IN A WORK ZONE, A CONTINUOUS
OPERATION SHALL BE MAINTAINED UNTIL THE DIFFERENCE IN ELEVATION
IS ELIMINATED. SIMULTANEOUS WORK ON SEPARATE ROADWAYS OF
DIVIDED HIGHWAYS WILL BE CONSIDERED INDEPENDENTLY IN REGARD TO
RESTRICTION OF WORK ZONE ACTIVITY.

IF THE DIFFERENCE IN ELEVATION IS WITHIN 30 FEET OF THE NEAREST
TRAFFIC LANE BEING USED BY TRAFFIC CAUSED BY GRADING, EXCAVATION
FOR UTILITIES, DRAINAGE STRUCTURES, UNDERCUTTING, ETC.:

1. IF THE DIFFERENCE IN ELEVATION IS WITHIN 8 FEET OF THE NEAREST
TRAFFIC LANE WITH DIFFERENCE IN ELEVATION GREATER THAN 3/4
INCH AND NOT EXCEEDING 2 INCHES.

WARNING SIGNS (UNEVEN PAVEMENT AND/OR LOW SHOULDER)
SHALL BE PLACED IN ADVANCE OF AND THROUGHOUT THE
EXPOSED AREA. MAXIMUM SPACING BETWEEN SIGNS SHALL BE
2,000 FEET WITH A MINIMUM OF 2 SIGNS PER EXPOSED AREA.
WHERE UNEVEN PAVEMENT IS ENCOUNTERED, SIGNS SHALL BE
PLACED ON EACH SIDE OF THE ROADWAY.

THE CONTRACTOR SHALL SCHEDULE THE WORK SO AS TO MINIMIZE THE

TIME TRAFFIC IS EXPOSED TO AN ELEVATION DIFFERENCE. ONCE THE
CONTRACTOR BEGINS AN ACTIVITY THAT CREATES AN ELEVATION
DIFFERENCE, THE ACTIVITY SHALL BE PURSUED AS A CONTINUOUS
OPERATION UNTIL THE ELEVATION DIFFERENCE IS ELIMINATED.
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SUMNER COUNTY

SR-109
(NORTH BROADWAY) AT DONOHO BRANCH CULVERT. LM 18.75 IN PORTLAND

STATE HIGHWAY NO. 109 F.A.H.S. NO. N/A

THERE ARE NO UTILITIES IN CONFLICT WITH THIS PROJECT

AT T UTILITY OWNERS AND CONTACTS:
EXISTING UTILITES -
e n e olERTOLE @ FIBER OPTIC: AT&T FIBER OPTIC CABLE TELEPHONE:  AT&T
WATER TELEPHONE POLE € 360 GEES MILL BUSINESS PKWY 333 COMMERCE ST., 23C142
CABLE TV
SANITARY SEWER POWER/TELEPHONE POLE © CONYERS, GA 30013 NASHVILLE, TN 37021
UNDERGRQOUND TELEPHONE SCOTT LOGEMAN KIM BEAN
GAS MANHOL & © PH: (770)335-8256 PH: (615)214-7318
FORCE MAIN SEWER
UNDERGROUND POWER WATER METER WPM
PROPOSED UTILITIES WATER VALVE 5 ELECTRIC: C.E.M.C. GAS: CITY OF PORTLAND
w.V. 1940 MADISON EXTENTION 100 SOUTH RUSSELL
POWER LIGHT POLE O-o CLARKSVILLE, TN 37043 PORTLAND, TN 37148
e ONER MARK COOK RICKY BLACKBURN
WATER PH: (931)645-2481, EXT. 1117 PH: (615)325-6776
CABLE TV POWER POLE oP
UNDERGROUND TELEPHONE
GAS TELEPHONE POLE @T
FORCE MAIN SEWER WATER: CITY OF PORTLAND SEWER: CITY OF PORTLAND
WATER METER W'M 100 SOUTH RUSSELL 100 SOUTH RUSSELL
@ REMOVE @ ABANDON - PORTLAND, TN 37148 PORTLAND, TN 37148
JIMMY STEWART RICKY BLACKBURN
PH: (615)325-6776 PH: (615)325-6776

CABLE TV: COMCAST
660 MAINSTREAM DRIVE
NASHVILLE, TN 37228
NICK LEE
PH: (615)244-7462, EXT. 1115251

(SPECIAL NOTES)

SOME UTILITIES CAN BE LOCATED BY CALLING THE
TENNESSEE ONE CALL SYSTEM. INC.
AT 1-800-351-1111








