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ESTIMATED BRIDGE QUANTITIES

APPLIED TEXTURE
FINISH WHITE FED.
SPEC. NO. 37886

[ APPLIED TEXTURE
FINISH MOUNTAIN

| GREY FED. SPEC.

Eiiaieialaiied. S NO. 36440

e — _ — — a =

APPLIED TEXTURE FINISH SKETCHES

IN ADDITION TO THE SURFACES SHOWN IN THE APPLIED TEXTURE FINISH SKETCH,
ALL EXPOSED SURFACES OF THE PIERS, WINGWALLS, ABUTMENT BEAMS AND
EXTERIOR PORTIONS OF THE ENDWALL SHALL RECEIVE AN APPLIED TEXTURE FINISH,
MOUNTAIN GREY, FED. SPEC. NO. 36440.

COST OF CLEANING, FURNISHING AND APPLYING TEXTURE COATING INCLUDING LABOR

AND NECESSARY MATERIALS SHALL BE INCLUDED IN ITEM NO. 604-04.0l, APPLIED TEXTURE
FINISH (NEW STRUCTURES), S.Y., AND ITEM NO. 604-04.02, APPLIED TEXTURE

FINISH (EXISTING STRUCTURES), S.Y.

THE CONTRACTOR SHALL USE CONTAINMENT SCREENS OR OTHER MEASURES AS
NECESSARY TO PREVENT ANY TEXTURE COATING FROM ENTERING THE ENVIRONMENT.
CONTAINMENT MEASURES SHALL BE APPROVED BY THE ENGINEER AND COST INCLUDED
IN BID ITEMS.

THE EXISTING SURFACES THAT ARE TO RECEIVE A TEXTURE FINISH SHALL BE FREE OF
ALL FLAKING TEXTURE COATING, RUST , DIRT, OIL, AND OTHER FOREIGN SUBSTANCES
PRIOR TO THE APPLICATION OF THE TEXTURE FINISH. THE SURFACE SHALL BE CLEANED
TO THE COMPLETE SATISFACTION OF THE ENGINEER. COST TO BE INCLUDED IN BID ITEMS.

A LIST OF APPROVED TEXTURE COATINGS MAY BE OBTAINED FROM THE TDOT DIVISION OF
MATERIALS AND TESTS.

NO TEXTURE FINISH SHALL BE APPLIED PRIOR TO COMPLETION OF PAVING AND HAULING
OPERATIONS AT BRIDGE SITE.

ITEM NO. DESCRIPTION UNIT TOTAL
@ 202-04.01 REMOVAL OF STRUCTURES (EXISTING BRIDGE) L.S. 1
602-10.05 BRACING REPAIRS L.S. 1
3 603-02.10 SPOT PAINTING EXISTING STEEL STRUCTURES S.F. 370
(4) 603-05.20 CONTAINMENT € DISPOSAL OF WASTE (EXISTING PAINT) L.S. 1
© 604-02.03 EPOXY COATED REINFORCING STEEL LB. 144311
@ 604-03.01 CLASS "A" CONCRETE (BRIDGES) C.Y. 17
604-03.04 PAVEMENT AT BRIDGE ENDS S.Y. 175
@ 604-03.35 CLASS "L" CONCRETE (BRIDGE DECK) C.Y. 136
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) S.Y. 1662
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES) S.Y. 1119
604-05.31 BRIDGE DECK GROOVING (MECHANICAL) S.Y. 1629
a@ 604-10.05 CONCRETE S.F. 4
(D) 604-10.17 NON-PENETRATING CONCRETE SEAL S.Y. 125
(8) 604-10.32 EXPANSION JOINT REPAIRS (TYPE A) L.F. 69
(1) 604-10.44 EXPANSION JOINT REPAIRS (1" EMSEAL BEJS SYSTEM) L.F. 137
0@ 604-10.54 CONCRETE REPAIRS S.F. 4
(9 617-02 BRIDGE DECK CRACK SEALING L.F. 1230
10 617-05 SEALANT (HMWM) GAL. 17
@ 620-05 CONCRETE PARAPET WITH STRUCTURAL TUBING L.F. 1372
714-01.01 STRUCTURE LIGHTING (BRIDGE NO. 33-4984-3.06) L.S. 1
FOOTNOTES:
@ ITEM SHALL BE BID AS A CONTIGENCY AND MAY BE INCREASED, DECREASED OR INCLUDES ALL COST TO FURNISH THE SEALER MATERIAL (HMWM) FOR SEALING

@

© 0 @ 6 O

©

ELIMINATED AS DIRECTED BY THE ENGINEER.

INCLUDES COST FOR COMPLETE REMOVAL OF EXISTING CONCRETE DECK, CURB AND
RAILING FOR ENTIRE BRIDGE LENGTH APPROX. 615°, EXISTING APPROACH

PAVEMENTS AND 1007 SHEILDING FOR TRAFFIC PROTECTION. THE CONTRACTOR
SHALL BE RESPONSIBLE FOR REMOVAL AND DISPOSAL OF ALL MATERIALS FROM THE
SITE.

INCLUDES COST TO PAINT DESIGNATED EXISTING STRUCTURAL STEEL AREAS AS
SHOWN ON BR-116-145 OR AS DIRECTED BY ENGINEER.

THE COST OF ALL MATERIALS AND LABOR TO CONTAIN, COLLECT AND DISPOSE OF
WASH WATER FOR SPOT PAINTING DESIGNATED AREAS.

INCLUDES COST OF ALL LABOR, MATERIALS AND EQUIPMENT REQUIRED TO PLACE
NEW 81/," CONCRETE SLAB, GIRDER FILLETS AND SIDEWALKS FOR BRIDGE DECK.

INCLUDES COST OF ALL LABOR, MATERIALS AND EQUIPMENT REQUIRED TO PLACE
EPOXY REINFORCEMENT AND THE DRILLING AND GROUTING HOLES FOR REINFORCEMENT
LOCATED IN ABUTMENT WINGWALLS.

THE COST OF ALL MATERIALS AND LABOR TO APPLY NON-PENETRATING CONCRETE
SEAL AS DESCRIBED IN GENERAL NOTES.

THE EXPANSION JOINT AT ABUT.NO.1 AND NO. 2 SHALL BE IN ACCORDANCE WITH
SECTION 623.03 OF THE STANDARD SPECIFICATIONS. THE TOTAL REQUIRED MOVEMENT
IS 4 INCHES. SHOP DRAWINGS SHALL BE SUBMITTED TO THE ENGINEER OF STRUCTURES
FOR APPROVAL. INCLUDES ALL COSTS TO INSTALL TYPE "A" EXPANSION JOINTS.

INCLUDES ALL COST TO INSTALL BRIDGE DECK CRACK SEALER (HMWM) AT
CONSTRUCTION JOINTS. COST SHALL INCLUDE DECK SURFACE PREPARATION,
CLEANING, LABOR, AND ALL MISC. MATERIALS REQ'D TO SEAL THE JOINTS
ACCORDING TO SPECIAL PROVISION 604CR AND MANUFACTURERS SPECIFICATIONS.
THIS ITEM DOES NOT INCLUDE THE COST OF FURNISHING THE BRIDGE DECK
SEALER (HMWM) FOR SEALING THE CONSTRUCTION JOINTS.

DESIGNED BY JCP DATE 0CT. 2013
DRAWN BY. MP DATE __OCT. 2013
SUPERVISED BY WAP DATE __OCT, 2013
CHECKED BY JCP DATE __OCT. 2013
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THE CONSTRUCTION JOINTS. THE SEALER SHALL BE IN ACCORDANCE WITH

SPECIAL PROVISION 604CR.
INCLUDES ALL COST TO INSTALL EMSEAL BEJS

SYSTEM IN ONE (1") DECK JOINT AT

HINGE LOCATIONS. SEE SECTION "E"-"E" ON DWG. BR-116-147 FOR DETAILS.

CLASS "L" (LIGHTWEIGHT) CONCRETE SHALL BE USED FOR CONSTRUCTION OF CONCRETE PARAPET.
COST OF 30 BRIDGE DECK DRAINS TO BE INCLUDED IN THE UNIT PRICE BID FOR THE PARAPET.
SEE SHEET BR-116-39 FOR LOCATION AND INFORMATION FOR TYPE OF DRAINS TO BE CONSTRUCTED

IN ACCORDANCE WITH STD. DWG. STD-1-2.

INCLUDES COST OF ALL LABOR, MATERIALS AND EQUIPMENT REQUIRED TO CONSTRUCTION
ABUTMENT MODIFICATIONS, APPROACH SIDEWALKS, AND HANDICAP RAMPS. SEE SHEET

NOS. BR-116-149 AND BR-116-150 FOR DETAILS.

INCLUDES ALL COST TO REPAIR DESIGNATED DELAMINATED AREAS ON SUBSTRUCTURES

WITH HIGH EARLY STRENGTH CONCRETE.

INCLUDES ALL COST TO REPAIR DESIGNATED DELAMINATED AREAS ON SUBSTRUCTURES

WITH QUICK-SET PACTHING MATERIAL.

INCLUDES 1372 FT OF 2" CONDUIT, CONDUIT WITH PULL WIRES, 6 JUNCTION BOXES, 6 PULL

BOXES, 24 ANCHOR BOLTS AND ALL NECESSARY
EXISTING LIGHT FIXTURES.

MATERIALS FOR RE-INSTALLATION OF
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GENERAL NOTES

SPECIFICATIONS: STANDARD ROAD AND BRIDGE SPECIFICATIONS OF THE TENNESSEE
DEPARTMENT OF TRANSPORTATION (MARCH I, 2006 EDITION).

LOADING: LRFR RATING FACTOR GREATER THAN IAT OPERATING LOAD CONDITION
FOR HL-93 LIVE LOAD. DESIGN SPECIFICATIONS: AASHTO 2007 EDITION W/ ADDENDA.

CONCRETE: EXCEPT AS NOTED OTHERWISE, SHALL BE:
CLASS "A" (CAST-IN-PLACE) FOR PAVEMENT AT BRIDGE ENDS AND RELATED SIDEWALKS
SHALL BE IN ACCORDANCE WITH THE STANDARD SPECIFICATIONS.
CLASS 'L" CONCRETE (LIGHTWEIGHT CONCRETE) FOR BRIDGE DECK, DECK SIDEWALKS AND
PARAPETS SHALL BE IN ACCORDANCE WITH THE STANDARD SPECIFICATIONS.

HIGH EARLY STRENGTH CONCRETE (I0 DAYS): THE MIX TO MEET THE REQUIREMENTS
OF THE STANDARD SPECIFICATIONS, CLASS "A', EXCEPT THE CEMENT CONTENT SHALL
BE A MINIMUM OF Ti4 LBS. THE WATER CEMENT RATIO SHALL BE A MAXIMUM OF
0.40 NO.FLY ASH REPLACEMENT WILL BE PERMITTED, AND THE MINIMUM 28 DAY
COMPRESSIVE STRENGTH SHALL BE 3,500 PSL

QUICK SET PATCHING MATERIALS: QUICK-SET PATCHING MATERIAL SHALL BE A POLYMER
MODIFIED CEMENTIOUS PATCHING MATERIAL. SEE TDOT QUALIFIED PRODUCTS LIST I3,
SECTION B6 FOR ACCEPTABLE PATCHING MATERIALS.

BRIDGE RAIL SYSTEM: BUILD BRIDGE RAILING ACCORDING TO STANDARD DRAWING
NO. STD-IlI-I. THE RAILING SHALL BE FORMED AND CAST PLUMB, NOT PERPENDICULAR
TO THE SLAB. THE DIMENSIONS AT THE TRAFFIC FACE SHALL BE KEPT CONSTANT,
WITH VARIATION DUE TO CROSS SLOPE ACCOMMODATED AT THE REAR FACE.

BRIDGE DECK SURFACE FINISH: TO BE IN ACCORDANCE WITH NOTE 'C", SECTION 604.22
OF THE STANDARD SPECIFICATIONS. THE LIMITS OF THE GROOVING SHALL BE WITHIN
ONE FOOT OF SIDEWALK FACE FOR THE FULL LENGTH OF THE BRIDGE AND APPROACH
PAVEMENT AT BRIDGE ENDS.

NOTE: THE CONTRACTOR SHALL PROVIDE 100% CONVENTIONAL FALL PROTECTION
FOR WORKERS INSTALLING DECKING ABOVE 15 FEET.

CONCRETE CURING: ALL CONCRETE IN REPAIR AREA SHALL BE CURED ACCORDING TO THE
STANDARD SPECIFICATIONS.

FORMS AND FALSEWORK: CONCRETE FORM WORK, FALSEWORK, AND TEMPORARY SUPPORTS
SHALL BE REMOVED FROM THE JOB SITE AFTER WORK IS COMPLETED. COST OF FORMS,
FALSEWORK, AND TEMPORARY SUPPORT REMOVAL SHALL BE INCLUDED IN ITEMS BID ON.
THIS WORK SHALL BE COMPLETED BEFORE FINAL PAYMENT IS APPROVED.

REINFORCING STEEL: SHALL BE ASTM A6I5, GRADE 60 UNLESS NOTED OTHERWISE. SEE
SECTIONS 604 AND 907 OF THE STANDARD SPECIFICATIONS.

GROUTED BARS IN DRILLED HOLES: HORIZONTALLY DRILLED HOLES SHALL BE DRILLED

/>" IN DIAMETER LARGER THAN THE BAR, CLEANED PACKED WITH NON-SHRINK GROUT,
AND THE BAR ROTATED (NOT DRIVEN) TO ITS SEAT. VERTICALLY DRILLED HOLES SHALL BE
DRILLED !/4"IN DIAMETER LARGER THAN THE BAR, CLEANED, PACKED WITH EPOXY GROUT
AND THE BAR SHALL BE DRIVEN TO ITS SEAT. ALL GROUTING MATERIAL SHALL BE APPROVED
BY T.D.O.T. MATERIALS AND TESTS.

SPECIAL NOTE TO CONTRACTOR: CONTRACTOR SHALL USE EXTREME CARE AND TAKE ANY
MEASURE NECESSARY TO INSURE THAT NO DEBRIS AND/OR OTHER MATERIALS THAT MAY BE
A HAZARD OR PRODUCE HAZARDOUS CONDITIONS TO THE PUBLIC IS DROPPED ONTO
INTERSTATE 24 AND SHALL REQUIRE 100% SHIELDING ATTACHED TO BRIDGE FRAMING. THIS
SHALL BE ACCOMPLISHED BY THE USE OF BASKETS, NETTING, WRAPPING, WORK
PLATFORM, OR SIMILARLY EFFECTIVE MEANS. COST OF REMOVING AND DISPOSING OF
DEBRIS SHALL BE INCLUDED IN ITEMS BID.

CONTAINMENT AND DISPOSAL: OUR RECORDS SHOW THAT THIS BRIDGE
HAD LEAD/CHROMATE PAINT WHICH HAS BEEN DESIGNATED AS A HAZARDOUS
MATERIAL APPLIED TO IT DURING IT'S HISTORY. THEREFORE, THE CONTRACTOR
SHALL ASSUME THE REMNANTS OF THAT PAINT REMAIN ON THE BRIDGE. SEE
TENNESSEE STANDARD SPECIFICATION 603.13 FOR SPECIAL PRECAUTIONS
THAT MUST BE TAKEN IN REMOVAL, CONTAINMENT AND DISPOSAL OF THE SURFACE
PREPARATION WASTE AND PAINT REMOVAL MEDIA, WORKER AND PUBLIC SAFETY.

DESIGNED BY JCP DATE __OCT. 2013
DRAWN BY. MP DATE __OCT. 2013
SUPERVISED BY WAP DATE __OCT. 2013

CHECKED BY JCP DATE __OCT, 2013

DEMOLITION: THE CONTRACTOR SHALL TAKE SPECIAL CARE TO PROTECT ANY PARTS
OF THE STRUCTURE THAT ARE NOT TO BE REMOVED SPECIFICALLY. THE CONTRACTOR
IS NOT ALLOWED TO USE A HYDRAULIC RAM MOUNTED ON A BACKHOE (COMMONLY
CALLED A HOE RAM) OR OTHER SIMILARLY HEAVY EQUIPMENT FOR CONCRETE
REMOVAL. PNEUMATIC HAMMERS MAY BE USED TO REMOVE CONCRETE. THE
MAXIMUM HAMMER SIZE IS 90 POUND CLASS. SAWING OR CUTTING OF THE CONCRETE
IS ACCEPTABLE SO LONG AS ANY SPECIFIED PROJECTION OF THE EXISTING
REINFORCING STEEL IS MAINTAINED. ALL DEVICES PROPOSED FOR CONCRETE
DEMOLITION SHALL MEET THE APPROVAL OF THE ENGINEER.

SPECIAL NOTE FOR UTILITIES: CARE SHALL BE TAKEN WHILE REMOVING AND
REPLACING BRIDGE COMPONENTS SO AS NOT TO DISTURB OR DAMAGE ANY UTILITIES
NOT DESIGNATED FOR RELOCATION. IT IS INTENDED THAT THE COST OF MATERIALS
AND LABOR NECESSARY FOR THE COMPLETE INSTALLATION OF THE RELOCATED
COMMUNICATION UTILITIES SHALL BE BORNE BY OTHERS AND SHALL NOT BE PAID
AS A PART OF THIS CONTRACT. THE CONTRACTOR SHALL COOPERATE WITH OTHERS
IN THE INSTALLATION OF UTILITIES WITH NO ADDITIONAL COMPENSATION ALLOWED
THE CONTRACTOR AS A RESULT.

FINISHING CONCRETE SURFACES: CONCRETE FINISHING SHALL BE IN ACCORDANCE
WITH SECTION 604.2I0F THE TENNESSEE STANDARD SPECIFICATIONS WITH THE
CONTRACTOR HAVING THE OPTION OF USING EITHER A CLASS Il FINISH OR A CLASS |
FINISH FOLLOWED BY AN APPLIED TEXTURE FINISH. THE COST OF FINISHING
CONCRETE SHALL BE INCLUDED IN THE UNIT PRICE BID FOR ITEM NO. 604-03.35,
CLASS '"L" CONCRETE, C.Y.

NOTE: THE CONTRACTOR SHALL FIELD VERIFY ALL DIMENSIONS AND QUANTITIES
BEFORE ORDERING ANY MATERIALS.

EXPANSION JOINTS: FOR ADDITIONAL GENERAL NOTES APPLICABLE TO STRIP SEAL
EXPANSION JOINTS, SEE STANDARD DRAWING NOS. SBR-2-1I5, SBR-2-116 AND
SBR-2-II7. ALSO, SEE STANDARD SPECIFICATION SECTION 623.

DECK JOINTS: THE JOINT SEAL SYSTEM SHALL BE BEJS SYSTEM
BY EMSEAL, LLC. SEE DWG NO. BR-1I6-147 FOR OTHER INFORMATION.

¢ 1Y EXISTING CONDUIT FOR

/ LIGHTING BOTH SIDEWALKS
|

5 - 3Y5" & EXISTING CONDUITS
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S
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PROJECT NO. YEAR SHEET NO.
33002-4170-04 2014 2A

REVISIONS

NO.| DATE BY BRIEF DESCRIPTION

BRIDGE DECK FORMS: BRIDGE DECK FORMS FOR CONCRETE DECKS SHALL BE CONSTRUCTED USING
EITHER REMOVABLE FORMS OR PERMANENT FORMS. PERMANENT FORMS SHALL BE REMAIN-IN-PLACE
STEEL PANELS (PRECAST CONCRETE PANELS SHALL NOT BE ALLOWED). FORMS SHALL BE ATTACHED
BY MEANS OTHER THAN WELDING TO MAIN STRUCTURAL MEMBERS. PERMANENT STEEL BRIDGE DECK
FORMS SHALL BE DESIGNED, CONSTRUCTED AND ERECTED IN ACCORDANCE WITH SECTION 604.05 OF THE
STANDARD SPECIFICATIONS. THE FABRICATOR SHALL SUBMIT SHOP AND ERECTION DRAWINGS TO THE
ENGINEER FOR APPROVAL BEFORE ANY DECK CONSTRUCTION BEGINS.

SHOP DRAWINGS: SHALL BE SUBMITTED ACCORDING TO TDOT STANDARD SPECIFICATIONS SECTION 105.
SHOP DRAWINGS SHALL BE SUBMITTED TO THE DIVISION OF STRUCTURES OFFICE, OFFICE OF BRIDGE
INSPECTION AND REPAIR.

CONCRETE SEALER: CONCRETE SEALER SHALL BE APPLIED TO SUBSTRUCTURES COINCIDING WITH
EXPANSION JOINT LOCATIONS BEFORE PLACEMENT OF BEARING DEVICES AND APPLYING TEXTURE
COATING, CONCRETE SEALER SHALL BE APPLIED TO THE TOP AND VERTICAL SURFACES OF THE
ABUTMENTS. CONCRETE SURFACES SHALL BE CLEAN AND DRY BEFORE APPLYING THE
SEALER. THE THICKNESS SHALL BE AS RECOMMENDED BY THE SEALANT MANUFACTURER.
ACCEPTABLE CONCRETE SEALERS ARE INCLUDED IN THE QUALIFIED PRODUCTS LIST FOR
NON-PENETRATING CONCRETE SEALS MAINTAINED BY THE DIVISION OF MATERAILS AND TESTS.
THE SEALER SHALL BE CLEAR OR SIMILAR TO THE COLOR OF THE EXISTING CONCRETE SURFACES
TO BE SEALED. THE COST OF THE SEALER, COMPLETE AND IN PLACE, SHALL BE INCLUDED IN THE
UNIT PRICE OF NON-PENETRATING CONCRETE SEAL, ITEM NO. 604-10.I7.

ALL STRUCTURAL STEEL TO BE SPOT PAINTED SHALL BE WASHED CLEAN WITH WATER BEFORE
PAINTED.

PAINT SYSTEM SHALL BE SYSTEM "A" IN ACCORDANCE WITH SUB-SECTION 03.06(B). COLOR OF
THE FINISH SHALL COMPLY WITH FEDERAL STANDARD 595B. FEDERAL SPECIFICATION
NO. 15125, (BLUE). SEE SECTIONS 603 AND 910 OF THE STANDARD SPECIFICAITIONS. THE
SAME MANUFACTURER MUST SUPPLY ALL PRODUCTS USED IN THIS COATING SYSTEM
INCLUDING THINNERS.

THE BRIDGE OVERHANG BRACKET HANGER ASSEMBLY SHALL CONSIST OF A DAYTON SUPERIOR
C-68 HANGER (OR APPROVED EQUAL) AND THE APPROPRIATE INTEGRATED CLIP FOR
ATTACHMENT TO THE GIRDER TOP FLANGE. WELDING OF THE HANGER ASSEMBLY TO THE
GIRDER IS PROHIBITED. THE HANGER ASSEMBLY SELECTED BY THE CONTRACTOR MUST
BE APPROVED BY THE ENGINEER OF STRUCTURES BEFORE THE HANGER ASSEMBLY CAN
BE INSTALLED. IT IS SOLELY THE CONTRACTOR’S RESPONSIBILITY TO ENSURE THE
OVERHANG FORMWORK, BRACKETS, AND CONNECTIONS ARE BOTH STURCURALLY AND
FUNCTIONALLY ADEQUATE AND COMPLIANT WITH THE AASHTO BRIDGE CONSTRUCTION
SPECIFICATION REQUIREMENTS.

UNOFFICIAL
SET

NOT FOR
BIDDING

“‘|I||l""

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

BUREAU OF HIGHWAYS

BRIDGE GENERAL NOTES

SOUTH CREST ROAD
OVER
INTERSTATE 24 AND E.MAIN ST.
BRIDGE NO. 33-4984-3.06
HAMILTON COUNTY
2014

BR-116-141
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TENNESSEE D.O.T.

DESIGN DIVISION

FILE NO.

ESTIMATED ROADWAY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QUANTITY
209-05 SEDIMENT REMOVAL CY 2
(:fg% 209-08.02 TEMPORARY SILT FENCE (WITH BACKING) LF 164
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 13
307-01.07 ASPHALT CONCRETE MIX (PGo4-22) (BPMB-HM) GRADING B-M TON 25
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) TON 1
402-02 AGGREGATE FOR COVER MATERIAL (PC) TON 1
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 1
411-01.10 ASPHALT CONCRETE MIX (PG64-22) GRADING D TON 25
415-01.02 COLD PLANING BITUMINUOUS PAVEMENT SY 118
701-01.01 CONCRETE SIDEWALK SF 950
701-02.03 CONCRETE CURB RAMP SF 400
(02-03 CONCRETE COMBINED CURB € GUTTER CY 100
705-01.01 GUARDRAIL AT BRIDGE ENDS LF 15
@’ 706-01 GUARDRAIL REMOVAL LF 15
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE : LF 210
712-01 TRAFFIC CONTROL LS 1
712-04.01 FLEXIBLE DRUMS (CHANNELIZING) EA. 106
112-05.01 WARNING LIGHTS (TYPE A) EA. 8
112-06 SIGNS (CONSTRUCTION) SF 1141
712-07.03 TEMPORARY BARRICADES (TYPE IID LF 48
712-08.03 ARROWBOARD (TYPE C) EA. 4
716-13.06 SPRAY THERMO PAVEMENT MARKING (40 MIL) (4 IN LINE) LM .3
717-01 MOBILIZATION LS 1
FOOTNOTES

—_—

(:) INCLUDES THE COST OF ALL LABOR AND MATERAILS FOR FURNISHING AND INSTALLING THE
TEMPORARY FILTER BARRIER WHERE LOCATED BY THE ENGINEER AND REMOVAL UPON
PROJECT COMPLETION. SEE STD. DWG. EC-STR-3C. THE ENGINEER MAY INCREASE OR
DECREASE OR ELIMINATE THE QUANTITY FOR THIS ITEM.

ITEM MAY BE INCREASED OR DECREASED AS DIRECTED BY THE ENGINEER.

INCLUDES REMOVAL OF ALL EXISTING RAIL ELEMENTS AND POSTS WITHIN LIMITS OF NEW
GUARDRAIL CONSTRUCTION.

INCLUDES ALL COST FOR UPPER RAIL SECTIONS, RUB-RAIL, POSTS, BLOCKOUTS,
HARDWARE, OTHER MATERIALS AND LABOR TO INSTALL NEW GUARDRAIL.

® @O

GUARDRAIL NOTES

. THE CONTRACTOR SHALL NOT REMOVE ANY SECTIONS OF EXISTING GUARDRAIL UNTIL THE ENGINEER CONCURS IN THE

NECESSITY OF REMOVAL DUE TO CONSTRUCTION REQUIREMENTS AND THE APPROPRIATE WARNING DEVICES ARE
INSTALLED. THE PROPOSED GUARDRAIL, INCLUDING ANY ANCHOR SYSTEM, SHALL BE INSTALLED QUICKLY TO MINIMIZE
TRAFFIC EXPOSURE TO ANY HAZARD. NO PAYMENT WILL BE MADE FOR A SECTION OF PROPOSED GUARDRAIL, INCLUDING
ANCHORS, UNTIL IT IS COMPLETE IN PLACE.

. THE PROPOSED GUARDRAIL, INCLUDING ANY ANCHOR SYSTEM, SHALL BE INSTALLED QUICKLY TO MINIMIZE

TRAFFIC EXPOSURE TO ANY HAZARD. NO PAYMENT WILL BE MADE FOR A SECTION OF PROPOSED GUARDRAIL,
INCLUDING ANCHORS, UNTIL IT IS COMPLETE IN PLACE.

GUARDRAIL IS TO BE COMPLETE IN PLACE BEFORE THE MAINLINE ROADWAY IS OPENED TO TRAFFIC.

MISCELLANEOUS NOTES

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE THE CONTRACTOR
FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND CONVENIENCE OF THE GENERAL
PUBLIC AND THE RESIDENTS ALONG THE PROPOSED CONSTRUCTION AREA.

. TRAFFIC CONTROL PLAN - SEE SHEET 5, 5A, 5B, 5C AND STD. DWG. NOS. T-WZ-10,

T-WZ-13, AND T-WZ-35.

EROSION PREVENTION AND SEDIMENT CONTROL NOTES

. INSPECTION, REPAIR, AND MAINTENANCE OF EPSC MEASURES/STRUCTURES IS TO BE

PERFORMED ON A REGULAR BASIS. SEDIMENT SHALL BE REMOVED FROM SEDIMENT
CONTROL STRUCTURES WHEN THE DESIGN CAPACITY HAS BEEN REDUCED BY FIFTY
PERCENT (507). DURING SEDIMENT REMOVAL, THE CONTRACTOR SHALL TAKE CARE
TO ENSURE THAT STRUCTURAL COMPONENTS OF EPSC MEASURES ARE NOT DAMAGED
AND THUS MADE INEFFECTIVE. IF DAMAGE DOES OCCUR, THE CONTRACTOR SHALL
REPAIR THE STRUCTURES AT THE CONTRACTOR’S OWN EXPENSE.

. SEIMENT REMOVED FROM SEDIMENT CONTROL STRUCTURES SHALL BE PLACED AND

BE TREATED IN A MANNER SO THAT THE SEDIMENT IS CONTAINED WITHIN THE PROJECT
LIMITS AND DOES NOT MIGRATE INTO WATERS OF THE STATE/U.S. COST FOR THIS
TREATMENT IS TO BE INCLUDED IN PRICE BID FOR ITEM NO.209-05 SEDIMENT
REMOVAL, C.Y.

. THE CONTRATOR SHALL INSTALL A RAIN GAUGE EVERY LINEAR MILE AT ALL SITES

WHERE CLEARING, GRUBBING, EXCAVATION, GRADING, CUTTING OR FILLING IS BEING
ACTIVELY PERFORMED, OR EXPOSED SOIL HAS NOT YET BEEN PERMANENTLY
STABILIZED. IF THE PROJECT LENGTH IS LESS THAN ONE LINEAR MILE, ONE RAIN
GAUGE SHALL BE INSTALLED AT THE CENTER OF THE PROJECT OR AS INDICATED BY THE
TDOT EPSC INSPECTOR. THE CONTRACTOR SHALL ENSURE THAT EACH GAUGE IS
MAINTAINED IN GOOD WORKING CONDITION. TDOT AND/OR THE CONTRACTOR SHALL
RECORD DAILY PRECIPITATION AND FORECASTED PERCENTAGE OF PRECIPITATION IN
DETAILED RECORDS OF RAINFALL EVENTS INCLUDING DATES, AMOUNTS OR RAINFALL
PER GAUGE, THE ESTIMATED DURATION (OR STARTING AND ENDING TIMES), AND
FORECASTED PERCENTAGE OF PRECIPITATION FOR THE PROJECT. THIS INFORMATION
SHALL BE PROVIDED TO THE ENGINEER ON A MONTHLY BASIS. THE COST FOR THE
RAIN GAUGES IS TO BE INCLUDED IN THE UNIT BID PRICES FOR OTHER ITEMS. RAIN
GAUGES SHALL BE AS SPECIFIED IN THE APPROVED TDOT RAINFALL MONITORING PLAN.

. INSPECTION OF EPSC MEASURES SHALL BE DONE AT LEAST TWICE PER CALENDAR WEEK

AT LEAST 72 HOURS APART. A CALENDAR WEEK IS DEFINED AS SUNDAY THROUGH
SATURDAY.

. OUTFALL POINTS SHALL BE INSPECTED TO ASCERTAIN WHETHER EPSC MEASURES ARE

EFFECTIVE IN PREVENTING SIGNIFICANT IMPACTS TO SURROUDING WATERS. WHERE

DISCHARGE LOCACTIONS ARE INACCESSIBLE, NEARBY DOWNSTREAM LOCATIONS SHALL
BE INSPECTED. LOCATIONS WHERE VEHICLES ENTER AND EXIT THE SITE SHALL BE

INSPECTED FOR EVIDENCE OF OFF-SITE ROADWAY SEDIMENT TRACKING.

. UPON CONCLUSION OF THE INSPECTIONS, EPSC MEASURES FOUND TO BE INEFFECTIVE

SHALL BE REPAIRED, REPLACED OR MODIFIED BEFORE THE NEXT RAIN EVENT, IF POSSIBLE,
BUT IN NO CASE MORE THAN 24 HOURS AFTER THE INSPECTION OR WHEN THE CONDITION
IS IDENTIFIED. IF THE REPAIR, REPLACEMENT OR MODIFICAITON IS NOT PRACTICAL WITHIN
THE TIMEFRAME, WRITTEN DOCUMENTATION MUST BE PROVIDED IN THE FIELD BOOK AND

AN ESTIMATED REPAIR, REPLACEMENT OR MODIFICATION SCHEDULE SHALL BE DOCUMENTED
WITHIN 24 HOURS AFTER IDENTIFICATION.

. THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD TO

PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION WASTES FROM
ENTERING WATERS OF THE STATE/U.S.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT PETROLEUM

"PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE PREVENTED FROM ENTERING WATERS

OF THE STATE/U.S. ALL EQUIPMENT REFUELING, SERVICING, AND STAGING AREAS SHALL
COMPLY WITH AL LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECITON ASSOCIATION (NFPA),
APPROPRIATE CONTAINMENT MEASURES FOR THESE AREAS SHALL BE USED. ALL SPILLS
MUST BE REPORTED TO THE APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN
IMMEDIATELY TO PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.

UTILITY NOTES

. THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE APPROXIMATE ONLY. EXACT

LOCATIONS SHALL BE DETERMINED IN THE FIELD BY CONTACTING THE UTILITY COMPANIES
INVOLVED. NOTIFICATION BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC., AT
1-800-351-1111 AS REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

. UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE PERFORMED BY THE UTILITY OR

IT'S REPRESENTATIVE. THE CONTRACTOR AND UTILITY OWNERS WILL BE REQUIRED TO

COOPERATE WITH EACH OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE CONTRACT ITEMS, THE
CONTRACTOR WILL BE REQUIRED TO PROVIDE RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM
BED GRADES, OR OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE HIGHWAY
CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE FIRST ITEM OF WORK AND AT

ANY LOCATION ON THE PROJECT DIRECTED BY THE ENGINEER.

. THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES TO SAFEGUARD

EXISITING UTILITIES FROM DAMAGE DURING CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT
SPECIAL EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE CONTRACTOR
WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE COST OF PROTECTING UTILITIES FROM
DAMAGE AND FURNISHING SPECIAL EQUIPMENT WILL BE INCLUDED IN THE BID PRICE FOR OTHER
ITEMS OF CONSTRUCTION.,

. PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY RESPONSIBLE FOR

CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN ORDER TO DETERMINE THE EXTENT TO
WHICH RELOCATIONS AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR THE
PROJECT. WHILE SOME WORK MAY BE REQUIRED "AROUND" UTILITY FACILITIES THAT WILL
REMAIN IN PLACE. OTHER UTILITY FACILITIES MAY NEED TO BE ADJUSTED CONCURRENTLY WITH
THE CONTRACTOR’S OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE ENGINEER
AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE SPECIFICATIONS AND CLEAR CUTTING
IS NECESSARY FOR A UTILITY RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE
UNIT PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

. THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS PLAN OF OPERATION

IN THE AREA OF THE UTILITIIES. PRIOR TO COMMENCING WORK, THE CONTRACTOR SHALL
CONTACT THE UTILITY OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST THREE (3) BUSINESS
DAYS PRIOR TO COMMENCEMENT OF OPERATIONS AROUND THE UTILITY IN ACCORDANCE WITH TCA
65-31-106.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR INSTALLING CONDUIT, JUNCTION BOXES, PULL BOXES

" AND ANCHOR BOLTS. THE CONTRACTOR SHALL REMOVE, STORE AND RE-INSTALL EXISTING LIGHT

FIXTURES. THE UTILITY COMPANY IS RESPONSIBLE FOR THE WIRING OF LIGHT FIXTURES.

TYPE

SHEET

YEAR PROJECT NO. NO.

CONST.

2014|33002-4170-04| 3
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TENNESSEE D.O.T.

DESIGN DIVISION

FILE NO.

N
T , SFB DENOTES SILT FENCE WITH BACKING ||
} RESIDENTIAL HVF DENOTES HIGH VISIBILITY FENCE w
I
HOUS
lmf;\j ////
| TE===sg L BEGIN. BRIDGE //
f DRIVEWAY \\ié X ///—STA“17+33‘42 END BRIDGE X jjé
. * SEB % STA. 11+18.58—\‘ o5 = A
% - 7 o —
SOUTH CResT o %
—~ 104 @ O @
eI —— * * —
R : S N
| o l |l % g4s ¥ 1% * 5 AN PZ>‘\~\\
EI RN NN
L 5 EXIST. 7
} > | b T CHAINLINK X 8\
& FENCE (TYP.) o\
| RESIDENTIAL | \\
|  HOUSE SIGNS \\
| DESIGNATING CIVIL \\
E— WAR EVENTS .
PLAN
SHOWING EROSION CONTROL AND HIGH VISIBILITY FENCE
100’-0" SOUTH END TRANSITION
70°-0" NORTH END TRANSITION
BEGINNING OR___ .| 24°-0" _ X
END OF BRIDGE | (LIMITS OF CONCRETE PAVEMENT _
AT BRIDGE END) o =
TOP OF NEW CRIME COAT (P.C) 100 MIN. 1/ GRADING ‘D* | =
CONCRETE T (ITEM NO. 411-01.10) N
BRIDGE DECK (ITEM NO. 402-01 & 402-02) l =
.A";A'.;A";‘A'~;A“;AIZL<\’\$/¥é///// 777777777
o] - . ‘ :
: TACK COAT (T.C.)
p 1= 0" ke (ITEM NO. 403-01)
0 MIN.

FOR PAVEMENT AT BRIDGE
END DETAILS AND NOTES
SEE TDOT STD.DWG. STD-1-5.

L
b e ——

215" GRADING “B-M’
(ITEM NO. 307-01.07)

—— COMPACTED AGGREGATE

SOUTH CREST
ROAD

== =

7
N L
*§§\\‘<=:- _——J’r//;\ 95‘ A//f/
Q&3 e
Qﬂ //
&
&
e
s
e
=
=
7

TOP OF EXIST.
ROADWAY
SURFACE

TYPE "A" BASE, GRADING D"
(ITEM NO. 303-0D

PAVEMENT TRANSITION DETAIL

NOTES:

** DENOTES: 1" VERTICAL SAWCUT TO ENSURE SMOOTH EDGE AT END OF ASPHALT TRANSITION.

SAWCUT TO BE INCLUDED IN BID ITEMS.

SEE SECTION 617 AND 906.04 OF THE TENNESSEE STANDARD SPECIFICATIONS FOR ROAD AND

BRIDGE CONSTRUCTION.

REMOVAL OF EXISTING ASPHALT AT APPROACHES FOR TRANSITIONS TO BE PAID FOR UNDER

ITEM NO. 415-01.02.

ASPHALT TO BE SLOPED OR FEATHERED AS NECESSARY TO OBTAIN DESIRED SURFACE SLOPE.

X
|4/_43/4u +/-
ITEM NO. 705-0L.0l
(SEE S~GRC~W
B &R L_Li——:—’«"{‘¢%/ -
NEW GUARDRAIL
s LA
. . -—\ EXISTING GUARDRAIL
\§§;ijy X PER STD. DWGS.
\\\\\
X T~
PLAN

SHOWING GUARDRAIL PLACEMENT
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TYPE YEAR PROJECT NO.
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EROSION CONTROL

PAVEMENT DETAILS
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TENNESSEE D.O.T.

DESIGN DIVISION

FILE NO.

- TRAFFIC CONTROL NOTES

ADVANCE WARNING SIGNS TO BE PLACED PRIOR TO CONSTRUCTION
AND REMAIN IN PLACE UNTIL THE COMPLETION OF THIS PROJECT
UNLESS OTHER TRAFFIC CONTROL MEASURES FOR STAGE CONSTRUCTON
AS SHOWN ON SHEET 5A OR SHEET 5B DICTATE.

THE TRAFFIC CONTROL PLAN DOES NOT RELIEVE THE CONTRACTOR
OF THE RESPONSIBILITY OF INSTALLING TRAFFIC CONTROL DEVICES

IN ACCORDANCE WITH THE CURRENT EDITION OF THE "MANUAL ON / \
UNIFORM TRAFFIC CONTROL DEVICES". /7,\\
oas
IF ADDITIONAL SIGNS ARE DEEMED NECESSARY BY THE ENGINEER, THEY 7/\4// \\\
SHALL BE FURNISHED AND INSTALLED AT THE UNIT PRICE BID, /§ \\
ITEM NO. 712-06, SIGNS (CONSTRUCTION), S.F. SQJ
END / & S
P

PROJECT No.  [SHEET

TYPE YEAR NO.

CONST. | 2014|33002-4170-04| 5

N
ROAD
000 F1 -
/54’/
5//55//// /IICII
57 47
7 457
57 457
///44/
//4/ ucu
1,7 N
2 N
Q\\\&k\\\ s
N OO,
: AN
QQ 1000 FT NN
'\(,O \\\\\Q\‘\\\\
AN
A NN
AN
AN
\\\}\\\\\\ /
SN /
AN //
AN //
. \\§§\§§\ //
ADVANCE ROAD WORK SIGNING DETAIL N ; !
[-24 /
(BASED ON STD. DRAWING T-WZ-10) //Qs
/] %
//§
S
7=y e
Sl ya \§ TRAFFIC CONTROL SIGN QUANTITIES \\Q A
SSSa & 4 \ DR /&
N N \ \\\\\Q\\\\\}\ // )
\\\\\\ ~
TYPE DESCRIPTION SIZE | EACH| S.F. Q§§§§$ /] o
NN
W20-1A | ROAD WORK 1 MILE (LOCATION "A" 48"X48" 8 128 \§§§§\ X —7 ( S
W20-1B | ROAD WORK Y, MILE (LOCATION "A" 48"X48" 4 64 %
W20-1C | ROAD WORK 1000 FT.(LOCATION "C" 48"X48" 4 64
W20-1D | RIGHT TWO LANES CLOSED ¥, MILE (LOCATION "D"|48"X48" 4 64
W20-1E | RIGHT TWO LANES CLOSED 1500 FT.(LOCATION "E"|48"x48" 4 64
W20-1F |LEFT TWO LANES CLOSED ¥, MILE (LOCATION "F") | 48"X48" 4 64
y W20-1G | LEFT TWO LANES CLOSED 1500 FT.(LOCATION "G") | 48"X48" 4 64
/o \@§ W4-2R LANE SHIFT (SYMBOL)LOCATION "H") 48"X48" 4 64
/ " W4-2L LANE SHIFT (SYMBOL)XLOCATION "J") 48"X48" 4 64
=) G20-2A | END ROAD WORK (LOCATION "K") 36"X18" 4 18
v Wi3-2 SUPPLEMENTAL PLATE (50 MPH) (LOCATION "E™ 24"X18" 2 6
0 W20-3 ROAD CLOSED AHEAD 48"X48" 2 32
= M4 -8 DETOUR 24"X12" 7 14 UNOFFICIAL
M6-2L DIRECTION ARROW 45 LT 18"X24" 1 3 SET
M6-2R DIRECTION ARROW 45 RT 18"X24" 1 3
M6-3 ARROW PLAQUE 18"X24" 5 15
SP-1 S. CREST RD. 48"X18" 11 66 gﬁ;;&g
SP-2 S. SEMINOLE DR. 48"X18" 5 30
SP-3 MAIN ST. 48"X18" 16 96
SP-4 ROSEMONT DR. 48"X18" 3 18
SP-5 N. CREST RD. 48"X18" 1 6
SP-6 DODDS AVE. 48"X18" 5 30
SP-7 BIRDS MILL RD. 48"X18" 2 12
SP-8 OAK ST. 48"X18" 2 12
SP-9 /o MILE AHEAD 48"X18" 1 6
SP-10 1500 FT AHEAD 48"X18" 1 6 - ,
M-9R DETOUR (RIGHT ARROW) 30"X24" 7 35 % " - fd STATE OF TENNEGSEE
M-9L DETOUR (LEFT ARROW) 30"X24" 7 35 "o,’,‘jr,g O'""EN“@‘@* DEPARTMENT OF TRANSPORTATION
R11-2 ROAD CLOSED 48"X30" 4 20 LTI
R11-4 ROAD CLOSED TO THRU TRAFFIC 60"X30" 3 38
TOTAL | 712-06 SIGNS (CONSTRUCTION) 1141 TRAFFIC CONTROL

PLAN
INTERSTATE 24
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TENNESSEE D.O.T.

DESIGN DIVISION

FILE NO.

TWO OUTSIDE LANES CLOSURE DETAIL

1-24 TYPE "C" ARROW BOARD
(96"X48")
STD. DWG. T-FAB-1

TYPE

STD. DWG. T-FAB-!

TYPE YEAR PROJECT NO. S*&%ET

CONST. [2014[33002-4170-04| 5A

'C" ARROW BOARD
(96"X48")

\ 12000, 500_ 1100, 260Q,

660’ ol 1320’ e 660’
LANE TAPER %ﬁiﬁiﬁ LANE TAPER
)
@)
;é; , 80" IN
! 0
g%ﬁ% Qﬁ;?€3 BUFFER 557 IN
h o pCt TAPER
\\/* )
8" RSSWL . Hq Fq E@ Aq
o - b _ P o e ]
—————————— :J[——__ Y N N ___‘,!________O_____ﬂ____________n_______________________
RIGHT
WO LANES
G
NOTES
THE TRAFFIC CONTROL SHOWN THIS SHEET IS TO BE
USED IN CONJUNCTION WITH STAGE 2 CONSTRUCTION ONLY.
TRAFFIC CONTROL LEGEND

THE CONTRACTOR SHALL BE REQUIRED TO PROVIDE 1007 SHIELDING

TO PROTECT MOTORISTS FROM DEBRIS AND/OR OTHER MATERIALS
THAT MAY BE A HAZARD OR PRODUCE HAZARDOUS CONDITIONS TO

THE PUBLIC. CONTRACTOR SHALL SUBMIT SHIELDING PLAN SEALED

BY A PROFESSIONAL ENGINEER LICENSED IN THE STATE OF TENNESSEE
FOR APPROVAL.

ALL INTERSTATE LANE CLOSURES SHALL BE LIMITED TO SUNDAY THROUGH
THURSDAY FROM 10 PM TO 5 AM. THE CONTRACTOR SHALL NOT BE ALLOWED

] FLEXIBLE DRUMS (CHANNELIZING) SPACED
© 55 +/- IN TAPERS AND 80'+/- IN BUFFERS

o SIGN

V7 A WORK ZONE

TO INTERRUP TRAFFIC FLOW AND SHALL MAINTAIN ALL LANES OF TRAFFIC
IN EACH DIRECTION DURING THE FOLLOWING DAYS:

A: OFFICIAL STATE HOLIDAYS

B. FRIDAY AFTERNOON UNTIL TUESDAY MORNING WHEN A STATE HOLIDAY
OCCURS OR IS OBSERVED ON A MONDAY.

C. THURSDAY AFTERNOON UNTIL MONDAY MORNING WHEN A STATE HOLIDAY
OCCURS OR IS OBSERVED ON FRIDAY.

TYPE "C" ARROW BOARD

(96"X48")
STD. DWG. T-FAB-1
Ezféj§ IC: (XX X X

=<
S
oW

(96"X48")

(A
‘g-'r:' TYPE “C" ARROW BOARD
= STD. DWG. T-FAB-1

CLOSED
1500 FT

“‘Illlll."

> %o G, T3 (X OGP [ -
‘2r2b7" €§§<§~
0 o TeR

U T\

UNOFFICIAL
SET

NOT FOR
BIDDING

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

TRAFFIC CONTROL
PLAN
1-24 LANE CLOSURE
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TENNESSEE D.O.T.
DESIGN DIVISION

FILE NO.

SHEET
NO.

CONST. | 2014[33002-4170-04| 5B

TYPE YEAR PROJECT NO.

TWO INSIDE LANES CLOSURE DETAIL

[-24
(BASED ON STD. DRAWING T-WZ-13) TYPE "C' ARROW BOARD
(96"X48")
STD. DWG. T-FAB-1
.‘..O.:.
660’ ol 1320° ol 660’ \ 14000, 500, 1100/ 260Q
CANE TAPER BUFFER LANE TAPER
SPACE
80" IN
BUFFER

i ——
——
U
JEEE

e
e

e e et
P

TYPE "C" ARROW BOARD 10T
(96"X48") Igtbgs%[%
STD. DWG. T-FAB-1

END
ROAD WORK

TRAFFIC CONTROL LEGEND
NOTE: THE TRAFFIC CONTROL SHOWN THIS SHEET IS TO BE

USED IN CONJUNCTION WITH STAGE 2 CONSTRUCTION ONLY. ® FLEXIBLE DRUMS (CHANNELIZING) SPACED

THE TRAFFIC CONTROL SHOWN THIS SHEET IS TO BE @ 55 +/- IN TAPERS AND 80°+/- IN BUFFERS
USED IN CONJUNCTION WITH STAGE 2 CONSTRUCTION ONLY. o  SIGN

THE CONTRACTOR SHALL BE REQUIRED TO PROVIDE 1007 SHIELDING WORK ZONE
TO PROTECT MOTORISTS FROM DEBRIS AND/OR OTHER MATERIALS
THAT MAY BE A HAZARD OR PRODUCE HAZARDOUS CONDITIONS TO

THE PUBLIC. CONTRACTOR SHALL SUBMIT SHIELDING PLAN SEALED

BY A PROFESSIONAL ENGINEER LICENSED IN THE STATE OF TENNESSEE
FOR APPROVAL.

ALL INTERSTATE LANE CLOSURES SHALL BE LIMITED TO SUNDAY THROUGH
THURSDAY FROM 10 PM TO 5 AM. THE CONTRACTOR SHALL NOT BE ALLOWED
TO INTERRUP TRAFFIC FLOW AND SHALL MAINTAIN ALL LANES OF TRAFFIC
IN EACH DIRECTION DURING THE FOLLOWING DAYS:

A: OFFICIAL STATE HOLIDAYS

B. FRIDAY AFTERNOON UNTIL TUESDAY MORNING WHEN A STATE HOLIDAY
OCCURS OR IS OBSERVED ON A MONDAY.

C. THURSDAY AFTERNOON UNTIL MONDAY MORNING WHEN A STATE HOLIDAY

TYPE "C" ARROW BOARD OCCURS OR IS OBSERVED ON FRIDAY.

(96"X48")
\\\\\\—iiD.DWG.T—FAB—l
LQS’ ....‘.:3

UNOFFICIAL
SET

NOT FOR
BIDDING

TYPE "C" ARROW BOARD
(96"X48")
STD. DWG. T-FAB-1

LEFT
WO LANES
CLOSED
1500 FT

:“G%é‘z
- /48.—:.' ¥
- % D J
V‘é/ ., ’ Q
KR

4 e STATE OF TENNESSEE
6~ |—(:‘><5 »* :é,m » ¢ j
PSRN RS S -G Jof DEPARTMENT OF TRANSPORTATION
1000’ e o
0y, OF TENG

>0 TRAFFIC CONTROL

1100’ PLAN

I-24 LANE CLOSURE
2600’
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TENNESSEE D.O.T.

FILE NO.

TYPE YEAR PROJECT NO. Si&FT

CONST. | 201433002-4170-04| 5C

DETOUR NOTES

DETOUR . ACCESS TO ALL TRACTS ALONG DETOUR ROUTE SHALL BE MAINTAINED AT ALL TIMES.
‘ 2. SEE SPECIAL PROVISION 108B FOR FURTHER GUIDANCE REGARDING DETOURS AND CLOSURES
MAIN ST.
3. SOUTH CREST ROAD AND MAIN STREET SHALL BE CLOSED AS SHOWN FOR ENTIRE LENGTH OF

PROJECT.

4. THE CONTRACTOR IS TO COORDINATE WITH LOCAL UTILITIES TO ENSURE NO CONFLICTS
WITH THE EXISTING UTILITIES DUE TO THE ERECTION OF THE TEMPORARY SIGNS.
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TO McCALLIE AVE.

-

BEGIN. BRIDGE
STA. 17+33.42

TOTAL LENGTH ALONG CENTERLINE OF BRIDGE = 614'-10"

TO GEORGIA

EXIST. F.G. EL. 1014.27 B N . /e
PROP. F.G. EL. 1014.34 B 875" i 100°-0" 5 145’0 — 15520 —— 12775
\ SPAN 1 i SPAN 2 | SPAN 3 i SPAN 4 | SPAN 5

> i ¢ PIER NO.1 , i i

| TA. 16+46.00 | ¢ PIER NO.?2 i |

| EXIST. F.G. EL. 1006.39 ' STA. 15+46.00 . i

—— | PROP. F.G.EL.1006.46 MST.F.G. EL. 997.29 | ¢ PIER NO.3 -

, PROP. F.G. EL. 997.36 i STA. 14+01.00 |

| ' EXIST. F.G. EL. 984.09 | ¢ PIER NO.4 y

1 |

NRTH — & ~——~__ ® 5

PROP. F.G. EL. 984.16

i TA. 12+46.00
' EXIST.F.G. EL. 969.99

Y

END BRIDGE

STA. 11+18.58

EXIST. F.G. EL. 958.39
PROP. F.G. EL. 958.46

PROJECT NO. YEAR SHEET NO.
33002-4170-04 2014
REVISIONS
NO.| DATE [ BY BRIEF_DESCRIPTION

BRIDGE DRAWINGS

DESCRIPTION

LAYOUT OF BRIDGE TO BE REPAIRED
BRIDGE ESTIMATED QUANTITIES
BRIDGE GENERAL NOTES
SUPERSTRUCTURE
SUPERSTRUCTURE DETAILS
DEAD LOAD CORRECTION
STRUCTURAL STEEL PAINTING
EXPANSION JOINT DETAILS
DECK JOINT DETAILS
SUBSTRUCTURE REPAIR DETAILS
NORTH ABUTMENT MODIFICATION
SOUTH ABUTMENT MODIFICATION
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STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

BUREAU OF HIGHWAYS

LAYOUT OF BRIDGE TO BE REPAIRED
SOUTH CREST ROAD
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E: DENOTES EXPANSION SUPPORT T~ —— o | , e LIST OF
F: DENOTES FIXED SUPPORT  — ~_ 280 - | - SOUTH
H: DENOTES HINGED FIXED JOINT ~- ROADWAY, || WESTBOUND . EASTBOUND | 7 ABUTMENT DWG. NO. REV.
~— ; | LANES I LANES e
(O :DENOTES EXISTING SUPPORT CONDITION ~_—F——l 36-0" | 36°-0" | - BR-116-139
NOTE: ALL SUPPORT CONDITIONS TO REMAIN SAME AS EXISTING. ¢ MAIN ST. B | I~ gg-“g::jho
1 T —— J// -
' . : BR-II6-142
ELEVATION ¢ I-24 1_:_| SR le143
BR-116-144
. BR-1I6-145
NEW 81" DECK SLAB, SIDEWALKS AND STD-11-1 BRIDGERAIL _ gg:”g::jﬁ;

- STAGE 1 CONSTRUCTION STAGE 2 CONSTRUCTION STAGE 1 CONSTRUCTION ES:H%Z}QS
==._ BEGIN. BRIDGE LIGHT STANDARD . l , l —‘ BR-lle~150
\\\\ ¢ PIER NO.1 ¢ PIER NO. 2 ¢ PIER NO.3— | ,WESTBOUND, | EASTBOUND; ¢ PIER NO.3 STA. 11+18.58

\ STA. 16+46.00 i STA. 15+46.00 ; STA.14+01.00 \| | l‘ LANES | | LANES | STA. 12+46.00 } EXISTe 1
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T T i ' ' | > | O I B = i i i i A . I
NEW PAVEMENT .~ / i i /l =l \ L \ | \ N
A1 ERIEE B W ' NEW | . BEJS & B | b | New AT BRIDGE. END
NEW 2" STRIP SEAL 1" BEJS SYTEM 1" BEJS SYTEM ! BEJJSOIf\JYTTEM = 1" BEJS SYTEM
EXPANSION JOINT JOINT JOINT = JOINT NEW 2" STRIP SEAL
TYPE “A’ EXPANSION JOINT
PLAN TYPE A’
> :INDICATES GRATED INLET .
DRAIN REQUIRED.
GENERAL SCOPE OF WORK SEE STANDARD DRAWING NO. DRAIN LOCATION
STD-1-2SS FOR ADDITIONAL
PROVIDE TRAFFIC CONTROL ON S.CREST ROAD FOR CLOSURE DURING STAGE 2 CONSTRUCTION LIMITS CONSIST FROM DECK JOINT IN DETAILS. SPAN STATION SPAN RIGHT SIDE
PROJECT CONSTRUCTION AT ALL TIMES. SPAN 3 TO DECK JOINT IN SPAN 5 AS FOLLOWS: I 7155 3 19763
BRIDGE REPAIR PROJECT SHALL BE CONSTRUCTED IN TWO STAGES. e REMOVE ALL THE EXISTING CONCRETE DECK, SIDEWALKS, : 17+80 3 19+88
AND RAILING IN STAGE 2 LIMITS. 1 18+03 3 20+13
STAGE 1 CONSTRUCTION LIMITS CONSIST FROM NORTH ABUTMENT TO 2 18+40 4 22+44
DECK JOINT IN SPAN 3 AND FROM DECK JOINT IN SPAN 5 TO SOUTH e CONSTRUCT NEW 8" CONCRETE DECK WITHIN STAGE 2 > Breo . P
ABUTMENT AS FOLLOWS: LIMITS. CONTRACTOR TO PROVIDE FOR TEMPORARY
SUPPORT OF EXISTING UTILITIES PER UTILITY PLANS. 2 18+80 4 22497
e REMOVE ALL THE EXISTING CONCRETE DECK, SIDEWALKS, 2 19+00 4 234272
AND RAILING IN STAGE 1 LIMITS. ALSO, REMOVE ALL e CLEAN AND PAINT DESIGNATED AREAS OF STRUCTURAL : Si3s
EXISTING APPROACH PAVEMENTS, APPROACH SIDEWALKS STEEL AND BEARING IN STAGE 2 LIMITS.
AND RAILING. MODIFY EXISTING ABUTMENTS AS NECESSARY
TO ACCOMMODATE NEW CONSTRUCTION. e CONSTRUCT NEW CONCRETE BRIDGERAIL (STD-11-1) BRIDGE
~ AND SIDEWALKS IN STAGE 2 LIMITS. INSTALL NEW
e REMOVE EXISTING EXPANSION JOINTS AT NORTH ABUTMENT SILICONE RUBBER SEALANT JOINT SYSTEM IN SPAN 3 80°V.C
AND SOUTH ABUTMENT. INSTALL NEW STRIP SEAL EXPANSION AND SPAN 5, < L
JOINTS TYPE "A" AT NORTH ABUTMENT AND SOUTH ABUTMENT. o
REMOVE EXISTING DECK JOINTS IN SPAN I, SPAN 2, SPAN 3 e REPAIR EXISTING CONCRETE DEFECTS FOR SELECTED 6.60 = S -
AND SPAN 5. SUBSTRUCTURES. s Tlo o|©
o Qo o
e CONSTRUCT NEW 8V," CONCRETE DECK WITHIN STAGE 1 e APPLY TEXTURE COATED FINISH TO SUPERSTRUCTURE o S <= <™ ol
LIMITS. CONTRACTOR TO PROVIDE FOR TEMPORARY AND DESIGNATED AREAS OF EXISTING SUBSTRUCTURE. ol2 Slo N =l =
SUPPORT OF EXISTING UTILITIES PER UTILITY PLANS. o I 0 2 <
CONSTRUCT NEW PAVEMENT AT BRIDGE ENDS. |9 =lc e =l = »|
PROVIDE NEW GUARDRAIL TRANSITION TO BRIDGE RAIL ENDPOST AT N 4| <450 N >N ol
e CLEAN AND PAINT DESIGNATED AREAS OF STRUCTURAL LEFT SIDE SOUTH ABUTMENT. <|> ST 5o L Ll =<
STEEL AND BEARINGS IN STAGE<ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>