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BRIDGE REPAIR QUANTITIES

[TEM DESCRIPTION UNIT| 0.00| 7.46|TOTAL
@ 209-08.02 | TEMPORARY SILT FENCE (WITH BACKING) L.F. 800 - 800
307-01.01 | ACS MIX (PG 64-22) (BPMB-HM) GRADING A TON 95 - 95
307-01.08 | ACS MIX (PG 64-22) (BPMB-HM) GRADING B-M2 TON 35 - 35
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 1 - 1
411-01.10 ACS MIX (PGe4-22) GRADING D TON 50 - 50
415-01.02 | COLD PLANING BITUMINOUS PAVEMENT S.Y. 600 - 600
604-04.02 | APPLIED TEXTURE FINISH (EXISTING STRUCTURE) S.Y. 370 - 370
604-10.05 | CONCRETE S.F. 40 - 40
604-10.14 | REMOVE EXISTING WEARING SURFACE LS | - |
604-10.18 | REINFORCING STEEL (REPAIRS) LB. 16,380 - 16,380
604-10.26 | BRACING EACH - 2 2
604-10.41 | EXPANSION JOINT REPAIRS (TYPE "E") L.F. 210 - 210
604-10.42 | CONCRETE REPAIRS C.F. 2750 4 2154
604-10.54 | CONCRETE REPAIRS S.F. 40 - 40
604-10.62 | EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE) L.F. 100 - 100
604-10.69 | PRESTRESSED STRAND SPLICE EACH - 8 8
620-05 CONCRETE PARAPET WITH STRUCTURAL TUBING L.F. 370 - 370
705-04.50 | PORTABLE BARRIER RAIL DELINEATOR EACH 112 44 156
705-08.51 | PORTABLE IMPACT ATTENUATOR (NCHRP 350 TL-3) EACH 8 2 10
112-01 TRAFFIC CONTROL LS 0.5 0.5 1
112-02.02 | INTERCONNECTED PORTABLE BARRIER RAIL L.F. 2520 780 3300
712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) EACH 206 85 291
112-06 SIGNS (CONSTRUCTION) S.F. 1520 418 1938
712-07.03 | TEMPORARY BARRICADES (TYPE IID L.F. 340 100 440
712-08.03 | ARROW BOARD (TYPE C) EACH 8 3 11
712-09.01 | REMOVABLE PAVEMENT MARKING LINE L.F. 3010 - 3010
r13-16.01 CHANGEABLE MESSAGE SIGN UNIT EACH 8 2 10
716-12.01 ENHANCED FLATLINE THERMO PVMT MARKING (4IN LINE) L.M. 0.5 - 0.5
717-01 MOBILIZATION LS 0.5 0.5 1
@ 801-03 WATER (SEEDING & SODDING) M.G. 9 - 9
@ 803-01 SODDING (NEW SOD) S.Y. 900 - 900
DESIGNED BY L. I. COBOS DATE 2UYLY 2013
DRAWN BY C. W. THOMAS DATE JULY 2013
SUPERVISED BY. J. H. RUDDELL DATE 2ULY 2013
CHECKED BY. A. J. KHAIRI DATE 2ULY =013 TN D.O.T. ENGINEERING SUPERVISOR M. LAWSON
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@ INCLUDES THE COST OF ALL LABOR AND MATERIALS FOR FURNISHING AND INSTALLING THE TEMPORARY FILTER BARRIER/SILT FENCE WHERE LOCATED BY THE
ENGINEER, AND REMOVAL UPON PROJECT COMPLETION. SEE STD.DWGS.EC-STR-3C AND EC-STR-3E. THE ENGINEER MAY INCREASE, DECREASE OR ELIMINATE THE
QUANTITY FOR THIS ITEM. SEE SUBSECTION 209.07 OF THE SPECIFICATIONS FOR MAINTENANCE REPLACEMENT.

@ INCLUDES ALL COSTS TO APPLY TEXTURE FINISH TO BOTH PARAPETS AND END POSTS OF BOTH BRIDGES. FOR NOTES AND DETAILS, SEE DWG. NO. BR-115-56.

@ INCLUDES ALL COSTS ASSOCIATED WITH SPALL REPAIRS USING HIGH EARLY STRENGTH CONCRETE AT FIELD DESIGNATED LOCATIONS. FOR NOTES AND DETAILS,
SEE DWG. NO. BR-115-56.

@ INCLUDES ALL COSTS ASSOCIATED WITH PRESERVING AND CLEANING THE EXISTING REINFORCING STEEL AS WELL AS THE PLACEMENT OF NEW REINFORCING STEEL IN
THE NEW CONCRETE FILLER BLOCKS AND NEW END DIAPHRAGMS AT BOTH ABUTMENTS FOR BRIDGE NO. 79-02807-0.00. THIS ITEM WILL ALSO INCLUDE ALL COSTS
ASSOCIATED WITH THE EPOXY ANCHORING SYSTEM USED FOR DOWEL BARS. FOR NOTES AND DETAILS, SEE DWG. NOS. BR-115-57 AND BR-115-58.

@ INCLUDES ALL COSTS OF LABOR, MATERIALS AND EQUIPMENT TO PROVIDE BRACING TO SUPPORTS FOR DAMAGED GIRDER AT BRIDGE NO. 79-SR14-7.46.FOR NOTES AND
DETAILS, SEE DWG. NO. BR-115-52.

@ INCLUDES COST OF ALL LABOR, MATERIALS AND EQUIPMENT TO INSTALL NEW EXPANSION JOINT ASSEMBLIES AT BOTH ABUTMENTS. TYPICAL AT BRIDGE
NO. 79-02807-0.00. FOR NOTES AND DETAILS, SEE DWG. NOS. BR-115-57 AND BR-115-58, STD. DWG. NOS. SBR-2-115, SBR-2-116, AND SBR-2-119.

@ INCLUDES ALL COSTS OF ASSOCIATED WITH REMOVING DAMAGED CONCRETE AT PRESTRESSED BEAM LOCATIONS AT BRIDGE NO. 79-SR14-7.46 AND FORMING AND
REPOURING REPAIR AREAS BACK TO ORIGINAL BEAM LINES. THIS ITEM ALSO INCLUDES ALL COSTS OF LABOR, MATERIAL, EQUIPMENT AND INCIDENTALS REQUIRED
TO REMOVE CONCRETE FILLER BLOCKS AND END DIAPHRAGMS, AS WELL WELL AS TO FORM AND POUR NEW HIGH EARLY STRENGTH CONCRETE FOR THE NEW CONCRETE
FILLER BLOCKS AND END DIAPHRAGMS FOR BOTH ABUTMENTS AT BRIDGE NO. 79-02807-0.00. FOR NOTES AND DETAILS, SEE DWG. NOS. BR-115-52, BR-115-57, AND BR-115-58.

‘ INCLUDES ALL COSTS ASSOCIATED WITH SPALL REPAIRS USING POLYMER MODIFIED CEMENTITIOUS PATCHING MATERIAL AT FIELD DESIGNATED LOCATIONS AT
BRIDGE NO. 79-02807-0.00. THE ENGINEER MAY INCREASE, DECREASE OR ELIMINATE THE QUANTITY FOR THIS ITEM.FOR NOTES AND DETAILS, SEE DWG. NO. BR-115-56.

@ INCLUDES ALL COSTS OF ASSOCIATED WITH PROVIDING EPOXY INJECTION AT FIELD DESIGNATED LOCATIONS, FOR NOTES AND DETAILS, SEE DWG. NO. BR-115-56.
‘ INCLUDES ALL COSTS ASSOCIATED WITH REPAIRING DAMAGED PRESTRESSED STRANDS AT BRIDGE NO. 79-SR14-7.46. FOR NOTES AND DETAILS, SEE DWG. NO. BR-115-52.

@ INCLUDES ALL COSTS OF LABOR, MATERIAL, AND EQUIPMENT TO REMOVE EXISTING PARAPETS AND END POSTS AND PROVIDE NEW STD-11-1 PARAPETS AND END POSTS.
THIS WILL INCLUDE ALL COST OF HIGH EARLY STRENGTH CONCRETE, REINFORCING STEEL, PARAPET REMOVAL, CLEANING EXPOSED STEEL, DRILLING AND EPOXY ANCHORING
NEW STEEL. FOR NOTES AND DETAILS, SEE DWG. NO. BR-115-55.

@ INCLUDES ALL COSTS FOR FURNISHING AND INSTALLING PORTABLE DELINEATORS MOUNTED ON THE PORTABLE BARRIER RAIL. FOR NOTES AND DETAILS, SEE STD.
DWG. NO. T-WZ-14. FOR LOCATIONS, SEE TRAFFIC CONTROL SHEET NOS. 4-17.

@ THIS ITEM SHALL BE A PORTABLE ENERGY ABSORBING TERMINAL MEETING THE REQUIREMENTS OF NCHRP 350 FOR TEST LEVEL 3.EXAMPLES WOULD BE A QUAD-GUARD,
A REACT 350 OR A TRACC. THE PAY ITEM WILL INCLUDE FURNISHING AND INSTALLING ALL COMPONENTS AS LISTED ON THE MANUFACTURER’'S BILL OF MATERIALS. SHOP
DRAWINGS OF THE PORTABLE ENERGY TERMINALS MUST BE SUBMITTED TO AND APPROVED BY THE DIVISION OF STRUCTURES PRIOR TO INSTALLATION. THE CONTRACTOR
SHALL BE PAID FOR A MAXIMUM OF TEN (10) ENERGY ABSORBING TERMINALS, NCHRP 350, TL 3 WHICH SHALL BE RELOCATED AS NECESSARY.

INCLUDES ALL COSTS ASSOCIATED WITH THE INSTALLATION AND MAINTENANCE OF NEW SIGN PANELS, SHEETING AND SUPPORTS.

@ INCLUDES ALL COSTS OF ALL LABOR AND MATERIALS FOR FURNISHING AND INSTALLING THE LISTED ITEMS WHERE LOCATED BY THE ENGINEER, IN ACCORDANCE WITH
THE STANDARD SPECIFICATIONS. THE ENGINEER MAY INCREASE, DECREASE OR ELIMINATE THE QUANTITY FOR THIS ITEM.

THE ENGINEER MAY INCREASE, DECREASE OR ELIMINATE THE QUANTITY FOR THIS ITEM.

@ INCLUDES ALL COSTS FOR THE INSTALLATION OF SNOWPLOWABLE MARKERS. SNOWPLOWABLE MARKERS WILL BE INSTALLED IN ALL AREAS RECEIVING NEW ASPHALT
OVERLAY AT THE MIDDLE LANE LINE.FOR NOTES AND DETAILS, SEE STANDARD DRAWINGS TM-5 AND TM-6.

‘ INCLUDES ALL COSTS ASSOCIATED WITH THE REMOVAL OF THE EXISTING WEARING SURFACE LOCATED AT BOTH ABUTMENTS FOR BRIDGE NO. 79-02807-0.00. FOR
NOTES AND DETAILS, SEE DWG. NOS. BR-115-57 AND BR-115-58.

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

ESTIMATED QUANTITIES
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SPECIAL NOTES

<:> SPECIFICATIONS: STANDARD ROAD AND BRIDGE SPECIFICATIONS OF THE TENNESSEE DEPARTMENT OF
TRANSPORTATION. (MARCH 1, 2006 EDITION).

<:> DESIGN SPECIFICATIONS: AASHTO 2002 EDITION WITH ADDENDA.

<:) REINFORCING STEEL: SEE THE STANDARD SPECIFICATIONS.

<> SHOP DRAWINGS: SHOP DRAWINGS SHALL BE SUBMITTED TO THE BRIDGE REPAIR OFFICE OF THE
DIVISION OF STRUCTURES.

() HIGH EARLY STRENGTH CONCRETE: THE MIX TO MEET THE REQUIREMENTS OF THE STANDARD SPECIFICATIONS
CLASS "A", EXCEPT THE CEMENT CONTENT SHALL BE A MINIMUM OF 714 LBS, THE WATER-TO-CEMENT RATIO
SHALL BE A MAXIMUM OF 0.40. NO FLY ASH REPLACEMENT WILL BE PERMITTED AND THE MINIMUM 28 DAY
COMPRESSIVE STRENGTH SHALL BE 3,500 PSI. THE HIGH EARLY STRENGTH CONCRETE SHALL ATTAIN A
COMPRESSIVE STRENGTH OF 3000 PSI BEFORE LOADING.

() CONCRETE CURING: ALL CONCRETE IN REPAIR AREAS SHALL BE CURED ACCORDING TO THE STANDARD
SPECIFICATIONS.

(:) NON-PAY ITEMS: ONLY ITEMS SHOWN ON THE PROPOSAL AS PAY ITEMS WILL BE PAID FOR.
COMPENSATION FOR ALL LABOR, MATERIALS, TOOLS, EQUIPMENT, AND INCIDENTALS FOR THE ENTIRE
CONTRACT SHALL BE INCLUDED IN THE PRICE FOR THE PAY ITEMS.

DEMOLITION: THE CONTRACTOR SHALL TAKE SPECIAL CARE TO PROTECT ANY PARTS OF
THE STRUCTURE THAT ARE NOT TO BE REMOVED. SPECIFICALLY, THE CONTRACTOR IS NOT

CONST. WORK ZONE TRAFFIC CONTROL

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-EIGHT (48) HOURS BEFORE PHYSICAL
CONSTRUCTION BEGINS. SIGNS MAY BE ERECTED UP TO ONE (1) WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR REMOVE ALL UNNEEDED SIGNS AS
DIRECTED BY THE ENGINEER. COST OF REMOVAL, COVERING AND REINSTALLING SIGNS SHALL NOT BE MEASURED
AND PAID FOR SEPARATELY. BUT ALL COSTS SHALL BE INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM
NO. 712-06, SIGNS (CONSTRUCTION), SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS FLAGGER SIGNS, MAY REMAIN IN PLACE WHEN NOT
REQUIRED PROVIDED THE SIGN FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED UNLESS RELATED CONDITIONS ARE PRESENT
NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS AND DRUMS SHALL BE LIMITED TO THE

IMMEDIATE AREAS OF CONSTRUCTION WERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED ALONG
THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE TRAVELED WAY BEFORE OR AFTER USE UNLESS
PROTECTED BY GUARDRAIL, BRIDGE RAIL AND/OR BARRIERS INSTALLED FOR OTHER PURPOSES. THESE DEVICES

SHALL BE REMOVED FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER DETERMINES THEY ARE NO LONGER
NEEDED. WHERE THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS THIRTY (30) FEET SETBACK. THE
CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND REQUEST THE ENGINEER'S APPROVAL TO USE THEM.

THE CONTRACTOR WILL NOT BE PERMITTED TO PARK ANY VEHICLES OR CONSTRUCTION EQUIPMENT DURING PERIODS
OF INACTIVITY WITHIN THIRTY (30)FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO TRAFFIC, UNLESS
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ALLOWED TO USE A HYDRAULIC RAM MOUNTED ON A BACKHOE (COMMONLY CALLED A HOE

RAM) OR OTHER SIMILARLY HEAVY EQUIPMENT FOR CONCRETE REMOVAL. PNEUMATIC HAMMERS

MAY BE USED TO REMOVE UNSOUND CONCRETE. SAWING OR CUTTING OF THE CONCRETE IS ACCEPTABLE
SO LONG AS ANY SPECIFIED PROJECTION OF THE EXISTING REINFORCING STEEL IS MAINTAINED.

ALL DEVICES PROPOSED FOR CONCRETE DEMOLITION SHALL MEET THE APPROVAL OF THE ENGINEER.

ROADSIDE BANKS/SLOPES USED BY THE CONTRACTOR FOR WORK ACCESS, PARKING, SHOULDER WIDENING,
AND ANY OTHER PURPOSES THAT ARE DISTURBED BY HIS OPERATIONS SHALL BE REPAIRED BY REMOVING
ADDED FILL AND ASPHALT, REGRADING, RESEEDING, MULCHING OR WHATEVER OTHER MEANS ARE NECESSARY
TO RESTORE THE BANKS/SLOPES TO THE ORIGINAL CONDITION. ALL RESTORATION WORK SHALL MEET THE
FULL SATISFACTION OF THE ENGINEER. COST OF ALL RESTORATION WORK SHALL BE INCLUDED IN ITEMS
BID ON.

GROUTED BARS IN DRILLED HOLES: HORIZONTALLY DRILLED HOLES SHALL BE DRILLED Y2" IN DIAMETER
LARGER THAN THE BAR, CLEANED, PACKED WITH NON-SHRINK GROUT AND THE BAR DRIVEN TO ITS SEAT.
VERTICALLY DRILLED HOLES SHALL BE DRILLED V4" IN DIAMETER LARGER THAN THE BAR, CLEANED, PACKED
WITH EPOXY GROUT AND THE BAR DRIVEN TO ITS SEAT. ALL GROUTING MATERIAL SHALL BE APPROVED BY
T.0.0.T. MATERIALS AND TESTS.

GROUT: GROUT SHALL BE A PORTLAND CEMENT TYPE I IN ACCORDANCE WITH STANDARD
SPECIFICATION 918.21-GROUT.

CONCRETE FOR PARAPETS: TO BE CLASS "A" CONCRETE IN ACCORDANCE WITH THE STANDARD SPECIFICATIONS.

GRADING

ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION DURING THE LIFE OF THIS
PROJECT SHALL BE REPAIRED BY THE CONTRACTOR AT HIS EXPENSE.

PAVEMENT - RESURFACING

THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE DIRECTION OF TRAFFIC.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE THICKNESS AND WIDTH OF THE RESURFACING
AND ANY ADDITIONAL PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

PROTECTED BY GUARDRAIL, BRIDGE RAIL AND/OR BARRIERS INSTALLED FOR OTHER PURPOSES. PRIVATELY OWNED

VEHICLES SHALL NOT BE ALLOWED TO BE PARKED WITHIN THIRTY (30) FEET OF AN OPEN TRAFFIC LANE AT ANY TIME

UNLESS PROTECTED AS DESCRIBED ABOVE. WHERE THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS
THIRTY (30) FEET SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND REQUEST THE
ENGINEER'S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT ACCORDANCE WITH THE MANUAL ON UNIFORM
TRAFFIC CONTROL DEVICES.

ALL DETOURS SHALL BE PAVED, STRIPED, SIGNED AND THE CHANNELIZING DEVICES ARE TO BE IN PLACE BEFORE BEING

OPENED TO TRAFFIC.

GUARDRAIL

THE CONTRACTOR SHALL NOT REMOVE ANY SECTIONS OF EXISTING GUARDRAIL TO REWORK SHOULDERS OR FLATTEN
SLOPES UNTIL THE ENGINEER CONCURS IN THE NECESSITY OF REMOVAL DUE TO CONSTRUCTION REQUIREMENTS
AND THE APPROPRIATE WARNING DEVICES ARE INSTALLED. THE PROPOSED GUARDRAIL, INCLUDING ANY ANCHOR
SYSTEM SHALL BE INSTALLED QUICKLY TO MINIMIZE TRAFFIC EXPOSURE TO ANY HAZARD. NO PAYMENT WILL BE
MADE FOR A SECTION OF PROPOSED GUARDRAIL, INCLUDING ANCHORS, UNTIL IT IS COMPLETELY IN PLACE.

THE PROPOSED GUARDRAIL, INCLUDING ANY ANCHOR SYSTEM, SHALL BE INSTALLED QUICKLY TO MINIMIZE TRAFFIC
EXPOSURE TO ANY HAZARD. NO PAYMENT WILL BE MADE FOR A SECTION OF PROPOSED GUARDRAIL, INCLUDING
ANCHORS, UNTIL [T IS COMPLETE IN PLACE.

UTILITY NOTES

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE APPROXIMATE ONLY.EXACT LOCATIONS SHALL BE
DETERMINED IN THE FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED. NOTIFICATION BY CALLING THE
TENNESSEE ONE CALL SYSTEM INC., AT 1-800-351-1111 AS REQUIRED BY TCA 65-31-106, WILL BE REQUIRED.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES TO SAFEGUARD EXISTING UTILITIES FROM
DAMAGE DURING CONSTRUCTION OF THIS PROJECT.IN THE EVENT THAT SPECIAL EQUIPMENT IS REQUIRED TO WORK
OVER AND AROUND THE UTILITIES, THE CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE COST
OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL EQUIPMENT WILL BE INCLUDED IN THE PRICE
BID FOR OTHER ITEMS OF CONSTRUCTION.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY RESPONSIBLE FOR CONTACTING OWNERS OF ALL
AFFECTED UTILITIES IN ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS AND/OR ADJUSTMENTS
WILL HAVE UPON THE SCHEDULE OF THE WORK FOR THE PROJECT. WHILE SOME WORK MAY BE REQUIRED "AROUND’
UTILITY FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY NEED TO BE ADJUSTED
CONCURRENTLY WITH THE CONTRACTOR’'S OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE
ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE SPECIFICATIONS AND CLEAR CUTTING IS
NECESSARY FOR A UTILITY RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT PRICE BID FOR
THE CLEARING ITEM SPECIFIED IN THE PLANS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL OWNER OF HIS PLAN OF OPERATION IN THE AREA OF UTILITIES.
PRIOR TO COMMENCING THE WORK, THE CONTRACTOR SHALL CONTACT OWNERS AND REQUEST THEM TO PROPERLY
LOCATE THEIR RESPECTIVE UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST THREE (3)

BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS AROUND THE UTILITY IN ACCORDANCE WITH TCA65-31-106.

UNLESS OTHERWISE NOTIFIED, ALL UTILITY ADJUSTMENTS WILL BE PERFORMED BY THE UTILITY OR ITS
REPRESENTATIVE. THE CONTRACTOR AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH OTHER
IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT. ON CONTRACTS WERE CONSTRUCTION STAKES,
LINES AND GRADES ARE A CONTRACT ITEM, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE RIGHT-OF-WAY

OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR OTHER ESSENTIAL SLOPE STAKING TO PREVENT CONFLICTS
WITH THE HIGHWAY CONSTRUCTION. FREQUENTLY THIS WILL BE REQUIRED AS THE FIRST ITEM OF WORK, AND

AT ANY LOCATION OF THE PROJECT DIRECTED BY THE ENGINEER.

MISCEL [ ANEQUS

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE THE CONTRACTOR FROM HIS
RESPONSIBILITIES TOWARD THE SAFETY AND CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS
ALONG THE PROPOSED CONSTRUCTION AREA.

0.00
7 46

FINAL PAVEMENT MARKING

PERMANENT PAVEMENT LINE MARKINGS SHALL BE FLATLINE THERMOPLASTIC
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAY’'S WORK.
SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS
WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-12.01, ENHANCED
FLATLINE THERMO PAVEMENT MARKING (4" LINE), L.M.

= SPECIAL NOTE CONCERNING CURING OF

NEW CONCRETE PARAPET
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THE CONTRACTOR SHALL CURE ALL NEW PARAPETS AS FOLLOWS: IMMEDIATELY
AFTER PLACEMENT OF NEW PARAPET, PRE-SOAKED WET BURLAP SHALL BE
PLACED OVER THE NEW PARAPET. THIS WOULD BE DONE AS SOON AS THE

NEW PARAPET WILL HOLD THE WEIGHT OF THE WET BURLAP AFTER THE SLIP
FORM HAS PASSED. A SOAKER HOSE WILL THEN BE PLACED ON TOP OF THE
NEW PARAPET AND PLASTIC BE PLACED OVER THE SOAKER HOSE AND BURLAP.
THE NEW PARAPETS WILL BE CONTINUOUSLY WET CURED FOR APPROXIMATELY
24 HRS.

SOUTH PARKWAY WEST
OVER INTERSTATE 55
BRIDGE NO. 7r9-02807-0.00
SR14 OVER INTERSTATE 55
BRIDGE NO. 79-SR14-7.46
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PROJECT COMMITMENTS

COMMITMENT ID

SOURCE DIVISION

DESCRIPTION

STA./LOCATION

EDHZOO!

ENVIRONMENTAL
DIVISION,
HAZARDOUS MATERIALS

l. TO MINIMIZE THE RISK TO CONSTRUCTION WORKERS, TDOT IS COMMITTED TO THE REMOVAL OF ASBESTOS CONTAINING MATERIALS
(ACM) FROM BRIDGES THAT ARE BEING DEMOLISHED, REHABILITATED OR REPAIRED.

2. BRIDGE NO. 79100550057, SR-14 BRIDGE OVER I-55,L.M. 7.46, HAS ACM IN THE DECK DRAINS.IF THIS MATERIAL IS DISTURBED DURING
REPAIR ACTIVITIES, ABATEMENT SHOULD BE ACCOMPLISHED PER SP202ACM SPECIAL PROVISION REGARDING REMOVAL OF ASBESTOS
CONTAINING MATERIALS. ACM ABATEMENT SHOULD BE COMPLETED PRIOR TO ANY DEMOLITION ACTIVITIES.

3. STATE OF TENNESSEE ASBESTOS ACCREDITATION REQUIREMENTS (TCA 1200-01-20) MANDATE THAT ACM ABATEMENT WORK BE
PERFORMED BY AN ACCREDITED FIRM (CONTRACTOR) USING ACCREDITED ABATEMENT WORKERS AND SUPERVISORS.

4. THE CONTRACTOR SHALL BE RESPONSIBLE FOR SUBMITTING A NOTICE TO THE TDEC, DIVISION OF AIR POLLUTION CONTROL TEN (10)
DAYS IN ADVANCE OF ANY ACM ABATEMENT OR DEMOLITION.
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TYPE YEAR PROJECT NO. NO

CONST 2014 | 79005-4I67-04 10
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DIRECTION OF TRAFFIC
N ATTENUATOR
eee TYPE "C" ARROW BOARD
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e TYPE 111 BARRICADE
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CONTROL PLAN

PHASE T TRAFFIC CONTROL BR. NO. 79-02807-0.00
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DEPARTMENT OF TRANSPORTATION
< ATTENUATOR BUREAU OF PLANNING AND DEVELOPMENT
=ee  TYPE “C" ARROW BOAR
O BOARD —— TRAFFIC
* CHANGEABLE MESSAGE SIGN CONTROL PLAN
Cze TYPE III BARRICADE
RSSWL  REMOVABLE SINGLE SOLID WHITE LINE PHASE A TRAFFIC CONTROL BR. NO. r9-02807-0.00
RSSYL ~ REMOVABLE SINGLE SOLID YELLOW LINE

SCALE: NONE






				2014-01-21T13:36:52-0600

		Amjad Elkhairi










SHEET

TYPE YEAR PROJECT NO. NO

CONST 2014 | 79005-4I67-04 13

FLEXIBLE TRAFFIC DRUMS

@ 80" C.C. (TYP.

FLEXIBLE TRAFFIC DRUMS
e 55" C.C. (TYP.)

g ANI'T HOLVIA

[:29:07 PM

/2172014

L:\20I0\IO0IT63l - TDOT - Bridge Repair over Interstate 55\Drawings\BRG\FIinal\TC Bridge 10.36\I3 - TC-A-2.dgn

WORKSPACE: TDOT Bridge

LICobos

500° 660’
BUFFER TAPER 360-
[-55 220
\ e - SHOUL DER TA ’DER R
e — S 2R
— /
- — N i E . 'y _ (] _ o_ _O - % @ _ 0_ J o o o 4 G @ ;‘\\‘\‘\\‘\‘\—\K\;\\
B — — — — — —_— I . 0] I —
— — —_— —_— — —_— — — —_— — — —_— — — —_— — _— —_ - 0 “““ .
—_— - o o o o o o o T T T T T _ _ _ e - —_— — \ —_— — \k\\}\\\ S — ~— i o ~——_ 50 O
B — T — \\‘ET\\:\ —~ —~ T~ S
— —— — \“ - \<§i§§1<::\.\ — ~ T
T ) \ _ — . - — ~ T
I ——_ - — \Q\\\:\?\“\‘: s —~ — \\\‘\\
T _ — - § ?Q\\\\\‘tt\:\\ ~ —~ \\\‘\\\
e _ — - - \':\:\\\1 \\\\ - — ~ T ~—
~—_ \\\\\\\\ ) — — \*i\\\_\\\\\\::k\ — - \\\\\\\ §
T ~_ ~ ~ \\izk‘_::\\> ~ \\ —~
~— — - — \b‘:tsi‘:k\
T ~ ~ sjit\ /l\\,
\\\\ ~~ ~— %
—4
PN T E
T
I~
~,
=/
/77
S
LEGEND
AREA UNDER CONSTRUCTION - PHASE 1
AREA UNDER CONSTRUCTION - PHASE 1II
o o o o FLEXIBLE TRAFFIC DRUM
REMOVABLE INTERCONNECTED PORTABLE
—}+—+— BARRIER RAIL WITH BARRIER RAIL
DELINEATORS @ 20’ (TYP.)
- TRAFFIC SIGN
DIRECTION OF TRAFFIC
< ATTENUATOR
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CONSTRUCTION SIGNS (BRIDGE NO. 19-02807-0.00)

MUTCD. PHASE | PHASE | PHASE | PHASE | BID | TOTAL AREA
DESCRIPTION NO. SIZE : A ; 2SE| B [AL AF
EXIT E5-1 60 X 48 - - I - ] 20
END ROAD WORK G20-2 48 X 24 7 7 4 6 17 136
STOP RI-1 36 X 36 2 - - - 2 8
SPEED LIMIT (45 MPH) R2-1 36 X 48 - - 4 4 8 36
ROAD CLOSED RI1-2 48 X 30 4 4 1 - 5 50
REDUCED SPEED AHEAD W35 48 X 48 - - 4 7 8 128
LANE ENDS (LEFT) Wa 2L 48 X 48 - 1 B 8 3 144
LANE ENDS (RIGHT) Wa-2R 18 X 48 5 - 7 = c 36
ROAD WORK AHEAD W20-1 18 X 48 G 7 I 7 R 192
ROAD WORK 500 FT. W20-1 18 X 48 7 I . - > 32
ROAD WORK V, MILE W20-1 18 X 48 > 1 - . 2 32
ROAD WORK 1 MILE W20-1 48 X 48 - - 5 7 13 208
LEFT LANE CLOSED AHEAD W20-5L0 48 X 48 - 1 - — 1 16
LEFT LANE CLOSED 1500 FT. W20-5L 48 X 48 - I - - I 6
LEFT TWO LANES CLOSED 1500 FT. W20-5L 48 X 48 . - - 4 4 64
LEFT TWO LANES CLOSED ¥, MILE W20-5L 18 X 48 - . - 4 4 64
RIGHT LANE CLOSED AMEAD W20-5R 48 X 48 1 - - - | 6
RIGHT LANE CLOSED 1500 FT. W20-5R 48 X 48 > - 5 - g 28
RIGHT LANE CLOSED ¥, MILE W20-5R 48 X 48 - - 4 5 4 64
TOTAL 1520
TRAFFIC CONTROL QUANTITIES (BRIDGE NO. 719-02807-0.00)
- | PHASE | PHASE |PHASE | PHASE|  TOTAL
ITEM NO. DESCRIPTION UNI I 11 A B |QUANTITY
705-04.50 | PORTABLE BARRIER RAIL DELINEATOR EACH | 40 35 | 44 78 112
705-08.51 | PORTABLE IMPACT ATTENUATOR (NCHRP 350 TL-3) EACH 2 2 2 2 8
712-01 TRAFFIC CONTROL L.S. - - - . 0.50
712-02.02 | INTERCONNECTED PORTABLE BARRIER RAIL L.F. | 750 | 470 | 790 | 980 | 2520
712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) EACH | 48 | 40 | 47 111 206
712-06 SIGNS (CONSTRUCTION) SQ.FT.| 354 | 288 | 510 | 592 | 1520
712-07.03 | TEMPORARY BARRICADES (TYPE 1iD L.F. | 150 | 140 | 70 | 120 340
712-08.03 | ARROW BOARD (TYPE C) EACH 2 1 2 4 8
712-09.01 | REMOVABLE PAVEMENT MARKING LINE L.F. | 1570 | 1440 | - - 3010
713-16.01 | CHANGEABLE MESSAGE SIGN UNIT EACH > ] 3 3 8
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\ " ! MISSISSIPPI RIVER
o

ﬁ U, MEMPHIS
CHANGEABLE S8
NOTE:

MESSAGE ‘ ﬁ(/_/—_ﬁ

SIGN UNIT
CHANGEABLE MESSAGE SIGN UNITS

ARE TO PROVIDE INFORMATION TO

THE MOTORIST CONCERNING ALTERNATE
ROUTES AROUND THE PROJECT SITE. ij
SPECIFIC MESSAGES USED SHALL BE
APPROVED BY THE ENGINEER. (2 SHOWN,

8 TOTAL REQUIRED PER TRAFFIC PHASE

TO BE LOCATED AS DIRECTED BY THE
ENGINEER).

CHANGEABLE MESSAGE
SIGN UNITS

N

OTES:

1.

THE CONSTRUCTION SIGNING PLAN IS TO SERVE AS A GUIDE ONLY. OTHER
SIGNS MAY BE REQUIRED DURING VARIOUS PHASES OF CONSTRUCTION.

. THE TRAFFIC CONTROL PLANS DO NOT RELIEVE THE CONTRACTOR OF THE
RESPONSIBILITY FOR INSTALLING TRAFFIC CONTROL DEVICES IN ACCORDANCE
WITH THE CURRENT EDITION OF THE "MANUAL OF UNIFORM TRAFFIC CONTROL
DEVICES."

. IF ADDITIONAL SIGNS ARE DEEMED NECESSARY BY THE ENGINEER, THEY SHALL
BE FURNISHED AND INSTALLED AT THE UNIT PRICE BID FOR ITEM NO. 712-06,
SIGNS (CONSTRUCTION), SQ. F T.

. THE CONTRACTOR SHALL VERIFY THAT EXISTING SIGNS ARE COORDINATED WITH
THE NEW PROPOSED CONSTRUCTION SIGNS. ANY SIGNS, INCLUDING OVERHEAD SIGNS,
THAT MIGHT CAUSE CONFUSION TO TRAFFIC SHALL BE COVERED. ALL WORK MUST
MEET THE FULL APPROVAL OF THE ENGINEER.

. DELINEATORS SHALL BE PLACED AT 20" 0.C.BOTH ON TOP OF THE BARRIER AND
ON THE SIDE TOWARDS THE TRAFFIC.

6. UNLESS OTHERWISE DIRECTED BY ENGINEER, MAINTENANCE OF TRAFFIC FOR I-55

(PHASES A AND B) DURING BRIDGE REPAIR OPERATIONS SHALL OCCUR BETWEEN THE
HOURS OF 7:00 P.M.FRIDAY THRU 6:00 A.M. MONDAY. ALL TRAFFIC DEVICES TO
BE REMOVED AND ALL SIGNS SHALL BE COVERED BEFORE 6:00 A.M. MONDAY.

TYPE YEAR

SHEET

PROJECT NO. NO.

CONST 2014

79005-4167-04 19

7
Z
-
-~
—
s
—
-
-

e ouaaa
Gy 10690 (NS

7 o T

A\
ITTTITIEAY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

BUREAU OF PLANNING AND DEVELOPMENT

TRAFFIC
CONTROL PLAN

BR. NO. 719-028077-0.00

SCALE: NONE
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Y

2'-4 %' ‘/,; 35'-10/3" e 57°-107g" e 57°-107" i 35'-10/¢" PROJECT NO. YEAR SHEET NO.
/ / / / 79005-4167-04 2014
/ / / /
, ) , REVISIONS
/ ’ NO.| DATE BY BRIEF DESCRIPTION
/*———Q BEARING ¢ BEARING -
, O\ABUTMENT A ABUTMENT E ,

LIGHT POLE

¢ PIER D

47-3"

38'-0"

’ BEGIN BRIDGE
STA. 26+52.47

DESIGNED BY L.-.I1I. coBoOsS
DRAWN BY K. T. BRESHE ARS
SUPERVISED BY. J.H. RUDDELL
CHECKED BY. A. J. KHAIRI

SCOPE OF WORK

____________________________________ B| PROVIDE BEAM REPAIR TO DAMAGED EXTERIOR BEAM
WITH CUT STRANDS.FOR NOTES AND DETAILS, SEE
_________________________________________ ¢ SR14 AND DWG. NO. BR-115-52.
1" OPEN
LONGITUDINAL PROVIDE BRACING TO SUPPORT
7/ /  JOINT DAMAGED BEAM DURING REPAIR
____________________________________ T OPERATIONS. FOR NOTES AND DETAILS, SEE DWG. NO.
BR-115-52.
END BRIDGE
STA. 28+44.69 PROVIDE TRAFFIC CONTROL FOR SOUTHBOUND TRAFFIC
AS SHOWN ON SHEET NOS. 4-8.
SEAL EXISTING
LONGITUDINAL JOINT
LIST OF DRAWINGS
DWG. NO. DRAWING
BR-115-47 LAYOUT OF BRIDGE TO
BE REPAIRED (7.46)
BR-115-49 ESTIMATED QUANTITIES
BR-115-50 GENERAL NOTES
BR-115-51 BRIDGE REPAIR DETAILS
BR-115-52 BRIDGE REPAIR DETAILS
MLG ¢ W DIVISION
BURIED CABLE
DWG. NO. DRAWING
K-30-10 . ©
¢ EXISTING TYPE ¢ EXISTING TYPE I THRU ORIGINAL BRIDGE PLANS |a&w
¢ 1-55 AASHTO BEAMS AASHTO BEAMS K-30-18 B~
(SPANS 2 € 3) (SPANS 1 & 4) :_’_; Z _
BR-22-82 1. w
THRU BRIDGE REPAIR PLANS xS
BR-22-89 D~
BR-89-53, ..
BR-89-62  BRIDGE REPAIR PLANS o<
THRU g
BR-89-T1 _
- TOTAL LENGTH = 192°-27" . () ALL REFERENCE DRAWINGS TO
BE PRINTED WITH THE PLANS
B 38-23%" L 57-10 %" . 57'-10 %" . 38-23%" @
LS - | | <
= .~ ¢ PIER B l~—¢ PIER C l~—¢ PIER D =
|0 STA. 26+90.67 STA. 27+48,58 STA. 28+06.49 |
Do - ELEV.236.12 - ELEV.237.78 ELEV. 238.03 ol
zZ|N O|<t
o< | ~—EXISTING LIGHT | | Sl 7 @4@
o : STANDARD - B B - - - _
© _ _ _ _ | _ _ _ _ — _ _ _ _ _
= ! I ;
. l |
El I |F IS STATE OF TENNESSEE
i X DEPARTMENT OF TRANSPORTATION
[
40°-1 + ,6°-8" | | 6-8", 40°-1 + S
| ABUT. E LAYOUT OF BRIDGE
| ' TO BE REPAIRED
Ve'/FT /_ ! _\ Ve'/FT /J i Ly
—| , — T | S
| | |
RN Vo FT b SR14 OVER INTERSTATE 55
RSN Lmr BRIDGE NO. 79-SR14-7.46
R ERERE \
J T I T R W | T R G § - ° =
=/ =B 012014
PIER € PIER D % e S
PIER B Wy O SHELBY COUNTY
DATE ULy 2013 ELEVATION 17, OF TR 5014
DATE JULY 2013 3= 1-0" M 1
DATE JULY 2013 32
DATE JULY 2013 TN D.0.T. ENGINEERING SUPERVISOR M. Lawson BR-115-47
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WORKSPACE: TDOT Bridge

LICobos

PROJECT NO. YEAR SHEET NO.

79005-4167-04 2014

REVISIONS

NO.| DATE BY BRIEF DESCRIPTION

94'-6" OUT TO OUT

47'-3" L 47'-3"
. 703" . 14-0"+ CLOSED LANE _2°-3" 24"-0" ~2°-0"2°-0" 38°-0" ROADWAY s 7-3" -
SIDEWALK 2 OPEN TRAFFIC LANES (3 OPEN TRAFFIC LANES) SIDEWALK

|
|
M | M
(] | (_J
. [\ a n
- - | - : [
|
T30 )0 0 0 ) ) @ SIS I
|
2'-8" ‘4 7 SP.2 6-0%¢" = 42'-3" (SPAN 1 ¢ 4) “4_i4_‘4 7T SP.2 6-0%g" = 42'-3" (SPAN 1 & 4) | | 2-8"
- {:_ 9 SP.e 4'-83" = 42'-3Vg" (SPAN 2 ¢ 3) VAR 9 SP. e 4'-83" = 42'-3Vg" (SPAN 2 ¢ 3) _:j -
10 1'-6"+ 1'-6"+ 0"
TYPE I AASHTO BEAMS (SPANS 1 ¢ 4)
TYPE II AASHTO BEAMS (SPANS 2 ¢ 3)
CROSS SECTION
SCALE: V" = 1°-0°
I 4:®
STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
BRIDGE REPAIRS DETAILS
SR14 OVER INTERSTATE 55
BRIDGE NO. 79-SR14-7.46
SHELBY COUNTY
DESIGNED BY L. I. COBOS DATE JULY 2013
DRAWN BY C. W. THOMAS DATE JuUuLyYy 2013 2014
SUPERVISED BY. A. J. KHATRI DATE JULY 2013
CHECKED BY. A. J. KHATRI DATE JULY 2013 TN D.0.T. ENGINEERING SUPERVISOR M. LAWSON BR-115-51
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CONSTRUCTION PROCEDURE FOR REPAIRING
DAMAGED PRESTRESSED BEAMS

PROVIDE TRAFFIC CONTROL SO AS TO CLOSE THE OUTSIDE LANE AS SHOWN ON
DWG. NO. BR-115-51. ALSO SEE TRAFFIC CONTROL SHEET NOS.4 THRU 8 FOR
ADDITIONAL TRAFFIC CONTROL PLANS.

2. SAW CUT CONCRETE Y>" TO OBTAIN SQUARE AREAS AND REMOVE PORTIONS OF THE

PRESTRESSED BEAM AS SHOWN IN THESE PLANS TO INSURE THAT SOUND CONCRETE
IS REACHED IN ALL AREAS.

3. ASSEMBLE SPLICE, LOCATING SPLICE SLEEVES AND STRAND GRIPS TO ALLOW SEATING

OF THE STRAND GRIPS AND SUFFICIENT THREAD LENGTHS IN THE SPLICE SLEEVES.

4. TORQUE LUBRICATED SPLICE SLEEVE TO APPROXIMATELY 21,700 POUNDS. THE STRAND

GRIPS MUST BE PREVENTED FROM ROTATION DURING TORQUING. SEE SINGLE STRAND
SPLICE DETAIL ON THIS DWG. A TOTAL OF EIGHT (8) STRANDS ARE TO BE SPLICED; AT
ONE (1) LOCATION. FOR LOCATION OF STRANDS TO BE REPAIRED, SEE DWG. NO. BR-115-47.

5. FORM AND POUR REPAIR AREA SHOWN ON THIS DWG. TO ORIGINAL BEAM LINES USING

FC = 5000 PSI CONCRETE. AGGREGATE USED SHALL BE SIZE NO. 6 MAXIMUM. EXPOSED
REINFORCEMENT BARS AND STRANDS SHALL BE CLEANED AS NEEDED.

. THE ESTIMATED QUANTITIES REQUIRED FOR THIS PROJECT INCLUDE EIGHT (8) SPLICE

ASSEMBLIES. APPROX. 50 L.F.OF 74" DIAMETER STRANDS AND 4 C.F.OF CONCRETE.

ESTIMATED QUANTITY

[TEM DESCRIPTION UNIT | QUANTITY
C) 604-10.42 |CONCRETE REPAIRS C.F. 4
() 604-10.69 |PRESTRESSING STRAND SPLICE EACH 8

() INCLUDES COST OF ALL LABOR, MATERIAL AND EQUIPMENT TO REMOVE DAMAGED
CONCRETE, POURING 4 C.F.OF NEW CONCRETE AT ONE LOCATION AS SHOWN ON
DWG. NO. BR-115-47. THE EXACT LOCATIONS TO BE DETERMINED ON SITE BY
TDOT ENGINEER. THE ENGINEER MAY INCREASE, DECREASE OR ELIMINATE THE
QUANTITY FOR THIS ITEM.

() INCLUDES ALL COSTS TO REPAIR DAMAGED PRESTRESSED STRANDS AT ONE LOCATION.
EIGHT (8) SPLICE ASSEMBLIES AND APPROX.50 L.F.OF 7%g" DIAMETER STRAND. THE
EXACT LOCATION TO BE DETERMINED ON SITE BY TDOT ENGINEER. THE ENGINEER MAY
INCREASE, DECREASE OR ELIMINATE THE QUANTITY FOR THIS ITEM.

ONE (1) SPLICE ASSEMBLY REQUIRED PER
STRAND TO BE SPLICED. FOR NUMBER OF
SPLICE ASSEMBLIES, SEE THIS DRAWING.

[« ALL NEW STRANDS SHALL BE FIELD CUT
IN LENGTHS AS REQUIRED.

SPLICE TURNBUCKLE 7
NEW %" &
CHUCK \ / STRAND 270K

END OF
SPLICE

ASSEMBLY

r=—=-r1r -1 I~ ~l r ~l

[ L — - —_ - — —_ - —_ — | |

1

r

[E—

EXISTING——J/] Z-THREADED ROD-l
STRAND
SPLICE
END OF CHUCK > |
SPLICE
ASSEMBLY

SPLICE ASSEMBLY
"GRAB-IT" OR EQUAL

@ STRAND SPLICE ASSEMBLY

DESIGNED BY L. 1. COBOS DATE 2ULY 2013
DRAWN BY C. W. THOMAS DATE JuLy 2013
SUPERVISED BY. A. J. KHAIRI DATE JULY 2013
CHECKED BY A. J. KHAIRI DATE ULy 2013 TN D.0.T. ENGINEERING SUPERVISOR

GENERAL NOTES FOR EMERGENCY
REPAIRS OF PRESTRESSED BEAM

l. THE BEAM REPAIR SHALL TAKE PLACE ON WEEKENDS ONLY.
2. TRAFFIC CONTROL SHALL BE AS SHOWN ON SHEET NOS.4-8 OF THE TRAFFIC CONTROL PLANS.

3. ALL WORK IS TO BE DONE IN ACCORDANCE WITH THE STANDARD SPECIFICATIONS FOR ROAD
AND BRIDGE CONSTRUCTION.

4. STRAND SPLICE ASSEMBLIES SHALL BE INSTALLED AND TORQUED IN ACCORDANCE WITH
MANUFACTURER'S INSTRUCTIONS AND DETAILS ON THIS DWG. THE STRAND SPLICE ASSEMBLY
SHALL BE A CABLE SPLICE APPROVED BY TENNESSEE DEPARTMENT OF TRANSPORTATION.

5. ASTM GRADE 270K, %g" DIAMETER 7 WIRE LOW RELAXATION STRANDS ARE TO BE USED FOR
SPLICING EXISTING STRANDS. CONTRACTOR SHALL VERIFY THE SIZE OF EXISTING STRANDS
PRIOR TO ORDERING. THE SIZE OF THE NEW STRANDS SHALL MATCH THE FIELD STRANDS.

6. CONCRETE WITH A COMPRESSIVE STRENGTH OF 5000 PSI SHALL BE USED TO REPAIR THE
BEAM AS DETAILED ON THIS DWG. MAXIMUM SIZE OF AGGREGATE USED SHALL BE NO. 6.
THE FORMS MAY BE STRIPPED AFTER THE CONCRETE HAS ATTAINED A COMPRESSIVE STRENGTH
OF NOT LESS THAN 2500 PSI. A V5" SAW CUT SHALL BE REQUIRED AROUND ALL AREAS TO
HAVE CONCRETE PLACED.

7. APPROVAL OF MATERIALS: NO FABRICATION SHALL BE STARTED UNTIL THE MATERIALS INVOLVED
HAVE BEEN APPROVED BY THE TENNESSEE DEPARTMENT OF TRANSPORTATION, DIVISION OF
MATERIALS AND TESTS.

8. NO RESTRICTIONS OF VERTICAL CLEARANCES WILL BE ALLOWED OVER I[-40 AND/OR SAM
COOPER BLVD. ON ANY TRAFFIC LANES.

9. PNEUMATIC HAMMERS HEAVIER THAN NOMINAL 35 POUND CLASS SHALL NOT BE USED TO REMOVE
EXISTING CONCRETE. CHIPPING HAMMERS OF THE 15 POUND CLASS SHALL BE USED TO REMOVE
CONCRETE FROM AROUND STRANDS AND REBAR IN THE BEAM.

10. SPECIAL CARE SHALL BE TAKEN SO AS TO NOT DAMAGE ANY EXISTING STRANDS OR REBAR
DURING CONCRETE REMOVAL. IF DAMAGE OCCURS, THE ENGINEER SHALL INSPECT THE DAMAGE
AND IF DETERMINED THAT THE CONTRACTOR’S OPERATION CAUSED THE DAMAGE, THE CONTRACTOR
SHALL REPLACE OR REPAIR THE DAMAGED MEMBER AT NO ADDITIONAL COST.

TYPE I
A ////ﬁ_AASHTO

PROJECT NO. YEAR SHEET NO.

79005-4167-04 2014

REVISIONS

NO.| DATE BY BRIEF DESCRIPTION

SPECIAL NOTES REGARDING TEMPORARY SUPPORTS:

TWO TEMPORARY SUPPORTS WILL BE REQUIRED AT BEAM REPAIR LOCATIONS.
TEMPORARY SUPPORTS SHALL BE CAPABLE OF SUPPORTING FULL LOADS
(DEAD AND LIVE).

THE CONTRACTOR SHALL SUBMIT DETAILED WORKING DRAWINGS TO THE
ENGINEER WHICH SHOW THE TEMPORARY SUPPORT SYSTEM. BY REVIEWING
THESE DRAWINGS, THE ENGINEER SHALL ASSUME NO LIABILITY UPON HIMSELF
OR THE STATE OF TENNESSEE, NOR SHALL THIS RELIEVE THE CONTRACTOR
FOR THE SUFFICIENCY OF THE SUPPORT SYSTEM. THE TEMPORARY SUPPORT
DRAWINGS SHALL INCLUDE SIZES, DIMENSIONS AND MATERIAL SPECIFICATIONS
FOR ALL MEMBERS USED. THESE DRAWINGS SHALL BE REVIEWED BY THE
ENGINEER BEFORE ANY TEMPORARY SUPPORT WORK IS STARTED.

COST OF TEMPORARY SUPPORT SHALL BE INCLUDED IN ITEM NO. 604-10.26,
BRACING, EACH.

BEAM

TYPE 11
////F_AASHTO BEAM

(LI L

A
1" SAW CUT [ 1" SAW CUT

TEMPORARY —— o
SUPPORT 6°-0

BEAM ELEVATION

NEW STRAND
/ SPLICE
I

-

X\\——-EXISTING

STRAND

ALL BOTTOM STRANDS
ARE DAMAGED/CUT

—— TEMPORARY
SUPPORT

SECTION A-A

7 406

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

BRIDGE REPAIRS DETAILS

SR14 OVER INTERSTATE 55
BRIDGE NO. 719-SR14-7.46

SHELBY COUNTY
2014

BR-115-52
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EXISTING PARAPET-—\\

TO BE REMOVED

M87°-10"+ OUT TO OUT - SPAN 1

SPAN

[ 40"-0"

VARIES OUT TO OUT - SPAN 2

47°-0"

SPAN 2 VARIES 40’-

0" MIN. TO 67'-0" MAX

PROJECT NO. YEAR SHEET NO.

79005-4167-04 2014

REVISIONS

NO.| DATE BY BRIEF DESCRIPTION

PROVIDE REMOVAL FOR
EXPANSION JOINT
REPLACEMENT AT BOTH

PROVIDE REMOVAL FOR
EXPANSION JOINT
REPLACEMENT AT BOTH

3 7°-0" 33'-0" MIN. ROADWAY 2 40'-0" ROADWAY 7°-0" EXISTING
SIDEWALK (2 - 15'-0"+ MIN. ROADWAY WIDTH) | (3 - 12'+ OPEN TRAFFIC LANES) SIDEWALK CONDITION
~——& BRIDGE
|
13°-9" MIN., 273 15'-5"+ _2/-0"2°-0", 15'-5"+ _2-3 20°-9" WORK AREA
WORK AREA OPEN TRAFFIC LANE ' OPEN TRAFFIC LANE

ABUTMENTS /—\ ABUTMENTS
XX ) {— 4L
|
|
|
3'-3" SPAN 1 | _ | TYPE 11 AASHTO BEAMS
VARIES SPAN 2 | (TYP.)
4°-0" SPAN 1 | | 8 SP.@ 4'-3"= 34'-0" ‘24—0‘“I24'—O"4 10 SP. e 4'-1V," = 41'-3"
VARIES SPAN 2 ! ' !
CROSS SECTION (DEMOLITION) - PHASE 1
SCALE: V" = 1'-0°
. [M87°-10"+ OUT TO OUT - SPAN 1 _
VARIES OUT TO OUT - SPAN 2
SPAN I 40°-0" 47°-0"

NEW STD-11-1
PARAPET

3'-3" SPAN 1

-

SPAN 2 VARIES 40’-

O"MIN. TO 67'-0" MAX

I

NEW TYPE "E" EXPANSION

3 7°-0" 33'-0" MIN. ROADWAY 28 40'-0" ROADWAY 7°-0" -
SIDEWALK (2 - 15'-0"+ MIN. ROADWAY WIDTH) | (3 - 12'+ OPEN TRAFFIC LANES) SIDEWALK
~——¢ BRIDGE
|
13°-9" MIN, 230 15'-5"+ _2-0"2'-0" 15'-5"+ 230 20°-9" WORK AREA
WORK AREA OPEN TRAFFIC LANE f OPEN TRAFFIC LANE

NEW TYPE "E" EXPANSION
/f_JOINT AT BOTH ABUTMENTS

AN\

VARIES SPAN 2
4°-0" SPAN 1

8 SP.®

I

4-3" = 34'-0"

TYPE II AASHTO BEAMS
(TYP.)

I

I

I

I

I //—\\ JOINT AT BOTH ABUTMENTS
|

N NN
I

I

| ,

I

I

10 SP.e 4'-1V/," = 41-3"

VARIES SPAN 2

DESIGNED BY L. 1. CoBOS DATE 2ULY 20153
DRAWN BY C. W. THOMAS DATE JULY 2013
SUPERVISED BY. A. J. KHATRI DATE JULY 2013
CHECKED BY. A. J. KHAIRI DATE ~2YULY 2013

TN D.O.T. ENGINEERING SUPERVISOR

CROSS SECTION

(CONSTRUCTION) = PHASE 1

M. LAWSON

SCALE: V" = 1'-0°

\\\\\IIIIIII///

EXISTING PARAPET
TO BE REMOVED

[d CONTRACTOR TO VERIFY ALL DIMENSIONS
PRIOR TO START OF WORK. CONFLICT EXISTS
BETWEEN ORIGINAL AND REPAIR PLAN DIMENSIONS.
DIMENSIONS DO NOT ADD UP. (£10")

NEW STD-11-1
PARAPET

0.00

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

BRIDGE REPAIRS DETAILS

SOUTH PARKWAY WEST
OVER INTERSTATE 55
BRIDGE NO. 79-02807-0.00

SHELBY COUNTY
2014

BR-115-53
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DESIGNED BY

M87°-10"+ OUT TO OUT - SPAN 1

PROJECT NO. YEAR SHEET NO.
79005-4167-04 2014
REVISIONS

NO.| DATE BY

BRIEF DESCRIPTION

SPAN [ 40'-0"

VARIES OUT TO OUT - SPAN 2

47°-0"

SPAN 2 VARIES 40°-0"MIN. TO 67'-0" MAX

7°-0" - 33°-0" MIN. ROADWAY o 40°-0" ROADWAY - 7°-0" -
SIDEWALK (2 - 15-0"+ MIN. ROADWAY WIDTH) B (3 - 12°+ OPEN TRAFFIC LANES) - SIDEWALK
~——¢ BRIDGE
i
11'-6" MIN. 2.3 (39 -4V, + L 2-3" 18°-6" -
TRAFFIC LANE R WORK AREA HER TRAFFIC LANE B}

PROVIDE REMOVAL FOR

|

I

I

I

I
1

11— NEW STD-11-1
E%II%IIASFI? t-1 EXPANSION JOINT PARAPET
REPLACEMENT AT BOTH
ABUTMENTS
W ,,,,,,,,,.,,, RRRRRRRRRRRZEE CRGRERINIOIRAXR "““0“““"“" K2 XX XXRXXXRRERIER LEEEEBEZRRRRRIRLS ,‘.,,,,,,,,.,
ﬁ = | I J ﬁ
I
3°-3" SPAN 1 _ I TYPE II AASHTO BEAMS 3-0"
VARIES SPAN 2 (TYP.) - -
4°-0" SPAN 1 ] 8 SP.@ 4'-3" = 34'-0" ‘24'—O‘I24 -0" 10 SP. e 4'-1V," = 41°-3" | 37-9" E CONTRACTOR TO VERIFY ALL DIMENSIONS
VARIES SPAN 2 ! I ! o PRIOR TO START OF WORK. CONFLICT EXISTS
BETWEEN ORIGINAL AND REPAIR PLAN DIMENSIONS.
DIMENSIONS DO NOT ADD UP. (£10"
CROSS SECTION (DEMOLITION) - PHASE I
SCALE: V" = 1'-0°
M87°-10"+ OUT TO OUT - SPAN 1 _
VARIES OUT TO OUT - SPAN 2
SPAN 1 40'-0" e 47°-0" .
SPAN 2 VARIES 40°-0"MIN. TO 67'-0" MAX I
7' -0" _ 33°-0" MIN. ROADWAY ‘I‘ 40°-0" ROADWAY . 7' -0" .
SIDEWALK (2 - 15-0"+ MIN. ROADWAY WIDTH) ! (3 - 12°+ OPEN TRAFFIC LANES) SIDEWALK

11"-6" MIN. 2-3"

—"">& BRIDGE

|
M39-4Y4+ 2/-3"

18"-6"

TRAFFIC LANE

WORK AREA

NEW TYPE "E" EXPANSION

TRAFFIC LANE

|
|
E%IIASE?'“'I | JOINT AT BOTH ABUTMENTS E%Aggg_“_l
| .
S "
— AI —
| /
3'-3" SPAN 1 R | TYPE II AASHTO BEAMS -
VARIES SPAN 2 g ‘ | (TYP.) ‘ SRR
4'-0" SPAN 1 B 8 SP.e@ 4'-3"= 34'-0" 2-0"27-0" 10 SP.e 4'-1Y," = 41'-3" | 3-9
VARIES SPAN 2 o D o -
©.,00
CROSS SECTION (CONSTRUCTION) - PHASE 11
SCALE: V" = 1'-0°
STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
BRIDGE REPAIRS DETAILS
SN0 S Mg, SOUTH PARKWAY WEST

L. I. COBOS

DRAWN BY

C. W. THOMAS

SUPERVISED BY.

A. Jd. KHAIRI

CHECKED BY.

A. J. KHAIRI

DATE ZUL~

2013

DATE UL~

2013

DATE 2ULY

2013

DATE UL~

2013

M. LAWSON

TN D.O.T. ENGINEERING SUPERVISOR

OVER INTERSTATE 55
BRIDGE NO. 79-02807-0.00

35002 ¢'WWER & S
015 e%v SHELBY COUNTY
7% 08 TS 2014

BR-115-54
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SIDEWALK DEMOLITION

(SHOWN FOR NORTH SIDE, TWO LOC.)

SCALE: ¥4 = 1”-0"

T/_Oll

REMOVE EXISTING

CONCRETE PARAPET

PRESERVE AND CAREFULLY
CLEAN ALL EXISTING RAIL

REINFORCEMENT AND
INCORPORATE INTO NEW

%éﬁgghgtﬁéségET PROJECT NO. YEAR SHEET NO.
I ////__ 79005-4167-04 2014
- AREA TO BE REV
(TYP.) REMOVED EVISIONS

NO.| DATE BY

BRIEF DESCRIPTION

+l

1'-6"

2" MIN
(TYP.)

v”\

XEXISTING WINGWALL

SIDEWALK CONSTRUCTION

(SHOWN FOR NORTH SIDE, TWO LOC.)
SCALE: ¥4 = 1”-0"

L:\20I0\I00I7T63l1- TDOT - Bridge Repair over Interstate 55\Drawings\BRG\Final\I0O-BR-1I5-55.dgn

DESIGNED BY L. I. coBoOS DATE 2ULY 2013
DRAWN BY C. W. THOMAS DATE JULY 2013
SUPERVISED BY____A- J. KHATRI DATE QULY 2013
CHECKED BY. A. J. KHAIRI DATE JULY 2013

TN D.O.T. ENGINEERING SUPERVISOR

M. LAWSON

WORK
/&i EXISTING PARAPET RAIL |
H (SHOWN AT WINGWALL LOCATION BARS AS04 © &' O.C. Z| .
I SCALE: 34" = 1'-0 =i
SERIES BARS A502 — =
(BOTH SIDES) DAMAGED WINGWALL AREA REPOUR CONCRETE P12
. TO BE REMOVED WINGWALL TO N
- 6°-0" END POST - __\\\\ ORIGINAL LINES "
5'—0"\ 1"-0" R B
SERIES BARS A503 = \ T 3 /ﬁ e
(BOTH SIDES) ) ) ﬁ? PRESERVE ¢ CLEAN ALL , S .
SAN NN e 8.4 BARS ASOL EXISTING REINFORCEMENT E P S b I v
= l;lbb b.;f DJ' 0|
‘ ‘ J/7/——BARS A502 LN R =
| A N
=C)‘ L[] [ ) L[] L[] L[] L[] L[] L[] L[] @/ .____.____.____._ i ! T | :: ::i
II_.V . ° . . . . . . . G)/ . ° ° ° /I/ : I_I I_Il_—(
| 4%
PLAN VIEW (END POST) SECTION A-A (DEMOLITION) SECTION A-A (CONSTRUCTION)
(SHOWN FOR SOUTH SIDE, TWO LOC.) (SHOWN FOR SOUTH SIDE, TWO LOC.)
(SHOWN FOR SIDEV&ACI_A}EEL.OI/CZ;,:WllN_G(\)/\{IALL LOC. SIMILAR) SINRIE AR T ATE T 205y
BARS A502 (BOTH SIDES) REMOVE EXISTING
_ B 5'-0" 17-0' CONCRETE PARAPET NEW STD-11-1
~ = BRIDGE RAIL
[ | [=] S
o y PRESERVE AND CAREFULLY g -
= CLEAN ALL EXISTING RAIL - BARS A50]
NEW STD-11-1 o 7 REINFORCEMENT AND s e 10" 0.C.
BRIDGE RAIL > T— ) A INCORPORATE INTO NEW T
T | (R WORK .
Q ? ¢
: ‘ BARS A501 N ; A
s © 10" 0.C. I | 1t
14 ) . jI
4/ D-
‘ END OF SIDEWALK — = L
T ¢ S e 18 .3 ©|@ =
ii ~7 T T =
i 1 g%
. SERIES BARS A503 SERIES BARS A502
o (BOTH SIDES) 2 SPA. 4 SPA. @ 8" 0.C.
0 = @ 7 0.C. (BOTH SIDES) PARAPET DEMOLITION PARAPET CONSTRUCTION
(SHOWN FOR SOUTH SIDE, TWO LOC.) (SHOWN FOR SOUTH SIDE, TWO LOC.)
ELE\/ATION (END POST) SCAI_E: 3/4u — 1/_Ou SCAI_E: :’/4.. - ].'_O“
(SHOWN FOR SIDEWALK LOC., WINGWALL LOC. SIMILAR)
SCALE: V5" = 1-0"
(&~ FOR MORE DETAILS REGARDING (&~ DOWEL BARS A501, A502 AND BARS SHOWN TO BE EMBEDDED INTO EXISTING SIDEWALK SHALL
EEE)NFPOORSCTE,\EI)IEI\I\/II_I-%Ngé%NSSTA[)N%WG ASOBTTO REPLACETB_AR§ A5TOE &~ BE SECURED USING HILTI HIT RE500 EPOXY ANCHOR OR
ORCEMENT. - DWG. ON STD. DWG. NO. STD-11-1. APPROVED EQUAL. ALL BARS SHALL BE EMBEDDED TO DEPTH
NO. STD-11-1. SHOWN ON DETAILS THIS SHEET AND EPOXY ANCHOR SHALL
BE INSTALLED IN STRICT ACCORDANCE WITH MANUFACTURER’S
INSTRUCTIONS. HOLES FOR EMBEDDED BARS SHALL BE DRILLED
@@ @@ I/;"LARGER IN DIAMETER THAN THE BAR.
NOTES:
BILL OF STEEL WHEN REMOVING EXISTING DETERIORATED CONCRETE PARAPET RAIL FOR THE
PARAPET REINFORCEMENT FULL LENGTH OF THE BRIDGE AND WINGWALLS (BOTH SIDES), CARE SHALL BE STATE OF TENNESSEE
TAKEN SO AS NOT TO DAMAGE EXISTING REINFORCING STEEL PROJECTING
BARS | SIZE |praip T el LENGTH VERTICALLY FROM THE SIDEWALK OR WINGWALL.ALL OF THE EXPOSED DEPARTMENT OF TRANSPORTATION
EXISTING REINFORCEMENT SHALL BE PRESERVED.
A501 5 410 3°-0"
o e NO LIVE LOAD SHALL BE PERMITTED ON THE EXISTING SIDEWALKS ADJACENT
A502 5 8 TN INGREMENTS OF 31/os 5 REQ'D) 18°-2" TO NEW PARAPETS AND END POST UNTIL CONCRETE TEST SPECIMENS REACH A BRIDGE REPAIRS DETAILS
4t : COMPRESSIVE STRENGTH OF 3,500 PSL
AEOS . g LENGTH VARIES FROM 2°'-5" TO 2'-10" L _—
IN INCREMENTS OF 15" (3 REQ'D.) [y PNEUMATIC HAMMERS FOR CONCRETE REMOVAL AS SHOWN ON DETAIL THIS o,
oY z > pEn DRAWING SHALL BE LIMITED TO THE 60 LB.CLASS. SO g, SOUTH PARKWAY WEST
_ \\\ Enge s ’ ////
COST OF REMOVING EXISTING DETERIORATED CONCRETE PARAPETS, FORMING, > Lz BRI%\&ZR NISIT$§§52A8T()E?E)§OO
NOTES: HIGH EARLY STRENGTH CONCRETE, REINFORCING STEEL AND ALL MATERIALS £\ -z . g
ALL BAR DIMENSIONS AR T-TO-0UT. AND LABOR NECESSARY FOR REPAIRS AS SHOWN IN THESE DETAILS TO BE £ s
LL BAR DIMENSIONS ARE OUT-TO-OUT INCLUDED IN ITEM NO. 620-05, CONCRETE PARAPET WITH STRUCTURAL TUBING, L ) R oy
L.F. Z W“O.MME e S
?kﬁ?&“ﬁ??&?“s SHALL BE FIELD VERIFIED BY CONTRACTOR PRIOR TO %106%@\, SHELBY COUNTY
COST OF REINFORCING STEEL AND EPOXY ANCHORS TO BE INCLUDED IN ITEM 7, OF TRV
NO. 620-05, CONCRETE PARAPET WITH STRUCTURAL TUBING, L.F. QO 2014

BR-115-55






				2014-01-21T13:44:35-0600

		Amjad Elkhairi










EXISTING CONCRETE
R RF A
BRIDGE SURFACE PROJECT NO. YEAR SHEET NO.
REMOVE ALL DETERIORATED CONCRETE 73005-4167-04 2014
Rw DENOTES AREAS OF EXISTING TO A MIN.DEPTH OF 4" AND A MIN. ¥," REVISIONS
v({ SPALLED CONCRETE BEHIND THE EXISTING REINFORCING
gnglLOFO%R C%ENFEAFelgTéR‘SEéS UNDER ITEM NO.] DATE | BY BRIEF_DESCRIPTION
T B EXISTING
* SAW CUT EXISTING CONCRETE 1" DEEP N \ /////F__CONCRETE
SO AS TO OBTAIN A RECTANGULAR — SURF ACE
/ / AREA. ALL EXISTING REINFORCEMENT |
EEQE% %EEiQE%FULLY PRESERVED AND ////—*'sAw CUT 1" DEEP (TYP.)
31\ L\ % | EXISTING REINFORCING T
. STEEL TO BE CLEANED -
| AND REMAIN IN STRUCTURE SN A
. <
AN * 90° (TYP.) I %7'_“<§::::: >
\\ " ! > ! '.:%
EXISTING CONCRETE CRACKS 2" MIN. (TYP.) | B 9% SD
TO BE EPOXY INJECTED Z7 207 S S 47 DENOTES AREA OF o] &
Y Eéﬁ%&ﬁ$&5PALLED 19 (=~—|—— FORM NEW CONCRETE SURFACE
| g _ 1 FLUSH WITH ADJACENT CONCRETE
. N SURFACE. PROVIDE A MIN. OF 1"
i W Ut % COVER BY BENDING EXISTING
! N REINFORCEMENT BACK BEHIND
EPOXY INJECTION REPAIR i DEEP (TYP.) N L FINISHED SURFACE IF REQ'D.
. |
NOTES: REMOVE ALL DETERIORATED AND
ALL CRACKS SMALLER THAN 1/4" SHALL BE INJECTED WITH AN APPROVED EPOXY RESIN ADHESIVE. LOOSE CONCRETE TO A MIN.
ALL CRACKS 1/4" OR LARGER SHALL BE INJECTED WITH AN APPROVED EPOXY RESIN ADHESIVE DEPTH OF 2" OR TO SOUND CONCRETE
OF THE GEL TYPE. FOR CONCRETE REPAIR AREAS PAID
FOR UNDER ITEM NO. 604-10.54,
EXTREME CAUTION SHALL BE TAKEN WHEN SELECTING A PRESSURE NECESSARY TO COMPLETE THE CONCRETE REPAIRS, S.F.
EPOXY INJECTION CRACK REPAIR SO AS NOT TO DAMAGE THE STRUCTURE BY CAUSING ADDITIONAL
CRACKING. IF ADDITIONAL DAMAGE OCCURS, THE CONTRACTOR SHALL BEAR FULL RESPONSIBILITY. SPALL SURFACE REPAIR DETAILS
ALL EPOXY INJECTION WORK SHALL MEET THE FULL APPROVAL OF THE ENGINEER. N.T.S.
ALL EPOXY INJECTION CONTRACTORS AND/OR SUBCONTRACTORS SHALL BE APPROVED BY THE
TENNESSEE DEPARTMENT OF TRANSPORTATION, DIVISION OF MATERIALS AND TESTS. NOTES FOR ITEM NO. 604-10.54;
AFTER EPOXY INJECTION IS COMPLETE, ALL INJECTION PORTS SHALL BE REMOVED AND ALL EXCESS gEEAﬁ%ﬁJ é?;éﬁ!% %%Egé%%bﬁﬁgog%EELSEQ%E%?NQRMX$S§§5P f£§§§ﬁgﬁb = QiEKé%Egi ?%EBENEEESQSEERésETL% BE
SEALING MATERIAL AND EPOXY SHALL BE REMOVED FLUSH WITH THE SURROUNDING CONCRETE SURFACES. N MISCELLANEDOS HATERIALS NECESSARY 10 COMPLETE THE mEPATRS MARKED BY THE ENGINEER FROM  THE
THE ENGINEER FROM THE STRUCTURES DIVISION, BRIDGE INSPECTION AND REPAIR WILL DESIGNATE EXACT CRACK AS SHOWN SHALL BE INCLUDED IN ITEM NO.604-10.54, CONCRETE REPAIRS, S.F.
LOCATIONS TO RECEIVE EPOXY INJECTION. PATCHING MATERIAL SHALL BE A POLYMER-MODIFIED CEMENTITIOUS STRUCTURAL NOTES FOR ITEM NO. 604-10.05;
VERHEAD MATERIAL. T.D.0.T. QUALIF PR T
THE ENGINEER SHALL COLLECT RANDOM SAMPLES OF THE EPOXY RESIN FOR EVALUATION BY THE MATERIALS AND Eﬁ;?ﬂ@“gggiﬁgg$gcg§3 8 EUBEI§§ - ;Bg kCgEETAéiS PA%%H%&GHﬁQTEé¥Xﬂ%.S
TEST DEPARTMENT, DEPARTMENT OF TRANSPORTATION, FOR VERIFICATION OF THE STRENGTH AND QUALITY OF ’ ‘ SEEZNfﬁb(%Q;gggbR&@ﬁ%%*&ni%%%ﬁ%%Lo%dﬂ%%%ﬁ%PLi%%ﬁ?%&ﬁi
THE MATERIAL. AFTER CONCRETE REMOVAL OF THE 2" DEPTH HAS TAKEN PLACE, THE ENGINEER ’ ’
SHALL HAVE THE OPTION TO REMOVE ADDITIONAL CONCRETE DEPTH AND SHALL ANY MISCELLANEOUS MATERIALS NECESSARY TO COMPLETE THE
[F THE CRACKS ARE NOT FULLY SEALED OR THE STRENGTH REQUIREMENTS ARE NOT MET, THEN REDUCTION IN DESIGNATE THIS AREA TO BE REPAIRED AND PAID FOR UNDER ITEM NO. 604-10.05 REPAIRS AS SHOWN SHALL BE INCLUDED IN ITEM NO. 604-10.05,
PAYMENT DETERMINED BY THE ENGINEER WILL BE MADE TO THE CONTRACTORS BID PRICE OF ITEM NO.604-10.62, INSTEAD OF UNDER ITEM NO. 604-10.54. CONCRETE S.F.
EPOXY INJECTION REPAIRS (COMPLETE AND IN PLACE), L.F.
ITEM NO. 604-10.54 SHALL BE BID SUCH THAT THIS ITEM MAY BE INCREASED, CONCRETE SHALL BE HIGH EARLY STRENGTH CONCRETE,
THE ENGINEER FROM THE STRUCTURES DIVISION, BRIDGE INSPECTION AND REPAIR OFFICE SHALL DESIGNATE FOUR DECREASED, OR ELIMINATED AS DIRECTED BY THE ENGINEER. F'C = 3500 PSI AT 28 DAY STRENGTH.
(4) RANDOM LOCATIONS WERE THE CRACKS HAVE BEEN EPOXY INJECTED FOR THE CONTRACTOR TO CORE. THE ONE
(1) INCH DIAMETER CORES WILL BE IMMEDIATELY TURNED OVER TO THE ENGINEER FOR INSPECTION AND TO VERIFY ITEM NO. 604-10.05 SHALL BE BID SUCH THAT THIS ITEM MAY
FULL SEALING OF THE CRACKS. COST OF CORING AND FILLING CORE HOLES WITH AN APPROVED GROUT SHALL BE BE INCREASED, DECREASED OR ELIMINATED AS DIRECTED BY
INCLUDED IN ITEM NO. 604-10.62, EPOXY INJECTION REPAIRS (COMPLETE AND IN PLACE), L.F. ENGINEER.
COST OF ALL LABOR AND MISCELLANEOUS MATERIALS NECESSARY TO COMPLETE THE EPOXY INJECTION
REPAIRS TO EXISTING CONCRETE CRACKS SHALL BE INCLUDED UNDER ITEM NO. 604-10.62, EPOXY
INJECTION REPAIRS (COMPLETE AND IN PLACE), L.F.ITEM NO. 604-10.62 SHALL BE BID SUCH THAT THIS
ITEM MAY BE INCREASED, DECREASED, OR ELIMINATED AS DIRECTED BY THE ENGINEER.
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WORKSPACE: TDOT Bridge

LICobos

— LIMITS OF APPLIED
TEXTURE FINISH

NOTES:

THE CONTRACTOR SHALL CLEAN ALL SURFACES TO RECEIVE APPLIED
TEXTURE COATING. ALL CLEANING SHALL BE SATISFACTORY TO THE
ENGINEER PRIOR TO APPLYING THE TEXTURE COATING.

THE APPLIED TEXTURE FINISH SHALL BE EITHER MOUNTAIN GRAY, FEDERAL
SPECIFICATION NO. 36440, FEDERAL COLOR STANDARD 595A, OR WHITE,
FEDERAL SPECIFICATION NO. 37886. A COLOR SAMPLE SHALL BE SUBMITTED
TO THE ENGINEER FOR APPROVAL. A LIST OF APPROVED TEXTURE COATINGS
MAY BE OBTAINED FROM THE TENNESSEE DEPARTMENT OF TRANSPORTATION,
DIVISION OF MATERIALS AND TESTS.

COSTS ASSOCIATED WITH CLEANING, FURNISHING, AND APPLYING TEXTURE
COATING AND ALL LABOR AND NECESSARY MATERIALS SHALL BE INCLUDED [ \\\\\\\\\‘\\\\\\\\\j\
IN ITEM NO.604-04.02, APPLIED TEXTURE FINISH (EXISTING STRUCTURES), S.Y.

©.00

GRAY
STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

%
THE NEW END POSTS SHALL RECEIVE APPLIED TEXTURE FINISH (4 LOCATIONS). BRIDGE REPAIRS DETAILS
SOUTH PARKWAY WEST
OVER INTERSTATE 55
BRIDGE NO. 79-02807-0.00
%ff*l@“§§§ SHELBY COUNTY

DESIONED BY—— 1o C9R5 —— DATE Suer 2002 APPLIED TEXTURE FINISH 73, 0F TR 2014
DRAWN BY C. W. THOMAS DATE JULY 2013 - ) - T
SUPERVISED BY A. J. KHAIRI DATE JULY 2013 SCALE:=1"= 1"-0
CHECKED BY. A. J. KHAIRI DATE JULY 2013 TN D.0.T. ENGINEERING SUPERVISOR BR-115-56
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SHEET

YEAR NO.

PROJECT NO.

CONST

2014 | 79005-4I67-04 4

FLEXIBLE TRAFFIC
@ 80’ C.C. (TYP.

DRUMS

ROAD
CLOSED

R11-2

INE A

> ® O O

RSSWL
RSSYL

LEGEND

AREA UNDER CONSTRUCTION

FLEXIBLE TRAFFIC DRUM

REMOVABLE INTERCONNECTED PORTABLE
BARRIER RAIL WITH BARRIER RAIL
DELINEATORS @ 20" (TYP.)

TRAFFIC SIGN

DIRECTION OF TRAFFIC

ATTENUATOR

TYPE "C" ARROW BOARD
CHANGEABLE MESSAGE SIGN

TYPE III BARRICADE

REMOVABLE SINGLE SOLID WHITE LINE
REMOVABLE SINGLE SOLID YELLOW LINE

g,

7,

N
S Lo oy
SIS (7Y

PHASE 1 TRAFFIC CONTROL I gp eSS

TATCH L

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

BUREAU OF PLANNING AND DEVELOPMENT

TRAFFIC
CONTROL PLAN

BR. NO. 19-SR14-7.46

SCALE: NONE
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> o O O

RSSWL
RSSYL

LEGEND

AREA UNDER CONSTRUCTION

FLEXIBLE TRAFFIC DRUM
TS IV EROLECTED Fofmns
DELINEATORS @ 20’ (TYP.)

TRAFFIC SIGN

DIRECTION OF TRAFFIC

ATTENUATOR

TYPE "C" ARROW BOARD

CHANGEABLE MESSAGE SIGN

TYPE III BARRICADE
REMOVABLE SINGLE SOLID WHITE LINE
REMOVABLE SINGLE SOLID YELLOW LINE

TYPE YEAR PROJECT NO. STEET
CONST 2014 | 79005-4I167-04 5
TYPE "C" ARROW
BOARD, SEE STD.
FLEXIBLE TRAFFIC DRUMS 1 DWG. T-FAB-1
@ 80 C.C.(TYP.) -
il 360
|
500’ T 540’ 180°
BUFFER | TAPER 1
<C| SR 14 | . . A af
= - o)
o ) ) S - Lol
L-IZJﬁ s — o— —_ o— —_ o— — o ﬁA&_ 9 _ ° — S — Q_ O_ — — J— — — — — — — — — d
—~ —~ —
— P P R R R R R R P R R R R R R R R R R R _ R R R _ _ R 4
—I ,,,,,,,,,,,,,,,,,,,,,,,,,, e e I
5= - - - - . B . e
— — . . _ . _ _ _ . _ _ _ _ _ _ _ _ _ _ . _ _ _ . —
< —_— <C
= \ =
\——FLEXIBLE TRAFFIC DRUMS
@ 45' C.C. (TYP.)
/
G ———
SPEED RIGHT RIGHT
LIMIT L ANE LANE
CLOSED CLOSED
45 1500 /> MILE
= FT
R2-1
W4-2R W20-5R W20-5R W20-1
260" 640 500° 1100’ 2600’
ﬁ\( J\\r )\( J\(
*
R4 ‘ ‘ ‘ ‘

o

MATCH LINE B

PHASE T TRAFFIC CONTROL

ffffff  — f—
STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
BUREAU OF PLANNING AND DEVELOPMENT
TRAFFIC
CONTROL PLAN

BR. NO. 19-SR14-7.46

SCALE: NONE
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SHEET
TYPE YEAR PROJECT NO. NO.
CONST | 2014 | 79005-4167-04 | 6
FLEXIBLE TRAFFIC DRUMS
e 55 C.C. (TYP.)
I-55
——— —— Z
- JR— JR— JR— JR— JR— JR— - JR— JR— JR— JR— JR— - - JR— JR— JR— JR— JR— - - JR— JR— JR— _ - - - JR— JR— JR— JR— JR— - - - —] ]>
_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ N p—
En— ®)
] I | | l, I
o . . . |
| I I l l_
—_— —_— N N N N —_— —_— - N N N N —_— —_— - N N N N N - - - — N N —_— —_— - - - N N —
_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ e [t
- o o © © © ® © (V] © a (V] |_'_|
) [ v -
k o 3 3 220 E 660 >
TAPER
800’ 300’ 500 640°
N N N N 360
RIGHT 5 RIGHT SPEED
TWO LANE TWO LANES | LIMIT
CLOSED CLOSED . =
I/, MILE | 1153 —
| TYPE "C" ARROW
— B%ﬁRD,SEE STD.
_ - WG. T-FAB-1
W20-1 W20-5R W20-5R Wa-2R
f
— FLEXIBLE TRAFFIC DRUMS P j
e 80" C.C. (TYP. " ;
_____ / — FLEXIBLE TRAFFIC DRUMS
""" / @ 55 C.C.(TYP.
I-55 e e _
_ _ _ [T
< L — — — — — — — — — — — — — — — — — 4 — — — — — — — — — — — — _
>| _ _ _ _ o _ _ _ _ _ o o _ _ _ | o o _ _ _ _ _ o o o _ _ .
_' ————————
O |
- :
[ - - — — — — - — — — — — - - - - - - - — — - - - — — - -
Eg - — - — - — .- — - — « — - — L . — - — -~ — « — .- — y - — - —
= i
|
- ' , ] I
= P —_— 1320 [ ]
| - — UFFER 1000" 1T /]
J T e
EZ;>X<‘ _T_ FLEXIBLE TRAFFIC DRUMS
@ 55 C.C.(TYP.
| ; '
: | PN J
| E5-1
W4-2R
LEGEND

> @ O O

RSSWL
RSSYL

AREA UNDER CONSTRUCTION

FLEXIBLE TRAFFIC DRUM

REMOVABLE INTERCONNECTED PORTABLE
BARRIER RAIL WITH BARRIER RAIL
DELINEATORS @ 20" (TYP.)

TRAFFIC SIGN

DIRECTION OF TRAFFIC

ATTENUATOR

TYPE "C" ARROW BOARD

CHANGEABLE MESSAGE SIGN

TYPE Il BARRICADE

REMOVABLE SINGLE SOLID WHITE LINE
REMOVABLE SINGLE SOLID YELLOW LINE

PHASE A TRAFFIC CONTROL

\\\\\\\\|||:l/,,/
\
\\

STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION
BUREAU OF PLANNING AND DEVELOPMENT

\ S. ///////

o

TRAFFIC
CONTROL PLAN

BR. NO. 19-SR14-7.46

SCALE: NONE
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SHEET

TYPE YEAR PROJECT NO. NO.

CONST 2014 | 79005-4I67-04 7

LEGEND

AREA UNDER CONSTRUCTION

o o o FLEXIBLE TRAFFIC DRUM

REMOVABLE INTERCONNECTED PORTABLE

— BARRIER RAIL WITH BARRIER RAIL
DELINEATORS @ 20’ (TYP.)

- TRAFFIC SIGN

DIRECTION OF TRAFFIC
< ATTENUATOR
e ee TYPE "C" ARROW BOARD
% CHANGEABLE MESSAGE SIGN

X TYPE III BARRICADE

RSSWL ~ REMOVABLE SINGLE SOLID WHITE LINE
RSSYL REMOVABLE SINGLE SOLID YELLOW LINE

FLEXIBLE TRAFFIC DRUMS
@ 80" C.C. (TYP.)

FLEXIBLE TRAFFIC DRUMS S A - — — — —
@ 55 C.C.(TYP.) e

Sy
PR NN 'r

END
ROAD WORK
Gz20-2

»»»»»»»» ‘\\\d%)
\v
>
\\\\\\ \
STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
\\\\\\‘””“I/// BUREAU OF PLANNING AND DEVELOPMENT
TRAFFIC
E CONTROL PLAN
£t - OUZH:
o o @0%@\3‘ BR. NO. 79-SR14-7.46
PHASE A TRAFFIC CONTROL 7 op S
SCALE: NONE






				2014-01-21T13:55:12-0600

		Amjad Elkhairi










[229:01 PM

/2172014

LICobos

WORKSPACE: TDOT Bridge

CONSTRUCTION SIGNS (BRIDGE NO. 719-SR14-7.46)
MUTCD. PHASE |PHASE |[TOTAL AREA
DESCRIPTION NO. SIZE : A <0 FT.

EXIT E5-1 60 X 48 - 2 40
END ROAD WORK G20-2 48 X 24 2 2 32
SPEED LIMIT (45 MPH) R2-1 36 X 48 2 2 48
ROAD CLOSED R11-2 48 X 30 1 - 10
REDUCED SPEED AHEAD W3-5 48 X 48 - 2 32
LANE ENDS (RIGHT) W4-2R 48 X 48 2 4 96
ROAD WORK 1 MILE W20-1 48 X 48 2 2 64
RIGHT LANE CLOSED 1500 FT. W20-5R 48 X 48 2 - 32
RIGHT LANE CLOSED V., MILE W20-5R 48 X 48 > - 3
RIGHT TWO LANES CLOSED ¥, MILE W20-5R 48 X 48 _ > 22

TOTAL 418

TRAFFIC CONTROL QUANTITIES (BRIDGE NO. r9-SR14-7.46)

- | PHASE | PHASE|  TOTAL
ITEM NO. DESCRIPTION UNI I A | QUANTITY
705-04.50 | PORTABLE BARRIER RAIL DELINEATOR EACH | 34 10 17
705-08.51 | PORTABLE IMPACT ATTENUATOR (NCHRP 350 TL-3) EACH ] 1 2
712-01 TRAFFIC CONTROL L.S. - - 0.50
712-02.02 | INTERCONNECTED PORTABLE BARRIER RAIL LF. | 510 | 270 780
712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) EACH | 25 60 85
712-06 SIGNS (CONSTRUCTION) SA.FT. - . 418
712-07.03 | TEMPORARY BARRICADES (TYPE 11D L.F. 30 | 70 100
712-08.03 | ARROW BOARD (TYPE C) EACH ] 2 3
713-16.01 | CHANGEABLE MESSAGE SIGN UNIT EACH ] 1 >

L:\20I0\I00I7T63l - TDOT - Bridge Repair over Interstate 55\Drawings\BRG\FIinal\TC Bridge 7.46\8 - TC-QTY.dgn

N

OTES:

1.

THE CONSTRUCTION SIGNING PLAN IS TO SERVE AS A GUIDE ONLY. OTHER
SIGNS MAY BE REQUIRED DURING VARIOUS PHASES OF CONSTRUCTION.

. THE TRAFFIC CONTROL PLANS DO NOT RELIEVE THE CONTRACTOR OF THE

RESPONSIBILITY FOR INSTALLING TRAFFIC CONTROL DEVICES IN ACCORDANCE
WITH THE CURRENT EDITION OF THE "MANUAL OF UNIFORM TRAFFIC CONTROL
DEVICES."

. IF ADDITIONAL SIGNS ARE DEEMED NECESSARY BY THE ENGINEER, THEY SHALL

BE FURNISHED AND INSTALLED AT THE UNIT PRICE BID FOR ITEM NO. 712-06,
SIGNS (CONSTRUCTION), SQ. F T.

. THE CONTRACTOR SHALL VERIFY THAT EXISTING SIGNS ARE COORDINATED WITH

THE NEW PROPOSED CONSTRUCTION SIGNS. ANY SIGNS, INCLUDING OVERHEAD SIGNS,
THAT MIGHT CAUSE CONFUSION TO TRAFFIC SHALL BE COVERED. ALL WORK MUST
MEET THE FULL APPROVAL OF THE ENGINEER.

. DELINEATORS SHALL BE PLACED AT 20" 0.C.BOTH ON TOP OF THE BARRIER AND

ON THE SIDE TOWARDS THE TRAFFIC.

. UNLESS OTHERWISE DIRECTED BY ENGINEER, MAINTENANCE OF TRAFFIC FOR I-55

AND SR 14 DURING BRIDGE REPAIR OPERATIONS SHALL OCCUR BETWEEN THE
HOURS OF 7:00 P.M.FRIDAY THRU 6:00 A.M. MONDAY. ALL TRAFFIC DEVICES
TO BE REMOVED AND ALL SIGNS SHALL BE COVERED BEFORE 6:00 A.M. MONDAY.

;/// ) ¢COMMERC’<(’ Q
?;géﬁmg. 1056??

4255/0F<T‘XQ§§?S$§

\
ITTTITIEAY

SHEET

TYPE YEAR NO.

PROJECT NO.

CONST 2014 | 79005-4I67-04 8

* OJjZJJf:4

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

BUREAU OF PLANNING AND DEVELOPMENT

TRAFFIC
CONTROL PLAN

BR. NO. 19-SR14-7.46

SCALE: NONE
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SCALE: Yo' = 1-0"

(:)ALL CONCRETE POURS SHALL BE WELL CONSOLIDATED BEHIND AND AROUND THE EXPANSION JOINT STEEL RETAINER.

() SEE EXPANSION JOINT REPLACEMENT DETAIL, TYPE "E" ON STANDARD DRAWING NO. SBR-2-119. FOR FURTHER DETAILS

AND NOTES, SEE STANDARD DRAWING NOS. SBR-2-115 AND SBR-2-ll6.

<:)SET ALL EXPANSION JOINT REPLACEMENTS 2" (TWO INCHES) AT MID-TEMPERATURE OF 60°F, WITH A

TOTAL MOVEMENT REQUIRED OF 4" (FOUR INCHES).

SHOP

DRAWINGS.

ACTUAL SETTING AS PER TEMPERATURE CHART ON EXPANSION JOINT
C) SEE TYPE "X" MEMBRANE RETAINER WITH ELASTOMERIC SEAL AND NOTES ON STANDARD DRAWING NO. SBR-2-lle.

FOR ADDITIONAL DETAILS AND NOTES, SEE STANDARD DRAWING NOS. SBR-2-115 AND SBR-2-119.
() FOR LEVELING BOLT ASSEMBLIES NOT SHOWN, SEE DETAILS ON STANDARD DRAWING NOS. SBR-2-116, AND SBR-2-119.
C) CONCRETE FOR ALL EXPANSION JOINT REPAIR AREAS TO BE HIGH EARLY STRENGTH CONCRETE, f'c=3500 PSI AT 28 DAYS.

<:)COST OF EXPANSION JOINT ASSEMBLIES SHALL BE PAID FOR UNDER ITEM NO. 604-10.41, EXPANSION JOINT REPAIR

(TYPE

"EM), L.F.

COST OF INCIDENTALS SUCH AS WELDING, CLEANING, SAW CUTTING, DRILLING, ETC. AND MISCELLANEOUS MATERIALS
NECESSARY TO COMPLETE THE INSTALLATION OF THE NEW EXPANSION JOINTS SHALL BE INCLUDED UNDER ITEMS
BID ON.

~ LENGTH o
BILL OF STEEL ‘

BARS | SIZE RE%D _ BENDSNG DIMENEIONS CENGTH

A501E 5 30 13'-5" BARS A

AS02E 5 60 20'-5" "

A503E 5 60 39'-Q" - -
AS04E 5 30 40°-3" ‘
A505E 5 112 6'-8" N

A506E 5 8 10’-0" m

A510E 5 | 249 58" . BARS C

AS11E 5 171 3-0
*A601E 6 120 4-6" - A |

A801 8 194 1-6" C,#

C501E 5 249 5'-8 1’-Q" 6 -8"

F501E 5 56 5'-0" 9" " 10"-9"

HSO01E 5 216 8" 1'-6" 3-8 fa_‘ oo

H502F 5 282 8" -3 3-2" —~

H503E 5 76 9 1'-9" 4°-3" BARS F

NOTES:

ALL BAR DIMENSIONS ARE OUT-TO-0UT. T

ALL DIMENSIONS SHALL BE FIELD VERIFIED BY CONTRACTOR ]

PRIOR TO FABRICATION. e

NUMBER OF BARS REQUIRED IS SHOWN FOR BOTH ABUTMENTS. r

BARS ENDING IN "E" TO BE EPOXY COATED. "
*% THREADED FOR MECHANICAL COUPLER.

BARS H

PROJECT NO. YEAR SHEET NO.
79005-4167-04 2014
REVISIONS
NO.| DATE BY BRIEF DESCRIPTION
NOTES:
FOR LOCATIONS OF SECTIONS

A-A € B-B, SEE SHEET NO.
BR-115-57

ALL COSTS ASSOCIATED WITH THE REMOVAL
OF THE EXISTING WEARING SURFACE SHALL
BE PAID FOR UNDER ITEM NO. 604-10.14,
REMOVE EXISTING WEARING SURFACE, LS.

ALL COSTS OF LABOR, MATERIAL, EQUIPMENT
AND INCIDENTALS REQUIRED TO REMOVE
CONCRETE FILLER BLOCKS AND END
DIAPHRAGMS SHALL BE INCLUDED IN ITEM
NO. 604-10.42, CONCRETE REPAIRS, C.F.

ALL COSTS OF LABOR, MATERIAL AND
INCIDENTALS TO FORM AND POUR NEW HIGH
EARLY STRENGTH CONCRETE FOR THE NEW
CONCRETE FILLER BLOCKS AND END
DIAPHRAGMS SHALL BE INCLUDED UNDER
[TEM NO. 604-10.42, CONCRETE REPAIRS, C.F.

COST OF PRESERVING AND CLEANING EXISTING
REINFORCING STEEL AS WELL AS PLACING NEW
REINFORCING STEEL SHALL BE PAID FOR UNDER
[TEM NO. 604-10.18, REINFORCING STEEL
(REPAIRS), LB. THIS ITEM NUMBER WILL ALSO

BE USED TO PAY FOR ALL COSTS ASSOCIATED
WITH THE EPOXY ANCHOR SYSTEM USED FOR
DOWEL BARS.

ALL DIMENSIONS TAKEN FROM ORIGINAL CONSTRUCTION PLANS.

C2§F3 CONTRACTOR SHALL FIELD VERIFY ALL DIMENSIONS PRIOR TO
CONSTRUCTION.
ngD BARS SHOWN TO BE EMBEDDED INTO EXISTING APPROACH SLAB

SHALL BE SECURED USING HILTI HIT RE500 EPOXY ANCHOR OR
APPROVED EQUAL. ALL BARS SHALL BE EMBEDDED TO DEPTH
SHOWN ON DETAILS THIS SHEET AND EPOXY ANCHOR SHALL BE
INSTALLED IN STRICT ACCORDANCE WITH MANUFACTURER’S
INSTRUCTIONS. HOLES FOR EMBEDDED BARS SHALL BE DRILLED
4" LARGER IN DIAMETER THAN THE BAR.

*NOTE:

THE CONTRACTOR SHALL PROFILE THE TOP

OF NEW CONCRETE FILLER BLOCKS AND END
DIAPHRAGMS TO MATCH EXISTING SLOPE. SEE
REFERENCE DWG. NOS. BR-52-10-Z THRU BR-52-29-/,
BR-5-53 THRU BR-5-59, AND K-36-15 THRU
K-36-23 FOR ADDITIONAL DETAILS. ALSO

PRIOR TO REMOVAL OF THE CONCRETE FILLER
BLOCKS AND END DIAPHRAGMS, THE CONTRACTOR
SHALL SURVEY THE EXISTING SLOPE @ 10’ O.C.

AND MATCH THE SLOPE IN THE NEW CONSTRUCTION.
COST TO BE INCLUDED UNDER ITEMS BID ON.
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