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DWG. NO. REV. DESCRIPTION
ROADWAY DESIGN STANDARDS

RD-A-1 12-18-99 STANDARD ABBREVIATIONS
RD-L-1 10-26-94 STANDARD LEGEND
RD-L-2 09-05-01 STANDARD LEGEND FOR UTILITY INSTALLATIONS

SAFETY APPURTENANCES AND FENCE

Z

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

BUREAU OF ENGINEERING
CANNON COUNTY

STATE ROUTE 64

FROM TOLBERT HOLLOW ROAD (LM 2.86)
TO SR-1 (LM 9.l

STATE ROUTE 99

FROM RUTHERFORD COUNTY LINE (LM 0.00)
TO SR-64 (LM 1.37)

YEAR SHEET NO.

2014 1

HSIP-64(20)

08010-3206-94
08010-4206-01

HSIP-99(45)

08018-3208-94
08018-4208-04

TENN,
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S-PL-1 SAFETY PLAN AT ROADSIDE HAZARDS COLD PLANE, RESURFACE AND PAVEMENT MARKINGS
S-PL-6 SAFETY PLAN: SAFETY HARDWARE PLACEMENT STATE HIGHWAY NO. 64 & 99 F A.H.S. NO. PROJECT LOCATION
S-GRT-2 TYPE 38 GUARDRAIL TERMINAL
TRAFFIC CONTROL APPURTENANCES
T-M-1 11-01-11  DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL Eg":
ROADS AND MARKING ABBREVIATIONS ) S| SREINN o
U @ LR '
T-M-2 01-15-13  DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL REESB0R, RN TRV
ROADS NG —— i F ot
T-M-4 11-01-11  STANDARD INTERSECTION PAVEMENT MARKINGS L] o _
T-M-16 11-01-11  ASPHALT SHOULDER RUMBLE STRIP INSTALLATION T 08010-3206-94
LWZ10 060212 ADVANGE ROAD WORK SIONING ON HIGHIATS AND ' 08010-4206-04
) ] e FREEWAYS END PROJ - NO- HS I P_64 ( 20) RESURF .
LM 9.11
\
08018-3208-94
08018-4208-04
BEGIN PROJ. NO. HSIP-99(45) RESURF.
LM 0.00
0
yTrER S
SEALED BY
08010-3206-94
08010-4206-04
08018-3208-94 BEGIN PROJ. NO. HSIP-64(20) RESURF.
08018-4208-04 / N LM 2.86
UR b
END PROJ. NO. HSIP-99(45) RESURF. / Guip, — 7 o\ weroveo: () ) N
N & ©
LM 1.37 ak)ia N | - s
& y PAUL D.DEGGES, CHIEF ENGINEER
(\?) OO 4’0 DATE .
S
N APPROVED: %7
&y -
N
< SPECTAL NOTES> & — JOHN SCHROER, COMMISSIONER
v
PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES &
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW IS
THE REASONABLE COST ANALYSIS VALUE.
NO EXCLUS I ONS U.S. DEPARTMENT OF TRANSPORTATION
THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE P RN e
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED MARCH 1, 2006 AND ADDITIONAL NO EQUATIONS
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN
THE PROPOSAL CONTRACT. SCALE
0 1 ’ 3 MILE SR-64
— e TRAFFIC DATA
TDOT ROAD SP. Sv. 2 _ ROBERT RODGERS PE ADT (2013) 1050
APPROVED:
DESIGNER _ GORDON MASENGALE CHECKED By DIANE EVITT SR-61 SR-99 TOTALS SR-95
b £ NO. 98023-4217-04 PROJECT LENGTH 6.25 1.37 7.62 MILES TRAFFIC DATA SVSION ADMINISTRATOR SATE
PN NO. 118765.00, 118766.00 TOTAL LANE MILES RESURFACED 12.50 2. 74 15-24 MILES ADT (2013) 500
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SR-64 ESTIMATED ROADWAY QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY
(1) 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 31
2)3)| 411-03.07 | ACS MIX(PG64-22) THIN LIFT CS ASPHALT TON 3300
712-01 TRAFFIC CONTROL LS 0.8
@) 712-06 SIGNS (CONSTRUCTION) SF. 850
(5] 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) L.M. 12.5
717-01 MOBILIZATION LS 0.8

FOOTNOTES

(1) INCLUDES 2 TON FOR SIDE ROADS AND SPOT LEVELING.
(2) INCLUDES 201 TON FOR SIDE ROADS AND SPOT LEVELING.
(3) A MATERIAL TRANSFER DEVICE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL PROVISION
407G. ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS BID ITEM.
(4) SEE CONSTRUCTION SIGN TABULATION BLOCK FOR DETAILS.
(9) FOR TRAFFIC CONTROL AS DIRECTED BY THE TDOT PROJECT SUPERVISOR.

LM 2.86- LM 9.11 | 26’ |

L
|

7 79 4 v

VAR AR
AND N
SURF ACE N

(7

-7 ] EXISTING |
- BASE |

TYPICAL SECTION

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2014 HSIP-64(20) 2

08010-3206-94
08010-4206-04

HSIP-99(45)

08018-3208-94
08018-4208-04

PROPOSED PAVEMENT SCHEDULE

(:) TACK COAT (TC) APPLICATION RATE @ 0.07 GAL/S.Y.(DILUTED)
ITEM 403-01 BI TUMINOUS MATERIAL FOR TACK COAT (TC)

SURFACING THIN LIFT MIX @ 65 LBS/SY

ITEM 411-03.07 ACS MIX (PG 64-22) THIN LIFT CS ASPHALT (TON)

SR-64 ESTIMATED SAFETY QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY
(S1)| 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 340
(S2)-] 411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)] L.M. 9.4
(S1){ 705-04.07 | TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) EACH 17
706-01 GUARDRAIL REMOVED L.F. 850
(83)-{ 712-04.01 FLEXIBLE DRUMS (CHANNELIZING) EACH 34
712-05.01 WARNING LIGHTS (TYPE A) EACH 34
(S4)-| 713-16.20 | SIGNS (STOP SIGN (R1-1) POST AND INSTALLATIONS) EACH 1
(S5)-| 716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 413
(86)-|: 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) S.Y. 88
716-02.05 | PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 344
(S6)(S8)-| 716-03.03 | PLASTIC WORD PAVEMENT MARKING (STOP AHEAD) EACH 3
716-04.16 | PLASTIC PAVEMENT MARKING (NOISE STRIP) L.F. 144
(S7)-| 716-13.06 | SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE) L.M. 14.5

FOOTNOTES

(S1) SEE GUARDRAIL TABULATION BLOCK FOR LOCATION OF TERMINAL PAD QUANTITIES.

(S2) SEE STANDARD DRAWING T-M-15 AND SPECIAL PROVISION 411D FOR SCORING SHOULDERS.
(S3) TO BE USED AT EXPOSED GUARDRAIL ENDS. SEE GENERAL NOTE NO.3, SHEET 5 FOR DETAILS.
(S4) TO BE USED AS A SUPPLEMENTAL STOP SIGN ON THE LEFT SIDE OF SR-64 SB ROADWAY AT

THE DICKENS HILL RD INTERSECTION.
(S5) INCLUDES THE COST OF REMOVING EXISTING PAVEMENT MARKERS.

(S6) THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC. THE

SAME UNIT PRICE SHALL BE PAID FOR PREFORMED PLASTIC.

(S7) FOR PERMANENT PAVEMENT MARKING ONLY.
(S8) INCLUDES 2 STOP AHEAD MARKINGS TO BE PLACED ON BOTH LEGS OF SR-64 AT THE DICKENS HILL

RD INTERSECTION.
SR-64 TABULATED GUARDRAIL

SIDE Item No.| Item No. | Item No. | ltem No. N@"SE STI'IIIP HSTA[L[LAT"@N
Log 303-01 |705-02.02|705-04.07| 706-01 TYPICAL SECTION &
Mile | LT. | RT. |[MIN AGG| Type 2 Type GR TABULATED QUANTITIES

(TON) | GR 38 | Removal 0T 7O seaLm
2910 | X 20 1 50.0 VL |
3695 | X 20 1 50.0
3727 | X | X 40 2 100.0 8” 8" .25
3919 | X 20 1 50.0
3936 | X 20 1 50.0
4127 | X | X 40 2 100.0 THERMOPLASTIC 270 MIL.
4134 | X | X 40 2 100.0 [TEM NO. 716-04.16
4 280 X X 40 2 100.0 LENGTH ACROSS PAVEMENT IS 12°
(ONE UNIT INCLUDES QUANTITY FOR ALL 6 STRIPS)
4511 X 20 1 0.0 12 WIDTH x 6 STRIPS = 72 LIN FT/PER UNIT
4549 | X 20 1 50.0 CAN BE ADJUSTED FOR FIELD CONDITIONS
84| X 20 L 200 1 SET PRIOR TO “STOP AHEAD” PAVEMENT MARKING
8.825 X 20 1 50.0 ON SR-64 AS IT APPROACHES US-70S - 72 LF
9121 ] X 20 1 50.0 1 SET ADJACENT TO “JCT US 70S” SIGN
TOTAL 340 0 17 850 ON SR-64 AS IT APPROACHES US 70S = 72 LF
TOTAL ITEM NO. 716-04.16 = 144 LF

LANE JOINT IS TO BE OFF SET 6” FROM CENTER OF ROADWAY.

SR-64 SIGNS (CONSTRUCTION) 712-06
MUTCD SIZE ITEM NO.
QTY NO. DESCRIPTION 712-06
IN X IN S.F.
2 G20-1 ROAD WORK NEXT 7 MILES 36 |18 9
16 G20-2 END ROAD WORK 36 |18 72
1 W3-4 BE PREPARED TO STOP 36 | 36 9
34 W8-11 UNEVEN LANES 36 | 36 306
14 W20-1 ROAD WORK AHEAD 36 | 36 126
2 W20-1 ROAD WORK 1500 FT 36 | 36 18
2 W20-1 ROAD WORK 1000 FT 36 | 36 18
2 W20-1 ROAD WORK 500 FT 36 | 36 18
1 W20-4 ONE LANE ROAD AHEAD 36 | 36 9
1 W20-7a FLAGGER 36 | 36 9
1 TN-64 GROOVED PAVEMENT 48 | 48 16
1 W21-2 FRESH OIL 36 | 36 9
TOTAL 619

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONST-
RUCTION SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS
AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT

PHASES.

SEALED BY

SR-64

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED
QUANTITIES,
TYPICAL SECTION
& DETAILS
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SR-99 ESTIMATED ROADWAY QUANTITIES
ITEM NO. DESCRIPTION UNIT | QUANTITY
(1) 403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 7
2)3)| 411-03.07 | ACS MIX(PG64-22) THIN LIFT CS ASPHALT TON 727
712-01 TRAFFIC CONTROL LS 0.2
@) 712-06 SIGNS (CONSTRUCTION) S.F. 192
5){ 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) LM. 1.3
717-01 MOBILIZATION LS 0.2
FOOTNOTES

(1) INCLUDES 1 TON FOR SIDE ROADS AND SPOT LEVELING.

(2) INCLUDES 100 TON FOR SIDE ROADS AND SPOT LEVELING.

(3) A MATERIAL TRANSFER DEVICE (MTD) IS TO BE USED ON ALL MIXES. SEE SPECIAL PROVISION
407G, ALL COST SHALL BE INCLUDED IN THE UNIT PRICE FOR THIS BID ITEM.

(4) SEE CONSTRUCTION SIGN TABULATION BLOCK FOR DETAILS.

(56) FOR TEMPORARY MARKING ON INTERMEDIATE LANE LINES ONLY.

LM 0.00- LM 1.37 |

24

SR-99 ESTIMATED SAFETY QUANTITIES

ITEM NO. DESCRIPTION UNIT | QUANTITY
(S1)-{_ 303-01 |MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 120
411-12.03 |SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH) LM. 21
1)[1_705-04.07 | TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) EACH 6
706-01 |GUARDRAIL REMOVED LF. 300
s2).[12-:04.01 |FLEXIBLE DRUMS (CHANNELIZNG) EACH 12
712-05.01 |WARNING LIGHTS (TYPE A) EACH 12
(S3)-| 716-01.21 [Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 01
sar{ 716-02.05 |PLASTIC PAVEMENT MARKING (STOP LINE) LF. 48
716-03.03 |PLASTIC WORD PAVEMENT MARKING (STOP AHEAD) EACH 1
(S5)-| 716-05.01 |PAINTED PAVEMENT MARKING (4" LINE) LM. 28
(S6)-| 716-13.01 [SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) LM. 3.9
FOOTNOTES

(S1) SEE GUARDRAIL TABULATION BLOCK THIS SHEET FOR DETAILS.

(S2) TO BE USED AT EXPOSED GUARDRAIL ENDS. SEE GENERAL NOTE NO. 3, SHEET 5 FOR DETAILS.

(S3) INCLUDES THE COST OF REMOVING PAVEMENT MARKERS.

(S4) THE CONTRACTOR MAY ELECT TO SUBSTITUTE PREFORMED PLASTIC FOR THERMOPLASTIC. THE
SAME UNIT PRICE SHALL BE PAID FOR PREFORMED PLASTIC.

(S5) TEMPORARY EDGELINE MARKING FOR RUMBLE STRIPE INSTALLATION.

(S6) FOR PERMANENT PAVEMENT MARKING ONLY.

R-99 TABULATED GUARDRAIL

ltem No.| Iltem No. | ltem No.

Log Log Side | 303-01 [705-04.07| 706-01
Mile Mile MIN AGG| Type GR

(TON) 38 Removal
1.242 LT 20 1 50.0
1.249 RT 20 1 50.0
0.397 RT 20 1 50.0
0.397 LT 20 1 50.0
0462 RT 20 1 50.0
0472 LT 20 1 50
TOTAL 120 6 300

e
7

e
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//

AND

0}
1
!
| SURFACE

> /
EXISTING
BASE

TYPICAL SECTION

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2015 HSIP-64(20) 3

08010-3206-94
08010-4206-04

HSIP-99(45)

08018-3208-94
08018-4208-04

PROPOSED PAVEMENT

SCHEDULE

ITEM 403-01

@ TACK COAT (TC) APPLICATION RATE @ 0.07 GAL/S.Y.(DILUTED)
BITUMINOUS MATERIAL FOR TACK COAT (TC)

SURFACING THIN LIFT MIX @ 65 LBS/SY
ITEM 411-03.07 ACS MIX (PG 64-22) THIN LIFT CS ASPHALT (TON)

LANE JOINT

[S TO BE OFF SET 6” FROM CENTER OF ROADWAY.

SR-99 SIGNS (CONSTRUCTION) 712-06
MUTCD SIZE ITEM NO.
QTY NO. DESCRIPTION 712-06
INXIN S.F.
1 G20-1 ROAD WORK NEXT 2 MILES 36 |18 5
4 G20-2 END ROAD WORK 36 |18 18
1 W3-4 BE PREPARED TO STOP 36 | 36 9
8 W8-11 UNEVEN LANES 36 | 36 72
2 W20-1 ROAD WORK AHEAD 36 | 36 18
1 W20-1 ROAD WORK 1500 FT 36 | 36 9
1 W20-1 ROAD WORK 1000 FT 36 | 36 9
1 W20-1 ROAD WORK 500 FT 36 | 36 9
1 W20-4 ONE LANE ROAD AHEAD 36 | 36 9
1 W20-7a FLAGGER 36 | 36 9
1 TN-64 GROOVED PAVEMENT 48 | 48 16
1 W21-2 FRESH OIL 36 | 36 9
TOTAL 192

SEE FIGURE 6F-1 OF FIGURES SHOWN IN CURRENT M.U.T.C.D. THIS CONST-
RUCTION SIGNING IS TO BE CONSTRUCTED AS A MINIMUM. OTHER SIGNS
AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING DIFFERENT

PHASES.

SEALED BY

SR-99

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED
QUANTITIES,
TYPICAL SECTION
& DETAILS
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PAVEMENT EDGE DROP-OFF TRAFFIC
CONTROL NOTES

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED BY
TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

1. DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS
GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

a.  WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER
EXPOSED AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED,
SIGNS SHALL BE PLACED ON EACH SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL
BE ELIMINATED WITHIN THREE WORKDAYS.

C. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE
DIFFERENCE IN ELEVATION SHALL BE ELIMINATED WITHIN SEVEN
WORKDAYS AFTER THE CONDITION IS CREATED.

TYPE

SHEET

YEAR PROJECT NO. NO.

RESURF

2014 HSIP-64(20

08010-320

)
6-94
08010-4206-04

HSIP-99(45

UTILITY OWNERS SR-99

UTILITY NAME ADDRESS (i%lg‘gCNT PHONE#
Gas I{gﬂfl Z}:nessee 13);)1?60"670’ Smithville TN e Green  |(615) 597-0513
Telephone [DTC Communications 13)%]1320X247’ Alexandria TN Steve Johnson |(615) 529-2955
CATV  |Charter Communications éii:i;ﬁr%d 35828?’ Preston Kirby |(931) 372-2889
CATV  |Comeast (Xfinity) 12\11051}11://[11(;@(:}2?;1; 21)11{_61;; 1200 | ok Sharrock |(615) 563-4221
Water  |Woodbury, Town of \I)Sixgiiwaggs;;%etlz L, |Alan Paschal |(615)494-1540
Electric gelri?rllz i/[e:;giisﬁlp iﬁﬁliﬁfﬂ T§)§3129-3390 Talley Floyd 1(615) 494-1540

UTILITY OWNERS SR-64

UTILITY NAME ADDRESS (i%g?)CNT PHONE#
Gas Il;/[;?ifl gzrsmessee 13’;)1 ?60)( 670, Smithville TN Joe Green (615) 597-0513
Telephone [DTC Communications 13);)01320)(247’ Alexandria TN Steve Johnson |(615) 529-2955
CATV  |Charter Communications éixz‘szlir%f 38828? Preston Kirby [(931) 372-2889
Water  |Woodbury, Town of \I)Sixgiiwaggs;;%etlz L, |Alan Paschal |(615)494-1540
Electric Middle Tennessee 555 New Salem Road, Talley Floyd  |(615) 494-1540

Electric Membership

Murfreesboro TN 37129-3390

SEALED BY

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

UTILITY OWNERS
DROP OFF NOTES
&
PRE-CONST
RIDE NOS.
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GENERAL NOTES

GRADING

(1)

ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION DURING
THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE CONTRACTOR AT
HIS EXPENSE.

GUARDRAIL

(2)

THE CONTRACTOR SHALL NOT REMOVE ANY SECTIONS OF EXISTING
GUARDRAIL TO REWORK SHOULDERS OR FLATTEN SLOPES UNTIL THE
ENGINEER CONCURS IN THE NECESSITY OF REMOVAL DUE TO
CONSTRUCTION REQUIREMENTS AND THE APPROPRIATE WARNING
DEVICES ARE INSTALLED. THE PROPOSED GUARDRAIL, INCLUDING ANY
ANCHOR SYSTEM, SHALL BE INSTALLED QUICKLY TO MINIMIZE TRAFFIC
EXPOSURE TO ANY HAZARD. NO PAYMENT WILL BE MADE FOR A SECTION
OF PROPOSED GUARDRAIL, INCLUDING ANCHORS, UNTIL IT IS COMPLETE IN
PLACE.

IF ANY APPROACH END OF A SECTION OF GUARDRAIL OR BRIDGE RAIL
MUST TEMPORARILY BE LEFT INCOMPLETE AND EXPOSED TO TRAFFIC, THE
CONTRACTOR SHALL USE TWO (2) TEMPORARY BARRICADES OR DRUMS
WITH TYPE A LIGHTS AND ROUNDED END ELEMENTS AS MINIMUM
MEASURES TO PROTECT TRAFFIC FROM THE HAZARD OF AN EXPOSED
END. ALL COST OF FURNISHING AND INSTALLING A TEMPORARY ROUNDED
END ELEMENT SHALL BE INCLUDED IN THE COST OF THE PROPOSED
GUARDRAIL.

UTILITIES

(4)

(6)

(7)

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE
APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED IN THE
FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED. NOTIFICATION
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC., AT 1-800-351-1111 AS
REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE
PERFORMED BY THE UTILITY OR IT'S REPRESENTATIVE. THE CONTRACTOR
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE
HIGHWAY CONSTRUCTION. FREQUENTLY, THIS WILL BE REQUIRED AS THE
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED
BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING
CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL
EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF
CONSTRUCTION.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR
THE PROJECT. WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR'’S
OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE
ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY
RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT
PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS
PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR TO
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE
UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

MISCELLANEOUS

(9)

(10)

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND

CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS - TEMPORARY PAVEMENT MARKING

(11)

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAYS WORK.
SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS
WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.01, PAINTED
PAVEMENT MARKING (4” LINE), L.M.

FINAL PAVEMENT MARKING

(12)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4” SPRAY
THERMOPLASTIC (40 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.06, SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT - PAVING

(13)

THE CONTRACTOR SHALL BE REQUIRED TO PAVE IN THE DIRECTION OF
TRAFFIC.

RESURFACING

(14)

(15)

(16)

(17)

WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH
THE INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM
THE NEW PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING
PUBLIC ROAD OR BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD THE
PAVEMENT OF THE INTERSECTING PUBLIC ROAD BE DISTRESSED, THE
RESURFACING WIDTH MAY BE INCREASED TO THE NORMAL RIGHT OF WAY
LINE.

PRIVATE DRIVEWAYS, FIELD ENTRANCES, AND BUSINESS ENTRANCES WILL
BE RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A
PAVEMENT TAPER TO TRANSITION THE NEW PAVEMENT SHALL BE
REQUIRED, IT SHALL BE BASED ON AN ADDITIONAL ONE FOOT OF WIDTH
PER ONE INCH DEPTH OF PAVEMENT. IF THE SHOULDER IS NARROW
ENOUGH THAT THE SUM OF THE SHOULDER AND THE TRANSITION ARE
LESS THAN A PAVER WIDTH, THE TRANSITION SHALL OCCUR WITHIN THE
PAVER WIDTH. IF THE SUM OF THE SHOULDER AND THE TRANSITION IS
GREATER THAN A PAVER WIDTH (LANE WIDTH), THE TRANSITION SHALL
OCCUR OUTSIDE OF THE PAVER WIDTH.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(18)

(19)

(20)

(21)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

(22)

(23)

(24)

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’'S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’'S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT'S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT'S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT'S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(25)

(26)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.
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SPECIAL NOTES

TRAFFIC CONTROL

(1)

(2)

(3)

(4)

S

(6)

(7)

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION REGARDING
TEMPORARY TRAFFIC CONTROL AND THE CURRENT EDITION OF THE
“MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES”.

SHOULD A FLAGGING OPERATION FOR TRAFFIC CONTROL BE UTILIZED FOR
RESURFACING, THE CONTRACTOR SHALL MAKE PROVISIONS TO SAFELY
CONTROL TRAFFIC INGRESS AT ALL ROADWAY ENTRANCES WITHIN THE
FLAGGED WORK ZONE TO THE SATISFACTION OF THE ENGINEER, ALL COST
ASSOCIATED WITH THE CONTROLS WILL BE INCLUDED IN THE PRICE BID
FOR TRAFFIC CONTROL.

EXISTING CONSTRUCTION, REGULATORY AND WARNING SIGNS WHICH
CONFLICT WITH THE CONSTRUCTION SIGNING SHALL BE REMOVED DURING
CONSTRUCTION AND REINSTALLED AS DIRECTED BY THE ENGINEER. ALL
COSTS TO BE INCLUDED IN THE PRICE BID FOR ITEM NO. 712-01, TRAFFIC
CONTROL, PER LUMP SUM.

THE CONTRACTOR SHALL GIVE THE TDOT PROJECT SUPERVISOR A
MINIMUM OF SEVEN (7) DAYS NOTICE PRIOR TO STARTING WORK SO THAT
SUFFICIENT NOTICE CAN BE PREPARED AND DISTRIBUTED TO THE MEDIA.

IMMEDIATELY UPON COMPLETION OF EACH CONSTRUCTION PHASE, ALL
TRAFFIC CONTROL ITEMS THAT ARE NOT NECESSARY FOR THE
SUCCEEDING PHASE SHALL BE REMOVED, COVERED OR TURNED TO FACE
AWAY FROM TRAFFIC.

THE CONTRACTOR SHALL PROVIDE FLAGGER AT EACH SIDEROAD WITHIN
THE PAVING OPERATION.

ALL COSTS ASSOCIATED WITH STAKING SIGNS SHALL BE INCLUDED IN THE
PRICE BID FOR 712-06, SIGNS (CONSTRUCTION).

LANE CLOSURES

(8)

(9)

(10)

(11)

(12)

THE RESTRICTION OF TRAFFIC TO ONE LANE SHALL NOT EXCEED ONE
DAY’S PAVING OPERATION.

THE CONTRACTOR SHALL KEEP ALL TRAFFIC LANES OPEN TO TRAFFIC
DURING NON-WORKING HOURS AND/OR NON-WORK DAYS.

OVERNIGHT LANE CLOSURES WILL NOT BE ALLOWED UNLESS DIRECTED
BY THE TDOT PROJECT SUPERVISOR.

THE CONTRACTOR SHALL SCHEDULE PAVING OPERATIONS TO PREVENT
INTERRUPTION OF SCHOOL TRAFFIC DURING MORNING START AND
AFTERNOON DISMISSAL.

THE CONTRACTOR SHALL NOT BE ALLOWED TO INTERRUPT TRAFFIC FLOW
AND SHALL MAINTAIN ALL LANES OF TRAFFIC IN EACH DIRECTION ON THE
FOLLOWING DAYS:

OFFICIAL STATE HOLIDAYS.

FRIDAY AT 6:00 PM UNTIL TUESDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON MONDAY.

THURSDAY AT 6:00 PM UNTIL MONDAY AT 7:00 AM, IF A STATE HOLIDAY
OCCURS OR IS OBSERVED ON FRIDAY.

DURING LOCAL FESTIVALS, GAMES OR EVENTS THAT COULD BE
IMPEDED BY THE PAVING OPERATIONS WHERE AND AS DIRECTED BY THE
TDOT PROJECT SUPERVISOR.

PAVING

(13)

(14)

(19)

(16)

(17)

(18)

ALL SURPLUS PATCHING AND JOINT MATERIAL IS TO BE REMOVED BEFORE
PLACING TACK COAT AND SURFACE. THIS WORK WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT WILL BE INCLUDED IN THE PRICE BID FOR
OTHER ITEMS OF CONSTRUCTION.

TDOT MAINTENANCE FORCES ARE TO DEGRASS AND REMOVE SEDIMENT
FROM GUTTER AND PERFORM ANY REPAIRS TO GUTTER AND CURB INLETS
AS NEEDED BEFORE PAVING COMMENCES.

ALL CATCHBASINS ARE TO BE CHECKED AND CLEANED AFTER PAVING HAS
BEEN COMPLETED. NO DIRECT PAYMENT WILL BE MADE FOR THIS WORK.
COST IS TO BE INCLUDED IN OTHER ITEMS OF CONSTRUCTION.

MATERIAL TRANSFER DEVICE (MTD) TO BE USED ON ALL MIXES. COST TO
BE INCLUDED IN THE UNIT PRICE BID ON ASPHALT PAVEMENT ITEMS. SEE
SPECIAL PROVISION 407G.

ALL DRAINS ACROSS BRIDGES NEED TO BE CHECKED AND CLEANED AFTER
PAVING IS COMPLETE. COST TO BE INCLUDED IN OTHER ITEMS.

ANY QUANTITY REMAINING ON ITEMS COMPLETED PRIOR TO THE PAVING
OPERATION WILL NOT BE CONVERTED TO ADDITIONAL ASPHALT FOR THE
ROADWAY.

PAVEMENT MARKING

(19)

(20)

(21)

THE CONTRACTOR IS RESPONSIBLE FOR THE LAYOUT OF ALL PAVEMENT
MARKING. ANY CHANGE FROM THE EXISTING PAVEMENT MARKINGS MUST
BE APPROVED BY THE REGION 2 TRAFFIC MANAGER.

EXISTING PAVEMENT MARKINGS IN THE SIDE ROAD RADII SHALL BE RE-
TRACED AS DIRECTED BY THE TDOT PROJECT SUPERVISOR DURING FINAL
STRIPING.

THE CONTRACTOR SHALL REMOVE EXISTING PAVEMENT MARKINGS AS
DIRECTED BY THE TDOT PROJECT SUPERVISOR. COST OF REMOVAL IS TO
BE INCLUDED IN ITEM NO. 716-05.01

CLEANING DITCHES

(22)

(23)

DITCHES MAY NEED TO BE CLEANED OUT AS DIRECTED BY THE TDOT
PROJECT SUPERVISOR. ALL COST ASSOCIATED WITH CLEANING DITCHES
TO BE INCLUDED IN OTHER ITEMS.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE CLEANING
OUT OR REMOVAL/REPLACEMENT OF DITCHES, SIDEDRAINS, AND
CROSSDRAINS, TO ENSURE THAT THE DRAINAGE FEATURES/ WATER-
COURSES ARE NOT STREAMS OR WETLANDS. IF THE CONTRACTOR/TDOT
INSPECTOR IS UNSURE WHETHER THE DRAINAGE FEATURES ARE
STREAMS OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN THE
APPROPRIATE PERMITS.

GUARDRAIL

(24)

(25)

(26)

ALL EXISTING GUARDRAIL REMOVED FROM THIS PROJECT IS TO BECOME
THE PROPERTY OF THE CONTRACTOR.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE
CONSTRUCTING EARTH PADS FOR THE TYPE 38 TERMINALS TO ENSURE
THAT ENVIRONMENTAL FEATURES (STREAMS, WETLANDS OR SPRINGS)
ARE NOT IMPACTED DURING CONSTRUCTION. IF THE CONTRACTOR/TDOT
INSPECTOR IS UNSURE WHETHER THE ENVIRONMENTAL FEATURES ARE
STREAMS, WETLANDS OR SPRINGS, THE INSPECTOR SHALL CONTACT THE
TDOT ENVIRONMENTAL DIVISION, PERMITS SECTION SO AN ACCURATE
DETERMINATION CAN BE ASSESSED.

DURING CONSTRUCTION OF THE EARTH PADS FOR THE TYPE 38
GUARDRAIL TERMINALS, EXISTING VEGETATION WILL BE REQUIRED TO BE
REMOVED FOR THE PROPOSED PAD AND SLOPES, IF DURING THE
VEGETATION REMOVAL, ANY TREES GREATER THAN 5 INCHES IN DIAMETER
ARE REQUIRED TO BE REMOVED, CONTACT THE TDOT ENVIRONMENTAL
DIVISION ECOLOGY SECTION IMMEDIATELY. DUE TO THE RECENT
MODIFICATION OF THE USFWS STANCE REGARDING THE INDIANA B AT, NO
TREES > 5" DBH SHOULD BE CUT WITHOUT CLEARANCE FROM THE TDOT
ENVIRONMENTAL DIVISION ECOLOGY SECTION.

NPDES

(27)

DUE TO THE TYPE OF WORK, IT IS OUR UDERSTANDING THAT THE PROJECT
WILL NOT DISTURB MORE THAN ONE ACRE. IF THE DISTURBED ARE IS
MORE THAN ONE ACRE, PLEASE CONTACT THE TDOT ENVIRONMENTAL
DIVISION, PERMITS SECTION BECAUSE A NPDES PERMIT WILL BE
REQUIRED.

MISCELLANEOUS

(28)

TIME ON THE PROJECT WILL START THE DAY THAT CONSTRUCTION SIGNS
ARE PUT UP OR IN ACCORDANCE WITH SP108B IF A MAXIMUM AMOUNT OF
CALENDAR DAYS IS SPECIFIED.
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