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RD-L-5 05-01-08

RD-L-6

06-30-09T-PBR-1 INTERCONNECTED PORTABLE BARRIER RAIL

03-30-10

05-27-97T-FAB-1 FLASHING YELLOW ARROW BOARD

RD-L-7

01-15-13

LIST OF DRAWINGS DWG. NO.
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BRIDGE APPURTENANCES

STD-9-1 10-07-08 REINFORCING BAR SUPPORT DETAILS FOR CONCRETE SLABS

04-04-03

10-15-02

AND SEDIMENT CONTROL

STANDARD LEGEND FOR EROSION PREVENTION

AND SEDIMENT CONTROL

STANDARD LEGEND FOR EROSION PREVENTION

AND SEDIMENT CONTROL

STANDARD LEGEND FOR EROSION PREVENTION

ROADSIDE SLOPE DEVELOPMENT

DESIGN AND CONSTRUCTION DETAILS FOR

T-WZ-12 03-13-09

RD01-S-11

RD01-S-11A

RD01-TS-5B

ROADS AND MARKING ABBREVIATIONS

DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL

T-WZ-16 03-13-09 LANE SHIFT ON DIVIDED HIGHWAYS AND FREEWAYS

T-WZ-14 03-13-09

DWG. NO.LIST OF REFERENCE DRAWINGS

06-06-11T-S-11 DELINEATOR AND MILEPOST DETAILS

INDEX

AND

STANDARD

DRAWINGS

DIVIDED HIGHWAYS

ONE LANE CLOSURE DETAIL FOR BRIDGES ON

EXISTING BRIDGE AND WIDENING PLANS (BR. NO. 19-I24-15.42) BR-65-1 THRU BR-65-3

T-S-16

T-S-16A

11-01-11 GROUND MOUNTED ROADSIDE SIGN AND DETAILS 

GROUND MOUNTED ROADSIDE SIGN PLACEMENT DETAILS 

46

47

48

49

50

10-15-02

ROADSIDE DITCH DETAILS FOR DESIGN AND

CONSTRUCTION

DESIGN STANDARDS FREEWAYS WITH MEDIAN

BARRIER

05-24-12

TWO-OUTSIDE LANE CLOSURE ON INTERSTATES

AND EXPRESSWAYS (PORTABLE BARRIER RAIL)

T-WZ-13 03-13-09 TWO-OUTSIDE LANE CLOSURE ON FREEWAY OR EXPRESSWAY

03-28-08STD-1-2

LAYOUT OF BRIDGES TO BE REPAIRED

ESTIMATED BRIDGE QUANTITIES

BRIDGE GENERAL AND SPECIAL NOTES

EXPANSION JOINT REPLACEMENT

SPLICE REPAIR DETAILS

SLIDER PLATES AND DECK DRAIN

11-01-11

BR-116-

BR-116-

BR-116-

BR-116-

BR-116-

BR-95-91, AND BR-95-93

BR-65-5, BR-65-7, BR-95-89,

DWG. NO.
LAST REVISION

DATE
DESCRIPTION

LIST OF SPECIAL PROVISIONS 1

05-05-14

PROVISIONS - 202ACM

(1) JRG ADDED LIST OF SPECIAL

**202ACM REMOVAL OF ASBESTOS CONTAINING MATERIALS

** DENOTES:  CURRENT REVISION DATE AS PER CONTRACT DRAWINGS.

TITLE SHEET

INDEX AND STANDARD DRAWINGS

PROJECT COMMITMENTS

ESTIMATED BRIDGE QUANTITIES

BRIDGE GENERAL AND SPECIAL NOTES

ESTIMATED ROADWAY QUANTITIES

ROADWAY GENERAL NOTES

ROADWAY GENERAL AND SPECIAL NOTES

ROADWAY DETAILS

TRAFFIC CONTROL SPECIAL NOTES AND QUANTITIES

TRAFFIC CONTROL - INTERSTATE 24 (PHASE I)

TRAFFIC CONTROL - INTERSTATE 24 (PHASE II)

UTILITIES

1

1A

1B

2

2A

2B

2C

2D

2E

2F

2G

2H

2J

1

AND ADDED SHEET 1B

TO PLANS
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1B

05-05-14(1) JRG

PROJECT COMMITMENTS

COMMITMENT TO SOURCE DIVISION DESCRIPTION STA./LOCATION

LM 15.42-------

PROJECT

COMMITMENTS

SET OF PLANS

ADDED SHEET DRAWING TO

BRIDGE# 19I00240119 (I-24 RT OVER CUMBERLAND RIVER, 19-I0024-15.42 RT) AND

BRIDGE# 19I00240120 (I-24 LT OVER CUMBERLAND RIVER, 19-I0024-15.42 LT), HAVE

ASBESTOS CONTAINING MATERIAL (ACM) IN THE TEXTURE COAT ON ALL SURFACES

EXCEPT THE INSIDE FACE OF THE PARAPETS. IF THE ACM WILL BE DISTURBED DURING

REPAIR ACTIVITIES, SPECIAL PROVISION 202ACM, SPECIAL PROVISION REGARDING

REMOVAL OF ASBESTOS CONTAINING MATERIAL, SHOULD BE INCLUDED IN BID

DOCUMENTS. STATE OF TENNESSEE ASBESTOS ACCREDITATION REQUIREMENTS

(TCA 1200-01-20) MANDATE THAT ACM ABATEMENT WORK BE PERFORMED BY AN

ACCREDITED FIRM (CONTRACTOR) USING ACCREDITED ABATEMENT WORKERS AND

SUPERVISORS. A NOTICE TO THE TDEC, DIVISION OF AIR POLLUTION CONTROL IS

REQUIRED TEN (10) DAYS IN ADVANCE OF ANY ACM ABATEMENT ACTIVITIES IF THE

ASBESTOS CONTAINING TEXTURE COAT TO BE REMOVED EXCEEDS 160 SQUARE FEET.

ENVIRONMENTAL DIVISION,

ENVIRONMENT
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ITEM NO. DESCRIPTION

 
UNIT

602-10.01

FOOTNOTES

2

1

603-02.20

617-01 BRIDGE DECK SEALANT

47

604-10.60

604-10.61

BRIDGE NO.

19-I24-15.42LT

50

0

0

602-10.05

EXPANSION JOINT REPAIRS (MODULAR TYPE)

EXPANSION JOINT REPAIRS (MODULAR TYPE)

BRACING REPAIRS

STRUCTURAL STEEL REPAIRS

SPOT PAINTING EXISTING STEEL STRUCTURES

ESTIMATED BRIDGE QUANTITES

BRIDGE NO.

19-I24-15.42RT

TOTAL

QUANTITY

0

68

68

320

50

68

68

1

10.5 0.5

0

ESTIMATED BRIDGE QUANTITIES

LS

LS

1 0

320

2

604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)

SF

SY

LF

LF

SY

3

4

5

6

7

1

2

4

3

5

6

7

NOTE:  

NOTE:  

NOTE:  

NOTE:  

APPLIED TEXTURE FINISH

ITEM NO. 604-04.02

WHITE NO. 37886

BEFORE APPLYING ANY TEXTURE FINISH, ALL SURFACES SHALL BE COMPLETELY 

CLEANED OF ALL DEBRIS AND FOREIGN MATERIALS.

APPLIED TEXTURE 

FINISH ITEM NO. 

604-04.02 MOUNTAIN 

GRAY NO. 36440

DETAIL SHOWING LIMITS OF TEXTURE FINISH

(REPAIR AREAS ONLY)

COST OF TEXTURE COATING SHALL BE INCLUDED IN ITEM NO. 604-04.02.

THE CONTRACTOR SHALL USE CONTAINMENT SCREENS OR OTHER MEASURES AS 

NECESSARY TO PREVENT ANY TEXTURE COATING FROM ENTERING THE 

ENVIRONMENT.  CONTAINMENT MEASURES SHALL BE APPROVED BY THE ENGINEER 

AND COST SHALL BE INCLUDED IN ITEMS BID ON.

CONCRETE FINISHING SHALL BE IN ACCORDANCE WITH SECTION 604.22 OF 

THE TENNESSEE STANDARD SPECIFICATION. A CLASS I FINISH SHALL BE 

USED IN LIEU OF A CLASS II FINISH. THE COLOR OF THE FINISH SHALL BE 

SIMILAR TO MOUNTAIN GRAY, FEDERAL SPECIFICATION NO. 36440, FEDERAL 

COLOR STANDARD NO. 595A, EXCEPT THAT THE INSIDE FACE AND TOP OF THE 

PARAPET SHALL BE WHITE, FEDERAL SPECIFICATION NO. 37886.  A COLOR 

SAMPLE SHALL BE SUBMITTED TO THE ENGINEER FOR APPROVAL.  NO TEXTURE 

FINISH SHALL BE APPLIED PRIOR TO COMPLETION OF PAVING AND HAUL 

OPERATIONS AT THE BRIDGE SITE. THE APPLIED TEXTURE FINISH SHALL BE 

MEASURED AND PAID FOR UNDER ITEM NO. 604-04.02.

1000 100

64’-6"

3’-0" 6’-6" 5’-0" 6’-6" 6’-6" 6’-6" 6’-6" 6’-6" 6’-6" 5’-0" 6’-6" 3’-0"

(PHASE I TRAFFIC) (PHASE I TRAFFIC)

a BRIDGE

5’-3" 12’-0" 12’-0"

2’-0" 2’-3"

30’-9"

(PHASE I CONSTRUCTION)

3"

68’-0"

INCLUDES THE COST OF ALL LABOR, EQUIPMENT AND MATERIALS NECESSARY TO PERFORM STRUCTURAL STEEL REPAIRS IN ACCORDANCE WITH 

NOTES AND DETAILS ON BR-116-50.

INCLUDES ALL NECESSARY TEMPORARY SUPPORT OF THE STRUCTURE FOR THE DURATION OF THE PROJECT.  ALSO INCLUDES FORMWORK TO STOP 

DEBRIS FROM FALLING INTO THE CUMBERLAND RIVER.  BRACING PLANS SHALL BE SUBMITTED TO THE ENGINEER FOR APPROVAL.

INCLUDES THE COST OF ALL LABOR, EQUIPMENT AND MATERIALS REQUIRED TO CLEAN AND PAINT ALL EXISTING AND PROPOSED STRUCTURAL 

STEEL RELATED TO THE REPAIR OF THE TWO EXISTING SPLICES NOTED AND DETAILED ON BR-116-50.  PAYMENT SHALL BE FULL COMPENSATION 

FOR OBTAINING ALL PERMITS AND APPROVALS.  ALL SURFACE PREPARATION AND FURNISHING AND APPLYING PAINT IS INCLUDED AND SHALL BE 

IN ACCORDANCE WITH TDOT SPECIFICATIONS.  SEE NOTES ON BR-116-48.

INCLUDES THE COST OF ALL LABOR, EQUIPMENT AND MATERIALS NECESSARY TO APPLY TEXTURE FINISH TO REPAIR AREAS OF EXISTING 

STRUCTURE IN ACCORDANCE WITH TDOT SPECIFICATIONS AND THE NOTES AND DETAIL ON THIS SHEET.

INCLUDES COST OF ALL LABOR, EQUIPMENT AND MATERIALS TO PLACE BRIDGE DECK SEALANT.  SEAL SHALL BE PLACED ON CONCRETE PARAPET 

AND ON SIDE OF CONCRETE HEADER AT MODULAR EXPANSION JOINT AND SHALL BE PLACED OVER FULL AREA OF BRIDGE DECK EXPOSED DURING 

REPLACEMENT OF MODULAR EXPANSION DEVICE. SEALANT SHALL BE SPRAYED ONTO DECK IN LIEU OF BEING BRUSHED OR ROLLED ONTO THE DECK.

(LOOKING FORWARD ON SURVEY)

DENOTES:  
PHASE I

TRAFFIC CONTROL

64’-6"

3’-0"6’-6"5’-0"6’-6"6’-6"6’-6"6’-6"6’-6"6’-6"5’-0"6’-6"3’-0"

(PHASE II TRAFFIC)(PHASE II TRAFFIC)

a BRIDGE

12’-0"12’-0"

2’-0"2’-3"

33’-9"

3"

68’-0"

2’-3"

(PHASE II CONSTRUCTION)

(LOOKING FORWARD ON SURVEY)

PHASE II
DENOTES:  TRAFFIC CONTROL

INTERCONNECTED PORTABLE BARRIER

RAIL (ITEM NO. 712-02.02)

INTERCONNECTED PORTABLE BARRIER

RAIL (ITEM NO. 712-02.02)

INCLUDES THE COST OF ALL LABOR, EQUIPMENT AND MATERIALS NECESSARY TO REPLACE THE EXISTING MODULAR EXPANSION JOINT AT PIER NO. 

25-1 IN PHASES.  EXPANSION JOINT SHALL BE REPLACED IN ACCORDANCE WITH NOTES AND DETAILS ON BR-116-49 AND WITH SECTION 623.02 

OF THE STANDARD SPECIFICATIONS.  THE TOTAL REQUIRED JOINT MOVEMENT IS 6 INCHES.  COST SHALL INCLUDE REMOVING EXISTING 

EXPANSION JOINT AND PORTIONS OF EXISTING CONCRETE, BLAST CLEANING EXISTING REINFORCING STEEL TO REMAIN, NEW REINFORCING 

STEEL, FORMING NEW HIGH EARLY STRENGTH CONCRETE, NEW SLIDER PLATE ASSEMBLIES, MODULAR JOINT THAT HAS BEEN APPROVED AFTER SHOP 

DRAWING REVIEW AND ANY MISCELLANEOUS MATERIALS FOR PHASED JOINT CONSTRUCTION.

INCLUDES THE COST OF ALL LABOR, EQUIPMENT AND MATERIALS NECESSARY TO REPLACE THE EXISTING MODULAR EXPANSION JOINT AT PIER NO. 

25-4 IN PHASES.  EXPANSION JOINT SHALL BE REPLACED IN ACCORDANCE WITH NOTES AND DETAILS ON BR-116-49 AND WITH SECTION 623.02 

OF THE STANDARD SPECIFICATIONS.  THE TOTAL REQUIRED JOINT MOVEMENT IS 9 INCHES.  COST SHALL INCLUDE REMOVING EXISTING 

EXPANSION JOINT AND PORTIONS OF EXISTING CONCRETE, BLAST CLEANING EXISTING REINFORCING STEEL TO REMAIN, NEW REINFORCING 

STEEL, FORMING NEW HIGH EARLY STRENGTH CONCRETE, NEW SLIDER PLATE ASSEMBLIES, MODULAR JOINT THAT HAS BEEN APPROVED AFTER SHOP 

DRAWING REVIEW AND ANY MISCELLANEOUS MATERIALS FOR PHASED JOINT CONSTRUCTION.

202-01.02 LS 1REMOVAL OF ASBESTOS

1

05-05-14 DWT1 ADDED ITEM NO. 202-01.02 AND8

8 INCLUDES ALL COSTS OF LABOR, EQUIPMENT AND MATERIALS TO REMOVE AND DISPOSE OF ASBESTOS CONTAINING MATERIALS (ACM) DISTURBED 

DURING BRIDGE REPAIR ACTIVITIES.  ACM IS PRESENT IN THE TEXTURE COAT ON ALL SURFACES EXCEPT THE INSIDE FACE OF THE PARAPETS.  

ACM ABATEMENT WORK SHALL BE PERFORMED BY AN ACCREDITED FIRM (CONTRACTOR) USING ACCREDITED ABATEMENT WORKERS AND SUPERVISORS.  

ALL ACM ABATEMENT WORK SHALL COMPLY WITH SPECIAL PROVISION 202 ACM, SPECIAL PROVISION REGARDING REMOVAL OF ASBESTOS 

CONTAINING MATERIAL.  CONTRACTOR SHALL NOTIFY TDEC DIVISION OF AIR POLLUTION CONTROL TEN (10) DAYS PRIOR TO ACM ABATEMENT IF 

THE ASBESTOS CONTAINING TEXTURE COAT TO BE REMOVED EXCEEDS 160 SQUARE FEET.

0 1

1

1

FOOTNOTE NO. 8, CHANGED APPLIED

TEXTURE FINISH ITEM NO. TO 604-04.02

IN DETAIL SHOWING LIMITS OF TEXTURE

FINISH
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SPECIFICATIONS: STANDARD ROAD AND BRIDGE SPECIFICATIONS OF THE TENNESSEE DEPARTMENT OF TRANSPORTATION.

(MARCH 2006 EDITION)

SHOP DRAWINGS:  SHALL BE SUBMITTED ACCORDING TO THE STANDARD SPECIFICATIONS.  SHOP DRAWINGS SHALL BE 

SUBMITTED TO THE BRIDGE REPAIR OFFICE OF THE DIVISION OF STRUCTURES.

DESIGN SPECIFICATIONS: AASHTO 17TH EDITION - WITH ADDENDA.

REINFORCING STEEL: SEE SECTION 604 AND 907 OF THE STANDARD SPECIFICATIONS.  REINFORCEMENT SHALL BE ASTM 

A615 GRADE 60 UNLESS NOTED OTHERWISE.

ANY DAMAGE TO EXISTING STRUCTURES TO BE LEFT IN PLACE SHALL BE REPAIRED AT THE CONTRACTOR’S EXPENSE.

FINISHING CONCRETE SURFACES: CONCRETE FINISHING SHALL BE IN ACCORDANCE WITH SECTION 604.22 OF THE

TENNESSEE STANDARD SPECIFICATIONS. A CLASS I FINISH FOLLOWED BY AN APPLIED TEXTURE FINISH SHALL BE

USED IN LIEU OF A CLASS II FINISH.  NO TEXTURE FINISH SHALL BE APPLIED PRIOR TO COMPLETION OF PAVING AND

HAULING OPERATIONS AT THE BRIDGE SITE.

FORMS AND FALSEWORK:  ALL CONCRETE FORM WORK AND FALSEWORK SHALL BE REMOVED AFTER REPAIRS ARE COMPLETED.

COST OF FORMS, FALSEWORK, AND TEMPORARY SUPPORT REMOVAL SHALL BE INCLUDED IN ITEMS BID ON. THIS WORK

SHALL BE COMPLETED BEFORE FINAL PAYMENT IS APPROVED.

LOADING:  HS20-44

(1)   

(2)   

(3)   

(4)   

(5)   

(6)   

(7)   

(11)   

(12)   

(13)   

(14)   

(15)   

(16)   

(17)   

GROUTED BARS IN DRILLED HOLES: HORIZONTALLY DRILLED HOLES SHALL BE DRILLED  1/2 " IN DIAMATER LARGER

THAN THE BAR, CLEANED, PACKED WITH NON-SHRINK GROUT AND THE BAR ROTATED (NOT DRIVEN) INTO ITS SEAT.

VERTICALLY DRILLED HOLES SHALL BE DRILLED  1/4 " IN DIAMETER LARGER THAN THE BAR, CLEANED, PACKED WITH

EPOXY GROUT AND BAR DRIVEN TO ITS SEAT. ALL GROUTING MATERIALS SHALL BE APPROVED BY TDOT MATERIALS

AND TESTS.

GENERAL NOTES

SPECIAL NOTES

THE CONTRACTOR SHALL PROVIDE 100% CONVENTIONAL FALL PROTECTION FOR WORKERS INSTALLING DECK ABOVE 

15 FEET.

CONCRETE CURING: ALL CONCRETE IN REPAIR AREAS SHALL BE CURED ACCORDING TO THE STANDARD SPECIFICATIONS.(18)   

NO PNEUMATIC CONCRETE ALLOWED.

(32)   

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE STABILITY OF THE STRUCTURE DURING CONSTRUCTION.  DESIGN

CALCULATIONS AND DETAILS OF TEMPORARY SUPPORT SYSTEM OR FALSEWORK REQUIRED SHALL BE SUBMITTED TO THE

ENGINEER FOR REVIEW AND SHALL MEET WITH THE FULL SATISFACTION OF THE ENGINEER BEFORE ANY DEMOLITION IS 

BEGUN. COST OF STABILIZING THE STRUCTURE SHALL BE INCLUDED IN ITEM NO. 602-10.05, BRACING REPAIRS, LS.

(8)   

(9)   

MECHANICAL BAR SPLICERS:  MUST BE ON THE APPROVED LIST MAINTAINED BY THE DIVISION OF MATERIALS AND TESTS.

THE BAR SPLICER SHALL MEET AASHTO STANDARD SPECIFICATIONS FOR MECHANICAL CONNECTION.  WHEN EPOXY COATING

IS REQUIRED, THE EXPOSED THREADS SHALL BE REPAIRED AFTER SPLICING ACCORDING TO SPECIAL PROVISION 907A. THE 

COST OF FURNISHING THE BAR SPLICERS, (AND EPOXY COATING WHEN REQUIRED) INCLUDING ALL LABOR AND MATERIALS 

NECESSARY FOR COMPLETE INSTALLATIONS, SHALL BE INCLUDED IN THE UNIT PRICE BID FOR ITEM 604-03.01, CLASS

A CONCRETE (BRIDGES), C.Y.

BRIDGE GENERAL

AND SPECIAL NOTES

(10)   

SLAB CONSTRUCTION JOINTS:  TRANSVERSE SLAB CONSTRUCTION JOINTS MAY BE LOCATED AT THE CONTRACTOR’S OPTION

SUBJECT TO THE FOLLOWING; 1) NO CONSTRUCTION JOINT MAY BE LOCATED CLOSER THAN 10 FEET OR FURTHER THAN 15

FEET FROM AN INTERIOR SUPPORT, 2) THE SLAB IN THE MIDDLE SECTION OF BOTH ADJACENT SPANS MUST BE POURED TO 

WITHIN AT LEAST 15 FEET OR THE SUPPORT EITHER PRIOR TO OR CONCURRENTLY WITH THE SLAB OVER AN INTERIOR SUPPORT.

(34)   

TDOT BIOLOGISTS MUST BE NOTIFIED OF THE PRE-CONSTRUCTION MEETING IN ADVANCE SO THAT THEY CAN 

ARRANGE TO ATTEND.

(35)   

(33)   

CONSTRUCTION FORCES MUST TAKE THE NECESSARY PRECAUTIONS TO PREVENT FRESH CONCRETE FROM COMING 

INTO CONTACT WITH THE FLOWING STREAM WATER, SINCE FRESH CONCRETE IS TOXIC TO AQUATIC LIFE.

SPECIAL NOTE FOR UTILITIES:  IT IS INTENDED THAT THE COST OF MATERIALS AND LABOR NECESSARY FOR

ANY MODIFICATION OF UTILITIES SHOULD BE BORNE BY OTHERS AND SHALL NOT BE PAID FOR AS PART OF THIS

CONTRACT.  THE CONTRACTOR SHALL COOPERATE WITH OTHERS IN THE MODIFICATION OR RELOCATION OF

UTILITIES WITH NO ADDITIONAL COMPENSATION ALLOWED THE CONTRACTOR.

SWALLOW NESTS ARE LOCATED UNDERNEATH THE CANTILEVERED PORTION OF THE EXISTING BRIDGE SLAB.  

DISTURBANCE OF THE NESTS MUST BE PLANNED AROUND THE NESTING SEASON OF THE BIRDS.  NESTS CANNOT 

BE DISTURBED WHILE EGGS OR YOUNG ARE PRESENT IN THE NEST.  THE APPROXIMATE DURATION FOR NESTING 

ACTIVITIES IS FROM EARLY MAY THROUGH JULY.  IF WORK BEGINS PRIOR TO NESTING ACTIVITIES, THE 

CONTRACTOR MAY REMOVE NESTS AND TAKE MEASURES TO PREVENT CONSTRUCTION OF NEW NESTS AND WORK 

THROUGHOUT THE NESTING SEASON.

SPECIAL ENVIRONMENTAL NOTE TO CONTRACTOR

(31)   

DEMOLITION:  THE CONTRACTOR SHALL TAKE SPECIAL CARE TO PROTECT ANY PARTS OF THE STRUCTURE THAT ARE NOT

TO BE REMOVED SPECIFICALLY. THE CONTRACTOR IS NOT ALLOWED TO USE A HYDRAULIC RAM MOUNTED ON A BACKHOE

(COMMONLY CALLED A HOE RAM) OR OTHER SIMILARLY HEAVY EQUIPMENT FOR CONCRETE REMOVAL. PNEUMATIC HAMMERS

MAY BE USED TO REMOVE UNSOUND CONCRETE.  FOR PARTIAL DEPTH OF CONCRETE SLAB REMOVAL AND ANY WORK 

OVER BEAMS, THE MAXIMUM HAMMER SIZE IS 60 POUND CLASS. SAWING OR CUTTING OF THE CONCRETE IS ACCEPTABLE 

SO LONG AS ANY SPECIFIED PROJECTION OF THE EXISTING REINFORCING STEEL IS MAINTAINED. ALL DEVICES PROPOSED 

FOR CONCRETE DEMOLITION SHALL MEET THE APPROVAL OF THE ENGINEER.

48

NO ENTRY INTO THE STREAM WILL BE ALLOWED.  ALL WORK OVER STREAM SHALL BE ACCOMPLISHED FROM 

OVERHEAD USING CRANES AND NO DEBRIS ALLOWED TO ENTER STREAM.

2A
CONTRACTOR SHALL PROCEED WITH THE WORK AS ROUTINE MAINTENANCE AND A COAST GUARD BRIDGE PERMIT IS NOT

REQUIRED. THE COAST GUARD REQUIRES THE CONTRACTOR TO TAKE THE FOLLOWING PRECAUTIONARY MEASURES DURING

THE PERFORMANCE OF THE WORK:

CONDITION 2: THE COMMANDER, EIGHTH COAST GUARD DISTRICT (DWB), SHALL BE PROVIDED A SCHEDULE OF WORK AND BE

NOTIFIED PRIOR TO ANY CHANGE TO THE WORK SCHEDULE. THE NAME OF THE PERSON WHO MAY BE CONTACTED ON A

24-HOURS BASIS TO RESPOND TO AN EMERGENCY AT THE WORK SITE SHALL ALSO BE PROVIDED.

CONDITION 3: ALL WORK SHALL BE CONDUCTED SO THAT THE FREE FLOW OF NAVIGATION IS NOT UNREASONABLY INTERFERED

WITH AND THE NAVIGABLE DEPTHS ARE NOT IMPAIRED.

CONDITION 4: THE WORK SHOULD NOT BE ALLOWED TO INTERFERE WITH THE PROPER DISPLAY OF NAVIGATION LIGHTS

OR RETRO-REFLECTIVE PANELS AT NIGHT.

CONDITION 5: FLOATING PLANT SHALL NOT VE PERMANENTLY MOORED BETWEEN THE CHANNEL PIERS AND SHALL BE MOVED

UPON REQUEST FOR PASSAGE OF RIVER TRAFFIC.

CONDITION 6: FLOATING PLANT WORKING IN THE CHANNEL SHALL DISPLAY LIGHTS AND SIGNALS AS REQUIRED BY

"INLAND NAVIGATION RULES OF 1980".

CONDITION 7: POSITIVE PRECAUTIONS SHALL BE TAKEN TO PREVENT THE ACCIDENTAL DROPPING OF SPARK-PRODUCING,

FLAME-PRODUCING, LIGHTED OR OTHER DAMAGING OBJECTS ONTO BARGES AND VESSELS PASSING BENEATH THE BRIDGE.

ALL FLAME-CUTTING, WELDING AND SIMILAR SPARK-PRODUCING "HOT WORK" SHALL CEASE OVER THE CHANNEL WHEN

VESSELS ARE PASSING BENEATH THE BRIDGE.

CONDITION 8: THE WORK MUST COMPLY WITH THE FEDERAL WATER POLLUTION CONTROL ACT, AS AMENDED, WHICH PROHIBITS

THE DISCHARGE OF OIL (INCLUDING OIL BASED PAINTS) OR HAZARDOUS SUBSTANCES INTO THE WATERS OF THE UNITED

STATES. THE ACT REQUIRES ANY PERSON IN CHARGE OF A VESSEL OR FACILITY FROM WHICH OIL OR A HAZARDOUS

SUBSTANCE IS DISCHARGED TO IMMEDIATELY REPORT THE DISCHARGE TO THE U.S. COAST GUARD NATIONAL RDESPONSE CENTER,

1-800-424-8802 (TOLL FREE). THE OWNER/OPERATOR OF THE VESSEL OR FACILITY FROM WHICH THE POLLUTANT IS DISCHARGED

IS SUBJECTO TO A CIVIL PENALTY OF UP TO $10,000 AND IS LIABLE FOR CLEANUP COSTS, IF ANY.

THE PRIMER SHALL BE ON APPROVED TDOT QUALIFIED PRODUCTS LIST 3.

ALL PRODUCTS USED IN THIS COATING SYSTEM, INCLUDING THINNERS, MUST BE SUPPLIED BY THE SAME MANUFACTURER.

CONDITION 1: WHEN A TEMPORARY ACCESS PLATFORM, CONTAINMENT TARPS, OR NETS AND STEEL CABLES ARE SUSPENDED

BELOW THE BRIDGE, THEY SHALL NOT EXTEND MORE THAN 5 FEET BELOW THE LOW STEEL. A MINIMUM VERTICAL

CLEARANCE ABOVE NORMAL POOL OF 66 FEET SHALL BE MAINTAINED AT ALL TIMES. IF THE WATER ELEVATION RISES,

THE SUSPENDED APPARATUS MAY NEED TO BE RAISED TO RESTORE A MINIMUM CLEARANCE. THE COAST GUARD SHALL BE

PROVIDED A DRAWING OF THE CONTAINMENT CLEARANCES AND ADVISED PRIOR TO INSTALLATION OF THE ACCESS

PLATFORM SO THAT THEY MAY ALERT NAVIGATION OF THE WORK.

COAST GUARD NOTES

(23)   

(24)   

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE

DETERMINED IN THE FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED.  NOTIFICATION BY CALLING THE

TENNESSEE ONE CALL SYSTEM, INC.,  AT 1-800-351-1111 AS REQUIRED BY TCA 65-31-106 WILL BE REQUIRED.

UNLESS OTHERWISE NOTED,  ALL UTILITY ADJUSTMENTS WILL BE PERFORMED BY THE UTILITY OR ITS REPRESENTATIVE.

THE CONTRACTOR AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH OTHER IN ORDER TO EXPEDITE

THE WORK REQUIRED BY THIS CONTRACT.  ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE CONTRACT

ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES,

OR OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE HIGHWAY CONSTRUCTION.  FREQUENTLY, THIS

WILL BE REQUIRED AS THE FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES TO SAFEGUARD EXISTING UTILITIES FROM

DAMAGE DURING CONSTRUCTION OF THIS PROJECT. IN THE EVENT THAT SPECIAL EQUIPMENT IS REQUIRED TO WORK

OVER AND AROUND THE UTILITIES, THE CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT. THE COST

OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL EQUIPMENT WILL BE INCLUDED IN THE PRICE

BID FOR OTHER ITEMS OF CONSTRUCTION.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS PLAN OF OPERATION IN THE AREA OF THE

UTILITIES.  PRIOR TO COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY OWNERS AND REQUEST THEM

TO PROPERLY LOCATE THEIR RESPECTIVE UTILITY ON THE GROUND.  THIS NOTIFICATION SHALL BE GIVEN AT LEAST

THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS AROUND THE UTILITY IN ACCORDANCE WITH

TCA 65-31-106.

(19)   

UTILITY NOTES

(20)   

(21)   

(22)   

PAINT NOTES

(25)   

(26)   

(27)   SPECIAL NOTE SURFACE PREPARATION FOR PAINT : OUR RECORDS SHOW THAT THIS BRIDGE HAS OR HAS HAD LEAD/CHROMATE

PAINT APPLIED TO IT DURING IT’S HISTORY; THEREFORE, THE CONTRACTOR SHALL ASSUME THAT REMNANTS OF THAT PAINT

REMAIN ON THE BRIDGE ALONG WITH THE POSSIBILITY OF THE PRESENCE OF MILLSCALE. CONTRACTOR SHALL BID ACCORDINGLY. 

(28)   SELECT PAINT SYSTEM FROM QUALIFIED PRODUCTS LIST NO. 13.

(29)   

(30)   CONTAINMENT AND DISPOSAL : OUR RECORDS SHOW THAT THIS BRIDGE HAS OR HAS HAD LEAD/CHROMATE PAINT APPLIED

TO IT DURING IT’S HISTORY; THEREFORE, THE CONTRACTOR SHALL ASSUME THAT REMNANTS OF THAT PAINT REMAIN ON

THE BRIDGE. SEE TENNESSEE STANDARD SPECIFICATIONS SECTION 603.13 FOR SPECIAL PRECAUTIONS THAT MUST BE

TAKEN IN THE REMOVAL; CONTAINMENT AND DISPOSAL OF THE SURFACE PREPARATION WASTE AND PAINT REMOVAL MEDIA;

AND, WORKER AND PUBLIC SAFETY.

PRIMING AND PAINTING: ALL NEW STRUCTURAL STEEL SHALL RECEIVE A SHOP COAT OF INORGANIC ZINC IN ACCORDANCE

WITH STANDARD SPECIFICATION 603.06 AND PAINTED.  PAINT SHALL BE SYSTEM A IN ACCORDANCE WITH SUB SECTION

603.06. COLOR OF FINISH COAT SHALL COMPLY WITH FEDERAL STANDARD NO. 595B, BLUE NO. 25102. SEE SECTIONS 603

AND 910 OF THE STANDARDS SPECIFICATIONS.

ALL AREAS OF EXPOSED STRUCTURAL STEEL SHALL BE CLEANED, PRIMED AND PAINTED ACCORDING TO STANDARD SPECIFICATIONS.

WELDING:  CURRENT AASHTO/AWS D1.5M/D1.5 2002 BRIDGE WELDING CODE AND THE STANDARD SPECIFICATIONS. ALL

WELDING TO BE COMPLETED BY AWS CERTIFIED WELDERS.  SEE SECTION 602 OF THE STANDARD SPECIFICATIONS.

CONCRETE:  SEE NOTES ON BR-116-49.
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2C
ROADWAY GENERAL NOTES

(1)  

(2)  

GRADING

MISCELLANEOUS

PAVEMENT MARKINGS

ROADWAY

GENERAL NOTES

(4)  

(6)  

(7)  

(8)  

PAVING

THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE

DIRECTION OF TRAFFIC.

CONSTRUCTION WORK ZONE AND TRAFFIC CONTROL NOTES

(18)  

(19)  

(20)  

(21)  

ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION

DURING THE LIFE OF THIS PROJECT SHALL BE REPAIRED BY THE

CONTRACTOR AT HIS EXPENSE.

THE CONTRACTOR SHALL NOT DISPOSE OF ANY MATERIAL EITHER

ON OR OFF STATE-OWNED R.O.W. IN A REGULATORY FLOODWAY

AS DEFINED BY THE FEDERAL EMERGENCY MANAGEMENT AGENCY

WITHOUT APPROVAL BY SAME. ALL MATERIAL SHALL BE DISPOSED

OF IN UPLAND (NON-WETLAND) AREAS AND ABOVE ORDINARY HIGH

WATER OF ANY ADJACENT WATERCOURSE. THIS DOES NOT ELIMINATE

THE NEED TO 0BTAIN ANY OTHER LICENSES OR PERMITS THAT

MAY BE REQUIRED BY ANY OTHER FEDERAL, STATE OR LOCAL AGENCY.

UTILITIES

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE

THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND

CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE

PROPOSED CONSTRUCTION AREA. 

(13)  

RESURFACING

(14)  

(15)  

(16)  

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE THICKNESS

AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL PAVEMENT MATERIALS

SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

(5)  

(9)  

(10)  

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 6" ENHANCED FLATLINE

THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS AT THE END OF

EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE ALLOWED.

PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO.

716-12.02, ENHANCED FLATLINE THERMO PVMT MRKNG (6 IN LINE), L.M. THE

CONTRACTOR SHALL HAVE THE OPTION OF USING REFLECTORIZED PAINT

INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAY’S WORK

AND THEN INSTALLING THE PERMANENT MARKING AFTER THE PAVING

OPERATION IS COMPLETED. THE TEMPORARY MARKINGS FOR THE FINAL

SURFACE WILL NOT BE MEASURED AND PAID FOR DIRECTLY, BUT THE COSTS

ARE TO BE INCLUDED IN THE PRICE BID FOR THE PERMANENT MARKINGS.

(17)  

THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE

APPROXIMATE ONLY. EXACT LOCATIONS SHALL BE DETERMINED

IN THE FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED.

NOTIFICATION BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC.,

AT 1-800-351-1111 AS REQUIRED BY TCA 65-61-106 WILL BE REQUIRED.

UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE PERFORMED

BY THE UTILITY OR IT’S REPRESENTATIVE. THE CONTRACTOR AND UTILITY

OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH OTHER IN ORDER

TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT. ON CONTRACTS

WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE CONTRACT ITEMS,

THE CONTRACTOR WILL BE REQUIRED TO PROVIDE RIGHT-OF-WAY OR SLOPE

STAKES, DITCH OR STREAM BED GRADES, OR OTHER ESSENTIAL SURVEY

STAKING TO PREVENT CONFLICTS WITH THE HIGHWAY CONSTRUCTION.

FREQUENTLY, THIS WILL BE REQUIRED AS THE FIRST ITEM OF WORK AND

AT ANY LOCATION ON THE PROJECT DIRECTED BY THE ENGINEER.

THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES

TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING CONSTRUCTION

OF THIS PROJECT. IN THE EVENT THAT SPECIAL EQUIPMENT IS REQUIRED

TO WORK OVER AND AROUND THE UTILITIES, THE CONTRACTOR WILL BE

REQUIRED TO FURNISH SUCH EQUIPMENT. THE COST OF PROTECTING

UTILITIES FROM DAMAGE AND FURNISHING SPECIAL EQUIPMENT WILL BE

INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF CONSTRUCTION.

PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY

RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES

IN ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS

AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR

THE PROJECT. WHILE SOME WORK MAY BE REQUIRED "AROUND" UTILITY

FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTLITY FACILITIES MAY

NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR’S

OPERATIONS. ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE

ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE

SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY

RELOCATION. ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT

PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS.

THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER

OF HIS PLAN OF OPERATION IN THE AREA OF THE UTILITIES. PRIOR

TO COMMENCING WORK,, THE CONTRACTOR SHALL CONTACT THE UTILITY

OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE

UTILITY ON THE GROUND. THIS NOTIFICATION SHALL BE GIVEN AT LEAST

THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS

AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106.

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-EIGHT

(48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY BE ERECTED

UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS FULLY COVERED.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER SIGN,

MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN FACE IS

FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED UNLESS

RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR REMOVE

ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS OR REMOVAL,

COVERING, AND REINSTALLING SIGNS SHALL NOT BE MEASURED AND PAID FOR

SEPARATELY, BUT ALL COSTS SHALL BE INCLUDED IN THE ORIGINAL UNIT

PRICE BID FOR ITEM NO. 712-06, SIGNS (CONSTRUCTION) PER SQUARE FOOT.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND

DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION

WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED

ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE

TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY GUARDRAIL,

BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER PURPOSES FOR

ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF

LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE TO FORTY-FIVE

(45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER

AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A

HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED FROM THE

CONSTRUCTION WORK ZONE WHEN THE ENGINEER DETERMINES THEY ARE

NO LONGER NEEDED. WHERE THERE IS INSUFFICIENT RIGHT-OF-WAY TO

PROVIDE FOR THIS REQUIRED SETBACK, THE CONTRACTOR SHALL

DETERMINE THE ALTERNATE LOCATIONS AND REQUEST THE ENGINEER’S

APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR

CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN THIRTY

(30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO TRAFFIC

UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED

FOR OTHER PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500

AND DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL BE

INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF

1500 OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE

OUTSIDE OF A HORIZONTAL CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE

ALLOWED TO PARK WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT

ANY TIME UNLESS PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH

CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH.

THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS

WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH OR

GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE. WHERE THERE IS

INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK, THE

CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCTIONS AND REQUEST THE

ENGINEER’S APPROVAL TO USE THEM.

ALL DETOUR AND CONSTRUCTION SIGNING SHALL BE IN STRICT ACCORDANCE

WTIH THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

(29)  

PRE-CONSTRUCTION VEGETATIVE GROUND COVER SHALL NOT BE DESTROYED,

REMOVED OR DISTURBED (I.E. CLEARING AND GRUBBING INITIATED) MORE

THAN 15 CALENDAR DAYS PRIOR TO GRADING OR EARTH MOVING ACTIVITIES

UNLESS THE AREA IS SEEDED AND/OR MULCHED OR OTHER TEMPORARY COVER

IS INSTALLED.

EROSION PREVENTION AND SEDIMENT CONTROL

DISTURBED AREA

(30)  

(31)  

CLEARING, GRUBBING, AND OTHER DISTURBANCE TO RIPARIAN VEGETATION SHALL

BE LIMITED TO THE MINIMUM NECESSARY FOR SLOPE CONSTRUCTION AND

EQUIPMENT OPERATIONS. EXISTING VEGETATION SHOULD BE PRESERVED TO THE

MAXIMUM EXTENT POSSIBLE. UNNECESSARY VEGETATION REMOVAL IS PROHIBITED.

(32)  

ALL DISTURBED AREAS SHALL BE PROPERLY STABILIZED AS SOON AS

PRACTICABLE. PRIORITY SHALL BE GIVEN TO FINISHING OPERATIONS AND

PERMANENT EPSC MEASURES OVER TEMPORARY EPSC MEASURES ON ALL

PROJECTS.

SEDIMENT CONTROL

(23)  

EPSC MEASURES SHALL BE INSTALLED AND FUNCTIONAL PRIOR TO ANY EARTH

MOVING OPERATIONS, AND SHALL BE MAINTAINED THROUGHOUT THE CONSTRUCTION

PERIOD.

(24)  

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD TO

PREVENT THE OFF-SITE MIGRATION OR DEPOSIT OF SEDIMENT ON ROADWAYS

USED BY THE GENERAL PUBLIC. IF SEDIMENT ESCAPES THE CONSTRUCTION SITE,

OFF-SITE ACCUMULATIONS OF SEDIMENT THAT HAVE NOT REACHED A STREAM

MUST BE REMOVED AT A FREQUENCY SUFFICIENT TO MINIMIZE OFF-SITE IMPACTS

(E.G., FUGITIVE SEDIMENT THAT HAS ESCAPED THE CONSTRUCTION SITE AND HAS

COLLECTED IN A STREET MUST BE REMOVED SO THAT IT IS NOT SUBSEQUENTLY

WASHED INTO STORM SEWERS AND STREAMS BY THE NEXT RAIN AND/OR SO

THAT IT DOES NOT POSE A SAFETY HAZARD TO USERS OF PUBLIC STREETS).

ARRANGEMENTS CONCERNING REMOVAL OF SEDIMENT ON ADJOINING

PROPERTY MUST BE SETTLED WITH THE ADJOINING PROPERTY OWNER BEFORE

REMOVAL OF SEDIMENT.

TEMPORARY EPSC MEASURES MAY BE REMOVED AT THE BEGINNING OF THE

WORKDAY, BUT MUST BE REPLACED AT THE END OF THE WORKDAY.

OUTFALL POINTS SHALL BE INSPECTED TO ASCERTAIN WHETHER EPSC MEASURES ARE EFFECTIVE

IN PREVENTING SIGNIFICANT IMPACTS TO SURROUNDING WATERS. WHERE DISCHARGE LOCATIONS

ARE INACCESSIBLE, NEARBY DOWNSTREAM LOCATIONS SHALL BE INSPECTED. LOCATIONS WHERE

VEHICLES ENTER AND EXIT THE SITE SHALL BE INSPECTED FOR EVIDENCE OF OFF-SITE ROADWAY

SEDIMENT TRACKING.

UPON CONCLUSION OF THE INSPECTIONS, EPSC MEASURES FOUND TO BE INEFFECTIVE SHALL BE

REPAIRED, REPLACED, OR MODIFIED BEFORE THE NEXT RAIN EVENT, IF POSSIBLE, BUT IN NO 

CASE MORE THAN 24 HOURS AFTER THE INSPECTION OR WHEN THE CONDITION IS IDENTIFIED.

IF THE REPAIR, REPLACEMENT OR MODIFICATION IS NOT PRACTICAL WITHIN THE TIME FRAME,

WRITTEN DOCUMENTATION MUST BE PROVIDED IN THE FIELD BOOK AND AN ESTIMATED REPAIR,

REPLACEMENT OR MODIFICATION SCHEDULE SHALL BE DOCUMENTED WITHIN 24 HOURS AFTER

IDENTIFICATION.

(27)  

INSPECTION, MAINTENANCE, REPAIR

INSPECTION, REPAIR, AND MAINTENANCE OF EPSC MEASURES/STRUCTURES IS TO BE

PERFORMED ON A REGULAR BASIS. SEDIMENT SHALL BE REMOVED FROM SEDIMENT

CONTROL STRUCTURES WHEN THE DESIGN CAPACITY HAS BEEN REDUCED BY FIFTY

PERCENT (50%). DURING SEDIMENT REMOVAL, THE CONTRACTOR SHALL TAKE CARE TO

ENSURE THAT STRUCTURAL COMPONENTS OF EPSC MEASURES ARE NOT DAMAGED AND

THUS MADE INEFFECTIVE. IF DAMAGE DOES OCCUR, THE CONTRACTOR SHALL REPAIR

THE STRUCTURES AT THE CONTRACTOR’S OWN EXPENSE.

(28)  THE CONTRACTOR SHALL INSTALL A RAIN GAUGE EVERY LINEAR MILE AT ALL SITES

WHERE CLEARING, GRUBBING, EXCAVATION, GRADING, CUTTING OR FILLING IS BEING ACTIVELY

PERFORMED, OR EXPOSED SOIL HAS NOT YET BEEN PERMANENTLY STABILIZED. IF THE

PROJECT LENGTH IS LESS THAN ONE LINEAR MILE, ONE RAIN GAUGE SHALL BE INSTALLED

AT THE CENTER OF THE PROJECT OR AS INDICATED BY THE TDOT EPSC INSPECTOR. THE

CONTRACTOR SHALL ENSURE THAT EACH GAUGE IS MAINTAINED IN GOOD WORKING CONDITION.

TDOT AND/OR THE CONTRACTOR SHALL RECORD DAILY PRECIPITATION AND FORECASTED

PERCENTAGE OF PRECIPITATION IN DETAILED RECORDS OF RAINFALL EVENTS INCLUDING

DATES, AMOUNTS OF RAINFALL PER GAUGE, THE ESTIMATED DURATION (OR STARTING AND

ENDING TIMES), AND FORECASTED PERCENTAGE OF PRECIPITATION FOR THE PROJECT. THIS

INFORMATION SHALL BE PROVIDED TO THE ENGINEER ON A MONTHLY BASIS. THE COST FOR

THE RAIN GAUGES IS TO BE INCLUDED IN THE UNIT BID PRICES FOR OTHER ITEMS. RAIN

GAUGES SHALL BE AS SPECIFIED IN THE APPROVED TDOT RAINFALL MONITORING PLAN.

INSPECTION OF EPSC MEASURES SHALL BE DONE AT LEAST TWICE PER CALENDAR WEEK AT

LEAST 72 HOURS APART. A CALENDAR WEEK IS DEFINED AS SUNDAY THROUGH SATURDAY.

QUALITY ASSURANCE/QUALITY CONTROL SITE ASSESSMENT OF EPSC SHALL BE PERFORMED

PER THE TDOT ENVIRONMENTAL DIVISION’S COMPREHENSIVE INSPECTION OFFICE GUIDELINES.

(25)  

(26)  

EPSC CONTROLS WILL BE MAINTAINED IN ACCORDANCE WITH TDOT STANDARD DRAWINGS

AND GOOD ENGINEERING PRACTICES.

WASTE AND BORROW AREAS SHALL BE LOCATED IN NON-WETLAND AREAS AND ABOVE THE

100-YEAR, FEDERAL EMERGENCY MANAGEMENT AGENCY FLOODPLAIN. BORROW AND WASTE

DISPOSAL AREAS SHALL NOT AFFECT ANY WATERS OF THE STATE/U.S. UNLESS THESE AREAS

ARE SPECIFICALLY COVERED BY AN ARAP, 404, OR NPDES PERMIT, OBTAINED SOLELY BY THE

CONTRACTOR.

MATERIALS

SWPPP, PERMITS, PLANS, RECORDS

THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR AND OBTAIN ANY NECESSARY

ENVIRONMENTAL PERMITS OR APPROVALS, INCLUDING BUT NOT LIMITED TO TDEC

ARAP/401, USACE SECTION 404, TVA SECTION 26A, AND TDEC NPDES PERMITS, FROM

FEDERAL, STATE AND/OR LOCAL AGENCIES REGARDING THE OPERATION OF ANY

PROJECT-DEDICATED ASPHALT AND/OR CONCRETE PLANTS.

(3)  

(11)  

(12)  

(33)  

(22)  

SEDIMENT REMOVED FROM SEDIMENT CONTROL STRUCTURES SHALL BE PLACED AND BE

TREATED IN A MANNER SO THAT THE SEDIMENT IS CONTAINED WITHIN THE PROJECT

LIMITS AND DOES NOT MIGRATE INTO WATERS OF THE STATE/U.S. COST FOR THIS

TREATMENT IS NOT TO BE PAID FOR DIRECTLY, BUT SHALL BE INCLUDED IN THE COST

OF OTHER ITEMS OF CONSTRUCTION.
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ANY DISAGREEMENT BETWEEN THE PROJECT PLANS, THE PROJECT AS CONSTRUCTED, AND THE

PERMIT(S) ISSUED FOR THE PROJECT, SHALL BE BROUGHT TO THE ATTENTION OF THE TDOT

PROJECT ENGINEER. THE ENVIRONMENTAL DIVISION, DESIGN DIVISION, AND HEADQUARTERS

CONSTRUCTION OFFICE SHALL BE CONTACTED IN THESE INSTANCES AND DECIDE WHICH HAS

PRECEDENCE AND WHETHER PERMIT OR PLANS REVISIONS ARE NEEDED. IN GENERAL, PERMIT

CONDITIONS WILL PREVAIL.

(36)  

THE FOLLOWING INFORMATION SHALL BE MAINTAINED ON OR NEAR THE SITE: DATES THAT MAJOR

GRADING ACTIVITIES OCCUR, DATES WHERE CONSTRUCTION ACTIVITIES TEMPORARILY OR

PERMANENTLY CEASE ON A PORTION OF THE SITE, DATES WHEN STABILIZATION MEASURES ARE

INITIATED, EPSC INSPECTION RECORDS AND PRECIPITATION RECORDS.

(37)  

(38)  

ALL WATER QUALITY AND STORM WATER PERMITS, INCLUDING THE LOCATION OF THE SWPPP, SHALL

BE POSTED NEAR THE MAIN ENTRANCE OF THE CONSTRUCTION SITE ACCESSIBLE TO THE PUBLIC.

IF POSTING THIS INFORMATION NEAR A MAIN ENTRANCE IS INFEASIBLE, THE INFORMATION SHALL

BE PLACED IN A PUBLICLY ACCESSIBLE LOCATION NEAR WHERE THE CONSTRUCTION IS ACTIVELY

UNDERWAY AND MOVED AS NECESSARY. THIS LOCATION SHALL BE POSTED AT THE CONSTRUCTION

SITE.

IF A CHANGE IN PROJECT SCOPE OCCURS DURING CONSTRUCTION, INCLUDING VALUE ENGINEERING, 

THE ENVIRONMENTAL DIVISION SHALL BE CONTACTED TO DETERMINE WHETHER PERMIT REVISIONS 

ARE NEEDED. THE DESIGN DIVISION SHALL BE CONTACTED TO DETERMINE IF ANY PLAN REVISIONS 

ARE NEEDED.

PROJECT INSPECTORS AND SUPERVISORS (INCLUDING TDOT STAFF, CONSULTANTS AND CONTRACTOR 

STAFF) RESPONSIBLE FOR THE IMPLEMENTATION AND MAINTENANCE OF EPSC PLANS SHALL 

SUCCESSFULLY COMPLETE THE TDEC "LEVEL 1 - FUNDAMENTALS OF EROSION PREVENTION AND 

SEDIMENT CONTROL FOR CONSTRUCTION SITES" COURSE OR EQUIVALENT COURSE. A COPY OF 

CERTIFICATION RECORDS FOR THIS COURSE SHALL BE KEPT ON SITE AND AVAILABLE UPON REQUEST.

(39)  

(40)  

(41)  

LITTER, DEBRIS, WASTE, PETROLEUM

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT PETROLEUM 

PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE PREVENTED FROM ENTERING

WATERS OF THE STATE/U.S. ALL EQUIPMENT REFUELING, SERVICING, AND STAGING

AREAS SHALL COMPLY WITH ALL LOCAL, STATE, AND FEDERAL LAWS, RULES,

REGULATIONS, AND ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE

PROTECTION ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR

THESE AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE

APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO PREVENT

THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING GROUNDWATER, SHOULD

A SPILL OCCUR.

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD TO

PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION WASTES FROM

ENTERING WATERS OF THE STATE/U.S.

2D

ROADWAY GENERAL AND SPECIAL NOTES (CONT’D)

SPECIAL NOTES

NO LESS THAN SEVEN (7) DAYS PRIOR TO THE CLOSURE OF LANES, THE 

CONTRACTOR SHALL NOTIFY THE FOLLOWING INDIVIDUALS OR AGENCIES 

COMPLETELY DESCRIBING THE AFFECTED ROADS AND THE APPROXIMATE

DURATION OF THE CONSTRUCTION: THESE PARTIES INCLUDE, BUT ARE NOT

LIMITED TO: (1) METRO NASHVILLE POLICE DEPARTMENT, (2) METRO NASHVILLE

FIRE DEPARTMENT, (3) LOCAL AMBULANCE SERVICE, (4) DAVIDSON COUNTY

SCHOOL SUPERINTENDENT, (5) LOCAL POSTAL SERVICE, (6) TDOT REGION 3

TRAFFIC ENGINEERING OFFICE, (7) METRO PUBLIC WORKS, AND (8) METRO

TRANSIT AUTHORITY.

ROADWAY

GENERAL AND

SPECIAL NOTES

SWPPP, PERMITS, PLANS, RECORDS (CONT’D)

(35)  

(34)  

(42)  COST OF PROVIDING CONTAINMENT OF DEBRIS AND OVERSPRAY SHALL

NOT BE PAID FOR DIRECTLY BUT SHALL BE INCLUDED IN THE OTHER

ITEMS OF CONSTRUCTION.

(43)  

NASHVILLE & EASTERN RAILROAD NOTES

THE CONTRACTOR SHALL NOT, FOR ANY REASON, STORE CONSTRUCTION EQUIPMENT

UPON NOR STORE OR DUMP WASTE CONSTRUCTION MATERIALS UPON THE RAILROAD’S

RIGHTS-OF-WAY.

(44)  THE CONTRACTOR SHALL CONDUCT HIS WORK SO AS TO PROTECT THE RAILROAD’S

TRACK FACILITIES AND PROPERTY FROM DAMAGE AND ANY WORK BY THE CONTRACTOR

OVER OR WITHIN 25 FEET OF THE RAILROAD’S R.O.W WILL, AT THE DISCRETION OF

THE RAILROAD, REQUIRE THE PRESENCE AND PERMISSION OF AN AUTHORIZED RAILROAD

WATCHMAN OR FLAGGER.

(45)  SEE SPECIAL PROVISION 105C(SL) TO SET UP FLAGGING SERVICES AND SUBMIT FOR

INSURANCE REQUIRED FOR WORK AT OR OVER THE RAILROAD ON THIS PROJECT.

(46)  THE CONTRACTOR SHALL COORDINATE HIS WORK OVER THE RAILROAD’S TRACKS

WITH THE FOLLOWING REPRESENTATIVES OF THE RAILROAD:

NASHVILLE & EASTERN RAILWAY:

MR. WILLIAM J. DRUNSIC, PRESIDENT

NASHVILLE & EASTERN RAILROAD CORPORATION

5138 MAIN STREET

BATTEN SHIRE BLDG.

MANCHESTER CENTER, VT 05255

PHONE: (800) 722-8725 (EXT.#1)

FAX: (802) 362-1918

MR. CRAIG WADE, VICE PRES & GENERAL MANAGER

NASHVILLE & EASTERN RAILROAD CORPORATION

514 KNOXVILLE AVENUE

LEBANON, TN 37087

PHONE: (615) 444-1567

FAX: (615) 444-4682

CELL: (615) 445-5353
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C
U

M
B

E
R

L
A

N
D

R
IV

E
R

F
L

O
W

25-1N

25-2N

25-3N

25-4N

25-5N

25-6N
25-7N

25-8N
25-9N 25-10N 25-11N

25-1S 25-2S 25-3S 25-4S
25-5S

25-6S

25-1SW

25-2SW

25-3SW

25-1 25-2
25-3 25-4

BENT NO. 1

BENT NO. 2

ABUTMENT
NO. 1

ABUTMENT
NO. 1

ABUTMENT
NO. 20VE

BENT
NO. 1

BENT
NO. 2

17VE-5

17VE-4

17VE-3

17VE-2

17VE-1

26-6SE

26-5SE
26-4SE

26-3SE
26-2SE

26-1SE26-5S
26-4S

26-3S26-2S
26-1S26-4

26-3

26-2

26-126-11N26-10N
26-9N

26-8N

26-7N

26-6N

26-5N

26-4N

26-3N

26-2
N

26-1N

ABUTMENT
NO. 26

ABUTMENT
NO. 25

26-2SW

26-3SW

26-4SW

26-5SW

26-1SW

25-1SE 25-2SE 25-3SE

25-4SE
22V

E-1

21VE-1

STRUCTURE
NO. 23

STRUCTURE
NO. 19

ABUTMENT
NO. 22VE

ABUTMENT
NO. 21VE

ABUTMENT
NO. 17VE

DRIFTWOOD ST.

I-24 EAST

I
-
4
0
 W

E
S

T

I-24 WEST

STRUCTURE NO. 26

STRUCTURE NO. 25

BENT
NO. 3

BENT
NO. 4

ABUTMENT
NO. 2

2E

1000 200 400

SCALE

(FT)

N

ROADWAY

DETAILS

LIMITS OF PAY ITEM

"A""A"

"A" "A"

PLAN

SECTION "A-A"

N.T.S.

(EXPANSION JOINT REPLACEMENT

AND PAVEMENT TRANSITION)

10’-0" 10’-0" 10’-0"

30’-0"
EXISTING

ROADWAY

SURFACE

617-01 BRIDGE DECK SEALANT

EXISTING BRIDGE DECK

ROADWAY WORK SHOWN IS TYPICAL

FOR BOTH SIDES OF THE JOINT

REPLACEMENT.

NOTE:  

NOTE:  

1 1/4 " VERTICAL

SAW CUT (MIN.)

EXISTING 6"

ASPHALT

SURFACE

NO. 604-10.60

OR

NO. 604-10.61

307-03.08 2 1/4 " GRADING "B-M2"

307-03.08 2 1/2 " GRADING "B-M2"

411-03.10 1 1/4 " GRADING "D"

403-01 TACK COAT (T.C.) (0.07 GAL PER SQ. YD.)

FOR EXPANSION JOINT

REPLACEMENT, SEE DWG.

NO. BR-116-49

EXISTING BRIDGE DECK

ROADWAY WORK SHOWN IS TYPICAL

FOR BOTH SIDES OF THE JOINT

REPLACEMENT.
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2F

TRAFFIC CONTROL QUANTITIES

712-04.01

713-16.01

716-01.22

712-01

712-06

717-01

TRAFFIC CONTROL

FLEXIBLE DRUMS (CHANNELIZING)

SIGNS (CONSTRUCTION)

MOBILIZATION

ITEM NO. DESCRIPTION UNIT

EACH

S.F.

EACH

EACH

LS

LS

1

1

QUANTITY

END ROAD WORK 48" x 24"

M.U.T.C.D.
NO.

G20-2A

CHANGEABLE MESSAGE SIGN UNIT

(1)  

(2)  

(3)  

(4)  

(5)  

(6)  

(18)  

(7)  

(8)  

(9)  

(10)  

(11)  

(12)  

(13)  

TOTAL

322

712-05.03

712-08.03

WARNING LIGHTS (TYPE C)

ARROW BOARDS (TYPE C)

EACH

EACH

716-12.02 L.M.

(14)  

THESE TRAFFIC CONTROL PLANS DO NOT RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY

OF INSTALLING TRAFFIC CONTROL DEVICES IN ACCORDANCE WITH THE CURRENT EDITION OF

THE "MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES."

EACH PHASE OF THE SUGGESTED SEQUENCE OF CONSTRUCTION FOR WHICH THESE TRAFFIC

CONTROL PLANS WERE DESIGNED, REQUIRES THE TIMELY COMPLETION OF THE PRECEEDING

PHASE. ANY VARIATIONS IN THE PROPOSED PHASING SHALL REQUIRE A REVIEW AND APPROVAL

OF THE SIGNING AND TRAFFIC CONTROL DEVICES BY THE ENGINEER.

THE CONTRACTOR IS REQUIRED TO PROVIDE LANE SHIFTS WHERE NECESSARY TO ROUTE TRAFFIC

AROUND CONSTRUCTION.

NO TRAFFIC SHALL BE DETOURED OR ROADWAY CLOSED, ABANDONED OR REMOVED WITHOUT THE

PRIOR APPROVAL OF THE ENGINEER.

CONSTRUCTION SIGNING SHOWN IN THESE PLANS IS TO SERVE AS A GUIDE ONLY. OTHER SIGNS

MAY BE REQUIRED DURING VARIOUS PHASES OF CONSTRUCTION.

PERMANENT SIGNS AND PERMANENT PAVEMENT MARKINGS SHALL BE IN PLACE BEFORE COMPLETED

ROADWAYS ARE OPEN TO TRAFFIC.

TYPE "C" WARNING LIGHTS SHALL BE USED ON ALL CHANNELIZING DRUMS IN TAPERS ON THE

INTERSTATE.

THE CONTRACTOR SHALL MAINTAIN ALL TRAFFIC CONTROL DEVICES IN PROPER CONDITION

THROUGHOUT THE DURATION OF THE PROJECT.

EXISTING SIGNS THAT CONFLICT WITH TEMPORARY TRAFFIC CONTROL SIGNING SHALL BE

COVERED OR REMOVED AND STOCKPILED AS DIRECTED BY THE ENGINEER.

THE CONTRACTOR WILL BE REQUIRED TO HAVE A RESPONSIBLE PERSON ON CALL (WITHIN ONE

HOUR), AT ALL TIMES, FOR TRAFFIC CONTROL DURING THE CONSTRUCTION OF THIS PROJECT.

IF ADDITIONAL SIGNS ARE DEEMED NECESSARY BY THE ENGINEER, THEY SHALL BE FURNISHED

AND INSTALLED AT THE BID PRICE FOR ITEM NO. 712-06, SIGNS (CONSTRUCTION), S.F.

ALL LOCAL EMERGENCY AGENCIES AND RESIDENCES WITHIN THE IMMEDIATE AREA PROJECT

AREA SHALL BE NOTIFIED NOT LESS THAN 48 HOURS IN ADVANCE OF BRIDGE CONSTRUCTION

WHICH MAY AFFECT ACCESS TO THESE AREAS.

TRAFFIC CONTROL SPECIAL NOTES

TRAFFIC CONTROL

SPECIAL NOTES

AND

QUANTITIES

2 32

2 32

2 32

2 3248" x 48"

2 3248" x 48"

2 3248" x 48"

2 3248" x 48"

LEFT LANE CLOSUREW4-2L

RIGHT LANE CLOSUREW4-2R

ROAD WORK 1 MILEW20-1

LEFT TWO LANES CLOSED 1/2  MILEW20-5L

W20-5L LEFT TWO LANES CLOSED 1500 FT

RIGHT TWO LANES CLOSED 1/2  MILE

RIGHT TWO LANES CLOSED 1500 FT

W20-5R

W20-5R

NOTE:  SEE SHEET NO. 2B (ESTIMATED ROADWAY QUANTITIES) FOR FOOTNOTES TO EACH ITEM.

(17)  IF CONTRACTOR MOVES OFF THE PROJECT SITE, HE SHALL COVER OR REMOVE ALL UNNEEDED

SIGNS AND TRAFFIC CONTROL DEVICES AS DIRECTED BY THE ENGINEER.

ROAD WORK AHEAD 3 4848" x 48"W20-1

NO LESS THAN SEVEN (7) DAYS PRIOR TO THE CLOSURE OF LANES, THE  CONTRACTOR SHALL

NOTIFY THE FOLLOWING INDIVIDUALS OR AGENCIES COMPLETELY DESCRIBING THE AFFECTED

ROADS AND THE APPROXIMATE DURATION OF THE CONSTRUCTION: THESE PARTIES INCLUDE, BUT

ARE NOT LIMITED TO: (1) METRO NASHVILLE POLICE DEPARTMENT, (2) METRO NASHVILLE FIRE

DEPARTMENT, (3) LOCAL AMBULANCE SERVICE, (4) DAVIDSON COUNTY SCHOOL SUPERINTENDENT,

(5) LOCAL POSTAL SERVICE, (6) TDOT REGION 3 TRAFFIC ENGINEERING OFFICE, (7) METRO PUBLIC

WORKS, AND (8) METRO TRANSIT AUTHORITY.

FOR TRAFFIC CONTROL DETAILS, REFER TO STD. DWG. NOS. T-WZ-10, T-WZ-13, T-WZ-14, AND

T-WZ-16 THROUGHOUT THE DURATION OF THE PROJECT.

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL L.F.

712-04.50 PORTABLE BARRIER RAIL DELINEATOR EACH

SNWPLWBLE PVMT MRKRS (MONO-DIR) (1 COLOR)

ENHANCED FLATLINE THERMO PVMT MARKING (6" LINE)

AT ALL TIMES THE ROADWAY MUST BE MAINTAINED IN A CONDITION TO ALLOW THE PASSAGE

OF EMERGENCY VEHICLES.

EACH 5712-06.16 SIGNS (CONSTRUCTION) (REDUCED SPEED WARNING)

1705-08.51 PORTABLE IMPACT ATTENUATOR (NCHRP 350, TL-3) EACH

0.1

6

4

DESCRIPTION QUANTITYSIZE S.F.

ITEM NO. 712-06 - SIGNS (CONSTRUCTION)

4

4R2-1 SPEED LIMIT 36" x 48"

496" x 48"TN-55A RECORD-A-COMMENT

32

48

128

W1-4BR LANE SHIFT RIGHT 48" x 48"

SP-1

SP-2

SPECIAL

SPECIAL

2 3248" x 48"

1 1648" x 48"

W9-3A

W12-1

CENTER LANE CLOSED AHEAD

DOUBLE ARROW

78" x 66"

78" x 66"

2

2

72

72

2

1460

170

48

81

48" x 48"

48" x 48"

48" x 48"

161W1-4AL LANE SHIFT LEFT 48" x 48"

720

720

jj00183
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C
U

M
B

E
R

L
A

N
D

R
IV

E
R

F
L

O
W

I-24 EAST

I-24 WEST

STRUCTURE NO. 26

STRUCTURE NO. 25

TRAFFIC CONTROL LEGEND

N

2G

WORK ZONE

PHASE I TRAFFIC CONTROL PLAN

PRINT COLOR: GRAYSCALE

ARROW BOARD

FLEXIBLE DRUMS (CHANNELIZING)

SIGN (CONSTRUCTION)

TRAFFIC CONTROL

INTERSTATE 24

(PHASE I)

2000 400 800

SCALE

(FT)

W20-1

ROAD

WORK

1 MILE

RIGHT

TWO LANES

CLOSED

 1/2  MILE

W20-5R

RIGHT

TWO LANES

CLOSED

1500 FT

W20-5R

W4-2R

TYPE "C" ARROW BOARD

(96" X 48")

SEE STD. DWG. T-FAB-1

G20-2A

END
ROAD WORK

Record-A-Comment

1-877-SmartWay

TN-55A

W1-4AL

2600’

1100’

500’

5
0
0
’

W20-1

ROAD

WORK

AHEAD

1000’

5
0
0
’

LA
N

E S
H

IF
T

4
5
’

(T
Y

P.)

5
0
0
’

2
5
0
’

W20-1

ROAD

WORK

AHEAD

660’

LANE C
LOSURE

I-24 EAST

I-40 EAST

LEFT

LANE

I-40 WEST

I-65 SOUTH

RIGHT

LANE

SP-1
SP-2

8
0
’

(T
Y

P.)

50’

660’

LANE CLOSURE

330’

BARRIER

TAPER

45’

(TYP.)

8
0
’

(T
Y

P.)

TYPE "C" ARROW BOARD

(96" X 48")

SEE STD. DWG. T-FAB-1

I-24 EAST

I-40 EAST

LEFT

LANE

SP-1

SP-2

I-40 WEST

I-65 SOUTH

RIGHT

LANE

50’150’

50’ 215’

LANE

SHIFT

500’

1000’

G20-2A

END
ROAD WORK

Record-A-Comment

1-877-SmartWay

TN-55A

40’

COORDINATE WITH T.D.O.T. CONSTRUCTION DIVISION FOR LOCATION AND MESSAGE

FOR CHANGEABLE MESSAGE SIGN.

NOTE:  

WORKERS PRESENT

WHEN FLASHING

REDUCE SPEED

$500 FINE MAX

TN-44

SPEED

LIMIT

45

R2-1

WORKERS PRESENT

WHEN FLASHING

REDUCE SPEED

$500 FINE MAX

TN-44

SPEED

LIMIT

45

R2-1

W9-3A

W9-3A

W12-1

jj00183
Unofficial set



C
U

M
B

E
R

L
A

N
D

R
IV

E
R

F
L

O
W

I-24 EAST

I-24 WEST

STRUCTURE NO. 26

STRUCTURE NO. 25

TRAFFIC CONTROL LEGEND

N

2H

WORK ZONE

PRINT COLOR: GRAYSCALE

ARROW BOARD

FLEXIBLE DRUMS (CHANNELIZING)

SIGN (CONSTRUCTION)

2000 400 800

SCALE

(FT)

W20-1

ROAD

WORK

1 MILE

G20-2A

END
ROAD WORK

Record-A-Comment

1-877-SmartWay

TN-55A

2600’

5
0
0
’

W20-1

ROAD

WORK

AHEAD

2
0
0
’

5
0
0
’

W20-1

ROAD

WORK

AHEAD

I-24 EAST

I-40 EAST

LEFT

LANE

I-40 WEST

I-65 SOUTH

RIGHT

LANE

SP-1

SP-2

8
0
’

(T
Y

P.) 50’475’

45’

(TYP.)

SP-2

I-40 WEST

I-65 SOUTH

RIGHT

LANE

50’ 215’

LANE

SHIFT

500’

1000’

G20-2A

END
ROAD WORK

Record-A-Comment

1-877-SmartWay

TN-55A

40’

TRAFFIC CONTROL

INTERSTATE 24

(PHASE II)

PHASE II TRAFFIC CONTROL PLAN

SCALE

(FT)

SPEED

LIMIT

45
R2-1

540’

LANE

CLOSURE

180’

540’

LANE CLOSURE

1000’

1100’

320’

180’

820’

LEFT

TWO LANES

CLOSED

1/2 MILE

W20-5L

LEFT

TWO LANES

CLOSED

1500 FT

W4-2L

WORKERS PRESENT

WHEN FLASHING

REDUCE SPEED

$500 FINE MAX

TN-44

W20-5L

SHLD.

CLOSURE

SPEED

LIMIT

45

R2-1

R2-1

SPEED

LIMIT

45

WORKERS PRESENT

WHEN FLASHING

REDUCE SPEED

$500 FINE MAX

TN-44

WORKERS PRESENT

WHEN FLASHING

REDUCE SPEED

$500 FINE MAX

TN-44

TYPE "C" ARROW BOARD

(96" X 48")

SEE STD. DWG. T-FAB-1

LANE SHIFT

SP-1

I-24 EAST

I-40 EAST

LEFT

LANE

500’

2
5
0
’

2
5
0
’

W1-4BR

W9-3A

W12-1

COORDINATE WITH T.D.O.T. CONSTRUCTION DIVISION FOR LOCATION AND MESSAGE

FOR CHANGEABLE MESSAGE SIGN.

NOTE:  

80’

W4-2R

TYPE "C" ARROW BOARD

(96" X 48")

SEE STD. DWG. T-FAB-1
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UTILITY CONTACTS

NAME OF CALLER

TELEPHONE NUMBER

BEST TIME TO CALL

COUNTY

TOWN

STREET ADDRESS

START DATE

TYPE OF WOORK

BLASTING ?

WORK BEING DONE BY

WORK BEING DONE FOR

START TIME

REQUIRED LOCATION

REQUEST INFORMATION

CALL THREE WORKING DAYS
BEFORE YOU DIG

1-800-351-1111

SYSTEM INCORPORATED

IN NASHVILLE : 366-1987

TENNESSEE

BELLSOUTH

333 COMMERCE ST

NASHVILLE, TN 37201

SARAH GUNDZIK

615-214-6275

METRO PUBLIC WORKS

720 S 5TH ST

NASHVILLE, TN 37206

MIKE DAVIS

615-862-7225

METRO WATER AND SEWER

1600 2ND AVE NORTH

NASHVILLE, TN 37208

MARY JACKSON

615-862-7225

NASHVILLE ELECTRIC SERVICE

1214 CHURCH ST

NASHVILLE, TN 37246

DARRELL MANGRUM

615-747-3532

LEVEL 3 COMMUNICATIONS

2990 SIDCO DR

NASHVILLE, TN 37204

JEFFREY CANNON

615-419-6617

NOTE:

UTILITIES

2J

TW TELECOM

335 MAINSTREAM DR

NASHVILLE, TN 37228

REDDIC SMITH

615-627-3791

MCI

2400 NORTH GLENNVILLE

RICHARDSON, TX 75082

800-624-9675

XO COMMUNICATIONS

105 MOLLOY ST, SUITE 300

NASHVILLE, TN 37201

DOUG MORGAN

615-777-7727

COMCAST

660 MAINSTREAM DR

NASHVILLE, TN 37228

STEVEN LENCSE

615-244-7462

AMERICAN FIBER SYSTEMS

108 BARRA LN

LASCASSAS, TN 37085

MARK STACEY

615-426-7592

COLONIAL PIPELINE

1455 NORTH 51ST AVE

NASHVILLE, TN 37209

GENE ALDRIDGE

615-495-3474

1000 200 400

SCALE

(FT)

N

PLAN

UTILITIES INFORMATION SHOWN WAS DERIVED 

FROM FIELD MEASUREMENT AND OBSERVATION. 

THE CONTRACTOR SHALL FIELD VERIFY ALL 

EXISTING UTILITY LOCATIONS AND SERVICES 

PRIOR TO ROADWAY AND BRIDGE CONSTRUCTION.

 

THE CONTRACTOR SHALL VERIFY THE LOCATION OF 

EXISTING POLES, GUY WIRES AND ROADWAY SIGNS  

PRIOR TO COMMENCEMENT OF CONSTRUCTION. THE 

CONTRACTOR SHALL COORDINATE THE MOVEMENT  

OF SUCH SIGNS, POLES AND GUY WIRES WITH THEIR  

RESPECTIVE OWNERS. THE CONTRACTOR SHALL RE-SET 

EXISTING SIGNAGE IN ITS ORIGINAL LOCATION. THE  

COST OF RE-SETTING SIGNAGE WILL NOT BE PAID FOR  

DIRECTLY BUT WILL BE INCLUDED IN OTHER ITEMS 

OF CONSTRUCTION.*

PIEDMONT NATURAL GAS

665 MAINSTREAM DR

NASHVILLE, TN 37228

DONNIE WHITTAKER

615-734-1739

+
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RECONSTRUCT ASPHALT OVERLAY WITH MEMBRANE.

PHASED REPLACEMENT OF MODULAR EXPANSION JOINTS AT PIER NO. 

25-1 AND PIER NO. 25-4.
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ESTIMATED BRIDGE QUANTITIES
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EXISTING BRIDGE AND WIDENING PLANS

(BRIDGE NO. 19-I-24-15.42)
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LAYOUT OF BRIDGES

TO BE REPAIRED

ESTABLISH TRAFFIC CONTROL TO PROVIDE TWO LANES OF TRAFFIC ON 

BR. NO. 19-I24-15.42RT DURING CONSTRUCTION PHASES USING 

TEMPORARY SIGNAGE AND TRAFFIC BARRIERS.

REPAIR THE SPLICES IN SPAN 5 STRINGERS ON BR. NO. 

19-I24-15.42LT.
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BR-116-50
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(ITEM NO. 604-10.61)
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PIER NO. 25-1 PHASED MODULAR

EXPANSION JOINT REPAIR

(ITEM NO. 604-10.60)

SEE BR-116-49

REPLACE SPLICE PLATES ON STRINGERS 

"D" AND "E" IN SPAN 5 BETWEEN BENTS

26-4N AND 26-5N (ITEM NO. 602-10.01)

SEE BR-116-50

PRIOR TO BEGINNING CONSTRUCTION, SUBMIT TO TDOT BRIDGE 

INSPECTION OFFICE DETAILS SHOWING ANY NECESSARY BRACING FOR 

BRIDGE DECK SLAB AND SHOWING ALL FORMWORK OR NETTING TO KEEP 

DEBRIS FROM FALLING.
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(NOT TO SCALE)

68’-0"

3’-0" 6’-6" 5’-0" 6’-6" 6’-6" 6’-6" 6’-6" 6’-6" 6’-6" 5’-0" 6’-6" 3’-0"

(PIER NOS. 25-1 AND 25-4)

EXPANSION JOINT REPLACEMENT

 

LIMITS OF PAY ITEM NO. 604-10.61

~~

~ ~

 

EXPANSION JOINT REPLACEMENT AT PIER NO. 25-1

(NOT TO SCALE)

(NOT TO SCALE)

EXPANSION JOINT REPLACEMENT AT PIER NO. 25-4

DENOTES:  

DENOTES:  

DENOTES:  

DENOTES:  

NOTE:  

JOINT OPENING SHALL BE SET ACCORDING TO TEMPERATURE CHART SHOWN ON APPROVED JOINT SHOP DRAWINGS.

NOTE:  

NOTE:  

NOTE:  

NOTE:  

NOTE:  

LIMITS OF PAY ITEM NO. 604-10.60

PHASED MODULAR EXPANSION JOINT REPLACEMENT

MODULAR EXPANSION

DEVICE TO BE REPLACED

(PHASE II CONSTRUCTION) (PHASE I CONSTRUCTION)

TOP OF CONCRETE EXPANSION JOINT HEADER

AND TOP OF PROPOSED ASPHALT OVERLAY

TOP OF PROPOSED

ASPHALT OVERLAY

NOTE:  

NOTE:  CONTRACTOR SHALL BE RESPONSIBLE FOR SUPPORTING THE PORTIONS OF THE SLAB THAT ARE NOT REMOVED.

NOTE:  

NOTE:  

NOTE:  

2’-0"%%p 2’-0"%%p

2’-0"%%p 2’-0"%%p

SEE SHEET 2E FOR

ASPHALT PAVEMENT

DETAILS

SEE SHEET 2E FOR

ASPHALT PAVEMENT

DETAILS

NOTE:  MODULAR EXPANSION 

JOINT RETAINERS 

SHALL EXTEND TWO 

INCHES (2") BEYOND 

THE EDGE OF THE 

CONCRETE DECK.  SEE 

STD-1-2 FOR DETAILS.

32’-6"35’-6"

a ROADWAY

(FIXED SIDE) (EXPANSION BEARING SIDE)

(EXPANSION BEARING SIDE) (FIXED SIDE)

TOP OF PROPOSED

ASPHALT OVERLAY

NOTE:  

CONCRETE STRENGTH AND CURE TIME NOTES

NOTE:  

NOTE:  

NEW BRIDGE DECK SEALANT MEMBRANE REQUIRED WITH MASTIC AS RECOMMENDED BY MANUFACTURER OF MEMBRANE. BRIDGE 

DECK SEALANT MEMBRANE SHALL ALSO BE PLACED ON PARAPETS UP TO ELEVATION OF TOP OF PROPOSED ASPHALT 

OVERLAY.  SEE STANDARD SPECIFICATIONS, ARTICLE 906.04.  PAY ITEM NO. 617-01. SEE DETAIL THIS SHEET.

EXPANSION DEVICE TO BE REMOVED AND REPLACED WITH MODULAR JOINT (6" MOVEMENT) AT PIER NO. 25-1 AND MODULAR 

JOINT (9" MOVEMENT) AT PIER NO. 25-4. 

LIMITS OF EXISTING CONCRETE REMOVAL AND RECONSTRUCTION SHALL MATCH LIMITS OF EXISTING CONCRETE EXPANSION 

JOINT HEADER.

EXISTING LONGITUDINAL REINFORCING STEEL TO REMAIN AND BE BLAST CLEANED PRIOR TO POURING NEW HIGH EARLY 

STRENGTH CONCRETE.  PROPOSED TRANSVERSE STEEL SHALL BE DETAILED IN SHOP DRAWINGS.

EXPANSION GAP WILL CHANGE AT OTHER TEMPERATURES AND THE CONTRACTOR SHALL COMPENSATE FOR JOINT MATERIAL IN 

ACCORDANCE WITH THE MANUFACTURER’S RECOMMENDATIONS.  NO INCREASE IN THE UNIT BID PRICE SHALL BE ALLOWED.

JOINT REPLACEMENT DETAIL SHOWN ON THIS SHEET IS FOR GENERAL INFORMATION ONLY.  FOR DETAILS AND NOTES, SEE 

APPROVED SHOP DRAWINGS AND SECTION 623.02 OF STANDARD SPECIFICATIONS.  THE ANCHORAGE AND SUPPORT SYSTEM 

SHALL BE IN ACCORDANCE WITH SPECIAL PROVISION NO. 604M.

JOINT REPLACEMENT SHALL BE CONSTRUCTED IN PHASES AS SHOWN ABOVE.  THE STEEL PORTIONS OF THE DEVICE SHALL 

BE FABRICATED IN SECTIONS.  THE SECTIONS ARE TO BE CONNECTED WITH A FULL PENETRATION BUTT WELD.  THE SEAL 

SHALL BE ONE PIECE FOR FULL LENGTH OF JOINT INCLUDING PARAPET FACE PROJECTIONS.

PROVISIONS SHALL BE MADE BY THE CONTRACTOR TO ENSURE THAT THE VERTICAL ALIGNMENT OF THE NEW STEEL 

EXTRUSION AND CONCRETE SLAB END SURFACES CONFORM TO THE EXISTING ROADWAY PROFILE.

THE COST OF REMOVING EXISTING JOINTS AND PORTIONS OF THE EXISTING CONCRETE WITHIN THE LIMITS SHOWN, BLAST 

CLEANING EXISTING REINFORCING STEEL, HIGH EARLY STRENGTH CONCRETE, FORMING, REINFORCING STEEL, AND ALL 

MISCELLANEOUS MATERIAL NECESSARY FOR CONSTRUCTING THE NEW SECTIONS AS SHOWN SHALL BE INCLUDED IN THE 

PRICE BID FOR ITEM NO. 604-10.60, EXPANSION JOINT REPAIRS (MODULAR TYPE) (PIER NO. 25-1, 6" MOVEMENT) AND 

ITEM NO. 604-10.61, EXPANSION JOINT REPAIRS (MODULAR TYPE) (PIER NO. 25-4, 9" MOVEMENT).

CONTRACTOR SHALL VERIFY ALL EXISTING CONDITIONS IN THE FIELD INCLUDING BUT NOT LIMITED TO LENGTH OF JOINT 

FOR EACH PHASE OF CONSTRUCTION, SKEW, AND ALL EXISTING BRIDGE COMPONENTS SUCH AS BEAM AND DIAPHRAGM 

LOCATIONS AND ANY OTHER DIMENSION THAT WILL AFFECT THE FABRICATION AND PHASED CONSTRUCTION OF THE NEW 

JOINTS.  JOINT SECTIONS SHALL BE PLACED WITHIN TWO WEEKENDS (ONE WEEKEND PER PHASE) AND THE BRIDGE WILL 

BE PUT BACK IN SERVICE, THEREFORE EXPANSION JOINT SECTIONS MUST BE FABRICATED TO BE CONSTRUCTED IN 

ACCORDANCE WITH CONSTRUCTION PHASING AND SEQUENCING PLANS.

BEFORE FABRICATION BEGINS, CONTRACTOR SHALL SUBMIT SHOP DRAWINGS SHOWING DETAILS OF PROPOSED MODULAR 

EXPANSION JOINT, INCLUDING ANCHORAGE AND SUPPORT SYSTEM AND NEW REINFORCING STEEL REQUIRED.  SHOP 

DRAWINGS SHALL ALSO SHOW SPACING OF EXISTING BRACKETS AND STIFFENERS.

CONTRACTOR SHALL CONSTRUCT NEW STEEL SLIDER PLATE ASSEMBLIES AT THE NEW MODULAR JOINTS IN ACCORDANCE WITH 

STANDARD DRAWING STD-1-2, DATED 1993.  THE COST IS TO BE INCLUDED IN PAY ITEM NO. 604-10.60 AND 

604-10.61.  CONTRACTOR SHALL SUBMIT SHOP DRAWINGS PRIOR TO FABRICATION.

ALL CONCRETE POURS SHALL BE WELL CONSOLIDATED BEHIND AND AROUND THE EXPANSION JOINT STEEL RETAINERS.

JOINT MEMBERS AND SUPPORT BOXES SHALL BE GALVANIZED AFTER FABRICATION IN ACCORDANCE WITH ASTM A123.

FOR AREAS REQUIRING EIGHTEEN (18) HOUR CONCRETE, THE FOLLOWING SHALL APPLY:

HIGH EARLY STRENGTH CONCRETE:  SHALL BE HIGH EARLY STRENGTH CONCRETE (UNLESS OTHERWISE NOTED) WITH A 

COMPRESSIVE STRENGTH OF 3000 PSI AT EIGHTEEN (18) HOURS.  THE CONTRACTOR SHALL PROVIDE PROOF PRIOR TO 

BEGINNING WORK THAT THE PROPOSED CONCRETE MIX SHALL OBTAIN REQUIRED PROPERTIES.  PROOF SHALL BE PROVIDED BY AN 

INDEPENDENT TESTING COMPANY AND SUBMITTED TO THE MATERIALS AND TEST DIVISION OF THE TENNESSEE DEPARTMENT OF 

TRANSPORTATION FOR APPROVAL.   NO LOAD SHALL BE PERMITTED ON ANY OF THE REPAIR AREAS UNTIL TEST SPECIMENS 

ATTAIN A COMPRESSIVE STRENGTH OF 3000 PSI MINIMUM AND THE CONCRETE HAS BEEN IN PLACE A MINIMUM OF EIGHTEEN 

(18) HOURS.

THE NEW CONCRETE FOR THE EXPANSION JOINT HEADERS AND PARAPETS SHALL OBTAIN A COMPRESSIVE STRENGTH OF 3000 PSI 

IN EIGHTEEN (18) HOURS.  NO LOADS SHALL BE PERMITTED PRIOR TO CONCRETE REACHING THIS STRENGTH.

NOTE:  CONTRACTOR SHALL USE METAL SHIM PLATES TO PROVIDE SUPPORT BETWEEN EXISTING CROSS BRACES AND THE SUPPORT 

BOXES FOR THE PROPOSED MODULAR EXPANSION JOINTS.  GROUT SHALL NOT BE UTILIZED TO PROVIDE SUPPORT BETWEEN 

CROSS BRACES AND SUPPORT BOXES.  IF MODIFICATIONS TO EXISTING CROSS BRACES ARE REQUIRED TO PROVIDE 

ADEQUATE SUPPORT FOR THE PROPOSED EXPANSION JOINT SUPPORT BOXES, THE COST SHALL BE INCLUDED IN PAY ITEM 

NOS. 604-10.60 AND 604-10.61.  METAL SHIM PLATES, EXISTING CROSS BRACES AND ANY MODIFICATIONS TO EXISTING 

CROSS BRACES SHALL BE DETAILED ON EXPANSION JOINT SHOP DRAWINGS.
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ELEVATION OF BOTTOM FLANGE SPLICE TO BE MODIFIED

a SPLICE (END OF
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STRINGER WEB
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NOTE:  

(NOT TO SCALE)

ELEVATION OF PROPOSED BOTTOM FLANGE SPLICE

50

SPLICE REPAIR DETAILS

a BENT NO. 26-5Na BENT NO. 26-4N

A

B

C

D

E

F

G

H

I

J

SPLICE REPAIR AT

COVER PLATE END

K

L

(NOT TO SCALE)

SPLICE REPAIR LOCATION - PLAN VIEW

16’-4"

NOTE:  TWO EXISTING SPLICES ARE TO BE REPAIRED AT END 

OF ORIGINAL COVER PLATE ON STRINGERS "D" AND "E" 

IN SPAN 5 BETWEEN BENTS 26-4N AND 26-5N.

SPAN 5

NOTE:  

NOTE:  

(NOT TO SCALE)

(NOT TO SCALE)

NOTE:  

W36s194

W36s160

PLAN OF BOTTOM FLANGE SPLICE PLATES TO BE REMOVED

2’-7"

EDGE OF EXISTING 11"

WIDE COVER PLATE

BOTTOM FLANGE

1 1/4 "s12 1/8 " GIRDER "D"

1"s12" GIRDER "E"

BOTTOM FLANGE

1 1/4 "s12 1/8 " GIRDER "D"

1"s12" GIRDER "E"

EXISTING COVER

PLATE:  REMOVE

1’-3 1/2 " LENGTH OF

COVER PLATE FROM

END OF PLATE

EXISTING COVER

PLATE TO REMAIN:

1 1/4 "s11" GIRDER "D"

1"s11" GIRDER "E"

CONTRACTOR SHALL FIELD VERIFY THAT THERE WILL BE A 

MINIMUM OF 1" OF MATERIAL FROM THE EDGE OF EXISTING 

FLANGE AND FROM THE EDGE OF EXISTING AND PROPOSED COVER 

PLATES TO THE EDGE OF THE PROPOSED BOLT HOLE.

EDGE OF EXISTING

COVER PLATE TO

REMAIN
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0
"

6
"
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"
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8 
"
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"

 

LIMIT OF EXISTING

COVER PLATE TO REMAIN

TOPSIDE SPLICE PLATES

2 PLATES - 1"s4 7/8 "s4’-4" LONG

2’-7"

LENGTH OF NEW 12" WIDE FILLER PLATE

a ORIGINAL SPLICE (END OF 

  ORIGINAL COVER PLATE)

GIRDER "D" W36s190

GIRDER "E" W36s160

BOTTOM SIDE SPLICE

PLATE 1"s12"s4’-4" LONG

1’-3 1/2 "

EXISTING COVER PLATE

TO BE REMOVED

 

LIMIT OF EXISTING

COVER PLATE TO REMAIN

EDGE OF EXISTING

11" WIDE COVER PLATE

 

LIMIT OF EXISTING

COVER PLATE TO REMAIN

4 
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"

1 
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4 
"

4 
7/

8 
"

2 
3/

8 
"

1 
1/

4 
"

1 
1/

4 
"

AREA OF EXISTING COVER

PLATE TO BE REMOVED

LIMIT OF COVER

PLATE TO REMAIN 

2’-7"

a SPLICE

1’-3 1/2 "

PLAN OF BOTTOM FLANGE SPLICE PLATE AND

PORTION OF COVER PLATE TO BE REMOVED
(NOT TO SCALE)

(TOP SIDE OF BOTTOM FLANGE)

FILLER PLATE

(2’-7" LONG)

1 1/4 "s12" GIRDER "D"

1"s12" GIRDER "E"

TOP SIDE SPLICE PLATES TO BE REPLACED

BY 2 PLATES - 1"s4 7/8 "s4’-4" LONG

EXISTING FILLER

PLATE (15 1/2 " LONG)

(TO BE REMOVED)

BOTTOM SIDE

SPLICE PLATE

TO BE REPLACED

BY ONE PLATE

1"s12"s4’-4" LONG

NOTE:  PROPOSED FILLER PLATE SHALL MATCH THICKNESS OF EXISTING 

COVER PLATE TO REMAIN.

REPAIR PROCEDURE:

ALL WORK SHOWN ON THIS SHEET 

SHALL BE PAID FOR IN ITEM NO. 

602-10.01.

CONTRACTOR SHALL FIELD VERIFY 

SIZE AND ORIENTATION OF 

PROPOSED PLATES PRIOR TO 

FABRICATION.

STRUCTURAL STEEL SHALL BE IN 

ACCORDANCE WITH AASHTO M270 

GRADE 36.

REMOVE EXISTING NUTS AND BOLTS AND DISCARD.

REMOVE EXISTING PLATES (2 TOP PLATES AND 1 BOTTOM PLATE).

REMOVE 1’-3 1/2 " LENGTH OF PLATE FROM THE END OF THE EXISTING COVER PLATE.

ALL BOLTS AND NUTS SHALL BE NEW  5/8 " DIAMETER ASTM A325.  CONTACT SURFACES 

SHALL BE CLEANED PRIOR TO ATTACHMENT.

ALL NEW STRUCTURAL STEEL, BOLTS, NUTS AND EXISTING STEEL MEMBERS DISTURBED 

DURING THE REPAIR PROCESS SHALL BE PAINTED TO MATCH THE EXISTING (ITEM NO. 

603-02.20).  SEE NOTES ON BR-116-48.

CONSTRUCT NEW SPLICES IN ACCORDANCE WITH NOTES AND DETAILS ON THIS SHEET.  

NEW BOLT HOLES FOR NEW SPLICE PLATES SHALL MATCH EXISTING BOLT HOLE 

LOCATIONS IN BEAM FLANGE.  FIELD DRILLING WILL BE REQUIRED.
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