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FOR DETAILS NOT SHOWN, SEE STD. DWGS. T-WZ-12, T-WZ-21, T-WZ-32, T-WZ-34, AND T-WZ-35.


TYPE C WARNING LIGHTS SHALL BE USED IN TAPER AREAS AND MOUNTED TO THE FLEXIBLE DRUMS.


SHALL BE INCLUDED IN THE COST OF ITEM NO. 712-01, TRAFFIC CONTROL, (LS).


FLAGMAN TO DIRECT ANY TRAFFIC FOR THE PRIVATE ENTRANCE.  ALL COST FOR THE FLAGMAN 
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AND UNCOVERING SIGNS TO BE INCLUDED IN ITEM 712-06, SIGNS (CONSTRUCTION).
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CONTRACTOR IS TO COVER ALL CONFLICTING SIGNS DURING CONSTRUCTION. COVERINGS 


TRAFFIC CONTROL GENERAL NOTES FOR TRAFFIC DETAILS NOT SHOWN.


TDOT SUPPLEMENT TO "STANDARD HIGHWAY SIGNS", AND THE CONSTRUCTION WORK ZONE AND


SEE THE CURRENT EDITION OF THE "MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES", THE


REMAIN IN PLACE UNTIL THE COMPLETION OF THIS PROJECT.


ADVANCE WARNING SIGNS ARE TO BE PLACED PRIOR TO BEGINNING OF CONSTRUCTION AND 


 


THE PRIOR APPROVAL OF THE ENGINEER.


NO TRAFFIC SHALL BE DETOURED OR ROADWAY CLOSED, ABANDONED, OR REMOVED WITHOUT 


SIGNS MAY BE REQUIRED DURING VARIOUS PHASES OF CONSTRUCTION.


CONSTRUCTION SIGNING SHOWN IN THIS PLANS IS TO SERVE AS A GUIDE ONLY. OTHER 


THE "MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES."
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GENERAL NOTES:  


SPECIFICATIONS: 
STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION, 
TENNESSEE DEPARTMENT OF TRANSPORTATION, (MARCH 1, 2006 EDITION) 


LOADING: 
HS20-44 LIVE LOADING, SEISMIC ZONE A ACCELERATION COEFFICIENT Z=0.09 


DESIGN SPECIFICATIONS: 
AASHTO STANDARD SPECIFICATIONS, 17TH EDITION WITH ADDENDA 


CONCRETE: 
TO BE CLASS “A” (CAST IN PLACE), f’c=3,000 psi, EXCEPT AS NOTED OTHERWISE. 


CONCRETE CURING 
ALL CONCRETE IN REPAIR AREAS SHALL BE CURED ACCORDING TO THE 
STANDARD SPECIFICATIONS. 


SHOP DRAWINGS: 
SEE SECTION 105.2 OF THE STANDARD SPECIFICATIONS.  A COPY SHALL ALSO BE 
SUBMITTED TO THE DIVISION OF STRUCTURES, BRIDGE INSPECTION AND REPAIR 
OFFICE. 


FALSEWORK OVER TRAFFIC: 
SEE SECTION 604.06 OF THE STANDARD SPECIFICATIONS. 


REQUIREMENTS AND RESTRICTIONS FOR PHASE 
CONSTRUCTION: 
ONE 16 FOOT TRAFFIC LANE (MIN. WIDTH) SHALL BE MAINTAINED ON THE 
EXISTING BRIDGE AND ONE 9 FOOT LANE OF TRAFFIC (MIN. WIDTH) ON OAKDALE 
ROAD (NFA 1203) SHALL BE MAINTAINED AT ALL TIMES.  PROVIDE A WIDE LOAD 
DETOUR AS SHOWN IN THE PLANS. 


FORMS AND FALSEWORK: 
CONCRETE FORM WORK AND FALSEWORK SHALL BE REMOVED AFTER REPAIRS 
ARE COMPLETED.  COST OF FORMS, FALSEWORK, AND THEIR REMOVAL SHALL BE 
INCLUDED IN ITEMS BID ON.  THIS WORK SHALL BE COMPLETED BEFORE FINAL 
PAYMENT IS APPROVED. 


FINISHING CONCRETE SURFACES: 
CONCRETE FINISHING SHALL BE IN ACCORDANCE WITH SECTION 604.21 OF THE 
TENNESSEE STANDARD SPECIFICATIONS.  A CLASS I FINISH FOLLOWED BY AN 
APPLIED TEXTURE FINISH SHALL BE USED IN LIEU OF A CLASS II FINISH.  NO 
TEXTURE COATING SHALL BE APPLIED PRIOR TO COMPLETION OF PAVING AND 
HAULING OPERATIONS AT THE BRIDGE SITE.  FOR LOCATION DETAILS, SEE THIS 
SHEET. 


SPECIAL NOTE FOR UTILITIES: 
CARE SHALL BE TAKEN WHILE REMOVING AND REPAIRING BRIDGE COMPONENTS 
SO AS NOT TO DISTURB OR DAMAGE ANY UTILITIES. 


 


 


 


 


 


DEMOLITION: 
THE CONTRACTOR SHALL TAKE SPECIAL CARE TO PROTECT ANY PARTS OF THE 
STRUCTURE THAT ARE NOT TO BE REMOVED SPECIFICALLY.  THE CONTRACTOR 
IS NOT ALLOWED TO USE A HYDRAULIC RAM MOUNTED ON A BACKHOE 
(COMMONLY CALLED A HOE RAM) OR OTHER SIMILARLY HEAVY EQUIPMENT FOR 
CONCRETE REMOVAL.  PNEUMATIC HAMMERS MAY BE USED, AS SPECIFIED, TO 
REMOVE UNSOUND CONCRETE.  SAWING OR CUTTING OF THE CONCRETE IS 
ACCEPTABLE SO LONG AS ANY SPECIFIED PROJECTION OF THE EXISTING 
REINFORCEMENT IS MAINTAINED.  ALL DEVICES PROPOSED FOR CONCRETE 
DEMOLITION SHALL MEET THE APPROVAL OF THE ENGINEER. 


SPECIAL NOTES TO CONTRACTOR: 
THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE STABILITY OF THE 
STRUCTURE DURING CONSTRUCTION.  DESIGN CALCULATIONS AND DETAILS OF 
THE TEMPORARY SUPPORT SYSTEM OR FALSEWORK REQUIRED SHALL BE 
SUBMITTED TO THE ENGINEEER FOR REVIEW AND SHALL MEET WITH THE FULL 
SATISFACTION OF THE ENGINEER BEFORE ANY DEMOLITION IS BEGUN.  COST OF 
LABOR AND MATERIALS FOR STABILIZATION OF THE STURCTURE SHALL BE 
INCLUDED IN ITEM NO. 602-10.05, BRACING REPAIRS, L.S. 


THE CONTRACTOR SHALL FIELD VERIFY ALL DIMENSIONS AND QUANTITIES 
BEFORE ORDERING ANY MATERIALS. 


QUICK SET PATCHING MATERIAL: 
QUICK-SET PATCHING MATERIAL SHALL BE A POLYMER MODIFIED CEMENTIOUS 
MATERIAL.  SEE TDOT QUALIFIED PRODUCTS LIST 13, SECTION B.6, FOR 
ACCEPTABLE MATERIALS. 


SEASONAL LIMITATIONS NOTE: 
THE SWALLOW NESTS CANNOT BE DISTURBED WHILE EGGS OR YOUNG ARE 
PRESENT IN THE NEST.  THE APPROXIMATE DATE FOR NESTING ACTIVITIES 
BEGINNING IS MAY 1 AND THE FLEDGLING FOR THE CLIFF SWALLOW IS JULY, 15.  
NOTE THAT THESE ARE APPROXIMATE DATES AND NESTING COULD OCCUR 
EARLIER AND LAST UNTIL LATER.  THE DATES ARE FOR GUIDANCE ONLY AND THE 
EMPHASIS IS ON THE PRESENCE OR ABSENCE OF EGGS OR YOUNG, NOT THE 
DATES.  THE CONTRACTOR CANNOT DISTURB THE SWALLOWS OR NESTS AS 
LONG AS EGGS AND/OR YOUNG ARE PRESENT.  THE USFWS HAS GIVEN THE DATE 
OF JULY 15 AS THE TYPICAL TIME WHEN YOUNG SHOULD BE LEAVING THE NEST.  
HOWEVER, THIS DATE COULD BE UP TO A MONTH OR MORE LATER DEPENDING 
ON WHEN THE SWALLOWS ACTUALLY LAY THEIR EGGS.  IF THE BIRDS ARE 
PRESENT AND EGGS OR YOUNG ARE IN THE NEST, THEY ARE NOT TO BE 
DISTURBED UNTIL THE YOUNG LEAVE THE NESTS.  IF WORK BEGINS PRIOR TO 
THE BIRDS NESTING, THE CONTRACTOR CAN REMOVE THE NESTS AND TAKE 
MEASURES TO PREVENT THE SWALLOWS FROM BUILDINGS NESTS AND WORK 
THROUGHOUT THE NESTING SEASON.  THIS COULD BE INSTALLATION OF 
NETTING, TARPS OR JUST HAVING SOMEBODY AVAILABLE TO REMOVE THE NESTS 
BEFORE THE BIRDS CAN LAY EGGS IN THEM. 


 


ITEM NO. DESCRIPTION UNIT QUANTITY


602-10.05 BRACING REPAIRS LS 1
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES) S.Y. 186


* 604-10.05 CONCRETE S.F. 21
604-10.14 REMOVE EXISTING WEARING SURFACE LS 1


* 604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB) S.Y. 125
604-10.42 CONCRETE REPAIRS C.F. 2


* 604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) S.Y. 200
604-10.54 CONCRETE REPAIRS S.F. 21


* 604-10.58 EPOXY INJECTION (INJECTION) GAL. 10
* 604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE) L.F. 195


617-01 BRIDGE DECK SEALANT S.Y. 805


* DENOTES:  ITEM SHALL BE BID AS CONTINGENCY AND MAY BE INCREASED, DECREASED, OR ELIMINATED AS
DIRECTED BY THE ENGINEER.


ESTIMATED BRIDGE QUANTITIES
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GENERAL NOTES  
GRADING 
(1) ANY AREA THAT IS DISTURBED OUTSIDE LIMITS OF CONSTRUCTION DURING 


THE LIFE 0F THIS PROJECT SHALL BE REPAIRED BY THE CONTRACTOR AT 
HIS EXPENSE. 


(2) CERTIFICATION FOR ALL BORROW PITS MUST BE OBTAINED IN 
ACCORDANCE WITH SUBSECTION 107.06 OF THE STANDARD 
SPECIFICATIONS. 


(3) THE CONTRACTOR SHALL NOT DISPOSE OF ANY MATERIAL EITHER ON OR 
OFF STATE-OWNED R.O.W. IN A REGULATORY FLOOD WAY AS DEFINED BY 
THE FEDERAL EMERGENCY MANAGEMENT AGENCY WITHOUT APPROVAL BY 
SAME.  ALL MATERIAL SHALL BE DISPOSED OF IN UPLAND (NON-WETLAND) 
AREAS AND ABOVE ORDINARY HIGH WATER OF ANY ADJACENT 
WATERCOURSE.  THIS DOES NOT ELIMINATE THE NEED TO OBTAIN ANY 
OTHER LICENSES OR PERMITS THAT MAY BE REQUIRED BY ANY OTHER 
FEDERAL, STATE OR LOCAL AGENCY. 


GUARDRAIL 
(4) THE CONTRACTOR SHALL NOT REMOVE ANY SECTIONS OF EXISTING 


GUARDRAIL TO REWORK SHOULDERS OR FLATTEN SLOPES UNTIL THE 
ENGINEER CONCURS IN THE NECESSITY OF REMOVAL DUE TO 
CONSTRUCTION REQUIREMENTS AND THE APPROPRIATE WARNING 
DEVICES ARE INSTALLED.  THE PROPOSED GUARDRAIL, INCLUDING ANY 
ANCHOR SYSTEM, SHALL BE INSTALLED QUICKLY TO MINIMIZE TRAFFIC 
EXPOSURE TO ANY HAZARD.  NO PAYMENT WILL BE MADE FOR A SECTION 
OF PROPOSED GUARDRAIL, INCLUDING ANCHORS, UNTIL IT IS COMPLETE IN 
PLACE. 


(5) IF ANY APPROACH END OF A SECTION OF GUARDRAIL OR BRIDGE RAIL 
MUST TEMPORARILY BE LEFT INCOMPLETE AND EXPOSED TO TRAFFIC, THE 
CONTRACTOR SHALL USE TWO (2) TEMPORARY BARRICADES OR DRUMS 
WITH TYPE A LIGHTS AND ROUNDED END ELEMENTS AS MINIMUM 
MEASURES TO PROTECT TRAFFIC FROM THE HAZARD OF AN EXPOSED 
END.  ALL COST OF FURNISHING AND INSTALLING A TEMPORARY ROUNDED 
END ELEMENT SHALL BE INCLUDED IN THE COST OF THE PROPOSED 
GUARDRAIL. 


UTILITIES 
(6) THE LOCATIONS OF UTILITIES SHOWN WITHIN THESE PLANS ARE 


APPROXIMATE ONLY.  EXACT LOCATIONS SHALL BE DETERMINED IN THE 
FIELD BY CONTACTING THE UTILITY COMPANIES INVOLVED.  NOTIFICATION 
BY CALLING THE TENNESSEE ONE CALL SYSTEM, INC., AT 1-800-351-1111 AS 
REQUIRED BY TCA 65-31-106 WILL BE REQUIRED. 


(7) UNLESS OTHERWISE NOTED, ALL UTILITY ADJUSTMENTS WILL BE 
PERFORMED BY THE UTILITY OR IT’S REPRESENTATIVE.  THE CONTRACTOR 
AND UTILITY OWNERS WILL BE REQUIRED TO COOPERATE WITH EACH 
OTHER IN ORDER TO EXPEDITE THE WORK REQUIRED BY THIS CONTRACT.  
ON CONTRACTS WHERE CONSTRUCTION STAKES, LINES, AND GRADES ARE 
CONTRACT ITEMS, THE CONTRACTOR WILL BE REQUIRED TO PROVIDE 
RIGHT-OF-WAY OR SLOPE STAKES, DITCH OR STREAM BED GRADES, OR 
OTHER ESSENTIAL SURVEY STAKING TO PREVENT CONFLICTS WITH THE 
HIGHWAY CONSTRUCTION.  FREQUENTLY, THIS WILL BE REQUIRED AS THE 
FIRST ITEM OF WORK AND AT ANY LOCATION ON THE PROJECT DIRECTED 
BY THE ENGINEER. 


(8) THE CONTRACTOR WILL PROVIDE ALL NECESSARY PROTECTIVE MEASURES 
TO SAFEGUARD EXISTING UTILITIES FROM DAMAGE DURING 
CONSTRUCTION OF THIS PROJECT.  IN THE EVENT THAT SPECIAL 
EQUIPMENT IS REQUIRED TO WORK OVER AND AROUND THE UTILITIES, THE 
CONTRACTOR WILL BE REQUIRED TO FURNISH SUCH EQUIPMENT.  THE 
COST OF PROTECTING UTILITIES FROM DAMAGE AND FURNISHING SPECIAL 
EQUIPMENT WILL BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS OF 
CONSTRUCTION. 


(9) PRIOR TO SUBMITTING HIS BID, THE CONTRACTOR WILL BE SOLELY 
RESPONSIBLE FOR CONTACTING OWNERS OF ALL AFFECTED UTILITIES IN 
ORDER TO DETERMINE THE EXTENT TO WHICH UTILITY RELOCATIONS 
AND/OR ADJUSTMENTS WILL HAVE UPON THE SCHEDULE OF WORK FOR 
THE PROJECT.  WHILE SOME WORK MAY BE REQUIRED ‘AROUND’ UTILITY 
FACILITIES THAT WILL REMAIN IN PLACE, OTHER UTILITY FACILITIES MAY 
NEED TO BE ADJUSTED CONCURRENTLY WITH THE CONTRACTOR’S 
OPERATIONS.  ADVANCE CLEAR CUTTING MAY BE REQUIRED BY THE 
ENGINEER AT ANY LOCATION WHERE CLEARING IS CALLED FOR IN THE 
SPECIFICATIONS AND CLEAR CUTTING IS NECESSARY FOR A UTILITY 
RELOCATION.  ANY ADDITIONAL COST WILL BE INCLUDED IN THE UNIT 
PRICE BID FOR THE CLEARING ITEM SPECIFIED IN THE PLANS. 


(10) THE CONTRACTOR SHALL NOTIFY EACH INDIVIDUAL UTILITY OWNER OF HIS 
PLAN OF OPERATION IN THE AREA OF THE UTILITIES.  PRIOR TO 
COMMENCING WORK, THE CONTRACTOR SHALL CONTACT THE UTILITY 
OWNERS AND REQUEST THEM TO PROPERLY LOCATE THEIR RESPECTIVE 
UTILITY ON THE GROUND.  THIS NOTIFICATION SHALL BE GIVEN AT LEAST 
THREE (3) BUSINESS DAYS PRIOR TO COMMENCEMENT OF OPERATIONS 
AROUND THE UTILITY IN ACCORDANCE WITH TCA 65-31-106. 


MISCELLANEOUS 
(11) NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE 


THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND 
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE 
PROPOSED CONSTRUCTION AREA 


PAVEMENT MARKINGS 
INTERSTATE 40 


(12) PERMANENT PAVEMENT LINE MARKINGS SHALL BE 6” ENHANCED FLATLINE 
THERMOPLASTIC INSTALLED TO PERMANENT STANDARDS AT THE END OF 
EACH DAY’S WORK.  SHORT UNMARKED SECTIONS SHALL NOT BE 
ALLOWED.   PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR 
UNDER ITEM NO. 716-12.02, ENHANCED FLATLINE THERMO PVMT MRKNG 
(6IN LINE), L.M.  THE CONTRACTOR SHALL HAVE THE OPTION OF USING 
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE 
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT 
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED.  THE 
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED 
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE 
PRICE BID FOR THE PERMANENT MARKINGS. 


AIRPORT ROAD (OAKDALE ROAD) 
(13) PERMANENT PAVEMENT LINE MARKINGS SHALL BE REFLECTORIZED PAINT 


INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAY’S 
WORK.  SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED.  THESE 
MARKINGS WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.01 
PAINTED PAVEMENT MARKING (4IN LINE), L.M. 


DETOURS, LANE SHIFTS AND MEDIAN CROSS-OVERS 
(14) BEFORE OPENING THE LANE SHIFT TO TRAFFIC, THE TRANSITIONAL 


MARKINGS ON THE EXISTING ROADWAY MUST BE IN PLACE.  ALL EXISTING 
MARKINGS IN THE AREA OF THESE TRANSITIONAL MARKINGS SHALL BE 
OBLITERATED AND ALL EXISTING RAISED PAVEMENT MARKERS SHALL BE 
REMOVED TO ELIMINATE CONFLICTING MARKINGS.  REMOVAL OF THE 
EXISTING CONFLICTING MARKINGS AND RAISED PAVEMENT MARKERS WILL 
NOT BE MEASURED AND PAID FOR DIRECTLY, BUT THE COST WILL BE 
INCLUDED IN ITEM NO. 712-01 TRAFFIC CONTROL, LUMP SUM. 


PAVEMENT 
PAVING 


(15) THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE 
DIRECTION OF TRAFFIC. 


 


 


ITEM NO. DESCRIPTION UNIT QUANTITY


* 209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) L.F. 70
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2 TON 95


(1) 411-03.10 ACS MIX (PG76-22) GRADING D TON 85
415-01.02 COLD PLANING BITUMINOUS PAVEMENT S.Y. 425
705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) EACH 1
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT EACH 1


(2) 705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 EACH 3
706-01 GUARDRAIL REMOVED L.F. 50
712-01 TRAFFIC CONTROL LS 1
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL L.F. 750
712-04.01 FLEXIBLE DRUMS (CHANNELIZING) EACH 130


(3) 712-04.50 PORTABLE BARRIER RAIL DELINEATOR EACH 35
712-05.01 WARNING LIGHTS (TYPE A) EACH 6
712-05.03 WARNING LIGHTS (TYPE C) EACH 68
712-06 SIGNS (CONSTRUCTION) S.F. 1066


(4) 712-06.16 SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING) EACH 2
712-08.03 ARROW BOARD (TYPE C) EACH 1
712-09.01 REMOVABLE PAVEMENT MARKING LINE L.F. 1460
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE) L.F. 7130
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) L.F. 24
713-16.01 CHANGEABLE MESSAGE SIGN UNIT EACH 6
716-01.21 SNWPLWBLE PVMT MRKRS (BI-DIR)(1 COLOR) EACH 6
716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 0.6
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE) L.M. 0.3
717-01 MOBILIZATION LS 1
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM EACH 1


* DENOTES:  
ELIMINATED AS DIRECTED BY THE ENGINEER.


ESTIMATED ROADWAY QUANTITIES


ITEM TO BE BID AS CONTINGENCY AND MAY BE INCREASED, DECREASED, OR


FOOTNOTES:


(1)


(2)


(3)


(4) ITEM TO BE USED ONLY WHEN THE CONTRACTOR ESTABLISHES A 
REDUCED SPEED LIMIT WITHIN THE PROJECT CONSTRUCTION WORK ZONE 
LIMITS.  ITEMS INCLUDE SIGN FACE, SUPPORTS, AND TWO TYPE "B" 
FLASHERS PER THE STANDARD SPECIFICATIONS.  THE CONTRACTOR 
SHALL BE RESPONSIBLE FOR TURNING ON THE TYPE "B" FLASHERS WHEN 
WORKERS ARE IN THE CONSTRUCTION WORK ZONE AND TURNING THEM 
OFF WHEN WORKERS ARE NO LONGER IN THE CONSTRUCTION WORK 
ZONE.


THIS ITEM SHALL BE A PORTABLE ENERGY ASBORBING TERMINAL MEETING 
THE REQUIREMENTS OF NCHRP 350 FOR TEST LEVEL 3. EXAMPLES WOULD 
BE A QUAD-GUARD, A REACT 350, OR A TRACC.    THE PAY ITEM WILL 
INCLUDE FURNISHING AND INSTALLING ALL COMPONENTS AS SHOWN ON 
THE MANUFACTURER'S DRAWING.


INCLUDES COST OF 0.42 TONS OF BITUMINOUS MATERIAL FOR TACK COAT.  
RATE SHALL BE 0.10 GAL/S.Y. FOR MILLED SURFACES AND 0.07 GAL/S.Y. 
BETWEEN LIFTS OF NEW ASPHALT.


TO BE 60% WHITE AND 40% YELLOW.
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