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GENERAL NOTES

MISCELLANEOUS

(1) THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

(2) NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS

TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LAYERS

(1) TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT

INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAYS WORK.

SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS
WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.01, PAINTED
PAVEMENT MARKING (4” LINE), L.M.

FINAL PAVEMENT MARKING IF 4” SPRAY THERMOPLASTIC (60
mil) IS USED

(2) PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4” SPRAY
THERMOPLASTIC (60 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.01, SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT

PAVING

(1) THE CONTRACTOR SHALL BE REQUIRED TO PAVE IN THE DIRECTION OF
TRAFFIC.

(2) THE CONTRACTOR SHALL BE REQUIRED TO COLD PLANE AND PAVE IN THE
DIRECTION OF TRAFFIC.

RESURFACING

(3) WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

4) ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH
THE INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM
THE NEW PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING
PUBLIC ROAD OR BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD THE
PAVEMENT OF THE INTERSECTING PUBLIC ROAD BE DISTRESSED, THE
RESURFACING WIDTH MAY BE INCREASED TO THE NORMAL RIGHT OF WAY
LINE.

(5) PRIVATE DRIVEWAYS, FIELD ENTRANCES, AND BUSINESS ENTRANCES WILL
BE RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A
PAVEMENT TAPER TO TRANSITION THE NEW PAVEMENT SHALL BE
REQUIRED, IT SHALL BE BASED ON AN ADDITIONAL ONE FOOT OF WIDTH
PER ONE INCH DEPTH OF PAVEMENT. IF THE SHOULDER IS NARROW
ENOUGH THAT THE SUM OF THE SHOULDER AND THE TRANSITION ARE
LESS THAN A PAVER WIDTH, THE TRANSITION SHALL OCCUR WITHIN THE
PAVER WIDTH. IF THE SUM OF THE SHOULDER AND THE TRANSITION IS
GREATER THAN A PAVER WIDTH (LANE WIDTH), THE TRANSITION SHALL
OCCUR OUTSIDE OF THE PAVER WIDTH.

(6) IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

SIGNALIZATION
CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(1)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’'S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT’S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(7)

(8)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.

SPECIAL NOTES

PAVEMENT EDGE DROP-OFF TRAFFIC CONTROL NOTES

(1)

(2)

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING
USED BY TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS
GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

a. WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER EXPOSED
AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED, SIGNS SHALL BE
PLACED ON EACH SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

c. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE DIFFERENCE IN
ELEVATION SHALL BE ELIMINATED WITHIN SEVEN WORKDAYS AFTER
THE CONDITION IS CREATED.

MISCELLANEOUS

(2)

THE CONTRACTOR WILL BE REQUIRED TO PERFORM THE FOLLOWING
WORK AND INCLUDE ALL COSTS THEREOF IN THE PRICES BID FOR OTHER
ITEMS OF CONSTRUCTION: REPAIR OF SHOULDERS AND DITCHES.
SHOULDERS SHALL BE DEGRASSED, MATERIAL SHALL BE PICKED UP AND
REMOVED. CLEANING AND STRAIGHTENING ENDS OF EXISTING SIDEDRAINS
AND CROSSDRAINS WHERE DIRECTED BY THE ENGINEER.

THE CONTRACTOR SHALL TAKE EXTREME CARE WHEN WORKING AROUND
EXISTING GUARDRAIL, HIGHWAY SIGNS, OR ANY DEPARTMENT OF
TRANSPORTATION STRUCTURE TO AVOID DAMAGE DURING THE COURSE
OF CONSTRUCTION. ANY DAMAGE WILL BE REPLACED OR REPAIRED AT HIS
OWN EXPENSE.

PAVEMENT MARKINGS

(4)

)

THE CONTRACTOR WILL BE REQUIRED TO ESTABLISH AND LOCATE ALL NO-
PASSING ZONES. THE ESTABLISHMENT OF NO-PASSING ZONES IS TO BE IN
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES, 2009, PART Ill, MARKING. ALL NO-PASSING ZONES WILL BE
APPROVED BY THE ENGINEER WITH ADVICE FROM THE REGIONAL TRAFFIC
ENGINEER PRIOR TO THE MARKING APPLICATION.

THE CONTRACTOR IS TO PROVIDE THE LAYOUT OF ALL EXISTING
PAVEMENT MARKINGS BEFORE BEGINNING THE RESURFACING PROJECT.
EXISTING MARKINGS SHALL BE REFERENCED AS NEEDED TO ENSURE THAT
ALL NEW MARKINGS ARE REPLACED IN THEIR CORRESPONDING LOCATIONS
UNLESS OTHERWISE DIRECTED BY THE ENGINEER.

PAVEMENT
PAVING

(6)

SURFACE TO BE CROWNED AS DIRECTED BY THE ENGINEER..

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(7)

(8)

THE CONSTRUCTION SIGNS, FLAGMEN AND OTHER TRAFFIC CONTROL
DEVICES WILL BE IN ACCORDANCE WITH THE CURRENT EDITION OF THE
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

ONE ADVANCE ROAD CONSTRUCTION AHEAD SIGN IS TO BE PLACED ON
ALL SIDE ROADS PRIOR TO THEIR INTERSECTION WITH THE PROPOSED
PROJECT. LOCATION TO BE DETERMINED IN THE FIELD BY THE ENGINEER
OR CONTRACTORS SUPERINTENDENT.
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LM. 16.97 TO LM.

14.27 TO LM. 14.42 IS TO BE EXCLUDED.

SIGNS (CONSTRUCTION) 712-06
quanTiTy|M-U-T-C.D. DESCRIPTION SIZE 712:06

NO. S.F.

5 G201 ROAD WORK NEXT XX MILES 18 X 24 6
5 G202 END ROAD WORK 28 x 24 16
5 W20-1 ROAD WORK 1500 48 x 48 32
5 W20-1 ROAD WORK 1000 28 x 48 32
5 W20-1 ROAD WORK 500 48 x 48 32
47 W20-1 ROAD WORK AHEAD 48 x 48 704
5 W204 | ONE LANE ROAD 1000 - PORTABLE | 36 x 36 18
5 W20-73 FLAGGER SYMBOL - PORTABLE 36 x 36 18
5 W62 SUPPLEMENTAL PLATE 24 % 18 5
5 W12 FRESH OIL - PORTABLE 36 x 36 18
5 W25 SHOULDER WORK - PORTABLE 36 x 36 18
5 Ws9a | SHOULDER DROP-OFF - PORTABLE | 36 x 36 18
5 Wa11 UNEVEN LANES - PORTABLE 36 X 36 54
TOTAL S.F. 982

OTHER SIGNS, AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING VARIOUS
PHASES OF CONSTRUCTION AND WILL BE MEASURED AND PAID FOR AT THE UNIT BID

PRICE. SEE CURRENT M.U.T.C.D. FOR STANDARDS AND TYPICAL APPLICATIONS.

17.60
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REV. 12/13/13: ADDED SIGNS
TABULATION BLOCK, COLD PLANING
DETAIL AT RXR CROSSING AND
COLD PLANING LIMITS ON TYPICAL
SECTIONS.

RAILROAD
MILLING ©
DEPTH —
1.25"
| ]: ]:[: EXISTING ASPHALT
| LIMIT OF CONST.
COLD PLANING DETAIL

RAILROAD CROSSING #350569H (T.S.R.R)

COLD PLANING AS CLOSE AS PRACTICAL TO THE
FIELD SIDES OF THE RAILROAD CROSSING.

NOTE: TO CREATE A SMOOTH TRANSITION ACROSS THE
RAILROAD'S CROSSING. THE SURFACE MIX SHALL
BE CARRIED UP TO AND LEVEL WITH THE FIELD
SIDES OF THE CROSSING.
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EROSION PREVENTION AND SEDIMENT CONTROL
FOR GUARDRAIL TERMINALS

(1)

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE
CONSTRUCTING EARTH PADS FOR THE TYPE 38 TERMINALS TO ENSURE
THAT ENVIRONMENTAL FEATURES (STREAMS, WETLANDS, OR SPRINGS)
ARE NOT IMPACTED DURING CONSTRUCTION. IF THE CONTRACTOR/ TDOT
INSPECTOR IS UNSURE WHETHER THE ENVIRONMENTAL FEATURES ARE
STREAMS, SPRINGS OR WETLANDS, THE INSPECTOR SHALL CONTACT THE
TDOT ENVIRONMENTAL DIVISION ECOLOGY OR PERMITS SECTION SO AN
ACCURATE DETERMINATION CAN BE ASSESSED.

DURING CONSTRUCTION OF THE EARTH PADS FOR THE TYPE 38
GUARDRAIL TERMINALS, EXISTING VEGETATION WILL BE REQUIRED TO

BE REMOVED FOR THE PROPOSED PAD AND SLOPES. IF DURING THE
VEGETATION REMOVAL, ANY TREES GREATER THAN 3 INCHES IN DIAMETER
ARE REQUIRED TO BE REMOVED, CONTACT THE TDOT ENVIRONMENTAL
DIVISION ECOLOGY SECTION IMMEDIATELY. DUE TO THE RECENT
MODIFICATION OF THE USFWS STANCE REGARDING THE INDIANA BAT NO
TREES > 3" DBH SHOULD BE CUT WITHOUT CLEARANCE FROM THE TDOT
ENVIRONMENTAL DIVISION ECOLOGY SECTION.

NPDES

(3)

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS, BEFORE CLEANING
OUT OR REMOVAL/REPLACEMENT OF DITCHES, SIDE DRAINS, AND CROSS
DRAINS, TO ENSURE THAT THE DRAINAGE FEATURES /

WATERCOURSES ARE NOT STREAMS OR WETLANDS. IF THE CONTRACTOR
/ TDOT INSPECTOR IS UNSURE WHETHER THE DRAINAGE FEATURES ARE
STREAMS OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN THE
APPROPRIATE PERMITS.

DUE TO THE TYPE OF WORK IT IS OUR UNDERSTANDING THAT THE
PROJECT WILL NOT DISTURB MORE THAN ONE ACRE. IF THE DISTURBED
AREA IS MORE THAN ONE ACRE, PLEASE CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION BECAUSE A NPDES PERMIT
WILL BE REQUIRED.

WORK RESTRICTIONS

()

(6)

(7)

ululcfel-p

NO WORK WILL BE PERMITTED ON THE FOLLOWING DATES:

MULE DAY WEEKEND FRIDAY THRU SATURDAY
THANKSGIVING WEEKEND THURSDAY THRU SUNDAY
MEMORIAL DAY WEEKEND FRIDAY THRU MONDAY

JULY 4™ WEEKEND DEPENDS ON DAY HOLIDAY FALLS ON.
VETERANS DAY.

) LABOR DAY WEEKEND FRIDAY THRU MONDAY.

NON TRACKING FOG SEAL MUST BE DOWN 2 DAYS BEFORE
THERMOPLASTIC MARKINGS PUT DOWN.

INSTALL GUARDRAIL PRIOR TO PAVING.

RAILROAD CROSSING NOTES

(8)

(10)

THE CONTRACTOR SHALL REPLACE ALL RR ADVANCE WARNING SIGNS, RXR
PAVEMENT MARKINGS AND STOP LINES AT APPROACHES TO THIS GRADE
CROSSING. THEY MUST SATISFY THE 2009 MUTCD STANDARDS AND
REQUIREMENTS.

ANY PAVEMENT PREPARATION, PAVEMENT INSTALLATION, PAVEMENT
MARKINGS AND/OR RAILROAD WARNING SIGN INSTALLATION WITHIN 50-
FEET OF THE NEAREST TSRR TRACK UTILIZING CONTRACTOR EQUIPMENT
OR PERSONNEL WILL REQUIRE FULL TIME RAILROAD FLAGGING SERVICES
OR AS OTHERWISE DETERMINED BY THE RAILROAD ONLY.

SEE AGREEMENT/STATE CONTACT RAILROAD SPECIAL PROVISION 105C(R)
AND STATE CONTRACT TSRR TRANSPORTATION PUBLIC PROJECT POLICY
INFORMATION BOOKLET DATED 8/10/12 FOR WORK NEAR, UP TO AND
ADJACENT TO, OVER, OR UNDER THE TSRR CROSSING REGARDING
FLAGGING RULES AND THE COSTS THEREOF, INSURANCE REQUIREMENTS,
AND FOR OTHER TSRR PUBLIC PROJECT POLICY REQUIREMENTS ON THIS
PROJECT.

COLD PLANE AS CLOSE AS PRACTICAL TO THE FIELD SIDES OF THE
CROSSING SURFACE, FOLLOWED BY RESURFACE UP TO AND LEVEL WITH
THE TOP OF THE FIELD SIDES OF THE CROSSING SURFACE.

THE CROSSING SURFACE SHOULD BE ON THE SAME PLANE AS THE TSRR
RAIL FOR A DISTANCE OF 10 FEET OUTSIDE THE RAILS.

THE SURACE OF THE HIGHWAY SHALL NOT BE MORE THAN 2 INCHES
HIGHER OR LOWER THAN THE TOP OF THE TSRR RAIL AT A POINT 30 FEET

FROM THE RAIL, UNLESS SUPERELEVATION MAKES A DIFFERENT LEVEL
APPROPRIATE.

SEE AGREEMENT/STATE CONTRACT SPECIAL PROVISION 105C(SL)(R) FOR
WORK UP TO AND NEAR THE TENNESSEE SOUTHERN RAILROAD GRADE
CROSSING REGARDING FLAGGING RULES AND INSURANCE
REQUIREMENTS.

THE CONTRACTOR SHALL CONDUCT HIS WORK SO AS TO PROTECT THE
TENNESSEE SOUTHERN RAILROAD TRACK FACILITIES AND PROPERTIES
FROM ANY DAMAGE. THE WORK SHALL BE DONE IN ACCORDANCE WITH
REGULATIONS STIPULATED BY TENNESSEE SOUTHERN RAILROAD SO AS
TO MAINTAIN CLEARANCE AND NOT INTERRUPT TRAIN TRAFFIC IN ANY
MANNER. THE CONTRACTOR SHALL NOT STORE ANY OF HIS
CONSTRUCTION EQUIPMENT ON THE RAILROAD'S RIGHT-OF-WAY. THE
CONTRACTOR SHALL NOTIFY AND COORDINATE HIS WORK AT THE
RAILROAD CROSSING WITH THE FOLLOWING REPRESENTATIVE OF THE
RAILROAD:

FOR TENNESSEE SOUTHERN RR:

Mr. Mitch Cockrell

General Manager — East Region

Patriot Rail Company, LLC

For/Tennessee Southern Railroad Company
P.O. Box 2210

Columbus, MS 39704

Phone: (662) 386-7098

Fax: (662) 329-9306

E-mail: mitch.cockrell@patriotrail.com
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INndex Of Sheets
RESURF ACING

SHEET NO. DESCRIPTION

L e TITLE SHEET

2 ieeeeeeees ESTIMATED ROADWAY QUANTITIES

G TYPICAL SECTIONS AND PAVEMENT SCHEDULE
e GENERAL NOTES AND SPECIAL NOTES

6 e RATILROAD SIGNING DETAIL

STANDARD ROADWAY DRAWINGS

DWG. NO. REV.
ROADWAY DESIGN STANDARDS

RD-A-1
RD-L-1

12-18-99
10-26-94

DESCRIPTION

STANDARD ABBREVIATIONS
STANDARD LEGEND

ROADWAY AND PAVEMENT APPURTENANCES

RP-H-3 06-04-13 HANDICAP RAMP AND TRUNCATED DOME SURFACE DETAIL
RP-H-4 06-04-13 PERPENDICULAR CURB RAMP

RP-H-5 06-04-13 PARALLEL CURB RAMP

RP-H-6 04-13-11 MEDIAN CROSSING

RP-H-7 06-04-13 PERPENDICULAR HANDICAP RAMP FOR 20’ THRU 60’ RADIUS
RP-H-8 06-04-13 PERPENDICULAR HANDICAP RAMP FOR 20’ THRU 60’ RADIUS
RP-H-9 06-04-13 PARALLEL HANDICAP RAMP FOR 20’ THRU 60’ RADIUS

SAFETY APPURTENANCES AND FENCE

S-GR-11 11-26-07 W-BEAM & THRIE BEAM BARRIER RAIL AND RUB RAIL ALTERNATES

S-GR-12 05-27-03 W-BEAM BARRIER POST DETAILS AND SPECIFICATIONS

S-GR-13 05-27-03 BARRIER RAIL MOUNTING, POST BLOCK-OUTS WITH VERTICAL
ADJUSTMENT HOLES

S-GR-13A BARRIER RAIL MOUNTING POST FOR PLASTIC BLOCK-OUTS WITH
HORIZONTAL ADJUSTMENT HOLES

S-GR-14 04-17-12 W-BEAM BARRIER FASTENING HARDWARE AND BRIDGE
APPROACH DELINEATORS

S-GR-15 06-30-05 W-BEAM BARRIER TERMINAL ELEMENT DETAILS

S-GR-38 08-16-12 DETAILS FOR CONSTRUCTION OF EARTH PAD FOR TYPE 38
GUARDRAIL END TERMINAL

S-GR-38A 06-30-05 DETAILS FOR CONSTRUCTION OF ALTERNATE EARTH PAD FOR
TYPE 38 GUARDRAIL END TERMINALS

S-GR-43 TANGENTIAL GUARDRAIL TERMINAL ANCHOR (TYPE 38) POST
LAYOUT AND ERECTION DETAILS

S-GR-44 TANGENTIAL GUARDRAIL TERMINAL ANCHOR (TYPE 38) (2 TUBE)

GUARDRAIL ELEMENT POST AND ASSEMBLY DETAILS

TRAFFIC CONTROL APPURTENANCES

T-FAB-1 05-27-97 FLASHING YELLOW ARROW BOARD

T-M-1 11-01-11 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL ROADS
AND MARKING ABBREVIATIONS

T-M-2 01-15-13 DETAILS OF PAVEMENT MARKINGS FOR CONVENTIONAL ROADS

T-M-3 09-19-91 MARKING STANDARDS FOR TRAFFIC ISLANDS, MEDIANS & PAVED
SHOULDERS ON CONVENTIONAL ROADS

T-M-4 11-01-11 STANDARD INTERSECTION PAVEMENT MARKINGS

T-M-16 11-01-11 ASPHALT SHOULDER RUMBLE STRIPE INSTALLATION DETAILS FOR
NON-ACCESS CONTROLLED ROUTES

T-RR-1 11-01-11 TYPICAL PAVEMENT MARKING AT RAILROAD HIGHWAY GRADE
CROSSINGS AND RAILROAD ADVANCE WARNING SIGN

T-RR-6 TYPICAL SIGNING AND MARKING AT PASSIVE RAILROAD HIGHWAY
GRADE CROSSINGS

T-SG-2 07-29-04 LOOP LEAD-INS, CONDUIT AND PULL BOXES

T-SG-3 11-11-04 STANDARD NOTES AND DETAILS OF INDUCTIVE LOOPS

T-SG-3A ALTERNATE DETECTION DETAILS

BEGIN PROJ.

60007-8208-14
60007-3208-94

NO. STP/HSIP-50(51)

(L.M,

13.32)
( SPECIAL NOTES )

PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES

CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED,

EITHER EXCESSIVE OR BELOW

THE REASONABLE COST ANALYSIS VALUE.

THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED MARCH 1, 2006 AND ADDITIONAL
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN

THE PROPOSAL CONTRACT.

TDOT ROAD SP. Sv. 2 _BILLY BINION

DESIGNER __SCOTT JOHNSON CHECKED BY__TERRY ARNOLD

P.E. N0O. 98034-4299-04

PIN NO. 119189.00

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
BUREAU OF ENGINEERING

MAURY COUNTY

STATE ROUTE NO. 50

FROM S.R. 99/JAMES CAMPBELL BLVD (L .M.
10 TS RAILROAD (L.M. 1/7.60)
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13.32)

STATE HIGHWAY NO. 50 F.A.H.S. NO. NA
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CROSSING

REV. 12/13713: REVISED SPECIAL NOTES AND
FEDERAL PROJECT NUMBER IN THE PROJECT
NUMBER BLOCK AND ADDED STANDARD DRAWING
NOS. T-FAB-1, T-SG-2, T-SG-3 AND T-SG-3A.

REV. 4/16/14: REVISED SPECIAL NOTES DATE.
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PROJECT LOCATION

60007-8208-14
60007-3208-94
STP/HSIP-50(51)

(L.M. 17.60)

CROSSING

#*350569H

TSRR AT-GRADE

CROSSING

SEALED BY

EXCLUSIONS
LM. TO L.M. LENGTH (FT.)
14.265-14.42] 825
- 04/16/2014
TOTAL - 825
APPROVED (IDO«,Q D (‘é%
TRAFFIC DATA PAUL D.DEGGES, CHIEF ENGINEER
ADT (2014) 16350
v 45 MPH DATE:
APPROVED:

#350684P

g

~~ JOHN SCHROER, COMMISSIONER

TSRR OVERHEAD CROSSING

4,124 MILES
15.2 MILES

PROJECT LENGTH
TOTAL LANE MILES RESURFACED

U.S. DEPARTMENT OF TRANSPORTATION

FEDERAL HIGHWAY ADMINISTRATION

APPROVED:

DIVISION ADMINISTRATOR DATE
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PROJECT NO. NO.

YEAR

2014 STP/HSIP-50(51) 2

12/13/7135:
611-09.02 AND 712-08.03,
FOOTNOTE NO.

ADDED ITEM NOS.
ADDED
8 AND REVISED

1 HADICAP RAMPS TABULATION BLOCK.

4/716/14:

REVISED PRE-RIDE

SEALED BY

04/16/2014

- - RESURF.
ESTIMATED ROADWAY QUANTITIES Pre-Construction Ride Numbers
SAFETY TOTAL Project Ref. No. STP/HSIP-50(51) Contract No. N/A
ITEM NO. DESCRIPTION UNIT | QUANTITY| QUANTITY| QUANTITY Project No. 60007-3208-94/60007-8208-04 Region 3
Contractor To Be Awarded County MAURY -
1) | 303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 0 375 375 Weather / Temp. SUNNY Route 50 "
Equip.Calib. Date March 27, 2014 Test No.
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) TON 52 0 52 Pre-Con Test Date March 272014
403-05.01 | BITUMINOUS MATERIAL (FOG SEAL) SHOULDER TON 17 0 17 2
3) | 411-02.10 | ACS MIX(PG70-22) GRADING D TON 8024 0 8024 REV.
411-12.03 | SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)| L.M. 0 5.45 5.45 Test Performed by TDOT Road Profiler Average Roughness TABLE.
415-01.01 | COLD PLANING BITUMINOUS PAVEMENT TON 7944 0 7944 Test Limits Direction and Measured Roughness ( HC-IRI Number Per Mile ) Pre-Constuction
8) 611-09.02 | REWORK CATCHBASIN EACH 1 0 1 Mile Pre Ride | Payment |Max. # for| Min. Required |Percent] HC-IRI Number Per Mile
;g;'gf-g? gg)’:ggg‘iiﬁiﬁ&'\gm% fl':: g 1143?: 1143?; From To NSEW *Lane | Number Table |Final Ride| %Improvement| Pay 61.1
705-02.02 | SINGLE GUARDRAIL (TYPE 2) L.F. 0 6150 6150 0.00 1.00 E 1 65 Table 1 53.0 100
705-04.03 | GUARDRAIL TERMINAL (TYPE 13) EACH 0 11 11 1.00 2.00 E 1 59 Table 1 55.0 100
705-04.07 | TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) EACH 0 15 15 2.00 3.00 E 1 95 Table 1 55.0 100
706-01 GUARDRAIL REMOVED L.F. 0 7009 7009 3.00 4.00 E 1 69 Table 1 55.0 100
712-01 TRAFFIC CONTROL LS 1 0 1 4.00 4.28 E 1 72 Table 1 55.0 100
712-04.01 | FLEXIBLE DRUMS (CHANNELIZING) EACH 25 0 25
712-05.01 | WARNING LIGHTS (TYPE A) EACH 4 0 4 0.00 1.00 E 2 53 Table 1 55.0 100
4) 712-06 SIGNS (CONSTRUCTION) S.F. 982 0 982 1.00 2.00 E 2 58 Table 1 55.0 100 REMARKS
713-16.09 | RAILROAD ADVANCE WARNING SIGN AND SUPPORT EACH 0 2 2 3.00 3.68 £ > T Table 1 55.0 100 FROM SR 99/JAMES
716-01.21 Snwplwble Pvmt Mrkrs (Bi-Dir)(1 Color) EACH 0 182 182
716-01.22 Snwplwble Pvmt Mrkrs (Mono-Dir)(1 Color) EACH 0 16 16 CAMPBELL BLVD TO
716-01.23 | Snwplwble Pvmt Mrkrs (Bi-Dir)(2 Color) EACH 0 1370 1370 0.00 1.00 w 1 72 Table 1 55.0 100 TS RAILROAD
5) | 716-02.04 | PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING) SY. 467 0 467 1.00 2.00 w 1 63 Table 1 55.0 100
5) | 716-02.05 [ PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 1004 0 1004 2.00 3.00 w 1 51 Table 1 55.0 100 | (LM 13.32 TO LM 17.60)
5) | 716-02.06 | PLASTIC PAVEMENT MARKING (TURN LANE ARROW) EACH 64 0 64 3.00 4.00 w 1 61 Table 1 55.0 100
5) | 716-03.02 [ PLASTIC WORD PAVEMENT MARKING (RXR) EACH 0 2 2 4.00 4.28 w 1 56 Table 1 55.0 100
6) | 716-05.01 | PAINTED PAVEMENT MARKING (4" LINE) L.M. 19.88 0 19.88
7y | 716-13.01 | SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) L.M. 0 19.88 19.88 0.00 100 ™ 2 69 Table 1 550 100
Y  TOBILIZATION TS p 5 p 1.00 2.00 W 2 52 Table 1 55.0 100
730-14.02 | SAW SLOT LF. 15400 0 15400 2.00 3.00 Lo 2 70 Table 1 55.0 100
730-14.03 | LOOP WIRE LF. 33600 0 33600 3.00 3.65 w 2 49 Table 1 55.0 100
*Lanes to be Left to Right each Direction - 1,2,3,4, etc. with 1 being the Inside Lane
FOOTNOTES
1. INCLUDES 375 TONS TO BE USED FOR GUARDRAIL END TERMINALS.
2. TOBE USED AS DIRECTED BY THE ENGINEER FOR SPOT LEVELING.
3. FOR MATERIAL TRANSFER DEVICE, SEE SPECIAL PROVISION NO. 407G. PROPOSED GUARDRAIL
FOR RIDEABILITY, SEE SPECIAL PROVISION 411C. GUARDRAIL TERMINAL ANCHORS
4. IN THE EVENT THAT A CONSTRUCTION AND/OR REGULATORY SIGN IS TEMPORAIRILY DESIGNATED NOT IN USE
DURING THE CONSTRUCTION PHASE OF A PROJECT, THE CONTRACTOR SHALL CHOOSE A SIGN COVERING SIDE LOG MILE SINGLE GUARDRAIL BRIDGE
METHOD FROM A DESIGNATED LIST OF METHODS ACCEPTED BY THE DEPARTMENT. SAID SIGN COVERING METHOD GUARDRAIL | REMOVED | TYPE13 | TYPE 38 ENDS
SHALL BE SELECTED FROM QUALIFIED PRODUCTS LIST 10, SECTION D OR APPROVED BY THE DIVISION OF 705-02.02 706-01 705-04.03 | 705-04.07 | 705-01.01
MATERIALS AND TEST AND SHALL BE USED TO COVER THESE SIGNS. NO OTHER METHOD FOR SIGN COVERING LT | RT FROM TO (L.F.) (L.F.) (EACH) (EACH) (L.F.)
WILL BE ALLOWED. TEMPORARY SIGN COVERINGS SHALL NOT BE PAID FOR DIRECTLY BUT SHALL BE INCLUDED IN X 13205 13315 50 130 y y
THE PRICE BID FOR ITEM NO. 712-06 SIGNS (CONSTRUCTION). = 13208 13300 25 155 1 1
5. THE CONTRACTOR MAY ELECT TO SUBSITUTE PREFORMED PLASTIC FOR THERMOPLASTIC. PREFORMED PLASTIC
SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC. X 13.355 13.378 s 121 ! !
6. QUANTITY IS BASED ON COLD PLANED SURFACES. X 13.383 13.470 400 460 1 1
7. QUANTITY IS BASED ON FINAL PAVEMENT SURFACE. X 13.427 13.460 125 175 1 1
8. REWORK CATCH BASIN AT SW CORNER OR US-31/ SR-50. MED. 13.790 13.820 337 5 385 1 1
X 13.811 13.951 662.5 740 1
X 13.845 13.951 537.5 560 1
X 13.975 14.224 1287.5 1315 1
BRIDGE NOTES X 13.975 14.072 437.5 512 1
LOCATION RECOMMENDATION X 14.388 14.395 12.5 93 1 1
60-SR-13.98 CSX RAILROAD *PAVE WITH PLANS QUANTITY X 15.114 15.277 812.5 861 1 1
60-SR-14.51 BRANCH PAVE WITH TOP COAT HANDICAP RAMPS X 16.932 16.990 262.5 306 1 1
NEW REPAIR X 17.144 17.296 700 803 2
LOCATION NEW |REPAIR| STD.DWG. 701-02.03 | 716-10.30 X 17.170 17.252 337.5 433 2
US-31/SR-50 (S.F.) (S.F.)
THE CONTRACTOR SH*;SUFI,_E)C'II'QEEB EL([?I'GREA';IKIE)TCI?AEEL\}\I\IAI:II;;.QCBOLD PLANING N.E. CORNER 4 RP-15, RP-A-9 596 6150 7009 L 1 0
THE EXISTING ASPHALT OFF BRIDGE DECK, SO AS NOT TO DAMAGE S.E. CORNER 4 RP-H-3, RP-H-9 356
THE EXISTING DECK, SEALANT AND/OR EXPANSION JOINT MEMBERS S.W. CORNER 4 RP-H-3, RP-H-9 356
(STEEL PLATES, BARS, AND/OR HEADERS). N.W. CORNER 4 RP-H-3, RP-H-9 356 SPEGCIAL PAVING NOTE -
IF DAMAGE DOES OCCUR, THE CONTRACTOR SHALL BE RESPONSIBLE FOR
NECESSARY REPAIRS ON ALL DAMAGED MEMBERS TO THE SATISFACTION OF TOTAL 1424 0 ALL SHOULDERS WILL BE DEGRASSED / CLIPPED AND CLEANED OF ALL VEGETATION,
OF THE PROJECT ENGINEER AT NO ADDITIONAL COST. GRASS, AND DEBRIS. SEE SPECIAL NOTES. ALL COST TO BE INCLUDED IN OTHER ITEMS
OF WORK.

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

ESTIMATED
ROADWAY
QUANTITIES
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