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\ APPROVED (IDGV\,Q D (SW/
PAUL D.DEGGES, CHIEF ENGINEER
TEPHENSON DATE :
‘HOOLHOUSE ®
APPROVED:
( SPECIAL NOTES ) ==
foee,  ITBNE >?72 j \ JOHN SCHROER, COMMISSIONER
, g . gl = =
PROPOSALS MAY BE REJECTED BY THE COMMISSIONER IF ANY OF THE UNIT PRICES
CONTAINED THEREIN ARE OBVIOUSLY UNBALANCED, EITHER EXCESSIVE OR BELOW
THE REASONABLE COST ANALYSIS VALUE. SCALE: 17= 1 MILE
U.S. DEPARTMENT OF TRANSPORTATION
THIS PROJECT TO BE CONSTRUCTED UNDER THE STANDARD SPECIFICATIONS OF THE U ERAL H1GHWAY ADMINISTRATION
TENNESSEE DEPARTMENT OF TRANSPORTATION DATED MARCH 1, 2006 AND ADDITIONAL
SPECIFICATIONS AND SPECIAL PROVISIONS CONTAINED IN THE PLANS AND IN
THE PROPOSAL CONTRACT. TRAFFIC DATA
ADT (2014) 413
PROJECT LENGTH 3 & & & & & & & & & & & & & @ 5.730 MILES V 4OMPH
BILLY BINION
TDOT ROAD SP. SV. 2 TOTAL LANE MILES RESURFACED ... 11.5  MILES I
DESIGNER _ALVIN R. WHITE CHECKED BY__TERRY ARNOLD
P.E. N0, 98034-4299-04 DIVISION ADMINISTRATOR DATE

PIN NO. 084334.01
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ESTIMATED ROADWAY QUANTITIES

TYPE

YEAR

PROJECT NO.

SHEET
NO.

RESURF.

2014

HSIP-247(13)

SIGNS (CONSTRUCTION) 712-06

quanTiTy|M-U-T-C.D. DESCRIPTION SIZE 712-06
NO. S.F.
2 G201 ROAD WORK NEXT 6 MILES 48 x 24 16
3 G202 END ROAD WORK 48 x 24 24
3 W20-1 ROAD WORK 1500 48 x 48 48
3 W20-1 ROAD WORK 1000 48 x 48 48
3 W20-1 ROAD WORK 500 48 x 48 48
5 W20-1 ROAD WORK AHEAD 48 x 48 80
2 W204 | ONE LANE ROAD 1000 - PORTABLE | 36 x 36 18
2 W20-7a FLAGGER SYMBOL - PORTABLE 36 x 36 18
2 W16-2 SUPPLEMENTAL PLATE 24 % 18 5
2 W21-2 FRESH OIL - PORTABLE 36 x 36 18
2 W215 SHOULDER WORK - PORTABLE 36 x 36 18
2 W89a | SHOULDER DROP-OFF - PORTABLE | 36 x 36 18
5 Wa-11 UNEVEN LANES - PORTABLE 36 x 36 54
TOTAL S.F. 414

60023-3210-94| 60023-4210-04| TOTAL
ITEM NO. DESCRIPTION UNIT | QUANTITY | QUANTITY |QUANTITY

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D TON 150 200 350
403-05 BITUMINOUS MATERIAL(TC/FOG SEAL)(UNDILUTED) TON 44 44
405-01.01 BITUMINOUS MATERIAL (BSC) TON 110 110
405-01.02 MINERAL AGGREGATE (BSC) TON 1095 1095
705-04.07 TAN ENERGY ABSORBING TERM (NCHRP 350, TL3) EACH 6 6
712-01 TRAFFIC CONTROL LS 1 1
712-04.01 FLEXBLE DRUMS (CHANNELIZING) EACH 25 25
712-05.01 WARNING LIGHTS (TYPE A) EACH 4 4
712-06 SIGNS (CONSTRUCTION) SF. 414 414
716-01.21 SNWPLWBLE PVMT MRKRS (BI-DIR)(1 COLOR) EACH 379 379
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) L.F. 82 82
716-05.01 PAINTED PAVEMENT MARKING (4" LINE) L.M. 22.92 22.92
716-13.06 SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE) L.M. 22.92 22.92
717-01 MOBILIZATION LS 1 1

(10)

(11)

FOOTNOTES

TO BE USED AS DIRECTED BY ENGINEER.

INCLUDES 150 TONS FOR GUARDRAIL END TERMINALS.

INCLUDES 1 TON FOR COUNTY ROADS.

INCLUDES 2.38 TONS FOR COUNTY ROADS.

THE CONTRACTOR SHALL COMPLY WITH SECTION 712 OF THE STANDARD SPECIFICATIONS
FOR ROAD AND BRIDGE CONSTRUCTION REGARDING TEMPORARY TRAFFIC CONTROL AND
THE CURRENT EDITION OF THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

SEE SIGN TABULATION BLOCK THIS SHEET FOR DETAILS.

IN THE EVENT THAT A CONSTRUCTION AND/OR REGULATORY SIGN IS TEMPORARILY DESIGNATED
NOT IN USE DURING THE CONSTRUCTION PHASE OF A PROJECT, THE CONTRACTOR SHALL

CHOOSE A SIGN COVERING METHOD FROM A DESIGNATED LIST OF METHODS ACCEPTED BY
THE DEPARTMENT. SAID SIGN COVERING METHOD SHALL BE SELECTED FROM QUALIFIED
PRODUCTS LIST 10, SECTION D OR APPROVED BY THE DIVISION OF MATERIALS AND TEST AND
SHALL BE USED TO COVER THESE SIGNS. NO OTHER METHOD FOR SIGN COVERING WILL BE
ALLOWED. TEMPORARY SIGN COVERINGS SHALL NOT BE PAID FOR DIRECTLY BUT SHALL BE
INCLUDED IN THE PRICE BID FOR ITEM NO. 712-06, SIGNS (CONSTRUCTION) PER SQUARE FOOT.

THE CONTRACTOR MAY ELECT TO SUBSITUTE PREFORMED PLASTIC FOR THERMOPLASTIC.

PREFORMED PLASTIC SHALL BE PAID FOR AT THE SAME UNIT PRICE AS BID FOR THERMOPLASTIC.

QUANTITY BASED ON EXISTING PAVEMENT MARKING AND EDGELINE.

QUANTITY BASED ON EXISTING PAVEMENT MARKING AND EDGELINE.

SEE SPECIAL PROVISIONS NO. 716ST.

OTHER SIGNS, AS DIRECTED BY THE ENGINEER MAY BE REQUIRED DURING VARIOUS
PHASES OF CONSTRUCTION AND WILL BE MEASURED AND PAID FOR AT THE UNIT BID
PRICE. SEE CURRENT M.U.T.C.D. FOR STANDARDS AND TYPICAL APPLICATIONS.

GUARDRAIL

ANCHOR

LOCATION SIDE | TYPE 38

705-04.07

(L.M.) LT|RT| (EACH)
LM 0.095 X 1
LM 1.100 X 1
LM 1.100 X 1
LM 1.140 X 1
LM 1.150 X 1
LM 1.150 X 1
6
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TYPE | YEAR PROJECT NO. S:EO"ET
RESURF. 2014 HSIP-2471(1 3) 2A
0.5 ‘ 24" ‘4 0.5"
SHLD. ‘ ‘ SHLD.
FOG SEAL
[~ @ |
2 7 >
A EXISTING BASE & PAVEMENT o _______ S

CHIP SEAL )

O TYPICAL SECTIONS

L.M. 0.000 TO L.M. 5.73
PAVING SCHEDULE
SEAL COAT (CHIP SEAL)
1 405-01.01 BITUMINOUS MATERIAL @ 0.30 GAL./S.Y. FOR BITUMINOUS SEAL COAT (BSC)
405-01.02 MINERAL AGGREGATE # 8 STONE @ 26 LB/SY FOR BITUMINOUS SEAL COAT (BSC)
, |FOGSEAL@O0.12GALS.Y.
403-05 BITUMINOUS MATERIAL(TC/FOG SEAL)(UNDILUTED)
BRIDGE NOTES
LOCATION |LENGTH (FT.) CROSSING RECOMMENDATION
LM 1.05 100'5" LEIPERS CREEK PAVE WITH PLANS QUANTITY
LM 2.50 448" TURKEY CREEK PAVE WITH PLANS QUANTITY
SPECIAL NOTE: SEALED BY

\\\\llllllll

THE CONTRACTOR WILL BE REQUIRED TO PERFORM THE FOLLOWING WORK AND INCLUDE ALL
COSTS THEREOF IN THE PRICES BID FOR OTHER ITEMS OF CONSTRUCTION: REPAIR OF
SHOULDERS AND DITCHES. SHOULDERS SHALL BE DEGRASSED, MATERIAL SHALL BE PICKED
UP AND REMOVED. CLEANING AND STRAIGHTENING ENDS OF EXISTING SIDEDRAINS AND

CROSSDRAINS WHERE DIRECTED BY THE ENGINEER.

THERE ARE NO UTILITY ADJUSTMENTS ON THIS PROJECT

STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION

TYPICAL
SECTIONS
AND
PAVEMENT
SCHEDULE
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GUARDRAIL

(1)

THE PROPOSED GUARDRAIL, INCLUDING ANY ANCHOR SYSTEM, SHALL BE
INSTALLED QUICKLY TO MINIMIZE TRAFFIC EXPOSURE TO ANY HAZARD. NO
PAYMENT WILL BE MADE FOR A SECTION OF PROPOSED GUARDRAIL,
INCLUDING ANCHORS, UNTIL IT IS COMPLETE IN PLACE.

MISCELLANEOUS

(1)

(2)

THE CONTRACTOR SHALL BE REQUIRED TO REMOVE AND RESET
MAILBOXES WHERE AND AS DIRECTED BY THE ENGINEER.

NOTHING IN THE GENERAL NOTES OR SPECIAL PROVISIONS SHALL RELIEVE
THE CONTRACTOR FROM HIS RESPONSIBILITIES TOWARD THE SAFETY AND
CONVENIENCE OF THE GENERAL PUBLIC AND THE RESIDENTS ALONG THE
PROPOSED CONSTRUCTION AREA

PAVEMENT MARKINGS
TEMPORARY PAVEMENT MARKING ON INTERMEDIATE LAYERS

(1)

TEMPORARY PAVEMENT LINE MARKINGS ON INTERMEDIATE LAYERS OF
PAVEMENT SHALL BE REFLECTIVE TAPE OR REFLECTORIZED PAINT
INSTALLED TO PERMANENT STANDARDS AT THE END OF EACH DAYS WORK.
SHORT, UNMARKED SECTIONS SHALL NOT BE ALLOWED. THESE MARKINGS
WILL BE MEASURED AND PAID FOR UNDER ITEM NO. 716-05.01, PAINTED
PAVEMENT MARKING (4” LINE), L.M.

FINAL PAVEMENT MARKING IF 4” SPRAY THERMOPLASTIC (40
mil) IS USED

(2)

PERMANENT PAVEMENT LINE MARKINGS SHALL BE 4” SPRAY
THERMOPLASTIC (40 mil) INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK. SHORT UNMARKED SECTIONS SHALL NOT BE
ALLOWED. PAVEMENT MARKINGS WILL BE MEASURED AND PAID FOR
UNDER ITEM NO. 716-13.06, SPRAY THERMO PVMT MRKNG (40 mil) (4IN LINE),
L.M. THE CONTRACTOR SHALL HAVE THE OPTION OF USING
REFLECTORIZED PAINT INSTALLED TO PERMANENT STANDARDS AT THE
END OF EACH DAY’S WORK AND THEN INSTALLING THE PERMANENT
MARKINGS AFTER THE PAVING OPERATION IS COMPLETED. THE
TEMPORARY MARKINGS FOR THE FINAL SURFACE WILL NOT BE MEASURED
AND PAID FOR DIRECTLY, BUT THE COSTS ARE TO BE INCLUDED IN THE
PRICE BID FOR THE PERMANENT MARKINGS.

PAVEMENT
PAVING

(1)

THE CONTRACTOR SHALL BE REQUIRED TO PAVE IN THE DIRECTION OF
TRAFFIC.

RESURFACING

(2)

(3)

(4)

(5)

WHERE DIRECTED BY THE TDOT ENGINEER, THE CONTRACTOR SHALL BE
REQUIRED TO SHAPE PUBLIC SIDE ROADS, BUSINESS ENTRANCES, AND
PRIVATE DRIVES, AS WELL AS CLEANING OF EXISTING DRAINS BEFORE
PLACING MATERIALS. ALL COSTS ARE TO BE INCLUDED IN THE PRICE BID
FOR OTHER ITEMS OF CONSTRUCTION.

ALL PUBLIC SIDE ROADS SHALL BE PAVED ONE PAVER WIDTH THROUGH
THE INTERSECTION AS A MINIMUM. A SATISFACTORY TRANSITION FROM
THE NEW PAVEMENT TO THE EXISTING GRADE OF THE INTERSECTING
PUBLIC ROAD OR BUSINESS ENTRANCE SHALL BE PROVIDED. SHOULD THE
PAVEMENT OF THE INTERSECTING PUBLIC ROAD BE DISTRESSED, THE
RESURFACING WIDTH MAY BE INCREASED TO THE NORMAL RIGHT OF WAY
LINE.

PRIVATE DRIVEWAYS, FIELD ENTRANCES, AND BUSINESS ENTRANCES WILL
BE RESURFACED A PAVER WIDTH (LANE WIDTH) AS A MINIMUM. A
PAVEMENT TAPER TO TRANSITION THE NEW PAVEMENT SHALL BE
REQUIRED, IT SHALL BE BASED ON AN ADDITIONAL ONE FOOT OF WIDTH
PER ONE INCH DEPTH OF PAVEMENT. IF THE SHOULDER IS NARROW
ENOUGH THAT THE SUM OF THE SHOULDER AND THE TRANSITION ARE
LESS THAN A PAVER WIDTH, THE TRANSITION SHALL OCCUR WITHIN THE
PAVER WIDTH. IF THE SUM OF THE SHOULDER AND THE TRANSITION IS
GREATER THAN A PAVER WIDTH (LANE WIDTH), THE TRANSITION SHALL
OCCUR OUTSIDE OF THE PAVER WIDTH.

IN ALL CASES, THE LENGTH OF THE PAVEMENT TRANSITION, THE
THICKNESS AND WIDTH OF THE RESURFACING AND ANY ADDITIONAL
PAVEMENT MATERIALS SHALL BE AS DIRECTED BY THE TDOT ENGINEER.

GENERAL NOTES

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(1)

3)

(4)

(5)

(6)

ADVANCED WARNING SIGNS SHALL NOT BE DISPLAYED MORE THAN FORTY-
EIGHT (48) HOURS BEFORE PHYSICAL CONSTRUCTION BEGINS. SIGNS MAY
BE ERECTED UP TO ONE WEEK BEFORE NEEDED, IF THE SIGN FACE IS
FULLY COVERED.

IF THE CONTRACTOR MOVES OFF THE PROJECT, HE SHALL COVER OR
REMOVE ALL UNNEEDED SIGNS AS DIRECTED BY THE ENGINEER. COSTS
OF REMOVAL, COVERING, AND REINSTALLING SIGNS SHALL NOT BE
MEASURED AND PAID FOR SEPARATELY, BUT ALL COSTS SHALL BE
INCLUDED IN THE ORIGINAL UNIT PRICE BID FOR ITEM NO 712-06, SIGNS
(CONSTRUCTION) PER SQUARE FOOT.

A LONG TERM BUT SPORADIC USE WARNING SIGN, SUCH AS A FLAGGER
SIGN, MAY REMAIN IN PLACE WHEN NOT REQUIRED PROVIDED THE SIGN
FACE IS FULLY COVERED.

TRAFFIC CONTROL DEVICES SHALL NOT BE DISPLAYED OR ERECTED
UNLESS RELATED CONDITIONS ARE PRESENT NECESSITATING WARNING.

USE OF BARRICADES, PORTABLE BARRIER RAILS, VERTICAL PANELS, AND
DRUMS SHALL BE LIMITED TO THE IMMEDIATE AREAS OF CONSTRUCTION
WHERE A HAZARD IS PRESENT. THESE DEVICES SHALL NOT BE STORED
ALONG THE ROADWAY WITHIN THIRTY (30) FEET OF THE EDGE OF THE
TRAVELED WAY BEFORE OR AFTER USE UNLESS PROTECTED BY
GUARDRAIL, BRIDGE RAIL, AND/OR BARRIERS INSTALLED FOR OTHER
PURPOSES FOR ROADWAYS WITH CURRENT ADT’S LESS THAN 1500 AND
DESIGN SPEED OF LESS THAN 60 MPH. THIS DISTANCE SHALL INCREASE
TO FORTY-FIVE (45) FEET FOR ROADWAYS WITH CURRENT ADT’S OF 1500
OR GREATER AND DESIGN SPEED OF 60 MPH OR GREATER OR ON THE
OUTSIDE OF A HORIZONTAL CURVE. THESE DEVICES SHALL BE REMOVED
FROM THE CONSTRUCTION WORK ZONE WHEN THE ENGINEER
DETERMINES THEY ARE NO LONGER NEEDED. WHERE THERE IS
INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED SETBACK,
THE CONTRACTOR SHALL DETERMINE THE ALTERNATE LOCATIONS AND
REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

THE CONTRACTOR SHALL NOT BE PERMITTED TO PARK ANY VEHICLES OR
CONSTRUCTION EQUIPMENT DURING PERIODS OF INACTIVITY, WITHIN
THIRTY (30) FEET OF THE EDGE OF PAVEMENT WHEN THE LANE IS OPEN TO
TRAFFIC UNLESS PROTECTED BY GUARDRAIL, BRIDGE RAIL, AND/OR
BARRIERS INSTALLED FOR OTHER PURPOSES FOR ROADWAYS WITH
CURRENT ADT’S LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60
MPH. THIS DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR
ROADWAYS WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN
SPEED OF 60 MPH OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL
CURVE. PRIVATELY OWNED VEHICLES SHALL NOT BE ALLOWED TO PARK
WITHIN THIRTY (30) FEET OF A OPEN TRAFFIC LANE AT ANY TIME UNLESS
PROTECTED AS DESCRIBED ABOVE FOR ROADWAYS WITH CURRENT ADT’S
LESS THAN 1500 AND DESIGN SPEED OF LESS THAN 60 MPH. THIS
DISTANCE SHALL BE INCREASED TO FORTY-FIVE (45) FEET FOR ROADWAYS
WITH CURRENT ADT’S OF 1500 OR GREATER AND DESIGN SPEED OF 60 MPH
OR GREATER OR ON THE OUTSIDE OF A HORIZONTAL CURVE.. WHERE
THERE IS INSUFFICIENT RIGHT-OF-WAY TO PROVIDE FOR THIS REQUIRED
SETBACK, THE CONTRACTOR SHALL DETERMINE THE ALTERNATE
LOCATIONS AND REQUEST THE ENGINEER’S APPROVAL TO USE THEM.

EROSION PREVENTION AND SEDIMENT CONTROL
LITTER, DEBRIS, WASTE, PETROLEUM

(1)

(2)

THE CONTRACTOR SHALL ESTABLISH AND MAINTAIN A PROACTIVE METHOD
TO PREVENT LITTER, CONSTRUCTION DEBRIS, AND CONSTRUCTION
WASTES FROM ENTERING WATERS OF THE STATE/U.S. THESE MATERIALS
WILL BE PICKED UP AND REMOVED FROM STORMWATER EXPOSURE PRIOR
TO ANTICIPATED STORM EVENTS. AFTER USE, MATERIALS USED FOR EPSC
WILL BE REMOVED FROM THE SITE.

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS TO ENSURE THAT
PETROLEUM PRODUCTS OR OTHER CHEMICAL POLLUTANTS ARE
PREVENTED FROM ENTERING WATERS OF THE STATE/U.S. ALL EQUIPMENT
REFUELING, SERVICING, AND STAGING AREAS SHALL COMPLY WITH ALL
LOCAL, STATE, AND FEDERAL LAWS, RULES, REGULATIONS, AND
ORDINANCES, INCLUDING THOSE OF THE NATIONAL FIRE PROTECTION
ASSOCIATION (NFPA). APPROPRIATE CONTAINMENT MEASURES FOR THESE
AREAS SHALL BE USED. ALL SPILLS MUST BE REPORTED TO THE
APPROPRIATE AGENCY, AND MEASURES SHALL BE TAKEN IMMEDIATELY TO
PREVENT THE POLLUTION OF WATERS OF THE STATE/U.S., INCLUDING
GROUNDWATER, SHOULD A SPILL OCCUR.

SPECIAL NOTES

PAVEMENT EDGE DROP-OFF TRAFFIC CONTROL NOTES

(1)

(2)

DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES OR
TRAFFIC LANE AND SHOULDER WHERE THE TRAFFIC LANE IS BEING USED
BY TRAFFIC, CAUSED BY BASE, PAVING OR RESURFACING:

DIFFERENCES IN ELEVATION BETWEEN ADJACENT ROADWAY ELEMENTS
GREATER THAN 0.75 INCH AND NOT EXCEEDING 2 INCHES:

a. WARNING SIGNS, UNEVEN PAVEMENT (W8-11) AND/OR SHOULDER
DROP-OFF (W8-9A), SHALL BE PLACED IN ADVANCE OF AND
THROUGHOUT THE EXPOSED AREA. MAXIMUM SPACING BETWEEN
SIGNS SHALL BE 2,000 FEET WITH A MINIMUM OF 2 SIGNS PER EXPOSED
AREA. WHERE UNEVEN PAVEMENT IS ENCOUNTERED, SIGNS SHALL BE
PLACED ON EACH SIDE OF THE ROADWAY.

b. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY ADDED PAVEMENT SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

c. DIFFERENCES IN ELEVATION BETWEEN ADJACENT TRAFFIC LANES
BEING UTILIZED BY TRAFFIC CAUSED BY COLD PLANING SHALL BE
ELIMINATED WITHIN THREE WORKDAYS.

d. WHEN THE DIFFERENCE IN ELEVATION IS BETWEEN THE TRAFFIC
LANE BEING UTILIZED BY TRAFFIC AND SHOULDER THE DIFFERENCE IN
ELEVATION SHALL BE ELIMINATED WITHIN SEVEN WORKDAYS AFTER
THE CONDITION IS CREATED.

MISCELLANEOUS

(1)

(2)

THE CONTRACTOR WILL BE REQUIRED TO PERFORM THE FOLLOWING
WORK AND INCLUDE ALL COSTS THEREOF IN THE PRICES BID FOR OTHER
ITEMS OF CONSTRUCTION: REPAIR OF SHOULDERS AND DITCHES.
SHOULDERS SHALL BE DEGRASSED, MATERIAL SHALL BE PICKED UP AND
REMOVED. CLEANING AND STRAIGHTENING ENDS OF EXISTING SIDEDRAINS
AND CROSSDRAINS WHERE DIRECTED BY THE ENGINEER.

THE CONTRACTOR SHALL TAKE EXTREME CARE WHEN WORKING AROUND
EXISTING GUARDRAIL, HIGHWAY SIGNS, OR ANY DEPARTMENT OF
TRANSPORTATION STRUCTURE TO AVOID DAMAGE DURING THE COURSE
OF CONSTRUCTION. ANY DAMAGE WILL BE REPLACED OR REPAIRED AT HIS
OWN EXPENSE.

PAVEMENT MARKINGS

(1)

(2)

THE CONTRACTOR WILL BE REQUIRED TO ESTABLISH AND LOCATE ALL NO-
PASSING ZONES. THE ESTABLISHMENT OF NO-PASSING ZONES IS TO BE IN
ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL
DEVICES, 2009, PART Ill, MARKING. ALL NO-PASSING ZONES WILL BE
APPROVED BY THE ENGINEER WITH ADVICE FROM THE REGIONAL TRAFFIC
ENGINEER PRIOR TO THE MARKING APPLICATION.

THE CONTRACTOR IS TO PROVIDE THE LAYOUT OF ALL EXISTING
PAVEMENT MARKINGS BEFORE BEGINNING THE RESURFACING PROJECT.
EXISTING MARKINGS SHALL BE REFERENCED AS NEEDED TO ENSURE THAT
ALL NEW MARKINGS ARE REPLACED IN THEIR CORRESPONDING LOCATIONS
UNLESS OTHERWISE DIRECTED BY THE ENGINEER.

PAVEMENT
PAVING

(1)

SURFACE TO BE CROWNED AS DIRECTED BY THE ENGINEER..

CONSTRUCTION WORK ZONE & TRAFFIC CONTROL

(1)

(2)

THE CONSTRUCTION SIGNS, FLAGMEN AND OTHER TRAFFIC CONTROL
DEVICES WILL BE IN ACCORDANCE WITH THE CURRENT EDITION OF THE
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

ONE ADVANCE ROAD CONSTRUCTION AHEAD SIGN IS TO BE PLACED ON
ALL SIDE ROADS PRIOR TO THEIR INTERSECTION WITH THE PROPOSED
PROJECT. LOCATION TO BE DETERMINED IN THE FIELD BY THE ENGINEER
OR CONTRACTORS SUPERINTENDENT.

TYPE
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SPECIAL NOTES (CONT.)

EROSION PREVENTION AND SEDIMENT CONTROL
ENVIRONMENTAL
FOR GUARDRAIL TERMINALS

(1)

(2)

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS BEFORE
CONSTRUCTING EARTH PADS FOR THE TYPE 38 TERMINALS TO ENSURE
THAT ENVIRONMENTAL FEATURES (STREAMS, WETLANDS, OR SPRINGS)
ARE NOT IMPACTED DURING CONSTRUCTION. IF THE CONTRACTOR/TDOT
INSPECTOR IS UNSURE WHETHER THE ENVIRONMENTAL FEATURES ARE
STREAMS, SPRINGS OR WETLANDS, THE INSPECTOR SHALL CONTACT THE
TDOT ENVIRONMENTAL DIVISION ECOLOGY OR PERMITS SECTION SO AN
ACCURATE DETERMINATION CAN BE ASSESSED.

DURING CONSTRUCTION OF THE EARTH PADS FOR THE TYPE 38
GUARDRAIL TERMINALS, EXISTING VEGETATION WILL BE REQUIRED TO

BE REMOVED FOR THE PROPOSED PAD AND SLOPES. IF DURING THE
VEGETATION REMOVAL, ANY TREES GREATER THAN 3 INCHES IN DIAMETER
ARE REQUIRED TO BE REMOVED, CONTACT THE TDOT ENVIRONMENTAL
DIVISION ECOLOGY SECTION IMMEDIATELY. DUE TO THE RECENT
MODIFICATION OF THE USFWS STANCE REGARDING THE INDIANA BAT NO
TREES > 3" DBH SHOULD BE CUT WITHOUT CLEARANCE FROM THE TDOT
ENVIRONMENTAL DIVISION ECOLOGY SECTION.

NPDES

(1)

(2)

THE CONTRACTOR SHALL TAKE APPROPRIATE STEPS, BEFORE CLEANING
OUT OR REMOVAL/REPLACEMENT OF DITCHES, SIDE DRAINS, AND CROSS
DRAINS, TO ENSURE THAT THE DRAINAGE FEATURES /

WATERCOURSES ARE NOT STREAMS OR WETLANDS. IF THE CONTRACTOR
/ TDOT INSPECTOR IS UNSURE WHETHER THE DRAINAGE FEATURES ARE
STREAMS OR WETLANDS, THE INSPECTOR SHALL CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION TO OBTAIN THE
APPROPRIATE PERMITS.

DUE TO THE TYPE OF WORK IT IS OUR UNDERSTANDING THAT THE
PROJECT WILL NOT DISTURB MORE THAN ONE ACRE. IF THE DISTURBED
AREA IS MORE THAN ONE ACRE, PLEASE CONTACT THE TDOT
ENVIRONMENTAL DIVISION, PERMITS SECTION BECAUSE A NPDES PERMIT
WILL BE REQUIRED.

CHIP SEAL PAVEMENT OVERLAY AND SEALING
CONSTRUCTION REQUIREMENTS:

(1)

(2)

(3)

(4)

ALL WORK SHALL BE ACCORDANCE WITH SECTION 405 OF THE 2006
STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION
EXCEPT AS MODIFIED WITHIN THESE GENERAL NOTES.

THE EXISTING PAVEMENT SURFACE SHALL BE CLEANED OF ALL DUST AND
DEBRIS PRIOR TO OVERLAY INSTALLATION. THIS SHALL BE ACCOMPLISHED
WITH POWER BROOM OR PRESSURIZED AIR.

THE CRS2-P SHALL BE PLACED AT A SHOT RATE DETERMINED DURING THE
DESIGN PROCESS OR AS DETERMINED BY THE ENGINEER BY A TEST
SECTION. THE DISTRIBUTOR SHALL PROVIDE A UNIFORM TRIPLE-LAP
COVERAGE OF EMULSION. THE TEMPERATURE SHALL BE 45 DEGREES F
AND RISING.

THE AGGREGATE SHALL BE LIMESTONE MEETING TDOT REQUIREMENTS. IF
USED AS A SURFACE TREATMENT, THEN AGGREGATE SHALL MEET THE
SILICEOUS REQUIREMENTS FOUND IN 903.11. THE AGGREGATE SHALL BE
WASHED SO THE AMOUNT OF MATERIAL FINER THAN THE NO. 200 MESH

SHALL NOT EXCEED 1%. IF THE MATERIAL EXCEEDS 1% ON THE #200, THEN

THE MATERIAL WILL NOT BE ACCEPTED AND THE CONTRACTOR SHALL
PLACE ANOTHER CHIP SEAL LAYER ON TOP OF THE PREVIOUS LAYER’S LOT
THAT WAS REPRESENTED BY THE TESTING. TESTING SHALL BE
ACCOMPLISHED BY REFERENCING THE MATERIALS AND TESTS SAMPLING
AND TESTING GUIDE (SOP 1-1).

THE OVERLAY SHALL BE ROLLED ACCORDING TO SECTION 405.07.
CONTRACTOR SHALL USE AT LEAST 2 PNEUMATIC ROLLERS OR ENOUGH
PNEUMATIC ROLLERS SO THAT ALL ROLLERS ARE GOING IN A FORWARD
MOTION AND THAT ENTIRE LANE HAS RECEIVED ONE COVERAGE PASS.
CONTRACTOR SHALL USE 2 STEEL WHEELED ROLLERS AS FINISHING
ROLLERS AND SHALL HAVE ENOUGH ROLLERS TO ENSURE ONE COVERAGE
PASS. THE SURFACE SHALL BE SWEPT CLEAN AND FREE OF ANY LOOSE
AGGREGATE PRIOR TO THE END OF EACH DAYS’ OPERATIONS. THE

(7)

(8)

©)

(10)

(11)

(1)

(1)

(2)

(1)

A)
B)
C)
D)
E)
F)

SURFACED SHALL BE BROOMED AGAIN THE NEXT MORNING PRIOR TO
START UP. IF ANOTHER TREATMENT IS TO BE PLACED ON THIS
TREATMENT (SEALANT, MICRO SURFACE, OR HOT MIX ASPHALT) THEN,
THE SURFACED SHALL BE SWEPT CLEAN AGAIN PRIOR TO THE
BEGINNING OF THIS TREATMENT’S PLACEMENT.

THE CONTRACTOR SHALL HAVE ALL EQUIPMENT CALIBRATED PROPERLY
PRIOR TO START OF WORK. THE TDOT INSPECTOR SHALL BE PRESENT
DURING TIME OF CALIBRATION TO DETERMINE AGGREGATE SPREAD
RATE AND DISTRIBUTOR RATES. THE MECHANICAL CHIP SPREADER
SHALL HAVE PROPER CALIBRATION TO ASSURE PROPER AND ACCURATE
COVERAGE. THE DISTRIBUTOR TRUCK SHALL BE PROPER CALIBRATION
OF NOZZLES AND SHALL HAVE PROPER AND CLEAN NOZZLES. THE
ENGINEER SHALL STOP WORK IF DISTRIBUTOR IS NOT APPLYING
MATERIAL PROPERLY (SUCH AS GAPS OR STREAKING).

THE CONTRACTOR SHALL PLACE A 500 FOOT TEST STRIP AT THE
BEGINNING OF PROJECT TO ASSURE PROPER COVERAGE AND PROPER
EQUIPMENT CALIBRATION. THE TEST SECTION IS TO VERIFY A QUICK
BREAKING EMULSION. THE TEST STRIP SHALL BE ABLE TO CARRY
NORMAL TRAFFIC WITHIN 3 HOURS. IF NORMAL TRAFFIC CANNOT BE
CARRIED THE EMULSION SHALL BE ADJUSTED AND ANOTHER TEST STRIP
WILL BE REQUIRED.

THE SURFACE OF PAVEMENT SHALL BE DRY AT ALL TIMES DURING
OPERATION. NO OPERATIONS SHALL TAKE PLACE IN RAIN.

SOME MINOR UTILITY ADJUSTMENTS, SUCH AS CATCH BASINS AND
MANHOLE COVERS, MAY BE REQUIRED. THE COST FOR THESE
ADJUSTMENTS IS TO BE INCLUDED IN THE PRICE BID FOR OTHER ITEMS.

PAVING OPERATIONS SHALL START WITHIN 48 HOURS OF CHIP SEAL
COMPLETION AND HAVE A CONTINUOUS OPERATION TO COMPLETION OF
PAVING.

TRAFFIC CONTROL:

ALL TRAFFIC CONTROL SHALL BE FURNISHED BY THE CONTRACTOR AND
SHALL BE IN ACCORDANCE WITH THE MANUAL ON UNIFORMED TRAFFIC
CONTROL DEVICES.

BASIS OF PAYMENT:

ONCE EQUIPMENT IS CALIBRATED AND TEST STRIP IS CONSTRUCTED
THE AGGREGATE RATE AND DISTRIBUTOR RATES SHALL BE USED TO
CALCULATE PAYMENT BY DETERMINING THE NUMBER OF SQUARE
YARDS OF WORK COMPLETED DAILY.

ANY AND ALL QUANTITIES THAT APPEAR HEREIN ARE STRICTLY
ESTIMATES USED FOR BIDDING PURPOSES ONLY AND ARE NEITHER
IMPLIED NOR INFERRED AS GUARANTEES. THE ACCEPTED QUANTITIES
OF WORK WILL BE PAID FOR AT THE CONTRACT UNIT PRICE BID FOR
EACH ITEM SHOWN IN THE PROPOSAL. THE PRICE SHALL BE FULL
COMPENSATION ALL WORK AS DIRECTED BY THE ENGINEER, INCLUDING
THE FURNISHING OF ALL LABOR, TOOLS, EQUIPMENT AND INCIDENTALS
TO SATISFACTORILY COMPLETE THE WORK.

WORK RESTRICTIONS

NO WORK SHALL BE ALLOWED DURING THE FOLLOWING HOLIDAY
PERIODS:

MULE DAY WEEKEND FRIDAY THRU SATURDAY
THANKSGIVING WEEKEND THURSDAY THRU SUNDAY
MEMORIAL DAY WEEKEND FRIDAY THRU MONDAY

JULY 4™ WEEKEND DEPENDS ON DAY HOLIDAY FALLS ON
LABOR DAY WEEKEND FRIDAY THRU MONDAY

WORK VETERANS DAY

TYPE

YEAR
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